P T

ESTIMATE BASED ON LARGE SHADE Monica Lucero

STRUCTURE AND APPURTENNANCES, (Large shade structure, improved connectivity to Arroyo Chamiso,
NEW SIDEWALKS TO SHADE improve turf conditions)

STRUCTURE AND ARROYO CHAMISO

TRAIL CONNECTIVITY. S H0E) |

COMPARISON VALUES ARE MEANT TO
INDICATE ESTIMATED VALUES FOR .
COMPLETION BY CITY CREWS -vs- ), S— —
ESTIMATED CONTRACTOR :

COMPLETION -vs- ACTUAL
CONTRACTOR ESTIMATE(S) FOR
COMPLETION.

$80,000 $60,066 - 2012
' IMPLEMENTATION PLAN
¢’ BUDGET

$60,000

$40,000

$20,000

S0

‘: : TE NTRACTOR
ESTIMATE '(COSF BID 1 | BID 2 ESTIMA (CO.
completion) 5 completion)

i Estimated Contractor L& M 62,000

i ContractorBIDL& M 30,283 64,417
H Project Matl's. & Appurtenances (by COSF) 25,500 25,500 25,500
H Design (COSF) 3,003 3,003 3,003
u Design (A&E) 6,007
H Labor (COSF) 18,109 [

M Projected Project Management Coordination &
Administration

4,806 4,806 4,806 4,806




NOTE: ESTIMATE BASED ON
COMPLETING IRRIGATION SYSTEM AND
ALTERNATE TURF IMPROVEMENTS. $350,000

COMPARISON VALUES ARE MEANT TO
INDICATE ESTIMATED VALUES FOR
COMPLETION BY CITY CREWS -vs- $300,000
ESTIMATED CONTRACTOR COMPLETION -
vs- ACTUAL CONTRACTOR ESTIMATE(S)
FOR COMPLETION.
$250,000

$200,000
$150,000

$100,000

Patrick Smith (ADA Parking Ramp, Irrigation System Upgrade)

$160,539 - 2012 IMPLEMENTATION

™ PLAN BUDGET

550,000 =
$0 SETR - e
ESTIMATE
EST!MATIE . (08 BID 1 BID 2 ! BID 3 (CONTRACTOR
compieton) ; completion)
 Estimated Contractor L& M i ' 42,000
ki BID ALTERNATE (TURF) 12,000 9,737 125,173 i 0 19,000
 Contractor BID 84,304 74,324 i 83,846
H Current Project Expendetures: (Inf:ludmg Irrlngatmn Design, 78,842 78,842 78,842 78,842 78,842
Archaeology & Irrigation Materials) |
H Design (COSF)
i Design (A&E) F
H Labor (COSF) 43,487 ;
. . . 3 {
H Projected Project Management Coordination & 9,037 9,037 9,037 9,037 9,037

Administration




NOTE: PRELIMINARY ESTIMATE
BASED ON ENN TO MOVE FUNDS TO
EXISTING LAS ACEQUIAS PARK . $300,000
RECOMMENDED IMPROVEMENTS
INCLUDE - IMPROVE /REPLACE
PATHWAY, SOLAR LIGHTING,
PLAYGROUND EQUIP., PICNIC TABLES.

$250,000
PENDING COUNCIL APPROVAL.

COMPARISON VALUES ARE MEANT TO
INDICATE ESTIMATED VALUES FOR

COMPLETION BY CITY CREWS -vs- $200,000
ESTIMATED CONTRACTOR

COMPLETION -vs- ACTUAL

CONTRACTOR ESTIMATE(S) FOR

COMPLETION.
$150,000

$100,000

$50,000

Las Acequias (mMPROVE/REPLACE PATHWAY, SOLAR LIGHTING, PLAYGROUND EQUIP., PICNIC TABLES)

163,815 - 2012
IMPLEMENTATION PLAN BUDGET

_
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Administration

I ESTIMATE (COSF Sl
| : BID 1 BID 2 BID 3 (CONTRACTOR
| completion) completion)
u Estimated Contractor L & M e 147,081
M Contractor BID L & M (Pending) 0 0 0
H Project Matl's. & Appurtenances (by COSF) 66,870 79,450
H Design (COSF) 8,191
u Design (A&E) 16,382 16,382 16,382 16,382
H Labor (COSF) 81,707
H Projected Project Management Coordination & 13,105 13,105 13,105 13,105 13,105




NOTE: ESTIMATE BASED ON ENN "
RECOMMENDED IMPROVEMENTS La Resolana (Arroyo stabilization, new pedestrian bridge)
FOR ARROYO STABILIZATION. $160,000 i Zh

R e 3 S S S T )
3 = e = AR

COMPARISON VALUES ARE MEANT
TO INDICATE ESTIMATED VALUES |
FOR COMPLETION BY CITY CREWS - $140,000 S e
vs- ESTIMATED CONTRACTOR 3

COMPLETION -vs- ACTUAL

CONTRACTOR ESTIMATE(S) FOR

COMPLETION. $120,000

$100,000

$98,289 - 2012
IMPLEMENTATION PLAN =

BUDGET $80,000

$60,000 -

$40,000

$20,000 —

$0 . ' |
ESTIMATE (CONTRACTOR
BID 1 :
completion)
M Estimated Contractor L & M 120,000
H Contractor BID L & M (Pending) 115,474 124,800
M Project Matl's. & Appurtenances (by COSF)
i Design (COSF)
H Design (A&E) 9,829 9,829 9,829
H Projected Project Ma.n:‘sgem.ent Coordination & 4,914 4,914 4,914
Administration




NOTE: ESTIMATE BASED ON
INSTALLING TWO PARK BENCHES
WITH CONCRETE PADS. $30,000
PROJECT SCOPE HAS BEEN REDUCED

TWICE TO ACCOMIDATE BUDGET.

COMPARISON VALUES ARE MEANTTO $25,000
INDICATE ESTIMATED VALUES FOR
COMPLETION BY CITY CREWS -vs-

ESTIMATED CONTRACTOR

COMPLETION -vs- ACTUAL

Escondido (Improve existing drainage, park furniture)

$21,842 - 2012 IMPLEMENTATION —1

PLAN BUDGET

CONTRACTOR ESTIMATE(S) FOR $20,000
COMPLETION.
$15,000
$10,000
$5,000
S0 )
ESTIMATE
S : (COSF BID 1 BID 2 BID 3 (CONTRACTOR
completion) -
completion)
i Estimated Contractor L& M 19,600
i Contractor BID L & M (Pending) 0 0 0
H Project Matl's. & Appurtenances (by COSF) 7,400 2,000 2,000 2,000 2,000
# Design (COSF) 3,250 3,250 3,250 3,250 3,250
& Design (A&E)
H Labor (COSF) 6,000
M Projected Project Ma.n?gem.ent Coordination & 3,250 3,250 3,250 3,250 3,250
Administration
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