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FY 14/15 WASTEWATER MANAGEMENT DIVISION RUFINA STREET SANITARY SEWER LINE 
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CITY OF SANTA FE 
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I, T. Stanley Holland III, Registered Professional Engineer No. 15339, hereby certify that this manual 
was prepared by me, or directly under my supervision, and is true and correct to the best of my 
knowledge and belief 

T. Stanley Holland III  P.E. 15339 
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PRE-BID INFORMATION 

 
 

DEBARRED OR SUSPENDED CONTRACTORS    
SECTION 00012 
 
A business (contractor, subcontractor, or supplier) that has either been debarred or suspended 
pursuant to the requirements of Section 13-1-177 through 13-1-180, and 13-4-17 NMSA 1978 as 
amended OR THE City Purchasing Manual, shall not be permitted to do business with the City and 
shall not be considered for award of Contract during the period for which it is debarred or suspended. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

CITY OF SANTA FE, NEW MEXICO 
WASTEWATER MANAGEMENT DIVISION 
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BID SCHEDULE 

 
 
 

ADVERTISEMENT: ...................................................................................... Friday, July 18, 2014 
 
ISSUANCE OF BID DOCUMENTS ............................................................. Friday, July 18, 2014 
 
PRE-BID CONFERENCE .......................................................................... Thursday, July 31, 2014 
 2:00 PM at Wastewater Management Division  
 73 Paseo Real 
 Santa Fe, NM 
 
BID OPENING: ......................................................................... 2:00 pm Thursday, August 7, 2014 
 City Purchasing Office 
 2651 Siringo Road, Bldg H 
 Santa Fe, NM 87505 
 
RECOMMENDATION OF AWARD 
CITY PUBLIC UTILITITES COMMITTEE: ................................ Wednesday, September 3, 2014 
 
RECOMMENDATION OF AWARD 
CITY FINANCE COMMITTEE: ...................................................... Monday, September 15, 2014 
 
 
RECOMMENDATION OF AWARD 
CITY COUNCIL: .............................................................................. Tuesday, September 23, 2014 
 
NOTICE OF AWARD:  ............................................................... Wednesday, September 24, 2014 
 
RECEIPT OF BONDS, INSURANCE, 
DRAFT SCHEDULE: ................................................................................ Friday, October 3, 2014 
 
EXECUTE CONTRACTS: .................................................................... Friday, September 5, 2014 
 
 
NOTICE TO PROCEED: ......................................................................... Friday, October 10, 2014
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INSTRUCTIONS FOR BIDDERS 
 
 
Bids are requested by City of Santa Fe for the FY 14/15 Wastewater Management Division Rufina 
Street Sanitary Sewer Line Rehabilitation Project, CIP #949, Bid ‘15/01/B in accordance with the 
drawings, specifications and other contract documents prepared by the Wastewater Management 
Division 
 
1. LOCATION AND DESCRIPTION OF WORK:   The work under this contract is located 

in the City of Santa Fe primarily within the Rufina Street ROW and a cross country section. 
The work consists of furnishing all mobilization, equipment, labor and materials for the 
rehabilitation of approximately 20,000 +/- L.F total of existing 18 inch and 24 inch sanitary 
sewer lines through cured-in-place pipe (CIPP) methods as specified in the sewer line 
location plans and specifications and other incidental work and traffic control as required in 
the City of Santa Fe, New Mexico in accordance with the drawings, specifications, and other 
Contract Documents. 

 
2. TIME AND PLACE OF RECEIVING AND OPENING BIDS: This information will be found in 

the "Advertisement for Bids" form attached hereto.  A bid received after the specified time will 
not be considered and will be returned to the bidder unopened. 

 
3. PLANS AND CONTRACT DOCUMENT DEPOSIT: The deposit for each set of bidding forms 

and documents as required in the "Advertisement for Bids" will be refunded to each bidder 
provided such documents are returned in good condition to the City’s Project Engineer within 
ten (10) days after the bid opening date.  An additional two (2) sets of bidding documents will be 
furnished to the successful bidder at no additional charge.  Any additional sets requested will be 
issued to the successful bidder by the City at the cost of reproduction. 

 
4. DEFINED TERMS: Terms used in these Instructions to Bidders have the meanings assigned to 

them in the bidding documents. 
 
5. EXAMINATION OF BIDDING DOCUMENTS AND SITE:  Before submitting a bid, each 

bidder must (a.) examine the bidding documents thoroughly, (b.) visit the site to familiarize 
himself/herself with local conditions that may in any manner affect performance of the work, (c.) 
familiarize himself/herself with federal, state and local laws, ordinances, rules and regulations 
affecting performance of the work; and (d.) carefully correlate his/her observations with the 
requirements of the contract documents.  The submission of a Bid constitutes representation by 
Bidder that Bidder has complied with every requirement of this section and that the contract 
documents are sufficient in scope to indicate and convey understanding of all terms and 
conditions for performance of the work.  

 
6. THE COMPLETE CONTRACT DOCUMENTS CONTAIN THE FOLLOWING: Everything 

that is bound herein, project plans and any standard specifications referenced herein. 
 
7. ADDENDA AND INTERPRETATIONS: No oral interpretations of the meaning of the 

specifications or other pre-bid documents will be binding.  Oral communications are permitted in 
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order to make assessment for an addendum.  ANY QUESTIONS CONCERNING THE BID 
SHOULD BE ADDRESSED PRIOR TO BID OPENING DATE. 

 
Questions regarding the technical aspects or scope of work of the bidding documents 
shall be submitted to:  

 
Wastewater Management Division 
Attn:  Stan Holland, P.E. 
73 Paseo Real 
Santa Fe, NM 87507 
Phone:  (505) 955-4637     Fax:  (505) 955-4677 

 
Questions regarding the bidding documents and purchasing procedures shall be 
submitted to: 

 
Robert Rodarte, Purchasing Officer 
City of Santa Fe Purchasing Division 
2651 Siringo Road 
Building H 
Santa Fe, New Mexico  87505 
(505) 955-5711 
 

Replies will be issued by Addenda mailed, faxed or delivered to all parties recorded by the 
City’s Engineer as having received the bidding documents at least three (3) days before the 
scheduled bid opening date.  Questions received less than five days prior to the date for opening 
of bids will not be answered.  Only questions answered by formal written Addenda will be 
binding.  All Addenda so issued shall become part of the contract documents.  Oral and other 
interpretations or clarifications will be without legal effect. 

 
The City reserves the right to not comply with these time frames if a critical addendum is 
required or if the proposal deadline needs to be extended due to a critical reason in the best 
interest of the City of Santa Fe. 

 
8. BID SECURITY: Bid security in the amount of 5% of the amount of the bid shall 

accompany the bid submittal and must be in the form of a certified or bank cashier’s check made 
payable to the City or a bid bond issued to a surety licensed to conduct business in the State of 
New Mexico, or other supplies in a form satisfactory to the City.  The Bid Security of the 
successful bidder will be retained until he/she has executed the Construction Agreement and 
furnished the required Contract Security, whereupon it will be returned.  If he/she fails to 
execute and deliver the Construction Agreement and furnish the required Contract Security 
within 10 days of the Notice of Award, the City may annul the Notice of Award and the Bid 
Security of that bidder will be forfeited.  The Bid Security of any bidder whom the City believes 
to have reasonable chance of receiving the award may be retained by the City until either the 
seventh day after the executed Construction Agreement is delivered by the City to the Contractor 
and the required Contract Security is furnished or the sixty-first day after the bid opening, which 
ever is earlier. Bid security of other bidders will be returned within thirty days of the bid opening 
or sooner.       
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9. RESIDENT & LOCAL PREFERENCE:   

 
INTENT and POLICY 

 
 The City recognizes that the intent of the state resident preference statute is to give New Mexico 

businesses and contractors an advantage over those businesses, manufacturers and contractors from 
outside the State of New Mexico.  The underlying policy is to give a preference to those persons and 
companies who contribute to the economy of the State of New Mexico by maintaining businesses 
and other facilities within the state and giving employment to residents of the state (1969 OP. Att'y 
Gen. No. 69-42).  The city also has adopted a policy to include a local preference to those persons 
and companies who contribute to the economy of the County of Santa Fe by maintaining businesses 
and other facilities within the county and giving employment to residents of the county. 

 
 APPLICATION-IN-STATE AND OUT OF STATE BIDDERS 
 
 With acknowledgment of this intent and policy, the preference will only be applied when bids are 

received from in-state and county businesses, manufacturers and contractors that are within 5% of 
low bids received from out-of-state businesses, manufacturers and contractors (13-1-21 (A) -1-21 
(F) and 13-4-2 (C) NMSA 1978). 

 
 To be considered a resident for application of the preference, the in-state bidder must have included 

a valid state purchasing certification number with the submitted bid. 
 
 Thus it is recommended that in-state bidders obtain a state purchasing certification number and use it 

on all bids, in order to have the preference applied to their advantage, in the event an out-of-state bid 
is submitted.  In submitting a bid, it should never be assumed that an out-of-state bid will not be 
submitted. 

 
 For information on obtaining a state purchasing certification number, the potential bidder should 

contact the State of New Mexico Taxation and Revenue Department.  
 
 All resident preferences shall be verified through the State Purchasing Office.  Applications for 

resident preference not confirmed by the State Purchasing Office will be rejected.  The certification 
must be under the bidder's business name submitting the bid. 

 
 NON-APPLICATION-COMPETING IN-STATE BIDDERS 
 
 If the lowest responsive bid and the next responsive bids within 8% of the lowest bid, are all from 

the state of New Mexico, then the resident preference will not be applied and the state purchasing 
certification number will not be considered.  To be considered an in-state bidder in this situation, the 
bidders must meet the definition criteria of Chapter 13-1-21 (A)(1) and Chapter 13-4-2 (A) NMSA 
1978. After examining the information included in the bid submitted, the City Purchasing Officer 
may seek additional information of proof to verify that the business is a valid New Mexico business.  
If it is determined by the city Purchasing Officer that the information is not factual and the low 
responsive bid is actually an out-of-state bidder and not a New Mexico business, then the procedures 
in the previous section may be applied. 
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 If the bidder has met the above criteria, the low responsive "resident" bid shall be multiplied by .95. 

If that amount is then lower than the low responsive bid of a "non-resident" bidder, the award will be 
based taking into consideration the resident preference of 5%. 

  
 APPLICATION FOR LOCAL PREFERENCE 
 

For the purposes of this section, the terms resident business and resident manufacturer shall be 
defined as set out in Section 13-1-21 NMSA 1978; the term local as applied to a business or 
manufacturer shall mean: 

  
The Principal Office and location must be stated: To qualify for the local preference, the 
principal place of business of the enterprise must be physically located within the Santa 
Fe County Geographic Boundaries. The business location inserted on the Form must be a 
physical location, street address or such. DO NOT use a post office box or other postal 
address. Principal place of business must have been established no less than six months 
preceding application for certification.  
 

 
The PREFERENCE FACTOR for resident and local preferences applied to bids shall be .95 for 
resident and .90 for local. The local preference for proposals shall be 1.10. 
 
New Mexico Resident Veteran Business Preference:  New Mexico law, Section 13-1-22 NMSA 
1978, provides a preference in the award of a public works contract for a “resident veteran 
business”.  Certification by the NM Department of Taxation and Revenue for the resident veteran 
business requires the Offeror to provide evidence of annual revenue and other evidence of veteran 
status. 

 
An Offeror who wants the veteran business preference to be applied to its proposal is required to 
submit with its proposal the certification from the NM Department of Taxation and Revenue and the 
sworn affidavit attached hereto as Appendix E. 
 
If an Offeror submits with its proposal a copy of a valid and current veteran resident business 
certificate, 7%, 8%, or 10% of the total weight of all the evaluation factors used in the evaluation of 
proposal may be awarded. 
 
The local preference or resident business preference is not cumulative with the resident veteran 
 business. 
 
Bids for Goods and Services. When bids for the purchase of goods or services pursuant to Section 
22 are received, the lowest responsive bid received from those bidders in the first category listed 
below shall be multiplied by the Preference Factor. If the resulting price of that bid receiving the 
preference is lower than or equal to the lowest bid of all bids received, the contract shall be awarded 
to that bidder receiving the preference. If no bids are received from bidders in the first category, or if 
the bid receiving the preference does not qualify for an award after multiplication by the Preference 
Factor, the same procedure shall be followed with respect to the next category of bidders listed to 
determine if the bid qualifies for award. The priority of categories of bidders is: 
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(1) Local business. 

 
(2) Resident business. 

 
Proposals for Goods and Services. When proposals for the purchase of goods or services pursuant to 
Section 23 are received, the evaluation score of the proposal receiving the highest score of all 
proposals from those proponents in the first category listed above shall be multiplied by the 
Preference Factor.  If the resulting score of that proposal receiving the preference is higher than or 
equal to the highest score of all proposals received, the contract shall be recommended to that 
proponent receiving the preference.  If no proposals are received from proponents in the first 
category, or if the proposal receiving the preference does not qualify for an award after 
multiplication by the Preference Factor, the same procedure shall be followed with respect to the 
next category of proposals listed to determine if a proponent qualifies for award. 

 
Qualifications for Resident Preference. No resident business or manufacturer, as defined, shall be 
given any preference in the awarding of contracts for furnishing goods or services to the city, unless 
it shall have qualified with the State Purchasing Agent as a resident business or manufacturer and 
obtained a certification number as provided in Section 13-1-22 NMSA 1978.  The certification 
number must be submitted with its bid for an offeror to qualify for this preference.  The Central 
Purchasing Office shall determine if a resident preference is applicable to a particular offer on a case 
by case basis. 
 
Qualifications for Local Preference. The Central Purchasing Office shall have available a form to be 
completed by all bidders/proponents who desire to apply for the local preference as a local business.  
The completed form with the information certified by the offeror must be submitted by the 
bidders/proponents with their bid or proposal to qualify for this preference. 
 
Limitation. No offeror shall receive more than a 5% for resident and 10% for local preference 
pursuant to this section on any one offer submitted.  A bidder may not claim cumulative preferences. 
 
Application. This section shall not apply to any purchase of goods or services when the expenditure 
of federal and/or state funds designated for a specific purchase is involved and the award 
requirements of the funding prohibit resident and/or local preference(s). This shall be determined in 
writing by the department with the grant requirements attached to the Purchasing Office before the 
bid or request for proposals is issued. 
 
Exception. The City Council at their discretion can approve waiving the Local Preference 
requirements for specific projects or on a case by case basis if it is the City’s best interest to do so. 
 

 New Mexico Resident Preference Number (if applicable)  ________________ 
 
 
10. CONTRACT TIME: The number of days for the completion of work (the contract time) is set 

forth in the Bid Form and will be included in the executed Construction Agreement. 
 
11. SUBCONTRACTORS, SUPPLIERS AND OTHERS: 
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A. The Contractor, in the bid documents, must identify in writing to the City those portions 

of the work that contractor proposes to subcontract and after the Notice of Award, may 
only subcontract other portions of the work with the City's written consent. 

 
B. All listed subcontractors shall be approved by the City, and the City reserves the right to 

refuse to approve any subcontractors listed by the Contractor. 
 
C. Contractor will not be required to employ any other subcontractor, other person or 

organization against whom the contractor has reasonable objection. 
 
D. The Contractor shall list all subcontractor names, addresses, and type of work to be 

performed. 
 
E. In accordance with the “SUBCONTRACTOR’S FAIR PRACTICES ACT” (13-4-34 

NMSA 1988), the threshold amount for this project is $5,000.00.  The General contractor 
must list all subcontractors who will perform work in excess of this threshold.  Only one 
sub-contractor may be listed for each category as defined by the contractor.  The 
Subcontractor Fair Practice Act (13-4-31 thru 14-3-43 NMSA 1988) shall apply. 

 
F. EXEMPTION: In accordance with the "SUBCONTRACTOR'S FAIR PRACTICES 

ACT", Section 13-4-35, the Contractor shall not be required to submit a Subcontractor's 
Listing form with the bid for contracts for construction, improvement or repair of streets 
or highways, including bridges, underground utilities within easements, including but not 
limited to waterlines, sewer lines and storm sewer lines.  The SUBCONTRACTOR'S 
FAIR PRACTICES ACT shall apply, however, to that portion of contracts for 
construction, improvement or repair of streets or highways which covers street lighting 
and traffic signals.  

 
The bidder shall list all other subcontractor or material suppliers the contractor proposes 
to use for all trades or items on the Subcontractor Listing Form attached to the Bidding 
Documents.  If awarded the contract, the Bidder shall use the firm listed, or 
himself/herself if "General Contractor" has been listed, unless a request for a change or 
substitution is approved by the Owner of any reason as outlined herein. 

 
G. For subcontract work involving the provision of "SUBCONTRACTOR'S FAIR 

PRACTICES ACT 13-4-31...43 NMSA 1978." summarized as follows, shall apply: 
 

1. A Contractor may not substitute any subcontract any subcontractor listed, unless 
the City approves the substitution based on the following situations:  

 
a. The subcontractor fails or refuses to execute a contract due to bankruptcy 

or insolvency; 
 

b. The subcontractor fails or refuses to perform;  
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c. The contractor demonstrates to the City that the listed subcontractor was 
due to an inadvertent clerical error;  

 
d. Acceptance of an alternate by the City causes the original subcontractor's 

bid not to be low;  
 

e. The contractor can substantiate to the City that a subcontractor's bid is 
incomplete; or  

 
f. The subcontractor fails or refuses to meet bond requirements of the 

contractor. 
g. The City refuses to approve a subcontractor listed by the Contractor. 

 
2. Prior to approval of the contractor's request for substitution, the City shall give 

notice to the listed subcontractor by certified mail.  The subcontractor shall have 
five working days to submit written objections to the City.  Failure to respond 
shall constitute subcontractor's consent to the substitution.  If written objections 
are received, the City shall give five (5) working days’ notice of a hearing.  

 
3. No other substitution of subcontractors may be permitted by the contractor, other 

than for requested change orders in the scope of the work or unless the contractor 
can show that no bids were received. 

 
4. It shall be the responsibility of the subcontractor to be prepared to submit 

performance or payment bonds if requested by the contractor.  If the 
subcontractor does not furnish such requested bonding, the contractor may 
substitute another subcontractor, as per the provisions of item 1 above.  (The 
requirement of such bonding must be included in the contractor's written or 
published request for subcontract bids.) 

 
5. If the contractor does not specify a subcontractor, the contractor represents that 

the contractor shall perform the work.  
 
6. If the contractor is claiming an inadvertent clerical error, notice shall be given to 

the City and to the involved subcontractor within two working days of the bid 
opening.  The subcontractor shall have six working days from the bid opening to 
submit written objections.  Failure to respond shall constitute subcontractor's 
agreement that an error was made. 

 
7. If determined to be an emergency, upon written finding, subcontracting may be 

permitted although not originally designated in the bid. 
 
8. By State statute, violation of this act may allow the City to cancel the contract or 

access the contractor a penalty up to 10% of the subcontract involved, but in no 
case less than the difference between the amount of the listed subcontractor and 
the subcontractor used.  The contractor shall be entitled a hearing after notices of 
intent of assess a penalty. 
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9. If a hearing is held, the dispute shall be stated in writing and the City shall 

evaluate the issues of both sides and render a determination within 10 days of the 
hearing and provide the parties with a written copy of the decision by certified 
mail.  The City may also refer the matter to arbitration. 

  
12. BID FORM: 
 

A. The Bid Form is included in the bidding documents; additional copies may be obtained 
from the Engineer. 

 
B. Bid Forms must be completed in either ink or typewritten.  The bid price of each item on 

the form must be stated in numerals and written words as indicated on the form; in case 
of an error in extensions in the unit price schedule the unit price shown in written words 
shall govern. 

 
C. Bids by corporations must be executed in the corporate name by the president or a vice 

president (or other corporate office accompanied by evidence of authority to sign) and 
the corporate seal shall be affixed and attested by the secretary or an assistant secretary.  
The corporate address and state of incorporation shall be shown below the signature. 

 
D. Bids by partnerships must be executed in the partnership name and signed by a partner, 

the partner’s title must appear under the signature and the official address of the 
partnership must be shown below the signature. 

 
E. All names must be typed or printed below the signature. 

 
F. The bid shall contain an acknowledgement of receipt of all Addenda (the numbers of 

which shall be filled in on the Bid Form). 

13. QUALIFICATION OF BIDDERS: All bidders must have a valid New Mexico Contractor's 
License appropriate to the work herein specified. 

 
14. SUBMISSION OF BIDS: Bids shall be submitted at the time and place indicated in the 

Advertisement for Bids and shall be enclosed in an opaque sealed envelope, marked with the 
project title, name and address of the bidder, N.M. License Number, and accompanied by the 
Bid Security, list of subcontractors and other required documents.  All blanks must be filled in.  
Conditional bids will not be considered.  The envelope shall be addressed to: 
 

City of Santa Fe Purchasing Office 
2651 Siringo Road, Building H 

Santa Fe, NM  87505 
 
15. MODIFICATION AND WITHDRAWAL OF BIDS: Bids may be modified or withdrawn by an 

appropriate document duly executed and delivered to the place where bids are to be submitted at 
any time prior to the opening of bids. 
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16. BID OPENING PROCEDURE: The person or persons opening the bids will adhere to the 

following procedure: 
 

1) Bid – Name of the Bidder and the Number of Bidder's New Mexico Contractor's License 
with a check for proper signatures. 

2) Check for Bid Bond. 
3) Non-Collusion Affidavit of Prime Bidder. 
4) Bid, acknowledgement of Addenda, if any. 
5)  Properly executed Bid Form. 
6)  Certification of EEO-1 
7)  Certification of Non-segregated Facilities. 
8) Subcontractor's Listing (if applicable) 
9) Current Certificate of Registration with New Mexico Department of Work Force 

Solutions  
  

If any of the above requirements have not been met, the bid shall be disqualified and considered 
a non-responsive bid.  Any disqualified bids will not be read. 

 
17. BIDS TO REMAIN OPEN: All bids shall remain open for sixty (60) days after the day of the 

bid opening, but the City may, in its sole discretion, release any bid and return the Bid Security 
prior to that date. 

 
18. AWARD OF CONTRACT: 
 

A. The City reserves the right to reject any and all bids and waive any and all informalities 
or technicalities and the right to disregard all nonconforming or conditional bids or 
counter proposals. 

 
B. If a contract is to be awarded, it will be awarded to the lowest responsible bidder whose 

evaluation indicates to the City that the award will be in the best interests of the project 
and the City. 

 
C. Simultaneously with delivery of the executed counterparts of the Agreement to the City, 

contractor shall deliver to the City the required Contract Bonds. 
 
D. If a contract is to be awarded, the City will give the apparent successful bidder a Notice 

of Award within one hundred and twenty (120) days after the day of the bid opening. 
 
F. If the lowest responsible bidder has otherwise qualified, the lowest bidder may negotiate 

with the City for a lower bid if the lowest bid is within ten percent over budgeted project 
funds.  No change in the original scope of the terms or terms and conditions will be 
allowed.  Terms and conditions refer to the contract requirements, warranties, and bonds. 
Negotiation may be permitted with product, materials, and equipment alternatives as 
determined to be in the best interest of the Owner.  

 



FY 14/15 Wastewater Management Division Rufina Street Sanitary Sewer Line Rehabilitation Project, CIP # 949,  
Bid ‘15/01/B 

 
 

14 
 

19. COMPLIANCE WITH CITY’S MINIMUM WAGE RATE ORDINANCE (LIVING WAGE 
ORDINANCE) 

 
A copy of the City of Santa Fe Ordinance No. 2003-8, passed by the Santa Fe City Council on 
February 26, 2003 and as amended is attached.  The proponent or bidder will be required to submit 
the proposal or bid such that it complies with the ordinance to the extent applicable.  The 
recommended Contractor will be required to comply with the ordinance to the extent applicable, as 
well as any subsequent changes to the Ordinance throughout the term of this contract. 

 
20. WAGE RATES:  

Pursuant to the requirements of any Contract entered into in excess of sixty thousand dollars 
($60,000) for construction, alteration, demolition, or repair, or any combination of these, 
including painting and decorating of public buildings or public works, is subject to the minimum 
wage rate determination issued by the Office of the Labor Commissioner for this project. This 
project is subject to Determination SF-13-1054 A 
 

 
   The Bidder shall ensure that, in submitting his Bid, the minimum wage rate determination, 

included herein, has been utilized in preparing his Bid. 
 

It shall be the successful Bidder's responsibility to inform himself/herself thoroughly of all state, 
federal and local laws and statutes pertaining to the employment of labor, the freedom of 
organization and the conditions of employment and shall strictly adhere to such laws and 
regulations as are applicable.  There shall be no discrimination because of race, creed, color, 
national origin or legal political affiliation in the employment of persons qualified by training 
and experience for work under this contract. 

 
21. NEW MEXICO LABOR AND INDUSTRIAL DIVISION OF THE LABOR DEPARTMENT 

CONTRACTOR AND SUBCONTRACTOR REGISTRATION 
 

21.1 Registration with the Labor and Industrial Division of the Labor Department.  A 
contractor or subcontractor that submits a bid valued at more than fifty thousand dollars 
($50,000) for a city project that is subject to the Public Works Minimum Wage Act (13-
4-10 NMSA 1978) shall be registered with the labor and industrial division of the labor 
department.  The registration number shall be provided in the bid submitted for the 
contractor in the space provided and for subcontractors with work proposed over $50,000 
on the subcontractor form.  After the bid opening, the registration number(s) will be 
verified by the City and the bid will be determined to be non-responsive and disqualified 
if the registration number(s) appear to be not valid and the contractor does not provide 
proof of the required registration for itself or its subcontractors with work proposed over 
fifty thousand dollars ($50,000).  It is the responsibility of the contractor and the 
subcontractors to ensure the registration is completed prior to the bid opening.   

 
22. REQUIRED SUBMITTALS: 

1. Name of Bidder and NM Contractor License Number and types 
2. Bid Bond 
3. Non-Collusion Affidavit of Prime Bidder 
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4. Bid, acknowledgement of Addenda, if any 
5. Properly executed Bid Form 
6. EEO-1 
7.      Certification of Non-segregated Facilities 
8.      Subcontractors Listing (as applicable) 
9.     Current Certificate of Registration with New Mexico Department of Work Force   

    Solutions 
  
If any of the above requirements have not been met, the bid shall be disqualified and shall not be read. 
 
23. SUBSTITUTIONS:  The bid shall not be qualified by the proposal of substitutions for specified 

materials or equipment. 
 
24. PREFERENCES: In the construction of this project, the City has no preference for any process, 

type of equipment, or kind of material, but will consider all processes, types of equipment or 
kinds of material offered on a usual competitive basis if they are in fact the equal to that 
specified and will accomplish the purpose intended.  The City reserves the right to be the sole 
judge as to whether or not a different process, type of equipment or kind of material offered is in 
fact equal to that specified. 

 
25. LICENSE OR ROYALTY FEES: Licenses and/or royalty fees for products or for processes 

must be paid for directly by the contractor. 
 
26. PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND: See Section 

35.5 Contract Bond Requirements for requirements. 
 
27. ADDENDUM: Each addendum shall be made a part of the contract documents to the same 

extent as though contained in the original documents and itemized listing thereof.  Each bidder 
shall acknowledge receipt of each addendum in the space provided on the bid form. 

 
28. COLLUSION: No bidder shall be interested in more than one bid.  Collusion among bidders or 

the submission of more than one bid under different names by any firms or individual shall be 
cause for rejection of all bids in question without consideration. 

 
29. QUANTITIES: The quantities set forth in the bid documents are estimated quantities on which 

bids will be compared and which will be the basis for award of contract.  Payment will be made 
for the work actually performed. 

 
30. UTILITY INSPECTION: All work done on the existing City owned utilities shall be inspected 

by a representative of the City before backfilling. 
 
31. POWER OF ATTORNEY: Attorneys in fact who sign bonds must attach certified effective 

copies of their Power of Attorney to all bonds. 
 
32. PRE-BID CONFERENCE: A non-mandatory pre-bid conference will be held on Thursday, July 

31, 2014 at 2:00pm. at the Wastewater Management Division, 73 Paseo Real, Santa Fe, New 
Mexico, on the date stated in the Advertisement for Bids. 
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33. PROTEST PROCEDURE: Any bidder, offeror, or contractor who is aggrieved in connection 

with a procurement may protest to the City Purchasing Director.  The protest must be in writing 
and be submitted within fifteen (15) days after the facts or occurrences.  The complete 
procedures and requirements regarding protests and resolution of protests are available from the 
Purchasing Office upon request. 

 
34. CONSIDERATION OF BIDS 
 

34.1 RECEIPT, OPENING AND RECORDING 
 

34.1.1 Bids received on time will be opened publicly and will be read aloud, and an 
abstract of the amounts of the Base Bids and Alternates or Bid Items, if any, will 
be made available to the Bidders.  Each Bid shall be open to public inspection. 

 
34.2 BID EVALUATION AND AWARD 

 
34.2.1 It is the intent of the City to award a contract to the lowest responsible Bidder, 

provided the Bid has been submitted in accordance with the requirements of the 
Bidding Documents.  The unreasonable failure of a Bidder to promptly supply 
information in connection with an inquiry with respect to responsibility is 
grounds for a determination that the Bidder is not responsible Bidder.   

 
34.2.2 If the Base Bid is within the amount of funds available to finance the construction 

contract, contract award will be made to the responsible Bidder submitting the 
low Base Bid. 

34.2.3 Discrepancies in the Bid form between words and figures will be resolved in 
favor of words.  Discrepancies between the indicated sum of any column of 
figures and the correct sum thereof will be resolved in favor of the correct sum. 

34.3 COMPETITIVE SEALED BIDS 
 

34.3.1 Contracts solicited by competitive sealed bids shall require that the bid amount 
exclude applicable New Mexico Gross Receipts Taxes or applicable local option 
taxes, but that the City shall be required to pay the applicable taxes, including any 
increase in the applicable tax which becomes effective after the date the contract 
is entered into.  The applicable Gross Receipts Tax shall be computed and shown 
as a separate amount on the Bid and on each request for payment made under the 
contract. 

 
34.4 NOTICE OF AWARD 
 
A written Notice of Award shall be issued by the City after review and approval of the Bid and 
related documents by the Governing Authority, as defined in the Contract Documents, with 
reasonable promptness. 
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34.5 IDENTICAL BIDS 
 

34.5.1 When two or more of the Bids submitted are identical in price and are the low 
Bid, the City Purchasing Agent or the City may: 

 
(A) Award pursuant to the identical low bids provisions of the City 

Purchasing Manual; 
 
(B) Award to a resident or local business if the identical low Bids are 

submitted by a resident or local business and a nonresident business; 
 
(C) Award to a resident or local; manufacturer if the identical low Bids are 

submitted by a resident or local manufacturer and a resident manufacturer; 
 
(D) Award by lottery to one of the identical low Bidders; or 
 
(E) Reject all Bids and re-solicit Bids or proposals for the required services, 

construction, or items of tangible personal property. 
 
34.6 CANCELLATION OF AWARD  

 
34.6.1 When in the best interest of the public, the City may cancel the award of any 

contract at any time before the execution of said contractor by all parties without 
any liability against the City. 

 
35. POST-BID INFORMATION 
 

35.1 RETURN OF BID SECURITY 
 
All Bid Security in the form of checks, except those of the two lowest Bidders, will be returned 
immediately following the opening and checking of the Bids.  The retained Bid Security of the 
unsuccessful of the two lowest Bidders, if in the form of a check, will be returned within fifteen 
(15) days following the award of contract.  The retained Bid Security of the Successful Bidder, if 
in the form of a check, will be returned after a satisfactory contract bond has been furnished and 
the contract has been executed.  Bid Securities in the form of Bid Bonds will be returned only 
upon the request of the unsuccessful Bidder, but will be released by the City Purchasing Agent 
after the Notice of Award is sent by the City. 
 
35.2 NOTICE TO PROCEED/CONTRACT TIME 

 
The City will issue a written Notice to Proceed to the Contractor stipulating the date from which 
120 (one hundred twenty) day Contract time will be charged and the date Contract Time is to 
expire, subject to valid modifications of the Contract authorized by Change Order. 

 
35.3 FAILURE TO EXECUTE CONTRACT 
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Failure to return the signed Contract with acceptable Contract Bonds and Certificate of 
Insurance within fifteen (15) calendar days after the date of the Notice of Award shall be just 
cause for the cancellation of the award and the forfeiture of the bid security, which shall become 
damages sustained.  Award may then be made to the next lowest responsible Bidder, or the work 
may be re-advertised and constructed under contract or otherwise, as the Owner may decide. 

 
35.4 CONTRACTOR'S QUALIFICATION STATEMENT 

 
Bidder to whom award of a Contract is under consideration shall submit, upon request, 
information and data to prove that their financial resources, production or service facilities, 
personnel, and service reputation and experience are adequate to make satisfactory delivery of 
the services, construction, or items of personal property described in the Bidding Documents and 
form of Statement of Bidder's Qualifications. 
 
35.5 CONTRACT BONDS REQUIREMENTS 

 
35.5.1 The Successful Bidder, where the Contract Price exceeds twenty five thousand 

dollars ($25,000), shall post a one hundred percent (100%) Performance Bond 
and one hundred percent (100%) Labor and Material Payment Bond each of the 
total contract price as security for faithful performance of the contract and 
payment for all labor and material..  Bonds shall be executed on Performance 
Bond and Labor and Material Payment Bond forms attached hereto, with amount 
payable confirming to the terms of the Contract.  Surety shall be a company 
licensed to do business in the State of New Mexico and acceptable to the Owner. 

35.6 INSURANCE REQUIREMENTS 
 

35.6.1 See General Conditions of the Contract, Article 11 Insurance. 
 
 
36. MINIMUM WAGE RATES 
 

 36.1 Any Contract entered into in excess of sixty thousand dollars ($60,000) for 
construction, alteration, demolition, or repair, or any combination of these, including 
painting and decorating of public buildings or public works, is subject to the minimum 
wage rate determination issued by the State of New Mexico of Workforce Solutions, 
Public Works Bureau.  Federal Funded Contracts in excess of $2,000.00 are subject to 
Federal Labor Standards Requirements of Davis Bacon Act. 

 
 36.2 The bidder shall ensure that, in submitting the Bid, the minimum wage rate 

determination, included herein, has been utilized in preparing the Bid. 
 
 36.3 Contractor must comply with the City of Santa Fe Living (minimum) Wage 

Ordinance.  
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BID FORM 
CITY OF SANTA FE, NEW MEXICO 

CONTRACTING AGENCY AND OWNER 
 
 

FROM:             
 
              
 

hereinafter called the “Bidder”  
         
                                                                               Invitation No: ‘15/01/B 
 

                                                                                    
Project: FY 14/15 Wastewater Management                   
Division Rufina Street Sanitary Sewer Line 
Rehabilitation Project                                                                       

      
  

            Project No: CIP # 949 
 
 
TO: 
          
     CITY OF SANTA FE 
     PURCHASING DIRECTOR 
     2651 SIRINGO ROAD 
     BUILDING H 
     SANTA FE, NEW MEXICO 87505 
 
FOR: FY 14/15 Wastewater Management Division Rufina Street Sanitary Sewer Line Rehabilitation 
Project, CIP #949 
 
1. The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an agreement 

with the Owner in the form included in the Bidding Documents to perform and furnish all work 
as specified or indicated in the Bidding Documents for the Contract Price and within the 
Contract Time indicated in this Bid and in accordance with the terms and conditions of the 
Contract Documents. 

 

2. The Bidder accepts all of the terms and conditions of the Invitation for Bid and Instructions to 
Bidders, including, without limitation, those dealing with the disposition of Bid security and 
other Bidding Documents.  This Bid will remain subject to acceptance for Sixty (60) days after 
the day of Bid opening.  The Bidder shall sign and submit the Agreement between Owner and 
Contractor (hereinafter called Agreement) with the bonds and other documents required by the 
Bidding Requirements within fifteen (15) calendar days after the date of the Owner’s Notice of 
Award. 
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3. In submitting this Bid, the Bidder represents, as more fully set forth in the Agreement, that: 
 

A. The Bidder has examined copies of all the Bidding Documents and Addenda.  
 

B. The Bidder has familiarized himself with the nature and extent of the Bidding 
Documents, work, site, locality, and all local condition, laws, and regulations that in any 
manner may affect cost, progress, performance, or furnishing of the work. 

 

C. The Bidder has correlated the results of all observations, examinations, investigations, 
explorations, reports, and studies with the terms and conditions of the Bidding 
Documents. 

 

D. The Bidder has given the Engineer written notice of all conflicts, errors, or discrepancies 
that he has discovered in the Bidding Documents, and the written resolution thereof by 
Engineer is acceptable to the Bidder. 

 

E. This Bid is genuine and not made in the interest of or on behalf of any undisclosed 
person, firm, or corporation and is not submitted in conformity with any agreement or 
rules of any group, association, organization, or corporations, the Bidder has not directly 
or indirectly induced or solicited any other Bidder to submit a false or sham Bid ; the 
Bidder has not solicited or induced any person, firm or corporation to refrain from 
bidding; and the Bidder has not sought by collusion to obtain for himself any advantage 
over any other Bidder or over the Owner.  It is understood that the Owner reserves the 
right to reject any or all Bids and to waive any technical irregularities in the bidding. 
 

F. It is the intent of the City to award a Contract to the responsible Bidder submitting the 
lowest base bid, provided the Bid has been submitted in accordance with the 
requirements of the Bidding Documents. 

 

G. The undersigned Bidder agrees to furnish Labor and Material Payment Bond and 
Performance Bond in the amount of 100% of the Contract Amount each as surety 
conditioned for the full complete and faithful performance of this contract, and to 
indemnify and save harmless the City of Santa Fe and any other specifically named 
parties from any damage or loss of which the City of Santa Fe may become liable by the 
default of said Bidder, or by reason of any neglect or carelessness on the part of said 
Bidders, his/her agents or employees, or by or on account of any act or omission of said 
Bidder, his/her servants, agents or employees, in performance of this contract.   

 

4. The Bidder acknowledges receipt of all Addenda pertaining to the project below: 
 
 

     ADDENDUM                             ACKNOWLEDGED BY         DATE 
  NO.              DATE     BIDDER OR AUTHORIZED REP.    ACKNOWLEDGED  
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5. The undersigned Bidder proposes to guarantee all work performed under these Plans 
Specifications and Contract Documents for one year after acceptance by the City and repair and 
maintain same until the date of acceptance by the City of Santa Fe. 
 

6. The undersigned tenders herewith, as a proposal guaranty, for which receipt has been given, in 
the form of either (check one) a      Certified check, or a   Bid Bond, in the amount of 
    ______________________dollars ( $   ___ ), 
representing five (5) percent of the amount bid, drawn to the City of Santa Fe.             

 
7. The Bidder will complete the work described in the specifications and shown on the plans for 

the following base bid price(s): 
(All prices listed below are for a complete project and include all mobilization, demobilization, 
labor, materials, equipment, bonding, insurance, etc.) 
 
 

FOR BID ITEMS 1 THROUGH 26 USE NUMBERS 
ONLY FOR THE AMOUNTS ENTERED INTO THE 

UNIT PRICE AND TOTAL AMOUNT COLUMNS 
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1. SUPPLY AND INSTALL 

CURED-IN-PLACE PIPE TO 
REHABILITATE SEWER 
MAINS 30 INCHES IN 
DIAMETER INCLUDING 
BY-PASS PUMPING, 
CLEANING AND TV 

L.F. 35 _______________
_______________
_______________
_______________
_______________
_____per linear 
foot 

_______________________
_______________________
_______________________
_______________________
_______________________  
for this bid item 

2. SUPPLY AND INSTALL 
CURED-IN-PLACE PIPE TO 
REHABILITATE SEWER 
MAINS 24 INCHES IN 
DIAMETER INCLUDING 
BY-PASS PUMPING, 
CLEANING AND TV 

L.F. 6300 _______________
_______________
_______________
_______________
_______________
_____per linear 
foot 

_______________________
_______________________
_______________________
_______________________
_______________________  
for this bid item 

3. SUPPLY AND INSTALL 
CURED-IN-PLACE PIPE TO 
REHABILITATE SEWER 
MAINS18 INCHES IN 
DIAMETER INCLUDING 
BY-PASS PUMPING, 
CLEANING AND TV  

L.F. 14,500 _______________
_______________
_______________
_______________
_______________
____per linear foot 

_______________________
_______________________
_______________________
_______________________
_______________________  
for this bid item 

4. 4 TO 6 INCHES DIAMETER 
SEWER SERVICE CUT OUT 

EA. 15 _______________
_______________
_______________
_______________
_______________
_______________
______Each 

_______________________
_______________________
_______________________
_______________________
_______________________
_______________________  
for this bid item 

5. INVESTIGATE AND 
VERIFY IF EXISTING 
SEWER SERVICE IS 
ACTIVE, DYE TEST, 
COMPLETE. 

EA. 2 _______________
_______________
_______________
_______________
_______________
_____Each 

_______________________
_______________________
_______________________
_______________________
_____________________  
for this bid item 
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6. SEWER MAINLINE POINT 
REPAIR, 18” TO 24” 
DIAMETER, 0’ TO 6’ DEEP 

EA. 2 _______________
_______________
_______________
_______________
_______________
_____Each 

_______________________
_______________________
_______________________
_______________________
_____________________  
for this bid item 

7. SEWER MAINLINE POINT 
REPAIR, 18” TO 24” 
DIAMETER, 6’ TO 10’ 
DEEP 

EA. 2 _______________
_______________
_______________
_______________
_______________
_____Each 

_______________________
_______________________
_______________________
_______________________
_______________________  
for this bid item 

8. SEWER SERVICE 
RECONNECTION 
INCLUDING 5 FEET OF 
PIPE, 0’ TO 6’ DEEP 

EA.   2 _______________
_______________
_______________
_______________
_______________
_____Each 

_______________________
_______________________
_______________________
_______________________
_______________________ 
for this bid item 

9. SEWER SERVICE 
RECONNECTION 
INCLUDING 5 FEET OF 
PIPE, 6’ TO 10’ DEEP 

EA.   2 _______________
_______________
_______________
_______________
_______________
_____Each 

_______________________
_______________________
_______________________
_______________________
_____________________  
for this bid item 

10. SEWER SERVICE LINE 
REPLACEMENT, 0’ TO 6’ 
DEEP 

L.F.   50 _______________
_______________
_______________
_______________
_______________
_____per linear 
foot 

_______________________
_______________________
_______________________
_______________________
_______________________  
for this bid item 

11. SEWER SERVICE LINE 
REPLACEMENT, 6’ TO 10’ 
DEEP 

L.F.   50 _______________
_______________
_______________
_______________
_______________
_____per linear 
foot 

_______________________
_______________________
_______________________
_______________________
_______________________  
for this bid item 
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12. MANHOLE FRAME & 
COVER ADJUST TO 
GRADE INCLUDING NEW 
CONCRETE COLLAR 

EA. 5 _______________
_______________
_______________
_______________
_______________
_____Each 

_______________________
_______________________
_______________________
_______________________
_______________________  
for this bid item 

13. LEAN FILL, COMPLETE IN 
PLACE 

C.Y. 20 _______________
_______________
_______________
per cubic yard 

_______________________
_______________________
_______________________ 
for this bid item 

14. CONSTRUCTION TRAFFIC 
CONTROL & 
BARRICADING, MH-AA5 
TO SIL543 PORTION OF 
RUFINA LINE- TRAFFIC 
CONTROL ZONE 1, (SEE 
MAP), COMPLETE 

L.S. 1 _______________
_______________
_______________
_______________
_______________
_____per lump 
sum 

_______________________
_______________________
_______________________
_______________________
_______________________ 
for this bid item 

15. CONSTRUCTION TRAFFIC 
CONTROL & 
BARRICADING, MH-
SIL543 TO AA57 
PORTION OF RUFINA 
LINE- TRAFFIC 
CONTROL ZONE 2, (SEE 
MAP), COMPLETE 
 

L.S. 1 _______________
_______________
_______________
_______________
_______________
_____per lump 
sum 

_______________________
_______________________
_______________________
_______________________
_______________________
_for this bid item 

16. CONSTRUCTION TRAFFIC 
CONTROL & 
BARRICADING, MH-AA57 
TO AA70 PORTION OF 
RUFINA LINE- TRAFFIC 
CONTROL ZONE 3, (SEE 
MAP), COMPLETE 
 

L.S. 1 _______________
_______________
_______________
_______________
_______________
_____per lump 
sum 

_______________________
_______________________
_______________________
_______________________
_______________________
_for this bid item 
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17. CONSTRUCTION TRAFFIC 
CONTROL & 
BARRICADING, MH-AA70 
TO AA107 PORTION OF 
RUFINA LINE- TRAFFIC 
CONTROL ZONE 4, (SEE 
MAP), COMPLETE 

L.S. 1 _______________
_______________
_______________
_______________
_______________
_______________
_______________
per lump sum 

_______________________
_______________________
_______________________
_______________________
_______________________
_______________________
_______________________
_for this bid item 

18. CONSTRUCTION TRAFFIC 
CONTROL & 
BARRICADING,  
MH-AA107 TO AA28 
PORTION OF RUFINA 
LINE- TRAFFIC 
CONTROL ZONE 5, (SEE 
MAP),  COMPLETE 

L.S. 1 _______________
_______________
_______________
_______________
_______________
_____per lump 
sum 

_______________________
_______________________
_______________________
_______________________
_______________________
_for this bid item 

19. CONSTRUCTION TRAFFIC 
CONTROL & 
BARRICADING MH-AA28 
TO AA114 PORTION OF 
RUFINA LINE- TRAFFIC 
CONTROL, - ZONE 6 (SEE 
MAP),  COMPLETE 

L.S. 1 _______________
_______________
_______________
_______________
_______________
_____per lump 
sum 

_______________________
_______________________
_______________________
_______________________
_______________________
_for this bid item 

20. CONSTRUCTION TRAFFIC 
CONTROL & 
BARRICADING MH-AA114 
TO AA93 PORTION OF 
RUFINA LINE- TRAFFIC 
CONTROL ZONE 7, (SEE 
MAP), COMPLETE 

L.S. 1 _______________
_______________
_______________
_______________
_______________
_______________
______per lump 
sum 

_______________________
_______________________
_______________________
_______________________
_______________________
_______________________
_for this bid item 

21. CONSTRUCTION TRAFFIC 
CONTROL & 
BARRICADING, MH-AA93 
TO AA9 PORTION OF 
RUFINA LINE- TRAFFIC 
CONTROL ZONE 8, (SEE 
MAP),COMPLETE 

L.S. 1 _______________
_______________
_______________
_______________
_______________
_____per lump 
sum 

_______________________
_______________________
_______________________
_______________________
_______________________
_for this bid item 
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22. CONSTRUCTION TRAFFIC 
CONTROL & 
BARRICADING,  
MH-AA9 TO AA22 
PORTION OF RUFINA 
LINE- TRAFFIC 
CONTROL ZONE 9, (SEE 
MAP),COMPLETE 

L.S. 1 _______________
_______________
_______________
_______________
_______________
_______________
______per lump 
sum 

_______________________
_______________________
_______________________
_______________________
_______________________
_______________________
_for this bid item 

23. REMOVAL, DISPOSAL 
AND REPLACEMENT OF 
EXISTING SIDEWALK (4 
INCH THICK) 

S.Y. 50 _______________
_______________
_______________
_______________
_______________
_____per square 
yard 

_______________________
_______________________
_______________________
_______________________
_______________________ 
for this bid item 

24. REMOVAL, DISPOSAL 
AND REPLACEMENT OF 
EXISTING CURB AND 
GUTTER 

L.F. 50 _______________
_______________
_______________
_______________
_______________
_____per linear 
foot 

_______________________
_______________________
_______________________
_______________________
_______________________ 
for this bid item 

25. REMOVAL, DISPOSAL 
AND REPLACEMENT OF 
EXISTING ASPHALT WITH 
4” ASPHALT AND 6” 
BASECOURSE 

S.Y. 50 _______________
_______________
_______________
_______________
_______________
_____per square 
yard 

_______________________
_______________________
_______________________
_______________________
_______________________ 
for this bid item 

26. MATERIAL TESTING 
ALLOWANCE 

L.S. 1 $16,000.00 
SIXTEEN 
THOUSAND 

$16,000.00 
SIXTEEN THOUSAND 

27. UTILITY ACCESS AND 
REPAIR/RELOCATION 
ALLOWANCE 

L.S. 1 $65,000.00 
SIXTY FIVE 
THOUSAND 

$65,000.00 
SIXTY FIVE THOUSAND 
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28. ROW EXCAVATION AND 
RESTORATION 
ALLOWANCE 

L.S. 1 $1000.00 
ONE 
THOUSAND 

$1000.00 
ONE THOUSAND 

29. NEW PAVEMENT 
PENALTY ALLOWANCE 

L.S. 1 $5000.00 
FIVE 
THOUSAND 

$5000.00 
FIVE THOUSAND 

30. SEWER SERVICE PERMIT 
& INSPECTION FEE 
ALLOWANCE 

L.S. 1 $2000.00 
TWO 
THOUSAND 

$2000.00 
TWO THOUSAND 

31. TRAFFIC CONTROL 
PERMIT ALLOWANCE 

L.S. 1 $5000.00 
FIVE 
THOUSAND 

$5000.00 
FIVE THOUSAND 

 
(Total for Lump Sum Allowance Items 26 through 31 is $94,000) 
           
Base Bid Items 1 thru 31 including Allowances 
 
 ______________________________________________________($_________________________) 
          (use words)                                         (number) 
 
 
 
New Mexico Gross Receipts Tax 
(8.1875%)______________________________________________($_________________________) 
           (use words)                                          (number) 

 
TOTAL BASE BID ITEMS 1 thru 31 INCLUDING ALLOWANCES AND NMGRT 
 
 
 _______________________________________________________($_________________________) 
                                                     (use words)                                             (number) 

 
 

NOTE:  BID COMPARISONS WILL BE BASED UPON THE BASE 
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BID ITEMS 1-31 INCLUDING ALLOWANCES 
 

TWO COMPLETE COPIES OF THE BID SUBMITTAL ARE 
REQUIRED 

  
                                                      
 
 
 
 
 
 
 
8. The Bidder agrees that: 
 

A. The work to be performed under the Contract shall be commenced not later than 
thirty (30) consecutive calendar days after the date of written Notice to Proceed, 
and that substantial completion shall be, achieved not later than 120 calendar days 
after the date of written “Notice to Proceed”, except as hereafter extended by 
valid written “Change Order” by the Owner. 

 
B. Should the Contractor neglect, refuse, or otherwise fail to substantially complete 

the work within the time specified, the Contractor agrees, in partial consideration 
for the award of this Contract, to pay the Owner the amount shown in the table 
contained in The General Conditions of the Contract, Article 17, per consecutive 
calendar days, not as a penalty, but as liquidated damages for such breach of the 
Contract. 

 
C. The above process shall include all labor, profit, insurance, taxes, etc., to cover 

the finished work of the several kinds called for.  Changes shall be processed in 
accordance with the Contract Documents. 

 
D. It is understood that the Owner reserves the right to reject any or all Bids and to 

waive any technical irregularities in the bidding. 
 
 
9. The following documents are attached to and made a condition of this Bid: 
 
  A. Bid Security 
  B. Subcontractors Listing (if applicable) 
  C. Non-Collusion Affidavit of Prime Bidder 
  D. Certificate of Bidder Regarding Equal Employment Opportunity 

E. Certificate of Non-Segregated Facilities 
F. Statement of Bidders Qualifications (To be submitted by the Bidder only upon the 

specific request of the Owner) 
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G. Current Certificate of Registration with New Mexico Department of Work Force 
Solutions 

 
 

10. The terms used in this Bid and the Bidding and Contract Documents which are defined in the 
Conditions of the Construction Contract (General, Supplementary, and Other Conditions) 

    
REPECTFULLY SUBMITTED: 
  
If the Bidder is: 
 

A. AN INDIVIDUAL: 
 

By: 
______________________________________________________________________ 

      (Individual’s Name) 
 

Doing business as:  
______________________________________________________________________ 

 
Business address:  
______________________________________________________________________ 

 
                 
______________________________________________________________________ 

 
Telephone:  
_____________________________________________________________________ 

 
 
(SEAL) 

 
B. A PARTNERSHIP: 

 
By:       
______________________________________________________________________ 

      (Firm Name) 
 

 ______________________________________________________________________ 
      (General Partner) 
 

Business address:  
______________________________________________________________________ 

 
______________________________________________________________________ 
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Telephone:  
______________________________________________________________________ 

 
(SEAL) 
  

 
C. A CORPORATION 

 
By:  
______________________________________________________________________ 

      (Corporation Name) 
       
 ______________________________________________________________________ 

              (State of Incorporation) 
 

By:  
______________________________________________________________________ 

     (Name of person authorized to sign) 
 
 

 ______________________________________________________________________ 
                (Title) 
 

 If a New Mexico Corporation:          
   
 ______________________________________________________________________ 

      Certificate of Incorporation No. 
 
  If a Foreign Corporation:            

 ______________________________________________________________________ 
      Certificate of Authority No. 
 

Attest:   
______________________________________________________________________ 

       (Secretary) 
   

Business address:  
______________________________________________________________________ 

 
(SEAL) 

Telephone:  
______________________________________________________________________ 
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D. A JOINT VENTURE 

 
By:  
______________________________________________________________________ 
      (Name) 
Address: 
______________________________________________________________________ 

 
By:  
______________________________________________________________________ 

       (Name) 
(SEAL) 

Address: 
______________________________________________________________________ 

   
Each joint venture must sign.  The manner of signing for each individual, partnership, 
and corporation that is a party to the joint venture should be in the manner indicated in 
the appropriate category. 

 
 
----------------------------------------------------------------------------------------------------------------------------- 
 Bidder must fill in the following:  (If none, write none) 
  NM License No.:  _______________ Classification:  _______________   

  NM Taxation and Revenue CRS No.:  _______________ 

  City of Santa Fe Business Registration No.:  ________________ 

  NM Resident Preference Number (if applicable):     

 Labor and Industrial Division Enforcement Fund Contractor Registration Number:   

             

 [Note:  Subcontractor Labor and Industrial Division Enforcement Fund Registration 
Number, on work over $60,000, must be listed on Subcontractor Listing.] 

 
TWO COMPLETE COPIES OF THE BID 

SUBMITTAL ARE REQUIRED 
 



FY 14/15 Wastewater Management Division Rufina Street Sanitary Sewer Line Rehabilitation Project, CIP # 949,  
Bid ‘15/01/B 

 
 

 32

 
SUPPLEMENT TO  

BID FORMS 
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BID BOND 

A.  KNOW ALL MEN BY THESE PRESENTS, THAT WE 
_____________________________ 
________________________ hereinafter called the PRINCIPAL, as Principal, and the 
________________________________, of _______________________________a Corporation 
duly organized under the laws of the State of ______________________, and authorized to do 
business in the State of New Mexico, hereinafter called the SURETY, as SURETY are held and 
firmly bound unto the City of Santa Fe, a Municipal Corporation, hereinafter called the 
OBLIGEE, in the sum of 
______________________________________________________________dollars                                    
( $                                        ) for the payment of which sum well and truly to be made, the said 
Principal and the said Surety, bind ourselves, our heirs, executors, administrators, successors and 
assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has submitted the accompanying bid, dated ____________, 
2014, (Bid No.15/01/B’) for the FY 14/15 Wastewater Management Division Rufina Street 
Sanitary Sewer Line Rehabilitation Project, C.I.P. #949, Bid 15/01/B for the City of Santa Fe. 
 
B.  NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal 
shall enter into a Contract with the Obligee in accordance with the terms of such bid, and give 
such bond or bonds as may be specified in the bidding or Contract Documents with good and 
sufficient surety for the faithful performance of such Contract and for the prompt payment of 
labor and material furnished in the prosecution thereof or in the event of the failure of the 
Principal to enter such contract and give such bond or bonds, if the Principal shall pay to the 
Obligee the difference not to exceed the penalty hereof between the amount specified in said bid 
and such larger amount for which the Obligee may in good faith contract with another party to 
perform the work covered by said bid, then this obligation shall be null and void, otherwise to 
remain in full force and effect. 
 
C.  SIGNED AND SEALED THIS ___________ DAY OF _____________________, a.d. 2014. 
 

       
BIDDER 

 
By:       

(SEAL)          PRINCIPAL 
 
      
WITNESS 

 
By:       

SURETY 
      Title: _______________________________ 
      

Section 00440 
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   THIS FORM MUST BE 
          USED BY SURETY 

 
AGENT’S AFFIDAVIT 

 
 

BID SECURITY FORM 
 (To be filled in by Agent) 

 
STATE OF _____________________ 
      
COUNTY OF ___________________ 
 
__________________________________________________________________________________  

being first duly sworn deposes and says that he is the duly appointed agent for 

__________________________________________________________________________________ 

and licensed in the State of New Mexico.  Deponent further states that a certain bond given to indemnify 

the City of Santa Fe, a Municipal Corporation in connection with the construction of the                      

FY 14/15 WASTEWATER MANAGEMENT DIVISION RUFINA STREET SANITARY SEWER 

LINE REHABILITATION PROJECT CIP # 949 Bid 15/01/B 

dated ______________________ day of _______________________, 20___, executed by 

__________________________________________________________________________________ 

contractor, as principal and ___________________________________________________________, as 

surety, signed by this deponent; and deponent further states that said bond was written, signed, and 

delivered by him; that the premium on the same has been or will be collected by him; and that the full 

commission thereon has been or will be retained by him.                                                             

______________________________________   
 
Subscribed and sworn to before me, a notary public in and for the County of 
_____________________________, this ________ day of ________________________, 20______. 
 
My Commission expires:  _______________________ 
 
Agent’s Address:  _____________________________ 
 
                              _____________________________ 
 
Telephone:   __________________________________ 
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NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 
 
STATE OF NEW MEXICO 
 
COUNTY OF _____________________ 
 
___________________________________ being first duly sworn, deposes and says that: 
 
(1) He/She is the ____________________________________ of __________________________the 
Bidder that has submitted the attached Bid Proposal; 
 
(2) He/She is fully informed respecting the preparation and contents of the attached Bid Proposal and of 
all pertinent circumstances respecting such bid; 
 
(3) Such bid is genuine and is not a collusive or sham bid; 
 
(4) Neither the said Bidder nor any of its officers, partners, owners, agents, representatives, employees 
or parties in interest, including this affiant, has in any way colluded, conspired, connived or agreed, 
directly or indirectly with any other Bidder, firm or person to submit a collusive or sham bid in 
connection with the Contract for which the attached bid has been submitted or to refrain from bidding in 
connection with such Contract, or has in any manner, directly or indirectly, sought by agreement or 
collusion or communications or conference with any other Bidder, or to secure through any collusion, 
conspiracy, connivance or unlawful agreement any advantage against the Contracting Agency or any 
person interested in the proposed Contract; and 
 
(5) The price or prices quoted in the attached bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of the Bidder or any of its agents, 
representatives, owners, employees, or parties in interest, including this affiant. 
 
 

(SIGNED)        
 

TITLE        
 
 
SUBSCRIBED AND SWORN to before me this  ____day of _________________2014. 
 
 
               

NOTARY PUBLIC 
 
My Commission Expires: 
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SUBCONTRACTS 
 

A. The Contractor shall not execute an agreement with any subcontractor or permit any 
subcontractor to perform any work included in this contract until he/she has submitted a Non-
Collusion Affidavit from the subcontractor, is substantially the form shown below, and has 
received written approval of such subcontractor from the City of Santa Fe. 

 
NON-COLLUSION AFFIDAVIT OF SUBCONTRACTOR 

 
STATE OF NEW MEXICO 
 
COUNTY OF _____________________ 
 
___________________________________ being first duly sworn, deposes and says that: 
 
(1)  He/She is the ____________________________________ of ______________________________, 
hereinafter referred to as the "Subcontractor". 
 
(2) He/She is fully informed respecting the preparation and contents of the Subcontractor's proposal 
submitted by the Subcontractor to ________________________, the Contractor, for certain work in 
connection with the __________________________ contract pertaining to the 
___________________________________ project in ___________________________. 
 
(3) Such Subcontractors proposal is genuine and is not a collusive or sham proposal. 
 
(4) Neither the Subcontractor nor any of its officers, partners, owners, agents, representatives, 
employees or parties in interest, including this affiant, has in any way colluded, conspired, connived or 
agreed, directly or indirectly with any other Bidder, firm or person to submit a collusive or sham bid in 
connection with the Contract for which the attached bid has been submitted or to refrain from bidding in 
connection with such Contract, or has in any manner, directly or indirectly, sought by agreement or 
collusion or communications or conference with any other Bidder, or to secure through any collusion, 
conspiracy, connivance or unlawful agreement any advantage against the Contracting Agency or any 
person interested in the proposed Contract; and 
 
(5) The price or prices quoted in the Subcontractor's proposal are fair and proper and are not tainted by 
any collusion, conspiracy, connivance or unlawful agreement on the part of the Bidder or any of its 
agents, representatives, owners, employees, or parties in  interest, including this affiant. 
 

(SIGNED)        
 

TITLE        
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SUBSCRIBED AND SWORN to before me this ______day of _____________________2014. 
 
 
              
       NOTARY PUBLIC 
 
My Commission Expires: 
 
      
 

B. No proposed subcontractor shall be disapproved by the City of Santa Fe 
except for cause. 

 
C. The Contractor shall be as fully responsible to the City of Santa Fe for the 

acts and omissions of his/her subcontractors and of persons either directly 
or indirectly employed by them, as he/she is for the acts and omissions of 
persons directly employed by him/her. 

 
D. The Contractor shall cause appropriate provision to be inserted in all 

subcontracts relative to the work to require compliance by each 
subcontractor with the applicable provisions of the Contract for the 
improvements embraced. 

 
E. Nothing contained in the Contract shall create any contractual relation 

between any subcontractor and the City of Santa Fe.
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CERTIFICATION OF NON-SEGREGATED FACILITIES 
 
 
 
(Applicable to construction contracts and related subcontracts exceeding $10,000, which are not exempt 
from the Equal Opportunity Clause). 
 
The construction contractor certifies that he/she does not maintain or provide for his/her employees any 
segregated facilities at any of his/her establishments, and that he/she does not permit his/her employees 
to perform their services at any location, under his/her control, where segregated facilities are 
maintained.  The construction contractor certifies further that he/she will not maintain or provide for 
his/her employees any segregated facilities at any of his/her establishments, and that he/she will not 
permit his/her employees to perform their services at any location, under his/her control, where 
segregated facilities are maintained.  The construction contractor agrees that a breach of this 
certification is a violation of the Equal Opportunity Clause in this contract.  As used in this certification, 
the term "segregated facilities" means any waiting room, work areas, rest rooms and wash rooms, 
restaurants and other eating areas, time clock, locker rooms and other storage or dressing areas, parking 
lots, drinking foundations, recreating or entertainment areas, transportation, and housing facilities 
provided for employees which are segregated by explicit directive or are in fact segregated on the basis 
of race, creed, color, or national origin, because of habit, local custom, or otherwise.  The construction 
contractor agrees that (except where he/she has obtained identical certifications from proposed 
subcontractors for specific time periods) he/she will obtain identical certifications from proposed 
SUBCONTRACTORS prior to the award of subcontracts exceeding $10,000 which are not exempt from 
the provisions of the Equal Opportunity Clause and that he/she will retain such certifications in his/her 
files. 
 

SIGNED:       
 

TITLE:       
 
SUBSCRIBED AND SWORN to before me this _____day of _________________, 2014. 
 
              

NOTARY PUBLIC 
 
My Commission Expires: 
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 CERTIFICATION OF BIDDER REGARDING 
EQUAL EMPLOYMENT OPPORTUNITY 

 
INSTRUCTIONS 

 
This certification is required pursuant to Executive Order 11246 (30 F. R. 12319-25).  The 
implementing rules and regulations provide that any bidder or perspective contractor, or any of their 
proposed subcontractors, shall state as an initial part of the bid or negotiations of the contract or 
subcontract whether it has participated in any previous contract or subcontract subject to the equal 
opportunity clause; and, if so, whether it has filed all compliance reports due under applicable 
instructions. 
 
Where the certification indicates that the bidder has not filed a compliance report due under applicable 
instructions, such bidder shall be required to submit a compliance report within seven calendar days 
after bid opening.  No contract shall be awarded unless such report is submitted. 
________________________________________________________________________ 

CERTIFICATION OF BIDDER 
 
Bidder's Name:          
 
Address:           
 

         
 
1.  Bidder has participated in a previous contract or subcontract subject to the Equal Opportunity 

Clause.  Yes ____  No ____ 
 
2.  Compliance reports were required to be filed in connection with such contract or subcontract.    

Yes ____  No ____ 
 
________________________________________________________________________ 
 
Certification -- The information above is true and complete to the best of my knowledge and belief. 
 
 
_______________________________________________ 
NAME AND TITLE OF SIGNER (PLEASE TYPE) 
 
_________________________________ _________________________________ 
    SIGNATURE       DATE 
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CERTIFICATION OF BIDDER REGARDING 
EQUAL EMPLOYMENT OPPORTUNITY 

 
INSTRUCTIONS 

 
This certification is required pursuant to Executive Order 11246 (30 F. R. 12319-25).  The 
implementing rules and regulations provide that any bidder or perspective contractor, or any of their 
proposed subcontractors, shall state as an initial part of the bid or negotiations of the contract or 
subcontract whether it has participated in any previous contract or subcontract subject to the equal 
opportunity clause; and, if so, whether it has filed all compliance reports due under applicable 
instructions. 
 
Where the certification indicates that the bidder has not filed a compliance report due under applicable 
instructions, such bidder shall be required to submit a compliance report within seven calendar days 
after bid opening.  No contract shall be awarded unless such report is submitted. 
________________________________________________________________________ 
 

CERTIFICATION OF SUBCONTRACTOR 
 
Subcontractor's Name:          
 
Address:                  
 

         
 
1.  Subcontractor has participated in a previous contract or subcontract subject to the Equal 

Opportunity Clause.   
Yes ____  No ____ 

 
2.  Compliance reports were required to be filed in connection with such contract or subcontract.  

 Yes ____  No ____ 
________________________________________________________________________ 
 
Certification -- The information above is true and complete to the best of my knowledge and belief. 
 
_______________________________________________ 
NAME AND TITLE OF SIGNER (PLEASE TYPE) 
 
_________________________________ _________________________________ 
    SIGNATURE       DATE 
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INSTRUCTIONS RELATING TO 

LOCAL PREFERENCE CERTIFICATION FORM 
 

1. All information must be provided. A 10% local preference may be available for this 
procurement.  To qualify for this preference, an offeror must complete and submit the local 
preference certification form with its offer.  If an offer is received without the form attached, 
completed, notarized, and signed or if the form is received without the required information, the 
preference will not be applied.  The local preference form or a corrected form will not be 
accepted after the deadline for receipt of bids or proposals. 

  
2. Local preference precedence over state preference. The Local Preference takes precedence 

over the State Resident Preference and only one such preference will be applied to any one bid 
or proposal.  If it is determined that the local preference applies to one or more offeror in any 
solicitation, the State Resident Preference will not be applied to any offers. 

 
3. Principal Office and location must be stated: To qualify for the local preference, the 

principal place of business of the enterprise must be physically located within the Santa Fe 
County Geographic Boundaries. The business location inserted on the Form must be a 
physical location, street address or such. DO NOT use a post office box or other postal 
address. Principal place of business must have been established no less than six months 
preceding application for certification.  

 
4. Subcontractors do not qualify.  Only the business, or if joint venture, one of the parties of the 

joint venture, which will actually be performing the services or providing the goods solicited by 
this request and will be responsible under any resulting contract will qualify for this preference.  
A Subcontractor may not qualify on behalf of a prime contractor.    

 
5.         Definition.  The following definition applies to this preference. 
 

A local business is an entity with its Principal office and place of business located in Santa Fe 
County. 
A Principal office is defined as: The main or home office of the business as identified in tax 
returns, business licenses and other official business documents. A Principal office is the 
primary location where the business conducts its daily operations, for the general public, if 
applicable. A temporary location or movable property, or one that is established to oversee a 
City of Santa Fe project does not qualify as a Principal office. 

 
Additional Documentation.  If requested a business will be required to provide, within 3 working days 
of the request, documentation to substantiate the information provided on the form.  Any business 
which must be registered under state law must be able to show that it is a business entity in good 
standing if so requested. 
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LOCAL PREFERENCE CERTIFICATION FORM 
BID NUMBER: ‘15/01/B 

 
IF APPLICABLE YOU MUST RETURN THIS FORM WITH YOUR BID OR PROPOSAL 

 

 
RFP/RFB NO:            
 
 
Business Name:            
 
 
Principal Office:            
          Street Address               City             State             Zip Code 
 
 
City of Santa Fe Business License #________________ (Attach Copy to this Form) 
 
 
Date Principal Office was established: _________________ (Established date must be six months 
before date of Publication of this RFP or RFB). 

 
CERTIFICATION 

I hereby certify that the business set out above is the principal Offeror submitting this offer or is 
one of the principal Offerors jointly submitting this offer (e.g. as a partnership, joint venture). I 
hereby certify that the information which I have provided on this Form is true and correct, that I 
am authorized to sign on behalf of the business set out above and, if requested by the City of 
Santa Fe, will provide within 3 working days of receipt of notice, the necessary documents to 
substantiate the information provided on this Form. 
 
          
Signature of Authorized Individual: ______________________ 
 
Printed Name: ________________________________________ 
                
 Title: ______________________ Date: _____________ 
 
Subscribed and sworn before me by_______________       this____, day of _______________ 
 
My commission expires__________      _____________________________ 
       Notary Public 
 
                                                                                                              SEAL 
 
IF APPLICABLE YOU MUST RETURN THIS FORM WITH YOUR BID OR PROPOSAL 
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RESIDENT VETERANS PREFERENCE CERTIFICATION 

 
 

____________________________ (NAME OF CONTRACTOR) hereby certifies the 
following in regard to application of the resident veterans’ preference to this 
procurement. 
 
Please check one box only: 
 
I declare under penalty of perjury that my business prior year revenue starting January 
1 ending December 31 is less than $1M allowing me the 10% preference discount on this 
solicitation.  I understand that knowingly giving false or misleading information about 
this fact constitutes a crime. 
 
  I declare under penalty of perjury that my business prior year revenue starting 
January 1 ending December 31 is more than $1M but less than $5M allowing me the 8% 
preference discount on this solicitation.  I understand that knowingly giving false or 
misleading information about this fact constitutes a crime. 
 
  I declare under penalty of perjury that my business prior year revenue starting 
January 1 ending December 31 is more than $5M allowing me the 7% preference 
discount on this solicitation.  I understand that knowingly giving false or misleading 
information about this fact constitutes a crime. 
 
 I agree to submit a report or reports to the State Purchasing Division of the 
General Services Department declaring under penalty of perjury that during the last 
calendar year starting January 1 and ending on December 31, the following to be true 
and accurate: 
 
 In conjunction with this procurement and the requirements of this business 
application for a Resident Veteran Business Preference/Resident Veteran Contractor 
Preference under Sections 13-1-21 or 13-1-22 NMSA 1978, which awarded a contract 
which was on the basis of having such veterans preference, I agree to report to the State 
Purchasing Division of the General Services Department the awarded amount involved.  
I will indicate in the report the award amount as a purchase from a public body or as a 
public works contract from a public body as the case may be. 
 
 I understand that knowingly giving false or misleading information on this report 
constitutes a crime. 
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I declare under penalty of perjury that this statement is true to the best of my knowledge.  
I understand that giving false or misleading statements about material fact regarding this 
matter constitutes a crime. 
 
_________________________________________      ___________________ 
(Signature of Business Representative)*                  (Date) 
 
*Must be an authorized signatory of the Business. 
 
The representation made by checking the above boxes constitutes a material 
representation by the business.  If the statements are proven to be incorrect, this may 
result in denial of an award or un-award of the procurement. 
 
 
 
SIGNED AND SEALED THIS__________DAY OF ________________, 2014. 
 
 
________________________________________ 
NOTARY PUBLIC 
 
 
 
My Commission Expires: 
 
 
___________________________________ 
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SUBCONTRACTOR LISTING 
 

Note: A subcontractor that submits a bid valued at more than fifty thousand dollars ($50,000) for a city 
project that is subject to the Public Works Minimum Wage Act 13-4-10 NMSA 1978) shall be 
registered with the labor and industrial division of the labor department. 

 

Section 00430 
 

TRADE NAME ADDRESS TELEPHONE# LICENSE # NM DEPT. OF LABOR  SUBCONTRACTOR 
REGISTRATION # SIGNATURE - TO BE 

 (IF APPLICABLE) OBTAINED AFTER  
  AWARD OF CONTRACT 

___________________________________________________________________________________________ 
 
___________________________________________________________________________________________ 
 
___________________________________________________________________________________________ 
 
___________________________________________________________________________________________ 
 
___________________________________________________________________________________________ 
 
___________________________________________________________________________________________ 
 
___________________________________________________________________________________________ 
 
___________________________________________________________________________________________ 
 
___________________________________________________________________________________________ 
 
___________________________________________________________________________________________
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STATEMENT OF BIDDER’S QUALIFICATIONS 
 

SUPPLEMENTS TO BID FORMS 
 
(To be submitted by the Bidder only upon the specific request of the Owner.)  
 
Instructions:  All questions must be answered, and the data given must be clear and comprehensive.  This 
statement must be notarized.  If necessary, questions may be answered on separate attached sheets.  The 
Bidder may submit any additional information desired. 
 
1. Name of Bidder:  

____________________________________________________________________________ 
 
2. Permanent main office address:  

____________________________________________________________________________ 
 
 ____________________________________________________________________________ 
 
3. When organized:  

____________________________________________________________________________ 
 
4. If a corporation, where incorporated:   

____________________________________________________________________________ 
 
5. How many years have you been engaged in the contracting business under your present firm or trade 

name?  ______________________________ 
 
6. Contracts on hand (schedule these, showing amount of each Contract and the appropriate anticipated 

dates of completion):  
____________________________________________________________________________ 

 
 ____________________________________________________________________________ 
 
7. General character of work performed by your company:  

____________________________________________________________________________ 
 
 ____________________________________________________________________________ 
 
 ____________________________________________________________________________ 
 
8. Have you ever failed to complete any work awarded to you?  

____________________________________________________________________________ 
 

If so, where and why?  
____________________________________________________________________________ 
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 ____________________________________________________________________________ 
9. Have you ever defaulted on a 

contract?_____________________________________________________________________ 
 

If so, where and why?  
____________________________________________________________________________ 

 
10. List the more important projects recently completed by your company, stating the approximate cost 

for each, and the month and year completed: 
 
 ____________________________________________________________________________ 
 
 ____________________________________________________________________________ 
 
 ____________________________________________________________________________ 
 
11. List your major equipment available for this contract: 
 
 ____________________________________________________________________________ 
 
 ____________________________________________________________________________ 
 
12. Experience in construction work similar in importance to this project:  

____________________________________________________________________________ 
 
 ____________________________________________________________________________ 
  

____________________________________________________________________________ 
 
13. Background and experience of the principal members of your organization, including the officers:  
 
 ____________________________________________________________________________ 
 
 ____________________________________________________________________________ 
 
14. Credit Available:  _____________________________________________________________ 
 
15. Give bank reference:  __________________________________________________________ 
 
16. Will you, upon request, fill out a detailed financial statement and furnish any other information that 

may be required by the Owner?  
____________________________________________________________________________ 
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17. The undersigned authorizes and requests any person, firm, or corporation to furnish any information 

requested by the Owner in verification of the recitals comprising this Statement of Bidder 
Qualifications 

 
 
 Dated at _____________________________________________________________________ 
 
 this ___________________________ day of  _______________________________, 20_____.  
  
 ________________________________________ Bidder 
 
       By:   ___________________________________ 
  
       Title: ___________________________________ 
        
STATE OF NEW MEXICO  
 
COUNTY OF _________________ 
 
_____________________________________________, being duly sworn, deposes and says that he is  
 
________________________________________________________________________________ of 
 
__________________________________________________________________________________ 
     (Name of Organization) 
 
and that the answers to the foregoing questions and all statements therein contained are true and correct. 
 
Subscribed and sworn to before me this __________________ day of ____________________, 20___. 
 
 
 
____________________________________________ 
Notary Public 
 
My Commission expires:  _______________________ 
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CONTRACTUAL DOCUMENTS 
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FOR RFB PURPOSES ONLY 
CITY OF SANTA FE 

CAPITAL IMPROVEMENTS PROGRAM 
 

AGREEMENT BETWEEN 
OWNER AND CONTRACTOR 

 
CIP PROJECT # 949 

FY 14/15 WASTEWATER MANAGEMENT DIVISION RUFINA STREET SANITARY SEWER LINE 
REHABILITATION PROJECT - BID NUMBER ‘15/01/B. 

 
 
 
 

This Agreement is entered into this _____ day of ____________________, 2014, by and between the CITY OF 
SANTA FE, herein known as the Owner, and (___________________  ), herein known as the Contractor. 
 
For the following: 
 
 
 
             PROJECT:                                        FY 14/15 Wastewater Management Division  
                                                                       Rufina Street Sanitary Sewer                                                                    

Line Rehabilitation Project 
 
 PROJECT NO.:   C.I.P. Project # 949 
 
 ENGINEER OF RECORD:       T. Stanley Holland III 
      Wastewater Division, City of Santa Fe       
   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Revised January 29, 2014 
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RECITALS 
 

 WHEREAS, the Owner, through its Governing Body, is authorized to enter into a construction 
Contract for the project; and 
 
 WHEREAS, the Owner has let this Contract according to the established State and Local Purchasing 
procedures for contracts of the type and amount let; and 
 
 WHEREAS, construction of this Project was approved by the Governing Body of the City of Santa 
Fe at its meeting of     , 2014. 
 
The OWNER and the CONTRACTOR agree: 
 

ARTICLE 1 
THE CONTRACT DOCUMENTS 

 
The Contract Documents consist of:  this Agreement, the Conditions of the Contract (General, 
Supplementary, and other Conditions), the Drawings, the Specifications, all Addenda issued prior to and all 
Modifications issued after execution of this Agreement.  These documents form the Contract, and all are as 
fully a part of the Contract as if attached to this Agreement or repeated herein.  
 

ARTICLE 2 
THE WORK 

 
The Contractor shall perform all the work required by the Contract Documents for CIP Project # 949 –      
FY 14/15 Wastewater Management Division Rufina Street Sewer Line Rehabilitation Project, Bid Number 
‘15/01/B. 
 
The work designated as The work under this contract is located in the City of Santa Fe at various sites 
throughout the City. The work consists of furnishing all mobilization, equipment, labor and materials for 
the rehabilitation of existing sanitary sewer lines through cured-in-place pipe (CIPP) methods or pipe 
bursting methods as specified in the sewer line location plans and specifications and other incidental 
work and traffic control as required in the City of Santa Fe, New Mexico in accordance with the 
drawings, specifications, and other Contract Documents. 
 
Contractor shall be responsible for verifications of all conditions, measurements and dimensions for bidding. 
 
Contractor shall be responsible for all soils testing and any other testing required for the project. 
 
Contractor shall be responsible for all permits, fees, and inspections associated with the construction. 
 

ARTICLE 3 
TIME OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 

 
The work to be performed under this Contract shall be commenced not later than thirty (30) consecutive 
calendar days after the date of written Notice to Proceed.  Substantial Completion shall be achieved no later 
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than____120    (one hundred twenty ) calendar days after the date of written Notice to Proceed, except as 
hereafter extended by valid written Change Order by the Owner. 
 

ARTICLE 4 
CONTRACT SUM 

 
The Owner shall pay the Contractor in current funds for the performance of the work, subject to additions 
and deductions by Change Order as provided in the Contract Documents, the Contract Sum of                        
( ___________________________dollars) ($___________). 
 
 
The Contract Sum is determined as follows: 
 
 Base Bid & Allowances              $ _________ 
 Gross Receipts Tax (0.081875%)                   $ _________ 
            Subtotal                                                           $ _________ 
             
   
 TOTAL CONTRACT AMOUNT  $ _________      
    
 

ARTICLE 5 
PROGRESS PAYMENTS 

 
Based upon Application for Payment submitted to the Owner by the Contractor and Certificates for Payment 
issued by the Owner, the Owner shall make progress payments on account of the Contract sum to the 
Contractor as provided in the Contract documents for the period ending the last day of the month as follows: 
 
Not later than twenty-one (21) days following the end of the period covered by the Application for Payment, 
one hundred percent (100%) of the portion of the Contract Sum properly allocable to labor, materials, and 
equipment incorporated in the work and one hundred percent (100%) of the portion of the Contract sum 
properly allocable to materials and equipment suitably stored at the site or some other location agreed upon 
in writing for the period covered by the Application for Payment, less the aggregate of previous payments 
made by the Owner; and upon substantial completion of the entire work, a sum sufficient to increase the 
total payments to one hundred percent (100%) of the Contract sum, less such amounts as the Owner shall 
determine for all incomplete work and unsettled claims as provided in the Contract documents. 
 

ARTICLE 6 
LIQUIDATED DAMAGES 

 
Should the Contractor neglect, refuse, or otherwise fail to achieve Substantial Completion by the contract 
date set forth in Article 3 herein or any extension in the Contract thereof, the Contractor agrees to pay to the 
Owner the amount of _______________ dollars ($_______) per consecutive calendar days of delay until the 
work is completed and accepted or until voided pursuant to the provisions of the General Conditions of the 
Contract, not as a penalty, but as liquidated damages for such breach of the Contract. 
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ARTICLE 7 
FINAL PAYMENT 

 
Final payment, constituting the entire unpaid balance of the Contract sum, shall be paid by the Owner to the 
Contractor within twenty-one (21) calendar days after all deficiencies to the Contract document that were 
noted during the Substantial Completion Inspection and listed on the attachment to the Certificate of 
Substantial Completion have been corrected, and provided the Contract has been fully performed and a final 
Certificate for Payment has been issued by the Owner.  In addition, the Contractor shall provide to the 
Owner a certified statement of Release of Lien (AIA Document G706A or approved form), Consent of 
Surety, Warranty from Prime Contractor, Affidavit of Wages Paid, Warranties from Suppliers and 
Manufacturers, training sessions, equipment/operating manuals, and as-built drawings. 
 

ARTICLE 8 
SCHEDULE 

 
The Contractor shall, within five (5) days after the effective date of Notice to Proceed, prepare and submit 
two (2) copies of a progress schedule covering project operations for the _120    calendar day Contract 
period.  This progress schedule shall be of the type generally referred to as a Critical Path Method (CPM), 
Critical Path Schedule (CPS), and Critical Path Analysis (CPA), and other similar designations.  The CPM 
shall be used to control the timing and sequences of the project.  All work shall be done in accordance with 
the CPM Planning and Scheduling.  A written statement of explanation shall be submitted with the progress 
schedule.  All costs incurred by the contractor to implement the CPM shall be borne by the Contractor, and 
are part of their Contract (See Article 4.10, Progress Schedules General Conditions of the Contract). 
 

ARTICLE 9 
GENERAL AND SPECIAL PROVISIONS 

 
9.1 This Agreement shall be governed exclusively by the provisions hereof and by the laws of the State 
of  New Mexico as the same from time to time exist. 
 
9.2 Terms used in this Agreement which are defined in the Conditions of the Contract shall have the 
meanings designated in those Conditions. 
 
9.3 The Contractor shall defend, indemnify, and hold harmless the Owner against any and all injury, 
loss, or damage, including, without limitation, costs of defense, court costs and attorney’s fees, arising out 
of the acts, errors, or omissions of the Contractor. 
 
9.4 An enumeration of the Contractor’s General Comprehensive Liability Insurance requirements 
appears in the General Conditions of the Contract for construction.  Insurance requirements are also 
described in the Instructions to the Bidder section of the Project Manual.  Contractor shall maintain 
adequate insurance in at least the maximum amounts which the Owner could be liable under the New 
Mexico Tort Claims Act and shall provide proof of such insurance coverage to the City.  It is the sole 
responsibility of the Contractor to be in compliance with the law. 
 
9.5 This Agreement shall not become effective until:  (1) approved by the Governing Body; and (2) 
signed  by all parties required to sign this Agreement. 
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9.6 The Contractor and the Contractor’s agents and employees are independent contractors performing 
professional and technical services for the Owner and are not employees of the Owner.  The Contractor and 
the Contractor’s agents and employees shall not accrue leave, retirement, insurance, bonding, use of 
Owner’s vehicles, or any other benefits afforded to employees of the Owner as a result of this Agreement. 
 
9.7 The Contractor shall not subcontract any portion of the services to be performed under this 
Agreement without prior written approval of the Owner.  If the Contractor is permitted to subcontract, the 
Contractor agrees to comply with the provisions of the Subcontractors Fair Practices Act, Section 13-4-31 
through 13-4-43 NMSA 1978.  Further, if permitted to subcontract, the Contractor shall comply with all 
provisions of the Prompt Payment Act, Sections 57-28-1through 57-28-11 NMSA 1978. 
 
9.8 The Contractor shall maintain detailed time records which indicate the date, time and nature of 
services rendered.  These records shall be subject to inspection by the Owner, the Department of Finance 
and Administration and the State Auditor.  The Owner shall have the right to audit billings both before and 
after payment.  Payment under this Agreement shall not foreclose the right of the Owner to recover 
excessive illegal payments. 
 
9.9 The terms of this Agreement are contingent upon sufficient appropriations and authorization being 
made by the Owner for the performance of this Agreement.  If sufficient appropriations and authorization 
are not made by the Owner, this Agreement shall terminate upon written notice being given by the Owner to 
the Contractor.  The Owner’s decision as to whether sufficient appropriations are available shall be accepted 
by the Contractor and shall be final. 
 
9.10 The Contractor warrants that the Contractor presently has no interest and shall not acquire any 
interest, direct or indirect, which would conflict in any manner or degree with the performance or services 
required under this Agreement. 
 
9.11 The Contractor hereby warrants that the Contractor is in compliance with the Americans with 
Disabilities Act, 29 CFR 1630. 
 
9.12 The Contractor, upon final payment of the amounts due under this Agreement, releases the Owner, 
the Owner’s officers and employees, and the City of Santa Fe from all liabilities and obligations arising 
from or under this Agreement, including, without limitation, all damages, losses, costs, liability, and 
expenses, including, without limitation, attorney’s fees and costs of litigation that the Contractor may have. 
 
9.13 The Contractor agrees not to purport to bind the Owner to any obligation not assumed herein by the 
Owner, unless the Contractor has express written authority to do so, and then only within the strict limits of 
that authority. 
 
9.14 Notices.  Any and all notices provided for hereunder shall be in writing and shall be deemed 
delivered, given and received when (i) personally delivered, or (ii) 5 days after the same are deposited in the 
United States mail, postage prepaid, registered or certified mail return receipt requested, addressed to the 
applicable party at the address indicated below for such party or at such other address as may be designated 
by either party in a written note to the other party. 
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  OWNER   City of Santa Fe, Public Utilities Department 
    Wastewater Management Division 
    P.O. Box 909 
    Santa Fe, New Mexico 87504-0909 
 
CONTRACTOR  ____________________ 
    (   Contractor’s address) 
    _________, (State) ( zip code) 
  
    New Mexico License # ___________ 
 
9.15 Gender, Singular/Plural.  Words of any gender used in this Agreement shall be held and construed to 
include any other gender, and words in the singular number shall be held to include the plural, unless the 
context otherwise requires. 
 
9.16 Captions and Section Headings.  The captions and section headings contained in this Agreement are 
for convenience of reference only, and in no way limit, define, or enlarge the terms, scope and conditions of 
this Agreement. 
 
9.17 This document shall be executed in no less than two (2) counterparts, each of which shall be deemed 
an original. 
 
9.18 Certificates and Documents Incorporated.  All certificates and documentation required by the 
provisions of the Agreement shall be attached to this Agreement at the time of execution, and are hereby 
incorporated by reference as though set forth in full in this Agreement to the extent they are consistent with 
its conditions and terms. 
 
9.19 Separability.  If any clause or provision of this Agreement is illegal, invalid or unenforceable under 
present or future laws effective during the term of this Agreement, then and in that event, it is the intention 
of the parties hereto that the remainder of this Agreement shall not be affected thereby. 
 
9.20 Waiver.  No provision of this Agreement shall be deemed to have been waived by either party unless 
such waiver be in writing signed by the party making the waiver and addressed to the other party; nor shall 
any custom or practice which may evolve between the parties in the administration of the terms hereof be 
construed to waive or lessen the right of either party to insist upon the performance by the other party in 
strict accordance with the terms hereof.  Further, the waiver by any party of breach by the other party of any 
term, covenant, or condition hereof shall not operate as a waiver of any subsequent breach of the same or 
any other term, covenant, or condition thereof. 
 
9.21 Entire Agreement.  This Agreement represents the entire Contract between the parties and except as 
otherwise provided herein, may not be amended, changed, modified, or altered without the written consent 
of the parties hereto.  This Agreement incorporates all of the conditions, agreements, and understandings 
between the parties concerning the subject matter of this Contract, and all such conditions, understandings, 
and agreements have been merged into this written Agreement.  No prior conditions, agreement, or 
understanding, verbal or otherwise, of the parties or their agents shall be valid or enforceable unless 
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embodied in this written Agreement. 
 
9.22 Interchangeable Terms.  For purposes of all provisions within this Agreement and all attachments 
hereto, the terms “Agreement” and “Contract” shall have the same meaning and shall be interchangeable. 
 
9.23 Words and Phrases.  Words, phrases, and abbreviations which have well-known technical or trade 
meanings used in the Contract documents shall be used according to such recognized meaning.  In the event 
of a conflict, the more stringent meaning shall govern. 
 
9.24 Relationship of Contract Documents.  The Contract Documents are complementary, and any 
requirement of one Contract Document shall be as binding as if required by all. 
 
9.25 Pursuant to Section 13-1-191, NMSA 1978, reference is hereby made to the Criminal Laws of New 
Mexico (including Sections 30-14-1,  30-24-2, and 30-41-1 through 30-41-3, NMSA 1978) which 
prohibit bribes, kickbacks, and gratuities, violation of which constitutes a felony.  Further, the Procurement 
Code (Sections 13-1-28 through 13-1-199, NMSA 1978) imposes civil and criminal penalties for its 
violation. 
 
9.26 By entering into this Agreement, the parties do not intend to create any right, title or interest in or for 
the benefit of any person other than the Owner and the Contractor.  No person shall claim any right, title or 
interest under this Agreement or seek to enforce this Agreement as a third party beneficiary of this 
Agreement. 
 
9.27 Pursuant to Section 13-4-11. NMSA 1978, Reference is hereby made to the Minimum Wage on 
Public Works; weekly payments; posting wage scale; withholding funds. 
 

ARTICLE 10 
NEW MEXICO TORT CLAIMS ACT 

 
Any liability incurred by the City of Santa Fe in connection with this Agreement is subject to the  
immunities and limitations of the New Mexico Tort Claims Act, Section 41-4-1, et. seq. NMSA 1978, as 
amended.  The City and its “public employees” as defined in the New Mexico Tort Claims Act, do not 
waive any limitation of liability pursuant to law.  No provision in this Agreement modifies or waives any 
provision of the New Mexico Tort Claims Act. 
 
 
 
 
 
 
 
 [THE REMAINDER OF THIS PAGE LEFT INTENTIONALLY BLANK]
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This Agreement is entered into as of the day and year first written above.  
 
      OWNER: 
      CITY OF SANTA FE 
 
 
      ______________________________  
      JAVIER M. GONZALES, MAYOR 
  
      DATE:________________________    
    
ATTEST: 
 
 
______________________________ 
YOLANDA Y. VIGIL 
CITY CLERK  
 
APPROVED AS TO FORM: 
 
_______________________________ 
KELLEY BRENNAN, CITY ATTORNEY  
 
 
APPROVED: 
 
 
______________________________ 
MARCOS A. TAPIA, DIRECTOR 
FINANCE DEPARTMENT 
 
Business Unit/Line Item __________________ 
       
      CONTRACTOR: 
      (   name of contractor company    ) 
       
  
      By: ______________________________________ 
              ( name of signer), (title of signer) 
     
      Date: _________________________ 
 
      NM Taxation & Revenue CRS No. _____________ 
      City of Santa Fe Business Reg. No. _____________ 
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BONDS,  
CERTIFICATES, 
AND NOTICES 
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Performance Bond              
 
 
Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable. 
________________________________________________________________________________ 
 
CONTRACTOR (Name and Address):                  SURETY (Name and Principal Place of Business): 
 
 
 
 
 OWNER (Name and Address):                                       
 
 
                                                                              
                                                                                     
CONSTRUCTION CONTRACT 
Date: 
 
Amount: ___________________________________________Dollars ($                                   ) 
 
Description (Name and Location): 
 
BOND 
Date (Not earlier than Construction Contract Date): 
 
Amount: ___________________________________________Dollars ($                                   ) 
                                                                                 
 
Modifications to this Bond:  None            See Last  Page  This Document 
 
 
CONTRACTOR AS PRINCIPAL                         SURETY 
Company:                         (Corporate Seal)      Company:                                     (Corporate Seal) 
 
 
 
 
 
Signature: _________________________________       Signature:_________________________  
Name and Title:                                                     Name and Title: 
 
(Any additional signatures appear on last page) 
 
(FOR INFORMATION ONLY-Name, Address and Telephone) 
AGENT or BROKER:                                                               OWNER'S REPRESENTATIVE: 
 

THIS FORM 
MUST BE USED 

BY SURETY 
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Performance Bond 
_________________________________________________________________ 
1   The Contractor and the Surety, jointly and severally, bind themselves, their heirs, executors, administrators, 
successors and assigns to the Owner for the performance of the Construction Contract, which is incorporated 
herein by reference. 
 
2   If the Contractor performs the Construction Contract, the Surety and the Contractor shall have no obligation 
under this Bond, except to participate in conferences as provided in Subparagraph 3.1 
 
3   If there is no Owner Default, the Surety's obligation under this Bond shall arise after: 
 
3.1   The Owner has notified the Contractor and the Surety at its address described in Paragraph 10 below that 
the Owner is considering declaring a Contractor Default and has requested and attempted to arrange a 
conference with the Contractor and the Surety to be held not later than fifteen days after receipt of such notice to 
discuss methods of performing the Construction Contract. If the Owner, the Contractor and the Surety agree, the 
Contractor shall be allowed a reasonable time to perform the Construction Contract, but such an agreement shall 
not waive the Owner's right, if any, subsequently to declare a Contractor Default; and 
 
3.2   The Owner has declared a Contractor Default and formally terminated the Contractor's right to complete 
the contract. Such Contractor Default shall not be declared earlier than twenty days after the Contractor and the 
Surety have received notice as provided in Subparagraph 3.1; and 
 
3.3   The Owner has agreed to pay the Balance of the Contract Price to the Surety in accordance with the terms 
of the Construction Contract or to a contractor selected to perform the Construction Contract in accordance with 
the terms of the contract with the Owner. 
 
4   When the Owner has satisfied the conditions of Paragraph 3, the Surety shall promptly and at the Surety's ex-
pense take one of the following actions: 
 
4.1   Arrange for the Contractor, with consent of the Owner, to perform and complete the Construction Contract; 
or 
 
4.2   Undertake to perform and complete the Construction Contract itself, through its agents or through inde-
pendent contractors; or 
 
4.3   Obtain bids or negotiated proposals from qualified contractors acceptable to the Owner for a contract for 
performance and completion of the Construction Contract, arrange for a contract to be prepared-for- execution-
by-the-Owner and the contractor selected with the Owner's concurrence, to be secured with performance and 
payment bonds executed by a qualified surety equivalent to the bonds issued on the Construction Contract, and 
pay to the Owner the amount of damages as described in Paragraph 6 in excess of the Balance of the Contract 
Price incurred by the Owner resulting from the Contractor's default; or 
 
4.4   Waive its right to perform and complete, arrange for completion, or obtain a new contractor and with 
reasonable promptness under the circumstances: 
 
4.4.1  After investigation, determine the amount for which it may be liable to the Owner and, as soon as 
practicable after the amount is determined, tender payment therefore to the Owner; or 
 
4.4.2   Deny liability in whole or in part and notify the Owner citing reasons therefore. 
 
5   If the Surety does not proceed as provided in Paragraph 4 with reasonable promptness, the Surety shall be 

THIS FORM 
MUST BE USED 

BY SURETY 
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deemed to be in default on this Bond fifteen days after receipt of an additional written notice from the Owner to 
the Surety demanding that the Surety perform its obligations under this Bond, and the Owner shall be entitled to 
enforce any remedy available to the Owner. If the Surety proceeds as provided in Subparagraph 4.4, and the 
Owner refuses the payment tendered or the Surety has denied liability, in whole or in part, without further notice 
the Owner shall be entitled to enforce any remedy available to the Owner. 
 
6   After the Owner has terminated the Contractor's right to complete the Construction Contract, and if the 
Surety elects to act under Subparagraph 4.1, 4.2, or 4.3 above, then the responsibilities of the Surety to the 
Owner shall not be greater than those of the Contractor under the Construction Contract, and the responsibilities 
of the Owner to the Surety shall not be greater than those of the Owner under the Construction Contract. To the 
limit of the amount of this Bond, but subject to commitment by the Owner of the Balance of the Contract Price 
to mitigation of costs and damages on the Construction Contract, the Surety is obligated without duplication for: 
 
6.1   The responsibilities of the Contractor for correction of defective work and completion of the Construction 
Contract; 
 
6.2   Additional legal, design professional and delay costs resulting from the Contractor's Default, and resulting 
from the actions or failure to act of the Surety under Paragraph 4; and 
 
6.3   Liquidated damages, or if no liquidated damages are specified in the Construction Contract, actual damages 
caused by delayed performance or non-performance of the Contractor. 
 
7   The Surety shall not be liable to the Owner or others for obligations of the Contractor that are unrelated to the 
Construction Contract, and the Balance of the Contract Price shall not be reduced or set off on account of any 
such unrelated obligations. No right of action shall accrue on this Bond to any person or entity other than the 
Owner or its heirs, executors, administrators or successors. 
 
8   The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to 
related subcontracts, purchase orders and other obligations. 
 
9   Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction 
in the location in which the work or part of the work is located and shall be instituted within six years after 
Contractor Default or within six years after the Contractor ceased working or within six years after the Surety 
refuses or fails to perform its obligations under this Bond, whichever occurs first. If the provisions of this 
Paragraph are void or prohibited by law, the minimum period of limitation available to sureties as a defense in 
the jurisdiction of the suit shall be applicable. 
 
10   Notice to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown on the 
signature page. 
 
11   When this Bond-has been furnished to comply with a statutory or other legal requirement in the location 
where the construction was to be performed, any provision in this Bond conflicting with said statutory or legal 
requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal 
requirement shall be deemed incorporated herein. The intent is that this Bond shall be construed as a statutory 
bond and not as a common law bond. 
 
 
 
12   DEFINITIONS 
 
12.1   Balance of the Contract Price: The total amount payable by the Owner to the Contractor under the 
Construction Contract after all proper adjustments have been made, including allowance to the Contractor 
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of any amounts received or to be received by the Owner in settlement of insurance or other claims for damages 
to which the Contractor is entitled, reduced by all valid and proper payments made to or on behalf of the 
Contractor under the Construction Contract. 
 
12.2   Construction Contract: The agreement between the Owner and the Contractor identified on the signature 
page, including all Contract Documents and changes thereto. 
 
12.3   Contractor Default: Failure of the Contractor, which has neither been remedied nor waived, to perform or 
otherwise to comply with the terms of the Construction Contract. 
 
12.4   Owner Default: Failure of the Owner, which has neither been remedied nor waived, to pay the Contractor 
as required by the Construction Contract or to perform and complete or comply with the other terms thereof. 
 
 
 
MODIFICATIONS TO THIS BOND ARE AS FOLLOWS: 
 
 
 
 
 
 
 
 
 
 
 
 
(Space is provided below for additional signatures of added parties, other than those appearing on the cover 
page) 
 
CONTRACTOR AS PRINCIPAL                         SURETY 
Company: (Corporate Seal)                        Company:                       (Corporate Seal) 
 
 
 
 
 
Signature: _________________________________       Signature: _____________________________  
Name and Title:                                                     Name and Title: 
 
 
 
 
 

 
 
 
 



FY 14/15 Wastewater Management Division Rufina Street Sanitary Sewer Line Rehabilitation Project, CIP # 949,  
Bid ‘15/01/B 

 
 

65

 
Payment Bond      

   

 
Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable. 
________________________________________________________________________________ 
 
CONTRACTOR (Name and Address):                  SURETY (Name and Principal Place of Business): 
 
 
 
 
 OWNER (Name and Address):                                      
 
 
                                                                               
                                                                                     
CONSTRUCTION CONTRACT 
Date: 
 
Amount: ____________________________________Dollars ($                                   ) 
 
Description (Name and Location): 
 
BOND 
Date (Not earlier than Construction Contract Date): 
 
Amount: ____________________________________Dollars ($                                   ) 
                                                                                 
 
Modifications to this Bond:  None            See Last Page This Document 
 
 
CONTRACTOR AS PRINCIPAL                         SURETY 
Company:                         (Corporate Seal)      Company:                                     (Corporate Seal) 
 
 
 
 
 
Signature: _________________________________       Signature:_________________________  
Name and Title:                                                     Name and Title: 
 
(Any additional signatures appear on last page ) 
 
(FOR INFORMATION ONLY-Name, Address and Telephone) 
AGENT or BROKER:                                                               OWNER'S REPRESENTATIVE: 
 

THIS FORM 
MUST BE USED 

BY SURETY 
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Payment Bond 

________________________________________________________________________ 
1   The Contractor and the Surety, jointly and severally, bind themselves, their heirs, executors, administrators, 
successors and assigns to the Owner to pay for labor, materials and equipment furnished for use in the 
performance of the Construction Contract, which is incorporated herein by reference. 
 
2   With respect to the Owner, this obligation shall be null and void if the Contractor: 
 
2.1   Promptly makes payment, directly or indirectly, for all sums due Claimants, and 
 
2.2   Defends, indemnifies and holds harmless the Owner from claims, demands, liens or suits by any person or 
entity whose claim, demand, lien or suit is for the payment for labor, materials or equipment furnished for use in 
the performance of the Construction Contract, provided the Owner has promptly notified the Contractor and the 
Surety (at the address described in Paragraph 12) of any claims, demands, liens or suits and tendered defense of 
such claims, demands, liens or suits to the Contractor and the Surety, and provided there is no Owner Default. 
 
3   With respect to Claimants, this obligation shall be null and void if the Contractor promptly makes payment, 
directly or indirectly, for all sums due. 
 
4   The Surety shall have no obligation to Claimants under this Bond until: 
 
4.1   Claimants who are employed by or have a direct contract with the Contractor have given notice to the 
Surety (at the address described in Paragraph 12) and sent a copy, or notice thereof, to the Owner, stating that a 
claim is being made under this Bond and, with substantial accuracy, the amount of the claim. 
 
4.2   Claimants who do not have a direct contract with the Contractor: 
 
4.2.1   Have furnished written notice to the Contractor and sent a copy, or notice thereof, to the Owner, within 
90 days after having last performed labor or furnished materials or equipment included in the claim stating with 
substantial accuracy, the amount of the claim and the name of the party to whom the materials were furnished or 
supplied or for whom the labor was done or performed: and 
 
4.2.2   Have either received a rejection in whole or in part from the Contractor, or not received within  30 days 
of furnishing the above notice any communication from the Contractor by which the Contractor has indicated 
the claim will be paid directly or indirectly: and 
 
4.2.3   Not having been paid within the above 30 days, have sent a written notice to the Surety (at the address 
described in paragraph 12) and sent a copy, or notice thereof, to the Owner, stating that a claim is being made 
under this Bond and enclosing a copy of the previous written notice furnished to the Contractor. 
 
5   If a notice required by Paragraph 4 is given by the Owner to the Contractor or to the Surety, that is sufficient 
compliance. 
 
6   When the Claimant has satisfied the conditions of Paragraph 4, the Surety shall promptly and at the Surety's 
expense take the following actions: 
 
6.1   Send an answer to the Claimant, with a copy to the Owner, within 45 days after receipt of the claim, stating 

THIS FORM 
MUST BE USED 

BY SURETY 
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the amounts that are undisputed and the basis for challenging any amounts that are disputed.  
  
 6.2   Pay or arrange for payment of any undisputed amounts. 
 
7   The Surety's total obligation shall not exceed the amount of this Bond, and the amount of this Bond shall be 
credited for any payments made in good faith by the Surety. 
 
8   Amounts owed by the Owner to the Contractor under the Construction Contract shall be used for the perfor-
mance of the Construction Contract and to satisfy claims, if any, under any Construction Performance Bond. By 
the Contractor furnishing and the Owner accepting this Bond, they agree that all funds earned by the Contractor 
in the performance of the Construction Contract are dedicated to satisfy obligations of the Contractor and the 
Surety under this Bond, subject to the Owner's priority to use the funds for the completion of the work. 
 
9   The Surety shall not be liable to the Owner, Claimants or others for obligations of the Contractor that are 
unrelated to the Construction Contract. The Owner shall not be liable for payment of any costs or expenses of 
any Claimant under this Bond, and shall have under this Bond no obligations to make payments to, give notices 
on behalf of, or otherwise have obligations to Claimants under this Bond. 
 
10   The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or 
to related subcontracts, purchase orders and other obligations. 
    
11   No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent 
jurisdiction in the location in which the work or part of the work is located or after the expiration of six years 
from the date (1) on which the Claimant gave the notice required by Subparagraph 4.1 or Clause 4.2.3, or (2) on 
which the last labor or service was performed by anyone or the last materials or equipment were furnished by 
anyone under the Construction Contract, whichever of (1) or (2) first occurs. If the provisions of this Paragraph 
are void or prohibited by law, the minimum period of limitation available to sureties as a defense in the 
jurisdiction of the suit shall be applicable. 
 
12    Notice to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown on the 
signature page.  Actual receipt of notice by Surety, the Owner or the Contractor, however accomplished, shall be 
sufficient compliance as of the date of received at the address shown on the signature page. 
 
13   When this Bond has been furnished to comply with a statutory or other legal requirement in the location 
where the construction was to be performed, any provision in this bond conflicting with said statutory or legal 
requirement shall be deemed deleted herefrom and provisions conforming to such statutory or legal requirement 
shall be deemed incorporated herein.   The intent is that this Bond shall be construed as a statutory bond and not 
as a common law bond. 
 
14 Upon request by any person or entity appearing to be a potential beneficiary of this Bond, the Contractor 
shall promptly furnish a copy of this Bond or shall permit a copy to be made. 
 
 
15.  DEFINITIONS 
 
15.1   Claimant: An individual or entity having a direct contract with the Contractor or with a subcontractor of 
the Contractor to furnish labor, materials or equipment for use in the performance of the Contract. The intent of 
this Bond shall be to include without limitation in the terns "labor, materials or equipment" that part of water, 
gas, power, light, heal, oil, gasoline, telephone service or rental equipment used in the Construction Contract, 
architectural and engineering services required for performance of the work of the Contractor and the 
Contractor's subcontractors, and all other items for which a mechanic's lien may be asserted in the jurisdiction 
where the labor, materials or equipment were furnished. 
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15.2   Construction Contract:  The agreement between the Owner and the Contractor identified on the signature 
page, including all Contract Documents and changes thereto. 
 
15.3   Owner Default: Failure of the Owner, which has neither been remedied nor waived, to pay the Contractor 
as required by the Construction Contract or to perform and complete or comply with the other terms thereof. 
 
MODIFICATIONS TO THIS BOND ARE AS FOLLOWS: 
(Space is provided below for additional signatures of added parties, other than those appearing on the cover 
page) 
 
CONTRACTOR AS PRINCIPAL                         SURETY 
Company: (Corporate Seal)                        Company:                       (Corporate Seal) 
 
 
 
 
 
Signature: __________________________  Signature:____________________________  
Name and Title:                                                           Name and Title: 
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WAGE RATES AND LABOR ENFORCEMENT FUND REGISTRATION 

 
 
This project is subject to the Minimum Wage Rates as determined by the New Mexico State 
Labor & Industrial Commission pursuant to Chapter 13, Section 13-14-11, NMSA 1978.  The 
Minimum Wage Rates to be paid by the Contractor and any Subcontractors to their employees on this 
project are as listed in the New Mexico State Labor and Industrial Commission Minimum Wage 
Rate Decision Number SF-14-0973  A 
 
 
A copy of this decision is bound in these documents immediately following this page.  All Contractors 
and subcontractors shall submit one (1) certified copy of the project weekly payroll, as required, to the 
City of Santa Fe Wastewater Division, 73 Paseo Real, Santa Fe, NM  87507, C/O Stan Holland, not 
later than five (5) working days after the close of each payroll period.  The prime contractor shall be 
responsible for the submission of copies of payrolls of all sub-contractors. 
 
The General Contractor must have copies of all certified payrolls available to the Department of 
Workforce Solutions, Public Works Bureau, within ten (10) days of a written request. 
 
This project is subject to the City of Santa Fe Minimum Wage Rate Ordinance Compliance:  
under Ordinance No. 2003-8, passed by the Santa Fe City Council on February 26, 2003 as well 
as any subsequent changes to the ordinance throughout the term of this contract. 
 
 
 
 
 
.  
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SPECIAL PROVISION FOR APPRENTICES 
(Program of Department of Labor) 

 
 
 
 

Before using apprentices on this project, the Contractor shall present to the 
Contracting Officer written evidence of registration of such employees with 
the U.S. Department of Labor, Bureau of Apprenticeship and Training, 
Western Bank Building (Room 1414), 505 Marquette Avenue, N.W., 
Albuquerque, New Mexico 87102, Telephone 766-2398.  If the apprentice 
is not registered in a bona fide apprenticeship program as mentioned above, 
the journeyman's wage rate for that particular classification in which he is 
working is applicable. 
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NEW MEXICO STATE WAGE RATE DECISION 
 

SF-14-0973  A 
 
 

 
 
 

 
 
 
 
 
 
 
 
 
 
 

(FOLLOWING THIS PAGE) 
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SUSANA MARTINEZ 
GOVERNOR 

                                    

 
CELINA BUSSEY 

SECRETARY  
  

 
JOHN SANCHEZ 
LT. GOVERNOR           

STATE OF NEW MEXICO 
DEPARTMENT OF WORKFORCE SOLUTIONS 

625 Silver Ave SW Suite 410 
Albuquerque, NM  87102 
Telephone (505) 841-4405 

Fax (505) 841-4420

 

  

 PUBLIC WORKS PROJECT REQUIREMENTS 
 
 

 
  
As a participant in a Public Works project valued at more than $60,000 in the State of New Mexico, the 
following list addresses many of the responsibilities that are assigned by statute to each project 
stakeholder. 
 
Contracting Agency 

 Ensure that all contractors/prime contractors wishing to bid on a Public Works project when the 
project is $60,000 or more are actively registered with the Labor Relations Division, Labor 
Enforcement Fund (LEF) prior to bidding. 

 Provide completed Notice of Award (NOA) and Sub-Contractor list to Labor Relations Division 
promptly after the project is awarded. 

 Provide updates to the Sub-Contractor list to the Labor Relations Division 
 

General Contractor 
 Provide to the Contracting Agency within 3 (Three) days of award a complete sub-contractor 

list and Statements of Intent (SOI) to pay Prevailing Wages for each contractor. 
 Ensure that all sub-contractors wishing to bid on a Public Works project when their portion is 

over $60,000 are actively registered with the Labor Relations Division prior to bidding.  
 Submit bi-weekly certified payrolls to the owner/contracting agency. 
 Make certain NM Apprenticeship and Training Fund payments are to be paid either to an 

approved Apprenticeship program or to the Labor Relations Division. 
 Confirm the Wage Rate poster, provided by the Labor Relations Division, is displayed at the job 

site in an easily accessible place. 
 Make sure, when a project has been completed, the Affidavits of Wages Paid (AWP) is sent to 

the Contracting Agency. 
 
Sub-Contractor 

 Ensure that all sub-contractors wishing to bid on a Public Works project when their portion is 
over $60,000 are actively registered with the Labor Relations Division prior to bidding. 

 Submit bi-weekly certified payrolls to the General Contractor(s). 
 Make certain NM Apprenticeship and Training Fund payments are to be paid either to an 

approved Apprenticeship program or to the Labor Relations Division.                                  
Additional Information 
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Reference material and forms for these requirements are available through the following New Mexico 
Workforce Solutions Web Link.  www.dws.state.nm.us/new/Labor_Relations/publicworks.html. 
 
 
Additional Information 
 
 
Additional information, requirements, and documents on these topics can be found through the Public 
Works web pages. 

 Labor Enforcement Fund (LEF) 
 Weekly Certified Payroll 
 Public Works Apprenticeship and Training Fund (PWAT) 
 Forms: Statement of Intent (SOI), Affidavit of Wages Paid (AWP) 
 Prevailing Wage Rates (Base Rates, Fringe, and Apprenticeship Contributions) 

 
CONTACT INFORMATION 
 
Contact us for any questions relating to Public Works Projects. 
 
 

Kim Kew at kim.kew@state.nm.us or 505-841-4405 
Otis Caddy LynnO.Caddy@state.nm.us 505-841-4406 
Stacey Lowrey Stacey.Lowrey@state.nm.us 505-841-4412 

   
 

 
 
 
  
     
 

 
 
  
     
 
 
     
 
 

“AN EQUAL OPPORTUNITY EMPLOYER”                                  Revision Date 8/23/13 
 
 



FY 14/15 Wastewater Management Division Rufina Street Sanitary Sewer Line Rehabilitation Project, CIP # 949,  
Bid ‘15/01/B 

 
 

74

 
 



FY 14/15 Wastewater Management Division Rufina Street Sanitary Sewer Line Rehabilitation Project, CIP # 949,  
Bid ‘15/01/B 

 
 

75

 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 

CITY OF SANTA FE MINIMUM WAGE RATE ORDINANCE 
 

(FOLLOWING THIS PAGE) 
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Living Wage Ordinance  
 
  
Ordinance Number §28-1-28-1.12DSFCC 1987  
 
  

City of Santa Fe  
 
  
Purpose:  
The City of Santa Fe Living Wage Ordinance was adopted to establish minimum hourly wages.  
Who it affects:  
� All profit and nonprofit businesses required to have a business license or business registration with 
the City of Santa Fe.  
 
Compliance:  
� Affected businesses are required to pay employees an hourly wage of $10.51 effective March 1, 
2013.  

� Beginning January 1, 2009, and each year thereafter, the minimum wage shall be adjusted upward 
by an amount corresponding to the previous year’s increase, if any, in the Consumer Price Index for 
the Western Region for Urban Wage Earners and Clerical Workers.  

� For workers who customarily receive more than $100 per month in tips or commissions, any tips or 
commissions received and retained by a worker shall be counted as wages and credited toward 
satisfaction of the minimum wage provided that, for tipped workers, all tips received by such workers 
are retained by the workers, except that the pooling of tips among workers shall be permitted.  

� The value of health care benefits and child care shall be considered as an element of wages.  

� Nonprofit organizations whose primary source of funds is from Medicaid waivers are exempt.  
 
Prohibitions against retaliation and circumvention:  
� It shall be unlawful for any business, employer or employer’s agent or representative to take any 
action against an individual in retaliation for exercising or communicating rights under this ordinance. 
This includes retaliation against individuals who mistakenly but in good faith allege noncompliance 
with the ordinance.  

� Taking adverse action against an individual within 60 days of the individual’s assertion of or 
communication of information regarding rights raises a reputable presumption of retaliation for 
assertion of rights.  
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� It shall be unlawful for any business or employer to intentionally circumvent the requirements of 
this ordinance by contracting portions of its operations or leasing portions of its property.  
 
Enforcement and Remedies:  
� Administrative Enforcement—The city manager, or his/her designee, is authorized, as appropriate 
and as resources permit, to enforce this ordinance.  

� Criminal Penalty—A person violating this ordinance shall be guilty of a misdemeanor and, upon 
conviction, for each offense may be subject to fines and imprisonment as set forth in Section 1-3 SFCC 
1987. A person violating any of the requirements of this ordinance shall be guilty of a separate offense 
for each day or portion thereof and for each worker or person to whom any such violation occurred.  

� Other Remedies—The city, any individual aggrieved by a violation of this ordinance, or any entity 
the members of which have been aggrieved by a violation of this ordinance, may bring a civil action in 
a court of competent jurisdiction to restrain, correct, abate or remedy any violation of this ordinance 
and, upon prevailing, shall be entitled to such legal or equitable relief as may be appropriate to remedy 
the violation including, without limitation, reinstatement, the payment of any wages due and an 
additional amount as liquidated damages equal to twice the amount of any wages due, injunctive relief, 
and reasonable attorney’s fees and costs.  
 
Nonexclusive Remedies and Penalties—The remedies provided in this section are not exclusive, and 
nothing in this ordinance shall preclude any person from seeking any other remedies, penalties, or 
relief provided by law.  
Posting and Publication:  
� Any business subject to the provisions of this ordinance shall as a condition to obtaining and 
holding a City of Santa Fe business license or registration, post and display in a prominent location 
next to its business license or registration on the business premises a notice, in English and Spanish, 
that the business is in compliance with the provisions of this ordinance and post the text of this notice. 
Failure to comply with this section shall be construed a violation of this ordinance and, in addition, 
shall be considered grounds for suspensions, revocation, or termination of the business license or 
registration.  
 

For more information, please contact: Constituent Services at 955-6949 Email: 
constituentservices@santafenm.gov 
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GENERAL CONDITIONS 
 

SUPPLEMENTARY CONDITIONS 
 

SPECIAL CONDITIONS 
 
 

CITY OF SANTA FE WASTEWATER DIVISION GENERAL 
CONSTRUCTION CONDITIONS 

 
 

SPECIAL PROVISIONS 
 

& 
 

SUPPLEMENTAL TECHNICAL SPECIFICATIONS 
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GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION 
 

(THIS DOCUMENT HAS IMPORTANT LEGAL CONSEQUENCES; 
CONSULTATION WITH AN ATTORNEY IS ENCOURAGED WITH 

RESPECT TO ITS COMPLETION OR MODIFICATION.) 
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7. MISCELLANEOUS PROVISIONS  15. EQUAL OPPORTUNITY 
 
8. TIME      16. MINIMUM WAGE RATES 

 
                                                           17.       LIQUIDATED DAMAGES 
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ARTICLE 1 
 

CONTRACT DOCUMENTS 
 

1.1 DEFINITIONS 
 
 1.1.1 THE CONTRACT DOCUMENTS 
 

The Contract Documents consist of the Owner-Contractor Agreement, the Conditions of 
the Contract (General, Supplementary, and Other Conditions), the Drawings, the 
Specifications, and all Addenda issued prior to and all Modifications issued after 
execution of the Contract.  A Modification is (1) a written amendment to the Contract 
signed by both parties, (2) a Change Order, (3) a written interpretation issued by the 
Engineer pursuant to Subparagraph 2.2.6, or (4) a written order for a minor change in 
the work issued by the Engineer pursuant to Paragraph 12.4.  The Contract Document 
do not include Bidding Documents such as the Advertisement or Invitation to Bid, the 
Instructions to Bidders, sample forms, the Contractor’s Bid, or portions of Addenda 
relating to any of these, or any other documents, unless specifically enumerated in the 
Owner-Contractor Agreement. 

 
 1.1.2 THE CONTRACT 
 

The Contract Documents form the Contract for Construction.  This Contract represents 
the entire and integrated agreement between the parties hereto and supersedes all prior 
negations, representations, or agreements, either written or oral.  The Contract may be 
amended or modified only by a Modification as defined in Subparagraph 1.1.1.  The 
Contract Documents shall not be construed to create any contractual relationship of any 
kind between the Engineer and the Contractor, but the Engineer shall be entitled to 
performance of obligations intended for his benefit, and to enforcement thereof.  
Nothing contained in the Contract Documents shall create any contractual relationship 
between the Owner or the Engineer and any Subcontractor or Sub-subcontractor. 

 
 1.1.3 THE WORK 
 

The work comprises the renovations required by the Contract Documents, and includes 
design specifications, and all labor necessary to produce such renovations, and all 
materials and equipment incorporated or to be incorporated in such renovations. 

 
 1.1.4 THE PROJECT 
 

The Project is the total design and renovation of which the work performed under the 
Contract Documents may be the whole or a part. 

 
1.2 EXECUTION, CORRELATION AND INTENT 
 

1.2.1 No fewer than three (3) copies of the Contract Documents shall be signed by the Owner 
and the Contractor.  If either the Owner or the Contractor or both do not sign the Conditions of 
the Contract, Drawings, Specifications, or any of the other Contract Documents, the Engineer 
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shall identify such Documents. 
 
1.2.2 By executing the Contract, the Contractor represents that he has visited the site, 
familiarized himself with the local conditions under which the work is to be performed, and 
correlated his observations with the requirements of the Contract Documents. 

 
1.2.3 The intent of the Contract Documents is to include all items necessary for the proper 
execution and completion of the work. The Contract Documents are complementary, and what 
is required by any one shall be as binding as if required by all work not covered in the Contract 
Documents will not be required unless it is consistent therewith and is reasonably inferable 
therefrom as being necessary to produce the intended results.  Words and abbreviations which 
have well-known technical or trade meanings are used in the Contract Documents in 
accordance with such recognized meanings.  In the event of a conflict between the Contract 
Documents, the more stringent requirements shall govern. 

 
1.2.4 The organization of the Specifications into divisions, sections and articles, and the 
arrangement of Drawings shall not control the Contractor in dividing the work among 
Subcontractors or in establishing the extent of work to be performed by any trade. 

 
 
1.3 OWNERSHIP AND USE OF DOCUMENTS 
 
 1.3.1 All designs, drawings, specifications, notes, and other work developed in the 

performance of this Contract shall be and remains the sole property of the Owner and may be 
used on any other work without additional compensation to the Engineer.  With respect thereto, 
the Engineer agrees not to assert any rights and not to establish any claims under the design 
patent of copyright laws. 

 
 

ARTICLE 2 
 

ENGINEER 
2.1 DEFINITION 
 

2.1.1 The Engineer is the person lawfully license to practice engineering, or an entity 
lawfully practicing engineering identified as such in the Owner-Contractor Agreement, and is 
referred to throughout the Contract Documents as if singular in number and masculine in 
gender.  The term “Engineer” means the Engineer or his authorized representative. 

 
2.2 ADMINISTRATION OF CONTRACT – WASTEWATER MANAGEMENT DIVISION 
 
 2.2.1 The Engineer will provide administration of the Contract as hereinafter described. 
 

2.2.2 The Engineer will be the Owner’s representative during construction and until final 
payment is due.  The Engineer will advise and consult with the Owner.  The Owner’s 
instructions to the Contractor shall be forwarded through the Engineer.  The Engineer shall 
have the authority to act on behalf of the Owner only to the extent provided in the Contract 
Documents, unless otherwise modified by written instrument in accordance with Subparagraph 
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2.2.17. 
 

2.2.3 The Engineer shall submit to the Owner, for approval, a list of critical inspection points 
based upon the construction schedule furnished by the Contract (Paragraph 4.11.1).  The 
Engineer and his staff (including the on-site representative, if agreed upon) shall make at least 
three (3) weekly visits to the site at those critical points and at other times as the Engineer 
deems appropriate during the progress of the work.  Additionally, the Engineer shall familiarize 
himself with the progress and quality of the work and determine if the work is proceeding in 
accordance with the Contract Documents.  On the basis of on-site observations, as an Engineer, 
he shall guard the Owner against defects and deficiencies in the construction.  Should the 
Engineer determine that any portion of the work varies from the intent of the Contract 
Documents he shall immediately notify the Contractor and the Owner of the non-compliance 
and the nature of the work required to correct such non-compliance.  The Engineer shall 
recommend to the Owner, in writing, to issue a “stop work order” for any portion of the work 
that does not substantially comply with the intent of the Contract Documents, except as 
follows. 

 
2.2.4 The Engineer shall not be responsible for construction means, methods, techniques, 
sequences, or procedures, or for safety precautions and programs in connection with the work.  
Additionally, the Engineer shall not be responsible for the Contractor’s failure to carry out the 
work in accordance with the Contract Documents.  The Engineer shall reject work which does 
not meet or exceed the standards established by the Contract Documents.  Whenever, in his 
reasonable opinion, he considers it necessary or advisable to ensure the proper implementation 
of the intent of the Contract Documents, he will have authority to require special inspection or 
testing of any work in accordance with the provisions of the Contract Documents whether or 
not such work be then fabricated, installed or completed. 
 
2.2.5 The Engineer shall at all times have access to the work wherever it is in preparation and 
progress.  The Contractor shall provide facilities for such access so the Engineer may perform 
his functions under the Contract Documents. 
 
2.2.6 Based on the Engineer’s observations and an evaluation of the Contractor’s Application 
for Payment, the Engineer will determine the amounts owing to the Contractor and will issue 
Certificates for Payment in such amounts, as provided in Paragraph 9.4. 

 
2.2.7 The Engineer will be the interpreter of the requirements of the Contract Documents and 
the judge of the performance thereunder by both the Owner and the Contractor. 

 
2.2.8 The Engineer will render interpretations necessary for the proper execution or progress 
of the work, with reasonable promptness and in accordance with any time limit agreed upon.  
Either party to the Contract may make written request to the Engineer for such interpretations. 
 
2.2.9 Claims, disputes, and other matters in question between the Contractor and the Owner 
relating to the execution or progress of the work or the interpretation of the Contract 
Documents shall be referred to the Engineer for decision which he will render in writing within 
a reasonable time. 

 
2.2.10 All interpretations and decisions of the Engineer shall be consistent with the intent of 
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and reasonably inferable from the Contract Documents and will be in writing or in the form of 
drawings.  In his capacity as interpreter and judge, he will endeavor to secure faithful 
performance by both the Owner and the Contractor, will not show partiality to either, and will 
not be liable for the result of any interpretation or decision rendered in good faith in such 
capacity. 
 
2.2.11 The Engineer’s decisions in matters relating to artistic effect will be final if consistent 
with the intent of the Contract Documents. 
 
2.2.12 The Engineer will have authority to reject work which does not conform to the Contract 
Documents.  Whenever, in his opinion, he considers it necessary or advisable for the 
implementation of the intent of the Contract Documents, he will have authority to require 
special inspection or testing of the work in accordance with Subparagraph 7.7.2 whether or not 
such work be then fabricated, installed or completed.  However, neither the Engineer’s 
authority to act under this Subparagraph 2.2.12, nor any decision made by him in good faith 
either to exercise or not to exercise such authority, shall give rise to any duty or responsibility 
of the Engineer to the Contractor, any Subcontractor, any of their agents or employees, or any 
other person performing any of the work. 
 
2.2.13 The Engineer will review and approve or take other appropriate action upon 
Contractor’s submittals such as Shop Drawings, Product Data and samples, but only for 
conformance with the design concept of the work and with the information given in the 
Contract Documents.  Such action shall be taken with reasonable promptness so as to cause no 
delay.  The Engineer’s approval of a specific item shall not indicate approval of an assembly of 
which the time is a component. 
 
2.2.14 The Engineer will prepare Change Orders in accordance will Article 12 and will have 
authority to order minor changes in the work as provided in Subparagraph 12.4.1. 
 
2.2.15 The Engineer will conduct inspections to determine the dates of Substantial Completion 
and Final Completion, will receive and forward to the Owner for the Owner’s review of written 
warranties and related documents required by the Contract and assembled by the Contractor 
and will issue a final Certificate of payment upon compliance with the requirements of 
Paragraph 9.9 
 
2.2.16 If the Owner and Engineer agree, the Engineer will provide one or more Project 
Representatives to assist the Engineer in carrying out his responsibilities at the site.  The duties, 
responsibilities and limitations of authority of any such Project Representative shall be as set 
forth in an exhibit to be incorporated in the Contract Documents. 
 
2.2.17 The duties, responsibilities and limitations of authority of the Engineer as the Owner’s 
representative during construction as set for in the Contract Documents will not be modified or 
extended without written consent of the Owner, the Contractor and the Engineer. 
 
2.2.18 In case of the termination of the employment of the Engineer, the Owner shall appoint 
an Engineer whose status under the Contract Documents shall be that of the former Engineer. 
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ARTICLE 3 

 
OWNER 

 
3.1 DEFINITION 
 

3.1.1 The Owner is the person or entity identified as such in the Owner-Contractor 
Agreement and is referred to throughout the Contract Documents as if singular in 
number and masculine in gender.  The term “Owner” means the Owner or his 
authorized representative. 

 
3.2 INFORMATION AND SERVICES REQUIRED OF THE OWNER 
 

3.2.1 The Owner shall, at the request of the Contractor, at the time of execution of the 
Owner-Contractor Agreement, furnish to the Contractor reasonable evidence that he had 
made financial arrangements to fulfill his obligations under the Contract.  Unless such a 
reasonable evidence is furnished, the Contractor is not required to execute the Owner-
Contractor Agreement or to commence the work. 

 
3.2.2 The Owner shall furnish all surveys describing the physical characteristics, legal 

limitation and utility locations for the site for the Project, and a legal description of the 
site . 

 
3.2.3 Except as provided in Subparagraph 4.7.1, the Owner shall secure and pay for necessary 

approvals, easements, assessments, and charges required for the construction, use or 
occupancy of permanent structures or for permanent changes in existing facilities. 

 
3.2.4 Information or services under the Owner’s control shall be furnished by the Owner with 

reasonable promptness to avoid delay in the orderly progress of the work. 
  
3.2.5 Unless otherwise provided in the Contract Documents, the Contractor will be furnished, 

free of charge, all copies of Drawings and Specifications reasonable necessary for the 
execution of the work. 

 
3.2.6 The Owner shall forward all instructions to the Contractor through the Engineer. 
 
3.2.7 The foregoing are in addition to other duties and responsibilities of the Owner 

enumerated herein and especially those in respect to work by Owner or by Separate 
Contractors, Payments and Completion, and Insurance in Articles 6, 9 and 11 
respectively. 

 
 
3.3 OWNER’S RIGHT TO STOP THE WORK 
 

3.3.1 If the Contractor fails to correct defective work as required by Paragraph 13.2 or 
persistently fails to carry out the work in accordance with the Contract Documents, the 
Owner, by a written order signed personally or by an agent specifically so empowered 
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by the Owner in writing, may order the Contractor to stop the work, or any portion 
thereof, until the cause of such order has been eliminated; however, this right of the 
Owner to stop the work shall not give rise to any duty on the part of the Owner to 
exercise this right for the benefit of the Contractor or any other person or entity, except 
to the extent required by Subparagraph 6.1.3. 

 
3.4 OWNER’S RIGHT TO CARRY OUT THE WORK 
 

3.4.1 If the Contractor defaults or neglects to carry out the work in accordance with the 
Contract Documents and fails within seven days after receipt of written notice from the 
Owner to commence and continue correction of such default or neglect with diligence 
and promptness, the Owner may, after seven days following receipt by the Contractor of 
an additional written notice and without prejudice to any other remedy he may have, 
make good such deficiencies.  In such case, an appropriate Change Order shall be 
issued deducting from the payments then or thereafter due the Contractor the cost of 
correcting such deficiencies, including compensation for the Engineer’s additional 
services made necessary by such default, neglect or failure. Such action by the Owner 
and the amount charged to the Contractor are both subject to the prior approval of the 
Engineer.  If the payments then or thereafter due to the Contractor are not sufficient to 
cover such amount, the Contractor shall pay the difference to the Owner. 

 
 

ARTICLE 4 
 

CONTRACTOR 
 

4.1 DEFINITION 
 

4.1.1 The Contractor is the person or entity identified as such in the Owner-Contractor 
Agreement and is referred to throughout the Contract Documents as if singular in 
number and masculine in gender.  The term “Contractor” means the Contractor or his 
authorized representative. 

 
4.2 REVIEW OF CONTRACT DOCUMENTS 

 
4.2.1 The Contractor shall carefully study and compare the Contract Documents and shall at 

once report to the Engineer any error, inconsistency or omission he may discover.  The 
Contractor shall not be liable to the Owner or the Engineer for any damage resulting 
from any such errors, inconsistencies or omissions in the Contract Documents.  The 
Contractor shall perform no portion of the work at any time without Contract 
Documents or, where required, approved Shop Drawings, Product Data or Samples for 
such portion of the work. 

4.3 SUPERVISION AND CONSTRUCTION PROCEDURES 
 

4.3.1 The Contractor shall supervise and direct the work, using his best skill and attention.  
He shall be solely responsible for all construction means, methods, techniques, 
sequences and procedures and for coordinating all portions of the work under the 
contract. 
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4.3.2 The Contractor shall be responsible to the Owner for the acts and omissions of his 

employees, Subcontractors and their agents and employees, and other persons 
performing any of the work under a contract with the Contractor. 

 
 
3.3.3 The Contractor shall not be relieved from his obligations to perform the work in 

accordance with the Contract Documents either by the activities or duties of the 
Engineer in his administration of the Contract, or by inspections, tests or approvals 
required or performed under Paragraph 7.8 by persons other than the Contractor. 

 
4.4 LABOR AND MATERIALS 
 

4.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and 
pay for all labor, materials, equipment, tools, construction equipment and machinery, 
water, heat, utilities, transportation, and other facilities and services necessary for the 
proper execution and completion of the work, whether or not incorporated or to be 
incorporated in the work. 

 
4.4.2 The Contractor shall at all times enforce strict discipline and good order among his 

employees and shall not employ on the work any unfit person or anyone not skilled in 
the task assigned to him. 

 
4.5 WARRANTY 
 

4.5.1 The Contractor warrants to the Owner and Engineer that all materials and equipment 
furnished under this Contract will be new unless otherwise specified, and that all work 
will be of good quality, free from faults and conforming to these requirements, 
including substitutions not properly approved and authorized, may be considered 
defective.  If required by the Engineer, the Contractor shall furnish satisfactory 
evidence as to the kind and quality of materials and equipment.  This warranty is not 
limited by the provisions in Paragraph 13.2. 

 
4.5.2 The Contractor shall and hereby does warrant and guarantee all workmanship, labor, 

and materials performed and supplied by him or his Subcontractors for a period of one 
(1) year from the date of completion as evidenced by the date of the Engineer’s Final 
Certificate of Payment of this Contract.  This also includes all labor required for 
replacing materials or equipment found to be defective with the one (1) year period.  All 
guarantees for a longer period of time required by the work sections of these 
Specifications shall be secured by the Contractor from Subcontractors and delivered to 
the Engineer and are hereby warranted by the Contractor as much as if countersigned by 
him. 

 
4.6 TAXES 
 

4.6.1 The Contractor shall pay all sales, consumer gross receipts tax, use and other similar 
taxes for the work or portions thereof provided by the Contractor which are legally 
enacted at the time Bids are received, whether or not yet effective. 
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4.7 PERMITS, FEES AND NOTICES 

 
4.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and  

pay for the building permit and for all other permits and governmental fees, licenses and 
inspections necessary for the proper execution and completion of the work which are 
customarily secured after execution of the Contract and which are legally required at 
the time the Bids are received. 

 
4.7.2 The Contractor shall give all notices and comply with all laws, ordinances, rules, 

regulations and lawful orders of any public authority bearing on the performance of the 
work. 

 
4.7.3 It is not the responsibility of the Contractor to make certain that the Contract 

Documents are in accordance with applicable laws, statutes, building codes and 
regulations.  If the Contractor observes that any of the Contract Documents are at 
variance therewith in any respect, he shall promptly notify the Engineer in writing, and 
any necessary changes shall be accomplished by appropriate Modification. 

 
4.7.4 If the Contractor performs any work knowing it to be contrary to such laws, ordinances, 

rules and regulations, and without such notice to the Engineer, he shall assume full 
responsibility therefore and shall in turn notify the Owner’s Representative of such 
action. 

 
4.8 ALLOWANCES 
 

4.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract 
Documents.  Items covered by these allowances shall be supplied for such amounts and 
by these allowances shall be supplied for such amounts and by such persons as the 
Owner may direct, but the Contractor will not be required to employ persons against 
whom he makes a reasonable objection. 

 
4.8.2 Unless otherwise provided in the Contract Documents: 

   
A. These allowances shall cover the cost to the Contractor, less any applicable 

trade, discount of the materials and equipment required by the allowance 
delivered at the site, and all applicable taxes; 

 
B. The Contractor’s costs for unloading and handling on the site, labor, 

installations costs, overhead, profit and other expenses contemplated for the 
original allowance shall be included in the Contract Sum and not in this 
allowance; 

   
C. Whenever the cost is more than or less than the allowance, the Contract Sum 

shall be adjusted accordingly by Change Order, the amount of which will 
recognize changes, if any, in handling costs on the site, labor, installation costs, 
overhead, profit and other expenses. 
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4.9 SUPERINTENDENT 
 

4.9.1 The Contractor shall employ a competent Superintendent and necessary assistants who 
shall be in attendance at the project site during the progress of the work.  The 
Superintendent shall represent the Contractor, and all communications given to the 
Superintendent shall be as binding as if given to the Contractor.  Important 
communications shall be confirmed in writing. Other communications shall be so 
confirmed on written request in each case. 

 
4.10 PROGRESS SCHEDULES 

 
4.10.1 The Contractor shall, within five (5) days after the effective date of Notice to Proceed, 

furnish three (3) copies of a preliminary progress schedule covering his operations for 
the first thirty (30) days.  The preliminary progress schedule shall be a bar graph or an 
arrow diagram showing the items the Contractor intends to commence and complete the 
various work stages, operations, and contract means planned to be started during the 
first thirty (30) days. 

 
4.10.2 Unless otherwise specified in the Special Provisions, the Contractor shall submit for 

approval by the Engineer, within five (5) days after the effective date of Notice to 
Proceed, two (2) copies of a critical-path-type analysis.  The critical-path-type analysis 
shall include as a minimum; a graphic network diagram; a computer printout or list of 
activities; and a brief written explanation of the proposed schedule. 

 
4.10.3 The graphic network diagram shall consist of an arrow diagram or a geometric figure 

and connector diagram which clearly depicts the major subdivisions of the work, the 
order and interdependencies of activities planned by the Contractor, as well as, 
activities by others which affect the Contractor’s planning.  The intended time for 
starting and completing each activity, the associated float time and the quantity and 
kinds of major equipment to be used shall be shown for each construction operation. 
For those activities lasting more than 30 days, either the estimated time for 25-50 and 
75 percent completion or other significant milestones in the course of the activity, shall 
be shown.  In addition to the actual construction operations, the network diagram shall 
show such items as submittal of samples and Shop Drawings, delivery of materials and 
equipment, construction in the area by other forces, traffic detour controls, and other 
significant items related to the progress of construction.  The graphic network diagram 
shall be printed or neatly and legibly drawn to a linear scale. 

 
 

4.10.4 Activities shown shall be coordinated insofar as possible with the Contract Bid items, 
types of work and maximum number of activities of each type. 

 
4.10.5 The computer printout or list of activities shall show for each activity the estimated 

duration, the earliest starting and finishing dates, the latest starting and finishing dates, 
and float or slack time.  Activities which constitute the critical sequence shall be 
identified showing a total job duration equal to the Contract Time. 

 
4.10.6 The written explanation shall contain sufficient information to describe the construction 
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methods to be used and to enable the Engineer to evaluate the schedule and supporting 
analysis for validity and practicability.  If the schedule or written explanation is not 
accepted by the Engineer, the Contractor shall resubmit the rejected items within ten 
(10) days after rejection. 

 
4.10.7 The analysis may employ the use of an electric computer or may consist of a non-

computer analysis if the latter is suitable to analyze the number of activities required.  
The adequacy of the system selected shall be acceptable to the Engineer. 

 
4.10.8 The Contractor shall submit to the Engineer monthly progress status reports on dates 

directed by the Engineer.  Such reports shall list those uncompleted activities which 
have less than 30 days float and which are either in progress or scheduled to be started 
within the next reporting period.  For each of the listed activities, the following shall be 
shown: 

 
  A. Starting date scheduled in last critical-path-analysis. 
  B. Actual or intended starting date. 
  C. Revised activity duration, if any. 
   

If the noted starting dates or duration delay the scheduled project completion date, the 
delay shall be named.  Reasons for the delay shall be given with an explanation of the 
Contractor’s proposed corrective action.  The Contract shall also note each activity 
completed during the report period. 

 
4.10.9 A revised critical-path-type analysis shall be submitted when one or more of the 

following conditions occur: 
 

A. When an approved change Order significantly affects the contract completion 
date, or the sequence of activities. 

B. When progress of any critical activity falls significantly behind the scheduled 
progress. 

C. When delay on a non-critical activity is of such magnitude as to change the 
course of the critical path. 

D. At any time the Contractor elects to change any sequence of activities affecting 
the critical path. 

 
The revised analysis shall be made in the same form and detail as the original submittal 
and shall be accompanied by an explanation of the reasons for the revisions. 

 
          4.10.10  The Contractor shall prosecute the work in accordance with the latest critical path type 

analysis.  Deviations therefrom shall be submitted to the Engineer for review.  In the 
event that the progress of items along the critical path is delayed, the Contractor shall 
revise his planning to include additional forces, equipment, shifts or hours necessary to 
meet the contract completion date. All additional cost resulting therefrom will not be 
borne by the Owner. 

 
4.11 DOCUMENTS AND SAMPLES AT THE SITE 
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4.11.1 The Contractor shall maintain at the site, for the Owner, one record copy of all 
Drawings, Specifications, Addenda, Change Orders and other Modifications, in good 
order and marked currently to record all changes made during construction, and 
approved Shop Drawings, Product Data and Samples.  These shall be available to the 
Engineer and shall be delivered to him for the Owner upon completion of the work. 

 
4.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 
 

4.12.1 Shop Drawings are drawings, diagrams, schedules and other data specially prepared for 
the work by the Contractor or any Subcontractor, manufacturer, supplier or distributor 
to illustrate some portion of the work. 

 
4.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, 

brochures, diagrams and other information furnished by the Contractor to illustrate a 
material, product or system for some portion of the work. 

 
4.12.3 Samples are physical examples which illustrate materials, equipment or workmanship 

and establish standards by which the work will be judged. 
 
4.12.4 The Contractor shall review, approve and submit, with reasonable promptness and in 

such sequence as to cause no delay in the work or in the work of the Owner of any 
separate Contractor, all Shop Drawings, Product Data and Sample required by the 
Contract Documents. 

 
4.12.5 By approving and submitting Shop Drawings, Product Data and Samples, the 

Contractor represents that he has determined and verified all materials, field 
measurements, and field construction criteria related thereto, or will do so, and that he 
has checked and coordinated the information contained within such submittals with the 
requirements of the work and of the Contract Documents. 

 
4.12.6 The Contractor shall not be relieved of responsibility for any deviation from the 

requirements of the Contract Documents by the Engineer’s approval of Shop Drawings, 
Product Data or Samples under Subparagraph 2.2.13 unless the Contractor has 
specifically informed the Engineer in writing of such deviation at the time of 
submission and the Engineer has given written approval to the specific deviation.  The 
Contractor shall not be relieved from responsibility for errors or omissions in the Shop 
Drawings, Product Data or Samples by the Engineer’s approval thereof. 

4.12.7 The Contractor shall direct specific attention, in writing or on resubmitted Shop 
Drawings, Product Data or Samples, to revisions other than those requested by the 
Engineer on previous submittals. 

 
4.12.8 No portion of the work requiring submission of a Shop Drawing, Product Data or 

Sample shall be commenced until the submittal has been approved by the Engineer as 
provided in Subparagraph 2.2.13.  All such portions of the work shall be in accordance 
with approved submittals. 

 
4.13 USE OF SITE 
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4.13.1 The Contractor shall confine operations at the site to areas permitted by law, 
ordinances, permits and the Contract Documents and shall not reasonably encumber the 
site with any materials or equipment. 

 
4.13.2 The Contractor shall hold and save the Owner free and harmless from liability of any 

nature or kind arising from use, trespass or damage occasioned by third persons. 
 
4.14 CUTTING AND PATCHING OF WORK 
 

4.14.1 The Contractor shall be responsible for all cutting, fitting or patching that may be 
required to complete the work or to make its several parts fit together properly. 

 
4.14.2 The Contractor shall not damage or endanger any portion of the work or the work of the 

Owner or any separate contracts by cutting, patching or otherwise altering any work, or 
by excavation.  The Contractor shall not cut or otherwise alter the work of the Owner or 
any separate Contractor except with the written consent of the Owner and of such 
separate Contractor.  The Contractor shall not unreasonably withhold from the Owner 
any separate Contractor his consent to cutting or otherwise altering the work. 

 
4.15 CLEANING UP 
 

4.15.1 The Contractor at all times shall keep the premises free from accumulation of waste 
materials or rubbish caused by his operations.  At the completion of the work, he shall 
remove all his waste materials and rubbish from and about the Project as well as all his 
tools, construction equipment, machinery and surplus materials. 

 
4.15.2 If the Contractor fails to clean up at the completion of the work, the Owner may do so 

as provide in Paragraph 3.4, and the cost thereof shall be charged to the Contractor. 
 
 4.15.3 The Contractor shall be solely responsible for performance of the following clean up: 
  

A) Debris:  Regardless of the nature of the debris, it shall be immediately cleared 
form the work area.  Each trade shall cooperate with other trades in the removal 
of debris and in keeping a clean job throughout. 

B) Cleaning of all Fixtures and Equipment:  The Contractor shall clean all fixtures 
and equipment, removing all stains, paint, dirt, and dust. 

 
4.16 COMMUNICATIONS 
 
 4.16.1 The Contractor shall forward all communications directly to the Owner. 
 
4.17 ROYALTIES AND PATENTS 
 

4.17.1 The Contractor shall pay all royalties and license fees.  He shall defend all suits or 
claims for infringement of any patent rights and shall save the Owner harmless from 
loss on account thereof, except that the Owner shall be responsible for all such loss 
when a particular design, process or the product of a particular manufacturer or 
manufacturers is specified; but if the Contractor has reason to believe that the design, 
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process or product specified is an infringement of a patent, he shall be responsible for 
such loss unless he promptly gives such information to the Engineer. 

 
4.18 INDEMNIFICATION 
 

4.18.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless 
the Owner and the Engineer and their agents and employees from and against all claims, 
damages, losses and expenses, including but not limited to attorneys’ fees arising out of 
or resulting from the performance of the work, provided that any such claim, damage, 
loss or expense (1) is attributable to bodily injury, sickness, disease or death, or to 
injury to or destruction of tangible property (other than the work itself), including the 
loss of use resulting therefrom, and (2) is caused in whole or in part by any negligent 
act or omission on the Contractor, any Subcontractor, anyone directly or indirectly 
employed by any of them, or anyone for whose acts an of them may be liable, 
regardless of whether or not it is caused in part by a party indemnified hereunder.  Such 
negligent shall not be construed to negate, abridge, or otherwise reduce any other right 
or obligation of indemnify which would otherwise exist as to any party or person 
described in this Paragraph 4.18. 

 
4.18.2 In any and all claims against the Owner or the Engineer or any of their agents or 

employees by an employee of the Contractor, any Subcontractor, anyone directly or 
indirectly employed by any of them or anyone for whose acts any of them may be 
liable, the indemnification obligation under this Paragraph 4.18 shall not be limited in 
any way by any limitation on the amount or type of damages, compensation or benefits 
payable by or for the Contractor or any Subcontractor under workers’ or workmen’s 
compensation acts, disability benefit acts or other employee benefit acts. 

  
4.18.3 The obligation of the Contractor under this Paragraph 4.18 shall not extend to the 

liability of the Engineer, his agents or employees, arising out of (1) the preparation or 
approval of maps, drawings, opinions, reports, surveys, change orders, designs, or 
specifications, or (2) the giving of or the failure to give directions by the Engineer, his 
agents or employees, provided such giving or failure to give is the primary cause of the 
injury or damage. 

 
 
 

ARTICLE 5 
 

SUBCONTRACTOR 
 

5.1 DEFINITION 
 

5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to 
perform any of the work at the site.  The term “Subcontractor” is referred to throughout 
the Contract Documents as if singular in number and masculine in gender and means a 
Subcontractor or his authorized representative.  The term “Subcontractor” does not 
include any separate Contractor or his Subcontractors. 
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5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a 
Subcontractor to perform any of the work at the Site. 

 
5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF 

THE WORK 
 

5.2.1 Unless otherwise required by the Contract Documents of the Bidding Documents, the 
Contractor, as soon as practicable after the award of the Contract, shall furnish to the 
Owner and the Engineer in writing the names of the persons or entities (including those 
who are to furnish materials or equipment fabricated to a special design) proposed for 
each of the principal portions of the work.   The Engineer will promptly reply to the 
Contractor in writing stating whether or not the Owner or the Engineer, after due 
investigation, has reasonable objection to any such proposed person or entity.  Failure 
of the Owner or the Engineer to reply promptly shall constitute notice of no reasonable 
objection. 

 
5.2.2 The Contractor shall not contract with any such proposed person or entity to whom the 

Owner or the Engineer has made  reasonable objection under the provisions of 
Subparagraph 5.2.1.  The Contractor shall not be required to contract with anyone to 
whom he has a reasonable objection. 

 
5.3 SUBCONTRACTUAL RELATION 
 

5.3.1 By an appropriate written agreement, the Contractor shall require each Subcontractor, 
to the extent of the work to be performed by the Subcontractor, to be bound to the 
Contractor by the terms of the Contract Documents, and to assume toward the 
Contractor all the obligations and responsibilities which the Contractor, by these 
Documents, assumes toward the Owner and the Engineer.  Said agreement shall 
preserve and protect the rights of the Owner and the Engineer under the Contract 
Documents with respect to the work to be performed by the Subcontractor so that the 
subcontracting thereof will not prejudice such rights, and shall allow to the 
Subcontractor, unless specifically provided otherwise in the Contractor-Subcontractor 
agreement, the benefit of all rights, remedies and redress against the Contractor that the 
Contractor, by these Documents, has against the Owner.  Where appropriate, the 
Contractor shall require each Subcontractor to enter into similar agreements with his 
Sub-subcontractors.  The Contractor shall make available to each proposed 
Subcontractor, prior to the execution of the Subcontract, copies of the Contract 
Documents to which the Subcontractor will be bound by this Paragraph 5.3, and 
identify the Subcontractor any terms and conditions of the proposed Subcontract which 
may be at variance with the Contract Documents.  Each Subcontractor shall similarly 
make copies of such Documents available to his Subcontractors. 

 
 

ARTICLE 6 
 

WORK BY OWNER OR BY SEPARATE CONTRACTORS 
 

6.1 OWNER’S RIGHT TO PERFORM WORK AND TO AWARD SEPARATE 
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CONTRACTS 
 

6.1.1 The Owner reserves the right to perform work related to the Project with his own 
forces, and to award separate contracts in connection with other portions of the Project 
or other work on the site under these or similar Conditions of the Contract.  If the 
Contractor claims that delay or additional cost is involved because of such action by the 
Owner, he shall make such claim as provided elsewhere in the Contract Documents. 

 
6.1.2 When separate contracts are awarded for different portions of the Project or other work 

on the site, the term “Contractor” in the Contract Documents in each case shall mean 
the Contractor who executes each separate Owner-Contractor Agreement. 

 
6.1.3 The Owner will provide for the coordination of the work of his own forces and of each 

separate Contractor with the work of the Contractor, who shall cooperate therewith as 
provided in paragraph 6.2. 

 
6.2 MUTUAL RESPONSIBILITY 
 

6.2.1 The Contractor shall afford the Owner and the Separate Contractors reasonable 
opportunity for the introduction and storage of their materials and equipment and the 
execution of their work, and shall connect and coordinate his work with theirs as 
required by the Contract Documents. 

 
6.2.2 If any part of the Contractor’s work depends for proper execution or results upon the 

work of the Owner or any separate Contractor, the Contractor shall, prior to proceeding 
with the work, promptly report to the Engineer any apparent discrepancies or defects in 
such other work that render it unsuitable for such proper execution and results.  Failure 
of the Contractor so to report shall constitute an acceptance of the Owner’s or the 
separate Contractor’s work as fit and proper to receive his work, except as to defects 
which may subsequently become apparent in such work by others. 

 
6.2.3 Any costs caused by defective or ill-timed work shall be borne by the party responsible 

thereof. 
 

6.2.4 Should the Contractor wrongfully cause damage to the work or property of the Owner, 
or to other work on the site, the Contractor shall promptly remedy such damage as 
provided in Subparagraph 10.2.5. 

 
6.2.5 Should the Contractor wrongfully cause damage to the work or property of any separate 

Contractor, the Contractor shall upon due notice promptly attempt to settle with such 
other Contractor by agreement, or otherwise to resolve the dispute.  If such separate 
Contractor sues or initiates an arbitration proceeding against the Owner on account of 
any damage alleged to have been cause by the Contractor, the Owner shall notify the 
Contractor, who shall defend such proceedings at the Owner’s expense, and if any 
judgment or award against the Owner arises therefrom, the Contractor shall pay or 
satisfy it and shall reimburse the Owner for all attorneys’ fees and court or arbitration 
costs which the Owner has incurred. 
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6.3 OWNER’S RIGHT TO CLEAN UP 
 

6.3.1 If a dispute arises between the Contractor and separate Contractors as to their 
responsibility for cleaning up as required by Paragraph 4.15, the Owner may clean up 
and charge the cost thereof to the Contractors responsible therefor as the Engineer shall 
determine to be just. 

 
 

ARTICLE 7 
 

MISCELLANEOUS PROVISIONS 
 

7.1 GOVERNING LAW 
 
 7.1.1 The Contract shall be governed by the law of the State of New Mexico. 
 

7.1.2 The Owner and the Contractor each binds himself, his partners, successors, assigns and 
legal representatives to the other party hereto and to the partners, successors, assigns 
and legal representatives of such other party in respect to all covenants, agreements, and 
obligations contained in the Contract Documents.  Neither part to the Contract shall 
assign the Contract or sublet it as a whole without the written consent of the other, nor 
shall the Contractor assign any moneys due or to become due to him thereunder, 
without the previous written consent of the Owner. 

 
7.2 WRITTEN NOTICE 
 

7.2.1 Written notice shall be deemed to have dully served if delivered in person to the 
individual or member of the firm or entity or to an officer of the corporation for whom 
it was intended, or if delivered at or sent by registered or certified mail to the last 
business address known to him who gives the notice. 

 
 
 
7.3 CLAIMS FOR DAMAGES 
 

7.3.1 Should either party to the Contract suffer injury or damage to person or property 
because of any act or omission of the other party or of any of his employees, agents or 
others for whose acts he is legally liable, claim shall be made in writing to such other 
party within a reasonable time after the first observance of such injury or damage. 

 
7.4 PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND 
 

7.4.1 The Contractor to whom the Contract is awarded shall furnish and pay for reputable and 
approved Performance and Labor and Material Payment Bonds, each for the full 
amount of the Contract Sum.  

  
7.5 RIGHTS AND REMEDIES 
 



FY 14/15 Wastewater Management Division Rufina Street Sanitary Sewer Line Rehabilitation Project, CIP # 949,  
Bid ‘15/01/B 

 
 

96

7.5.1 The duties and obligations imposed by the Contract Documents and the rights and 
remedies available thereunder shall be in addition to and not a limitation of any duties, 
obligations, rights and remedies otherwise imposed or available by law. 

  
7.5.2 No action or failure to act by the Owner, the Engineer, or the Contractor shall constitute 

a waiver of any right or duty afforded any of them under the Contract, nor shall any 
such action or failure to act constitute an approval of or acquiescence in any breach 
thereunder, except as may be specifically agreed in writing. 

 
7.6 TESTS 
 

7.6.1 If the Contract Document, laws, ordinances, rules, regulations or orders of any public 
authority having jurisdiction require any portion of the work to be inspected, tested or 
approved, the Contractor shall give the Engineer timely notice of its readiness so the 
Engineer may observe such inspection, testing or approval. The Contractor shall bear all 
costs of such inspections, tests or approvals. Tests specifically called for by 
specifications shall be made by a professional testing laboratory acceptable to the 
Engineer, and the Contractor shall employ same and pay all charges in connection 
therewith.  Records of tests shall be delivered to the Engineer in duplicate on acceptable 
forms. 

 
7.6.2 If the Engineer determines that any work requires special inspection, testing, or 

approval which Subparagraph 7.6.1 does not  include, he will, upon written 
authorization from the Owner, instruct the Contractor to order such special inspection, 
testing or approval, and the Contractor shall give notice as provided in Subparagraph 
7.6.1.  If such special inspection or testing reveals a failure of the work to comply with 
the requirements of the Contract Documents, the Contractor shall bear all costs thereof, 
including compensation for the Engineer’s additional services made necessary by such 
failure; otherwise the Owner shall bear such costs, and an appropriate Change Order 
shall be issued. 

 
 
 
 
7.7 INTEREST 
 

7.7.1 The Owner will not pay interest on payments due and unpaid under the Contract 
Document. 

 
ARTICLE 8 

 
TIME 

 
8.1 DEFINITIONS 
 

8.1.1 Unless otherwise provided, the Contract Time is the period of time allotted in the 
Contract Documents for Substantial Completion of the work as defined in Subparagraph 
8.1.3, including authorized adjustments thereto. 
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8.1.2 The date of commencement of the work is the date established in a Notice to Proceed.  

If there is no Notice to Proceed, it shall be the date of the Owner-Contractor Agreement 
or such other date as may be established therein. 

 
8.1.3 The Date of Substantial Completion of the work or designated portion thereof is the 

Date certified by the Engineer and approved by the Owner when construction is 
sufficiently complete, in accordance with the Contract Documents, so the Owner can 
occupy or utilize the work or designated portion thereof for the use for which it is 
intended. 

 
8.1.4 The term “day” as used in the Contract Document shall mean calendar day unless 

otherwise specifically designated. 
 
 
8.2 PROGRESS AND COMPLETION 
 
 8.2.1 All time limits stated in the Contract Documents are the essence of the Contract. 
 

8.2.2 The Contractor shall begin the work on the date of commencement as defined in 
Subparagraph 8.1.2.  He shall carry the work forward expeditiously with adequate 
forces and shall achieve Substantial Completion within the Contract Time. 

 
8.3 DELAYS AND EXTENSIONS OF TIME 
 

8.3.1 If the Contractor is delayed at any time in the progress of the work by any act or neglect 
of the Owner or the Engineer or by any employees of either, or by any separate 
Contractor employed by the Owner or by changes ordered in the work, or by labor 
disputes, fire, unusual delay in unavoidable casualties, or any causes beyond the 
Contractor’s control or by delay authorized by the Owner pending arbitration, or by any 
other cause which the Engineer determines may justify the delay, then the Contract 
Time shall be extended by Change Order for such reasonable time as the Engineer may 
determine. 

 
8.3.2 Any claim for extension of time shall be made in writing to the Engineer not more than 

ten days after the commencement of the delay; otherwise it shall be waived.  In the case 
of a continuing delay, only one claim is necessary.  The Contractor shall provide an 
estimate of the probable effect of such delay on the progress of the work. 

 
8.3.3 If written agreement is made stating the dates upon which interpretations as provided in 

Subparagraph 2.28 shall be furnished, then no claim for delay shall be allowed on 
account of failure to furnish such interpretations until fifteen days after written request 
is made for them, and not then unless such claim is reasonable. 

 
8.3.4 This Paragraph 8.3 does not exclude the recovery of damages for delay by either party 

under other provisions of the Contract Documents. 
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ARTICLE 9 
 

PAYMENTS AND COMPLETION 
 

9.1 CONTRACT SUM 
 

9.1.1 The Contract Sum is stated in the Owner-Contractor Agreement and including 
authorized adjustments thereto, is the total amount payable by the Owner to the 
Contractor for the performance of the work under the Contract Documents. 

 
9.2 SCHEDULE OF VALUES 
 

9.2.1 Before the first Application for Payment, the Contractor shall submit to the Engineer a 
schedule of values allocated to the various portion of the work, prepared in such form 
and supported by such data to substantiate its accuracy as the Engineer may require. 
This schedule, unless objected to by the Engineer, shall be used only as a basis for the 
Contractor’s Applications for payment. 

 
9.3 APPLICATIONS FOR PAYMENT 
 

9.3.1 At least seven days before the date for each progress payment established in the Owner-
Contractor Agreement, the Contractor shall submit to the Engineer an itemized 
Application for Payment, notarized if required, supported by such data substantiating 
the Contractor’s right to payment as the Owner or the Engineer may require a reflecting 
retainage, if any, as provided elsewhere in the Contract Documents.  On the Engineer’s 
recommendation, and after the Project is 50% or more complete, and if the Project is on 
schedule, the retainage may be reduced with the approval of the Owner.  The full 
Contract retainage may be reinstated if the manner of completion of the work and its 
progress do not remain satisfactory to the Engineer and the Owner. 

 
9.3.2 Unless otherwise provided in the Contract Documents, payments will be made on 

account of materials or equipment not incorporated in the work but delivered and 
suitably stored at the site; and, if approved in advance by the Owner payments may 
similarly be made for materials or equipment suitably stored at some other location 
agreed upon in writing.  Payments for materials or equipment stored on or off the site 
shall be conditioned upon submission by the Contractor of bills of sale or such other 
procedures satisfactory to the Owner to establish the Owner’s title to such materials or 
equipment or otherwise protect the Owner’s interest, including applicable insurance and 
transportation to the site for those materials and equipment stored off the site. 

 
9.3.3 The Contractor warrants that title to all work, materials and equipment covered by an 

Application for Payment will pass to the Owner either by incorporation in the 
construction or upon the receipt of payment by the Contractor, whichever occurs first, 
free  and clear of all liens, claims, security interest or encumbrances hereinafter 
referred to in this Article 9 as “liens”; and that no work, materials or equipment covered 
by an Application for Payment will have been acquired by the Contractor, or by any 
other person performing work at the site or furnishing materials or equipment for the 
Project, subject to an agreement under which an interest therein or an encumbrance 
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thereon is retained by the seller or otherwise imposed by the Contractor or such other 
person. 

 
9.4 CERTIFICATES FOR PAYMENT 

 
9.4.1 The Engineer will, within seven days after the receipt of the Contract’s Application for 

Payment, either issue a Certificate for Payment to the Owner with a copy to the 
Contractor for such amount as the Engineer determines is properly due, or notify the 
Contractor in writing of his reasons for withholding a Certificate as provided in 
Subparagraph 9.6.1. 

  
9.4.2 The issuance of Certificate for Payment will constitute a representation by the Engineer 

to the Owner, based on his observations at the site as provided in Subparagraph 2.2.3 
and the data comprising the Application for Payment, that the work has progressed to 
the point indicated; that, to the best of his knowledge, information and belief, the 
quality of the work is in accordance with the Contract Documents (subject to an 
evaluation of the work for conformance with the Contract Documents upon Substantial 
Completion, to the results of any subsequent tests required by or performed under the 
Contract Documents correctable prior to completion, and to any specific qualifications 
stated in his Certificate); and that the Contractor is entitled to payment in the amount 
certified.  However, by issuing a Certificate for Payment, the Engineer shall not thereby 
be deemed to represent that he has made exhaustive or continuous on-site inspections to 
check the quality or quantity of the work or that he has reviewed the construction 
means, methods, techniques, sequences pr procedures, or that he has made any 
examination to ascertain how or for what purpose the Contractor has used the moneys 
previously paid on account of the Contract Sum. 

 
 
 
 
9.5 PROGRESS PAYMENTS 
 

9.5.1 After the Engineer has issued a Certificate for Payment, the Owner shall make payment 
in the manner and within the time provided in the Contract Documents. 

 
9.5.2 The Contractor shall promptly pay each Subcontractor upon receipt of payment from 

the Owner, out of the amount paid to the Contractor on account of such Subcontractor’s 
work, the amount to which said Subcontractor is entitled, reflecting the percentage 
actually retained, if any, from payments to the Contractor on account of such 
Subcontractor’s work.  The Contractor shall, by an appropriate agreement with each 
Subcontractor, require each Subcontractor to make payment to his Subcontractors in 
similar manner. 

 
9.5.3 The Engineer may, on request and at his discretion, furnish to any Subcontractor, if 

practicable, information regarding the percentages of completion or the amounts applied 
for by the Contractor an the action taken thereon by the Engineer on account of work 
done by such Subcontractor. 
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9.5.4 Neither the Owner nor the Engineer shall have any obligation to pay or to see to the 
payment of any moneys to any Subcontractor except as may otherwise be required by 
law. 

 
9.5.5 No Certificate for progress payment, no progress payment, nor any partial or entire use 

of occupancy of the Project by the Owner shall constitute an acceptance of any work 
not in accordance with the Contract Documents. 

 
9.6 PAYMENT WITHHELD 
 

9.6.1 The Engineer may decline to certify payment and may withhold his Certificate in whole 
or in part, to the extent necessary to  reasonably protect the Owner, if in his opinion he 
is unable to make representations to the Owner as provided in Subparagraph 9.4.2. 

 
9.6.2. If the Engineer is unable to make representations to the Owner, as provided in 

Subparagraph 9.4.2 and to certify payment in the amount of the Application, he will 
notify the Contractor as provided in Subparagraph 9.4.1.  If the Contractor and Engineer 
cannot agree on a revised amount, the Engineer will promptly issue a Certificate for 
Payment for the amount for which he is able to make such representations to the Owner.  
The Engineer may also decline to certify payment, or because of subsequently 
discovered evidence or subsequent observations, he may nullify the whole or any part 
of any Certificate for Payment previously issued, to such extent as may be necessary in 
his opinion to protect the Owner from loss because of: 

 
  A) Defective work not remedied; 
 

B) Third party claims filed or reasonable evidence indicating probable filing of 
such claims; 

 
C) Failure of the Contractor or make payments properly to Subcontractors or for 

labor, materials or equipment; 
 

D) Reasonable evidence that the work cannot be completed for the unpaid balance 
of the Contract Sum; 

 
  E) Damage to the work of another Contractor; 
 

F) Reasonable evidence that the work will not be completed within the Contract 
Time; or, 

   
  G) Failure to carry out the work in accordance with the Contract Documents. 
 

9.6.2 When the above grounds in Subparagraph 9.6.1 removed, payment shall be made for 
amounts withheld because of them. 

 
9.7 FAILURE OF PAYMENT 
 

9.7.1 If the Engineer does not issue a Certificate for Payment, through no fault of the 
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Contractor, within seven days after receipt of the Contractor’s Application for Payment, 
or if the Owner does not pay the Contractor within seven days after the date established 
in the Contract Documents any amount certified by the Engineer, then the Contractor 
may, upon seven additional days’ written notice to the Owner and the Engineer, stop the 
work until payment of the amount owing has been received.  The Contract Sum shall be 
increased by the amount of the Contractor’s reasonable costs of shut-down, delay and 
start-up, which shall be effected by appropriate Change Order in accordance with 
Paragraph 12.3. 

 
9.8 SUBSTANTIAL COMPLETION 
 

9.8.1 When the Contractor considers that the work, or a designated portion thereof which is 
acceptable to the Owner, is substantially complete as defined in Subparagraph 8.1.3, the 
Contractor shall prepare for submission to the Engineer a list of items to be completed 
or corrected.  The failure to include any items on such list does not alter the 
responsibility of the Contractor to complete all work in accordance with the Contract 
Documents.  When the Engineer, with the Owner, on the basis of an inspection 
determines that the work or designated portion thereof is substantially complete, he will 
then prepare a Certificate of Substantial Completion Form, AIA Document G704-1978, 
which shall establish the Date of Substantial Completion, shall state the responsibilities 
of the Owner and the Contractor for security, maintenance within which the Contractor 
shall complete the items listed therein.  Warranties required by the Contract Document 
shall commence on the date of Final Completion of the work or designated portion there 
of unless otherwise provided in the Certificate of Substantial Completion.  The 
Certificate of Substantial Completion shall be submitted to the Contractor and the 
Owner for their written acceptance of the responsibilities assigned to them in such 
Certificate. 

 
 

9.8.2 Upon Substantial Completion of the work or designated portion thereof and upon 
application by the Contractor and certification by the Engineer, the Owner shall make 
payment, reflecting adjustment in retainage, if any, for such work or portion thereof, as 
provided in the Contract Documents. 

 
9.9 FINAL COMPLETION AND FINAL PAYMENT 
 

9.9.1 Upon receipt of written notice that the work is ready for final inspection and acceptance 
and upon receipt of a final Application for Payment, the Engineer will promptly make 
such inspection and, if he finds the work acceptable under the Contract Documents and 
the Contract fully performed, he will promptly issue final Certificate for Payment 
stating that, to the best of his observations and inspections, the work has been 
completed in accordance with the terms and conditions of the Contract Documents and 
that the entire balance found to be due the Contractor and noted in said Final 
Certificate, is due and payable.  The Engineer’s Final Certificate of payment will 
constitute a further representation that the conditions precedent to the Contractor’s 
being entitled to final payment as set forth in Subparagraph 9.9.2 have been fulfilled. 

 
9.9.2 Neither the final payment nor the remaining retained percentage shall become due until 



FY 14/15 Wastewater Management Division Rufina Street Sanitary Sewer Line Rehabilitation Project, CIP # 949,  
Bid ‘15/01/B 

 
 

102

the Contractor submits to the Engineer (1) an affidavit that all payrolls, bills for 
materials and equipment, and other indebtedness connected with the work for which the 
Owner or his property might in any way be responsible have been paid or otherwise 
satisfied, (2) consent of surety, if any, to final payment, and (3) if required by the 
Owner, other data establishing payment or satisfaction of all such obligations, such as 
receipts, releases and waivers of liens arising out of the Contract, to the extent and in 
such form as may be designed by the Owner.  If any Subcontractor refuses to furnish a 
release or waiver required by the Owner the Contractor may furnish a bond satisfactory 
to the Owner to indemnify him against any such lien.  If any such lien remains 
unsatisfied after all payments are made, the Contractor shall refund to the Owner all 
moneys that the latter may be compelled to pay in discharging such lien, including all 
costs and reasonable attorneys’ fees. 

 
9.9.3 If, after Substantial Completion of the work, final completion thereof is materially 

delayed through no fault of the Contractor or by the issuance of Change Orders 
affecting final completion, and the Engineer so confirms, the Owner shall, upon 
application by the Contractor and certification by the Engineer and without terminating 
the Contract, make payment of the balance for that portion of the work fully completed 
and accepted.  If the remaining balance for work not fully completed or corrected is less 
than the retainage stipulated in the Contract Document, and if bonds have been 
furnished as provided in Paragraph 7.5, the written consent of the surety to the payment 
of the balance due for that portion of the work fully completed and accepted shall be 
submitted by the Contractor to the Engineer prior to certification of such payment.  
Such payment shall be made under the terms and conditions governing final payment, 
except that it shall not constitute a waiver of claims. 

  
 
 

9.9.4 The making of final payment shall constitute a waiver of all claims by the Owner except 
those arising from: 

 
  A) Unsettled liens; 
   
  B) Faulty or defective work appearing after Substantial Completion; 
 

C) Failure of the work to comply with the requirements of the Contract Documents; 
and 

 
  D) Terms of any special warranties required by the Contract Documents. 
 

9.9.5 The acceptance of final payment shall constitute a waiver of all claims by the 
Contractor except those previously made in writing and identified by the Contractor as 
unsettled at the time of the final Application for Payment. 

 
 

ARTICLE 10 
 

PROTECTION OF PERSONS AND PROPERTY 
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10.1 SAFETY PRECAUTIONS AND PROGRAMS 
 

10.1.1 The Contractor shall be responsible in initiating, maintaining and supervising all safety 
precautions and programs in connection with the work. 

 
10.2. SAFETY OF PERSONS AND PROPERTY 
 

10.2.1 The Contractor shall take all reasonable precautions for the safety of, and shall provide 
all reasonable protection to prevent damage, injury or loss to: 

 
  10.2.1.1 All employees on the work and all other persons who may be affected thereby; 
 

10.2.1.2 All the work and all materials and equipment to be incorporated therein, 
whether in storage on or off the site, under the care, custody or control of the 
Contractor or any of his Subcontractors or Sub-subcontractors; and 

 
10.2.1.3 Other property at the site or adjacent thereto, including trees, shrubs, lawns, 

walks, pavements, roadways, structures and utilities no  designated for removal, 
relocation or replacement in the course of construction. 

 
10.2.2 The Contractor shall give all notices and comply with all applicable laws, ordinances, 

rules, regulations, and lawful orders of any public authority bearing on the safety of 
persons or property or their protection from damage, injury or loss. 

 
10.2.3 The Contractor shall erect and maintain, as required by existing conditions and progress 

of the work, all reasonable safeguards for safety and protection, including posting 
danger signs and other warnings against hazards, promulgating safety regulations and 
notifying Owners and users of adjacent utilities. 

 
10.2.4 When the use of storage of explosives or other hazardous materials or equipment is 

necessary for the execution of the work, the Contractor shall exercise the utmost care 
and shall carry on such activities under the supervision of properly qualified personnel. 

 
10.2.5 The Contractor shall promptly remedy all damage or loss (other than damage of loss 

insured under paragraph 11.3) to any property referred to in Clauses 10.2.1.2 and 
10.2.1.3 caused in whole or in part by the Contractor, any Subcontractor or anyone 
directly or indirectly employed by any of them, or by anyone for whose acts any of 
them may be liable and for which the Contractor is responsible under clauses 10.2.1.2 
and 10.2.1.3, except damage or loss attributable to the acts or omissions of the Owner or 
the Engineer or anyone directly or indirectly employed by either of them, or by anyone 
for whose acts either of them may be liable, and no attributable to the fault or 
negligence of the Contractor.  The foregoing obligations of the Contractor are in 
addition to his obligations under Paragraph 4.18. 

 
10.2.6 The Contractor shall designate a responsible member of his organization at the site 

whose duty shall be the prevention of accidents.  This person shall be the Contractor’s 
Superintendent unless otherwise designated by the Contractor in writing to the Owner 
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and the Engineer. 
 

10.2.7 The Contractor shall not load or permit any part of the work to be loaded so as to 
endanger its safety. 

 
10.3 EMERGENCIES 

 
10.3.1  In any emergency affecting the safety of persons or property, the Contractor shall act, at  

his reasonable discretion, to prevent threatened damage, injury or loss.  Any additional 
compensation or extension of time claimed by the Contractor on account of emergency 
work shall; be determined as provided in Article 12 for Changes in the Work. 

 
 

ARTICLE 11 
 

INSURANCE 
 

11.1 CONTRACTOR’S LIABILITY INSURANCE 
 

11.1.1 The Contractor shall maintain in effect, and shall require all Subcontractors and others 
performing any portion of this Contract to maintain if effect, insurance of the types and 
respective minimum limits set for in Article 11.  Such insurance shall cover all 
operations under this Contract.  Maintenance of such insurance in at least the specified 
minimum amounts shall not relieve the Contractor or liability for loss in excess of the 
limits of liability specified herein or otherwise not covered by the coverage’s required 
herein.  The Contractor shall bear the cost of such insurance and include its costs in the 
Bid.  The following limits of insurance shall be maintained, unless otherwise listed in 
the Certificate of Insurance: 

 
 
A.1 Contractor’s Required Insurance  
 

A.1.1 General Requirements:    Contractor shall not commence nor continue to 
perform any of the Work unless he, at his own expense, has in full force and effect all Required 
Insurance as set out in this Appendix A.  The   Contractor shall not permit any Subcontractor to 
perform work on the Project unless the Workers’ Compensation/Employer’s Liability Insurance and 
Liability Insurance requirements have been complied with by such Subcontractor as provided herein. 
The types of insurance the   Contractor (and Subcontractors) shall obtain and maintain are set forth 
herein.  All insurance policies carried by the  Contractor or its Subcontractors pursuant to this 
Appendix A shall be primary and non-contributory as to any insurance carried by the City of Santa 
Fe. 
 

All Liability Insurance, Workers’ Compensation Insurance, and Employer’s Liability 
Insurance shall be maintained in full force and effect through any warranty period. 
 

Each insurer issuing a policy to satisfy the Required Insurance must be authorized to do 
business (and have an agent for service of process) in New Mexico and either (1) have not less than an 
“A-” policyholder’s rating and a financial rating of at least Class VII in accordance with the most 
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current Best’s Key Rating Guide.; or (2) be acceptable to the City as evidenced by the City’s written 
approval of such Insurer.  
 

Unless otherwise provided herein, the Contractor shall be responsible (without any 
reimbursement from the City) for payment of the amount of any deductible under any of the insurance 
policies. 
 

Prior to the execution of the Contract by the City, certificates of insurance shall be 
delivered to the City Representative on forms acceptable to the City Representative, evidencing full 
compliance with all the Required Insurance of this Appendix A.  Such insurance shall provide that the 
City is named as an additional insured. Attached to such certificates of insurance shall be 
endorsements evidencing that (1) the   Contractor’s and their subcontractors policies shall be primary 
and non-contributory as to any separate insurance carried by the additional insured; (2) waivers of 
subrogation on all Workers’ Compensation and Employer’s Liability policies; and (3) endorsements 
for the Additional Insured.  In addition to showing such insurance is in full force and effect, such 
certificates must certify to the Certificate Holder that 30 days prior written notice will be given to the 
City of Santa Fe prior to any cancellation, termination or material alteration of the insurance coverage.  
The wording “will endeavor” to give such notice is not permitted.   

 
In addition to the Certificates of Insurance,   Contractor will deliver to the City 

Representative with the signed Contract Declaration pages for each of the insurance coverages.  
Certified copies of the (1) Project Specific Builder’s Risk Insurance Policy; and (2) the Workers’ 
Compensation and Employer’s Liability Insurance Policies (and all endorsements pertaining to such 
coverages) shall be delivered to the City Representative not later than 7 days after Notice of Award of 
the Contract by the City (and in any event prior to the commencement of any work at the Project Site).   

 
Due to proprietary and competitive concerns, as to the Commercial General Liability 

Policy (CGL); the Automobile Liability Policy (Auto); the City and   Contractor have agreed to the 
following procedures: 

 
(1)  In the event any claim (or notice of claim) is submitted under any such policies, and 

the insurance carrier denies coverage, or fails to adjust and resolve such claims in a 
timely manner, or fails to procure and pay for the defense of such claim, or 
provides a defense under a reservation of right, then certified copies of the policies 
(and all endorsements thereto) shall promptly be provided to the City of Santa Fe. 

  
The Liability (and Employer’s Liability) insurance herein may be satisfied by excess 

coverage policies that comply with the Required Insurance under this Appendix A.  Exhibit A is the 
coverage   Contractor has agreed to provide to meet the Required Insurance. 
  

If the City is damaged by Contractor’s failure to obtain and maintain the insurance 
called for herein, then Contractor shall be liable to the City for all costs, expenses, and damages 
resulting therefrom.  All insurance policies to be furnished by Contractor under this Agreement shall 
be subject to approval by the City.  All insurance policies shall be on an occurrence (as opposed to 
claims made) basis.  The Required Insurance as set forth herein are to protect the City and any 
Additional or Named Insured from claims by third parties, including employees of the Contractor or its 
agents, subcontractors and invitees.  Said insurance shall not relieve or release Contractor, its agents or 
subcontractors from, or to limit their liability as to, any and all obligations assumed under the Contract.     
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A.1.2 Workers’ Compensation and Employer’s Liability Insurance:  Contractor (and 

each Subcontractor) shall comply with Applicable Law, including all applicable provisions of the New 
Mexico Workers’ Compensation Act, (see Section 52-1-1, et. seq. NMSA 1978) and the New Mexico 
Occupational Disease Disablement Law (see Section 52-3-1, et. seq. NMSA 1978) (and any 
amendments thereto) (collectively Workers’ Compensation Insurance).  Contractor shall procure, pay 
for and maintain through Final Completion of the Contract and any warranty period Workers’ 
Compensation Insurance and Employer’s Liability Insurance in accordance with Applicable Law in the 
amounts required by Applicable Law or as set out herein.  Such insurance shall include coverage 
permitted under Applicable Law for safety devices.  Contractor shall also provide Employer’s Liability 
coverage of $1,050,000 (including excess coverage) each person, such combined insurance is to cover 
claims for damages arising from bodily injury, by accident or disease (including death at any time 
resulting therefrom) sustained by employees of the Contractor while engaged in the performance of 
any portion of the Work or services or labor under the Contract. 
 

A.1.3 Liability Insurance:  The Contractor shall procure, pay for, and maintain 
Liability Insurance in the amounts stated herein through Final Completion and any warranty period as 
will protect the Contractor and the Additional Insured from claims which may arise out of or result 
from Contractor’s activities, operations, omissions, and actions concerning the Project, the   Work, or 
the Contract (including activities, operations, omissions, or actions by any Subcontractor or by anyone 
directly or indirectly employed by Contractor or Subcontractors, or by anyone for whose acts any of 
them may be liable).  The Contractor shall procure, pay for, and maintain, from the execution of the 
Contract through Final Completion (and through any warranty period), Commercial General Liability 
Insurance (CGL).  The CGL policy shall provide limits as follows: 

$ 4,000,000 General Aggregate 
$ 1,050,000 Personal Injury  
$ 1,050,000  Each Occurrence 

 
The CGL policy of Contractor shall be a broad form of coverage and must include lia-

bility coverage in the amount of $1,050,000 per occurrence for the following: 
 

Bodily Injury and Property Damage; 
Premises/Operations; 
Independent Contractors Protective; 
Contractual Liability covering the   Contract; 
Broad Form Property Damage including Completed Operations; 
Personal Injury/Advertising Injury with Employment Exclusion deleted; 
Explosion, Collapse, and Underground (XCU) 
   
The Commercial General Liability Insurance shall include an endorsement stating that 

the City, the City Representative and other parties reasonably requested in writing by the City, and 
their officials, members, officers, employees, and agents are named additional insureds (Additional 
Insureds) under the policy.  Such policy shall also contain an appropriate crossclaim provision and 
severability of interest provision so that appropriate claims asserted by the City against the Contractor 
may still be covered.  The Contractor’s Commercial General Liability Insurance (and Automobile 
Liability Insurance) shall be deemed the primary insurance coverage for all covered losses.   
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The Contractor shall procure and maintain, from the execution of this Agreement 
through Final Completion and any warranty period, Automobile Liability Insurance.  The limits shall 
be:  $1,050,000 Combined Single Limit Bodily Injury or Property Damage per accident. The insurance 
shall also apply to all owned, non-owned, and hired vehicles used by the Contractor or any of its 
Subcontractors in performance of the Work. 
 

A.l.4 Builder’s Risk Insurance: BUILDER’S RISK IS NOT REQUIRED FOR  
BID 15/01/B.  At all times during the performance of the Work, and until Substantial Completion of 
the Project is achieved, Contractor shall procure, pay for, and maintain Project-specific Builder’s Risk 
Insurance Coverage on an “all risk”/special form completed value basis for the entire Project (with 
only such exclusions approved by the City).  The “all risk” coverage shall include (1) all   Work being 
constructed, (2) all machinery and equipment at the Project (other than tools and mobile equipment 
more appropriately insured on a Contractor’s equipment floater); and (3) materials and supplies to be 
used on the Project located at the Project or stored offsite or in transit.  The coverage will be at full 
replacement cost. 

 
The City shall be named as the Loss Payee under the Builder’s Risk policy.  The policy 

shall be Project-specific for the Project.  Contractor shall be the Named Insured.  The City of Santa Fe 
shall be named as Additional Insured under the policy.  The Builder’s Risk policy shall insure against 
“all risk” of physical loss or damage including fire, vandalism, terrorism, flood, or other water damage, 
earthquake, other earth movement, transit, off site storage, and any damage resulting from defective 
design, faulty workmanship, or materials.  Coverage for business interruption, equipment and 
machinery, delay in opening, and testing shall be included.   

 
Contractor shall also carry equipment coverage insurance on an “all risk” basis covering 

equipment owned, leased, or used by Contractor. 
 
With respect to correcting defective workmanship, the coverage shall include the cost of 

repairing damage caused thereby.   
 
The Builder’s Risk policy shall provide coverage for “soft costs” incurred by the City 

for any covered loss (up to an aggregate limit of $250,000.00). 
 

A.l.5   Contractor’s Liability Not Limited by Insurance:  Nothing contained in this 
Appendix A is to be construed as a limitation of the liability of Contractor or Contractor’s surety under 
the   Contract. 

 
A.1.6 All insurance policies carried by the Contractor (and its Subcontractors) shall 

include a waiver of subrogation in favor of the Additional Insureds under either the CGL or the 
Builder’s Risk sections of this Appendix A.  

 
A.1.7 Forms of Policies.  The Commercial General Liability Policy shall be 

substantially equivalent to most current version of ISO CG 0001.  The Automobile Liability Policy 
shall be substantially equivalent to most current ISO CA-00-01.   

 
A.1.8 Exhibit A. 

 
Minimum Insurance Coverage   
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The   Contractor shall obtain, pay for and maintain the insurance coverage listed below in connection with the   
Work: 

Commercial General Liability –     Combined Single Limit 
General Annual Aggregate Limit     $4,000,000 
Personal Injury Limit      $1,050,000 
Each Occurrence Limit      $1,050,000 
   

Workers’ Compensation  
 Coverage A       Statutory limits 
 Employers Liability: 

Bodily Injury by accident  $1,050,000 each accident 
Bodily Injury by disease $1,050,000 each employee 
Bodily Injury by disease $1,050,000 policy limit 

 
Automobile Liability  

Limit for Each Accident      $1,050,000 
Coverage to include all owned, non-owned,  
and hired vehicles 

 
Project-Specific Builder’s Risk Coverage – “All Risk”/Special Form Amount Equal to Actual 
Cash Value of Project 
 

11.1.2 Certificates of Insurance acceptable to the Owner shall be filed with the Owner prior to 
commencement of the work.  These Certificates shall contain a provision that coverage 
afforded under the policies will not be canceled until at least thirty days; prior written 
notice has been given to the Owner.  The Contractor shall furnish one (1) copy of each 
of the Certificates of insurance herein required for each copy of the contract. 

 
11.2 OWNER’S LIABILITY INSURANCE 
 

11.2.1 The Owner shall be responsible for purchasing and maintaining his own liability 
insurance and, at his option, may purchase and maintain such insurance as will protect 
him against all claims which may arise from operations under the Contract. 

 
11.3 PROPERTY INSURANCE 
 

11.3.1 The Contractor shall maintain builder’s risk property insurance or self insurance, or a 
combination of insurance and self insurance, upon the work at the site for at least the 
actual cash value thereof.  The builder’s risk insurance shall cover the interests of the 
Owner, the Contractor, Subcontractors, and Sub-subcontractors in the work.  The 
insurance shall insure against at least the following perils:  fire extended coverage, 
vandalism, and malicious mischief.  The Contractor shall bear the cost of such 
insurance and include its cost in the Bid. 

 
11.3.2 Any loss insured or self insured under Subparagraph 11.3.1 is to be adjusted with the 

Owner and made payable to the Owner as trustee for the insured, as their interests may 
appear subject to the requirements of any applicable mortgage clause.  The Owner shall 
deposit the proceeds in a separate account and shall distribute them in accordance with 
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such agreement as the parties in interest, including the Owner, may reach.  The 
Contractor shall pay each Subcontractor a just share of any insurance proceeds which 
the Contractor receives and shall required by written agreement signed by the 
Subcontractor that the Subcontractor will make payments to his Sub-subcontractors in a 
similar manner.  If after such loss no other special agreement is made, replacement of 
damaged work shall be covered by an appropriate order. 

 
11.3.3 To the extent permitted under their respective property insurance policies, the Owner 

and the Contractor hereby waive all rights, each against the other, for damages caused 
by fire or other perils to the extent covered by Insurance obtained pursuant to this 
Article 11 or any other property insurance applicable to the work, except such rights as 
they may have to the proceeds of such Insurance held by the Owner as trustee.  The 
Owner or the Contractor, as appropriate, shall require the Engineer, other Contractors, 
Subcontractors, and Sub-subcontractors to similarly waive rights of subrogation or 
property insurers. 

 
11.3.4 If the Owner finds it necessary to occupy use of any portion of the work prior to 

Substantial Completion, such occupancy or use shall not commence prior to the time 
mutually agreed to by the Owner and the Contractor and, if required by the applicable 
insurance or self insurance coverage not prior to the time the builder’s risk property 
insurer has consented to such occupancy or use.  The Contractor’s consent to such 
occupancy or use shall not be unreasonably withheld. 

 
11.4 LOSS OF USE INSURANCE 
 

11.4.1 The Owner, at his option, may purchase and maintain such insurance as will insure him 
against loss of use of his property due to fire or other hazards, however caused. 

 
 

ARTICLE 12 
 

CHANGES IN THE WORK 
 

12.1 CHANGE ORDERS 
 

12.1.1 A Change Order is a written order to the Contractor signed by the Owner and the 
Contractor and approved in writing by the Owner.  A Change Order may be issued only 
after the execution of the Contract and shall be the only means used to order changes in 
the work for which the Contractor requires additional compensation, changes to the 
Contract Time, or changes to the Contract Sum.  Minor changes in the work for which 
the Contractor requires no additional compensation or time shall be executed in 
accordance with the provision of Subparagraph 12.3.1. 

 
12.1.2 The Owner, without invalidating the Contract, may order changes in the work within 

the general scope of the Contractor consisting of additions, deletions or other revisions, 
the Contract Sum and the Contract Time being adjusted accordingly.  All such changes 
in the work shall be authorized by Change Order and shall be performed under the 
applicable conditions of the Contract Documents. 
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12.1.3 The cost or credit to the Owner resulting from a change in the work shall be determined 

in one or more of the following ways: 
 

A) By mutual acceptance of a lump sum properly itemized an supported by 
sufficient substantiating data to permit evaluation; 

 
  B) By unit prices stated in the Contract Documents or subsequently agreed upon; 
 

C) By cost to be determined in a manner agreed upon by the parties and a mutually 
acceptable fixed or percentage fee; or 

   
  D) By the method provided in Subparagraph 12.1.4. 
 

12.1.4 If none of the methods set forth in Clauses 12.1.1., 12.1.2. or 12.1.3. is agreed upon, the 
Contractor, provided he receives a written order signed by the Owner, shall promptly 
proceed with the work involved.  The cost of such work shall the be determined by the 
Engineer on the basis of the reasonable expenditures and savings of those performing 
the work attributable to the change, including, in the case of an increase in the Contract 
Sum, a reasonable allowance for overhead and profit.  In such case, the Contractor shall 
keep and present, in such form as the Engineer may prescribe, an itemized accounting 
together with appropriate supporting data for inclusion in a Change Order.  Unless 
otherwise provided in the Contract Documents, cost shall be limited to the following:  
cost of materials, including sales tax and cost of delivery; cost of labor, including social 
security, old age and unemployment insurance, and fringe benefits, required by 
agreement or custom, workers’ or workmen’s compensation insurance; bond premiums; 
rental value of equipment and machinery; and the additional costs of supervision and 
field office personnel directly attributable to the change.  Pending final determination of 
cost to the Owner payments on account shall be made on the Engineer’s Certificate for 
payment.  The amount of credit to be allowed by the Contractor to the Owner for any 
deletion or change which results in a net decrease in the Contract Sum will be the 
amount of the actual net cost as confirmed by the Engineer.  When both additions and 
credits covering related work or substitutions are involved in any one change, the 
allowance for overhead and profit shall be figured on the basis of the net increase, if 
any, with respect to that change. 

 
12.1.5 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if 

the quantities originally contemplated are so changed in a proposed Change Order that 
application of the agreed unit prices to the quantities of work proposed will cause 
substantial inequity to the Owner or the Contractor, the applicable unit prices shall be 
equitably adjusted. 

 
12.1.6 By submission of a Bid, the Contractor agrees and binds himself to the following 

method of calculating Change Order costs. The Owner also agrees to the following 
method of calculating the cost of any changes to the Contract.  With each proposal for a 
change in the amount of the Contract, the Contractor shall submit an itemized 
breakdown of all increases or decreases in the cost of the Contractor’s and all 
Subcontractor’s and Sub-subcontractor’s work to include at least the following detail in 
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the general order listed: 
 
  A) Material quantities and unit costs; 
 

B) Labor amounts and hourly rates (identified with specific items of material to be 
placed or operation to be performed); 

 
  C) Costs inherent in use of Contractor/Sub-subcontractor owned equipment; 
 
  D) Equipment rental, if any; 
 
  E) Workmen’s compensation and public liability insurance; 
 

F) General administration, overhead, supervision, project insurance and profit, 
based on the following schedule: 

 
   Subtotal before Applying the Percentage Shown     $500 & Less    Over $500 
 
   Contractor for work performed by his own forces  22%  19% 
 
   Contractor for work performed by Subcontractor  10%  8% 
 
   Subcontractor for work performed by his own forces 18%  15% 
 
   Subcontractor for work performed by Sub-subcontractor 10%  8% 
 
   Sub-subcontractor for work performed by his own forces 18%  15% 
 
  G) Employment taxes under FICA and FUTA; and 
 
 H) State gross receipts tax (Contractor only). 

 
12.1.7 The quotation for work under a Change Order shall be binding for sixty (60) days from 

the date submitted by the Contractor. 
 
12.2 CONCEALED CONDITIONS 
 

12.2.1 Should concealed conditions encountered in the performance of the work below the 
surface of the ground or should concealed or unknown conditions in an existing 
structure be at variance with the conditions indicated by the Contract Documents, or 
should unknown physical conditions below the surface of the ground or should 
concealed or unknown conditions in an existing structure of an unusual nature differing 
materially from those ordinarily encountered and generally recognized as inherent in 
work of the Character provided for in this Contract, be encountered, the Contract Sum 
shall be equitably adjusted by change Order upon verified claim by either party made 
within seven (7) days after the first observance of the conditions. 

 
12.2.2 If the Contractor wishes to make a claim for an increase in the Contract Sum, he shall 
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give the Engineer written notice thereof within seven (7) days after the occurrence of 
the event giving rise to such claim. This notice shall be given by the Contractor before 
proceeding to execute the work, except in an emergency endangering life or property, in 
which case the Contractor shall proceed in accordance with Paragraph 10.3.  No such 
claim shall be valid unless so made.  If such claims are justified and the Owner 
authorizes an increase in the Contract Sum, the Owner and the Contractor shall proceed 
to negotiate the amount of the adjustment in the Contract Sum.  If the Owner and the 
Contractor cannot agree on the amount of the adjustment in the Contract Sum, it shall 
be determined by the Engineer.  Any change in the Contract Sum resulting from such 
claim shall be authorized by Change Order. 

 
12.2.3 If the Contractor claims that additional cost is involved because of, but not limited to, 

(1) any written interpretation pursuant to Subparagraph 2.2.8, (2) any order by the 
Owner to stop the work pursuant to Paragraph 3.3 where the Contractor was not at fault, 
(3) any written order for a minor change in the work issued pursuant to Paragraph 12.4, 
or (4) failure of payment by the Owner pursuant to Paragraph 9.7, the Contractor shall 
make such claims provided in Subparagraph 12.3.1. 

 
12.3 MINOR CHANGES IN THE WORK 
 

12.3.1 The Engineer will have authority to order minor changes in the work not involving an 
adjustment in the Contract Sum or an extension of the Contract Time and not 
inconsistent with the intent of the Contract Documents.  Such changes shall be effected 
by written order and shall be binding on the Owner and the Contractor.  The Contractor 
shall carry out such written orders promptly. 

 
 

ARTICLE 13 
 

UNCOVERING AND CORRECTION OF WORK 
 
13.1 UNCOVERING OF WORK 
 

13.1.1 If any portion of the work should be covered contrary to the request of the Engineer or 
to requirements specifically expressed in the Contract Documents, it must, if required in 
writing by the Engineer, be uncovered for his observation and shall be replaced at the 
Contractor’s expense. 

 
13.1.2 If any portion of the work has been covered which the Engineer has not specifically 

requested to observe prior to begin covered, the Engineer may request to see such work 
and it shall be uncovered by the Contractor.  If such work be found in accordance with 
the Contract Documents, the cost of uncovering and replacement shall, by appropriate 
Change Order, be charged to the Owner.  If such work be found not in accordance with 
the Contract Documents, the Contractor shall pay such costs unless it be found that this 
condition was caused by the Owner or a separate Contractor as provided in Article 6, in 
which even the Owner shall be responsible for the payment of such costs. 

 
13.2 CORRECTION OF WORK 
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13.2.1 The Contractor shall promptly correct all work rejected by the Engineer as defective or 

as failing to conform to the Contract Documents whether observed before or after 
Substantial completion and whether or not fabricated, installed or completed.  The 
Contractor shall bear all costs of correcting such rejected work, including compensation 
for the Engineer’s additional services made necessary thereby. 

 
13.2.2 If, within one year after the Date of Substantial Completion of the work or designated 

portion thereof or within one year after acceptance by the Owner of designated 
equipment or within such longer period of time as may be prescribed by law or by the 
terms of any applicable special warranty required by the Contract Documents, any of 
the work is found to be defective or not in accordance with the Contract Documents, the 
Contractor shall correct it promptly after receipt of a written notice from the Owner to 
do so unless the Owner has previously given the Contractor a specific written 
acceptance of such condition.  This obligation shall survive termination of the Contract.  
The Owner shall give such notice promptly after discovery of the condition. 

 
13.2.3 The Contractor shall remove from the site all portions of the work which are defective 

or non-conforming and which have not been corrected under Subparagraphs 4.5, 13.2.1 
and 13.2.2, unless removal is specifically waived in  writing by the Owner. 

 
13.2.4 If the Contractor fails to correct defective or non-conforming work as provided in 

Subparagraph 4.5.1, 13.2.1 and 13.2.2, the Owner may correct it in accordance with 
Paragraph 3.4. 

 
13.2.5 If the Contractor does not proceed with the correction of such defective or non-

conforming work within a reasonable time fixed by written notice from the Engineer, 
the Owner may remove it and may store the materials or equipment at the expense of 
the Contractor.  If the Contractor does not pay the cost of such removal and storage 
within ten days thereafter, the Owner may upon ten additional days’ written notice sell 
such work at auction or at private sale and shall account for the net proceeds thereof, 
after deducting all the costs that should have been borne by the Contractor including 
compensation for the Engineer’s additional services made necessary thereby.  If such 
proceeds of sale do not cover all costs which the Contractor should have borne, the 
difference shall be charged to the Contractor and an appropriate Change Order shall be 
issued.  If the payments then or thereafter due the Contractor are not sufficient to cover 
such amount, the Contractor shall pay the difference to the Owner. 

 
13.2.6 The Contractor shall bear the cost of making good all work of the Owner or separate 

Contractors destroyed or damaged by such correction or removal. 
 
13.2.7 Nothing contained in this Paragraph 13.2 shall be construed to establish a period of 

limitation with respect to any other obligation which the Contractor might have under 
the Contract Documents, including Paragraph 4.5 hereof.  The establishment of the time 
period of one year after the Date of Substantial Completion or such longer period of 
time as may be prescribed by law or by the terms of any warranty required by the 
Contract Documents relates only to the Contractor to correct the work and has no 
relationship to the time within which his obligation to comply with the Contract 
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Documents may be sought to be enforced, nor to the time within which proceedings 
may be commenced to establish the Contractor’s liability with respect to his obligations 
other than specifically to correct the work. 

 
13.3 ACCEPTANCE OF DEFECTIVE OR NON-CONFORMING WORK 
 

13.3.1 If the Owner prefers to accept defective or non-conforming work, he may do so instead 
of requiring its removal and correction, in which case a Change Order will be issued to 
reflect a reduction in the Contract Sum where appropriate and equitable.  Such 
adjustment shall be effected whether or not final payment has been made. 

 
 

ARTICLE 14 
 

TERMINATION OF THE CONTRACT 
 

14.1 TERMINATION BY THE CONTRACTOR 
 

14.1.1 If the work is stopped for a period of thirty days under an order of court or other public 
authority having jurisdiction, or as a  result of an act of government, such as a 
declaration of a national emergency making materials unavailable, through no act or 
fault of the Contractor or a Sub-contractor or their agents or employees or any other 
persons performing any of the work under a contract with the Contractor because the 
Engineer has not issued a Certificate for payment as provided in Paragraph 9.7 or 
because the Owner has not made payment thereon as provided in paragraph 9.7, then 
the Contractor may, upon seven additional days’ written notice to the Owner and the 
Engineer, terminate the Contract and recover from the Owner payment for all work 
executed and for any proven loss sustained upon any materials, equipment, tools, 
construction equipment and machinery, including reasonable profit and damages. 

 
14.2 TERMINATION BY THE OWNER 
 

14.2.1 If the Contractor is adjudged bankrupt, or if he makes a general assignment for the 
benefit of his creditors, or if a receiver is appointed on account of his insolvency, or if 
he persistently or repeatedly refuses or fails, except in cases for which extension of time 
is provided, to supply enough properly skilled workmen or proper materials, or if he 
fails to make prompt payment to Subcontractors for material of labor, or persistently 
disregards laws, ordinances, rules, regulations, or orders of any public authority having 
jurisdiction, or otherwise is guilty of a substantial violation of a provision of the 
Contract Documents, then the Owner, upon certification by the Engineer that sufficient 
cause exists to justify such action, may without prejudice to any right or remedy and 
after giving the Contractor and his surety, if any, seven days written notice, terminate 
the employment of the Contractor and take possession of the site and of all material, 
tools, construction equipment and machinery thereon owned by the Contractor and may 
finish the work by whatever method he may deem expedient.  In such case, the 
Contractor shall not be entitled to receive any further payment until the work is 
finished. 
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14.2.2 If the unpaid balance of the Contract Sum exceeds the costs of finishing the work, 
including compensation for the Engineer’s additional services made necessary thereby, 
and any damages sustained by the Owner as a result of the Contractor’s breach, such 
excess shall be paid to the Contractor.  If such costs exceed the unpaid balance, the 
Contractor shall pay the difference to the Owner.  The amount to be paid to the 
Contractor or to the Owner, as the case may be, shall be certified by the Engineer upon 
application, in the manner provided in paragraph 9.4 and this obligation or to the 
Owner, as the case may be, shall be certified by the Engineer upon application, in the 
manner provided in Paragraph 9.4 and this obligation for payment shall survive the 
termination of the Contract. 

 
14.2.3 In the event that the Project is abandoned by the Owner, the Owner may terminate this 

contract at any time by giving at least seven (7) days notice to the Contractor.  In the 
event of termination, all work completed shall become the property of the Owner.  The 
Contractor shall be entitled to receive compensation for actual work satisfactorily 
completed hereunder, including reimbursable expense authorized by the Owner which 
are then due. 

 
14.2.4 In the event the Contractor fails to perform the work in accordance with the Contract 

Documents, the Owner may terminate the Contract after giving the Contractor five (5) 
working days notice. 

 
 

ARTICLE 15 
 

EQUAL OPPORTUNITY 
 

15.1 THE CONTRACTOR SHALL MAINTAIN POLICIES OF EMPLOYMENT AS 
FOLLOWS:  
 

15.1.1 The Contractor, all Subcontractors, and all Sub-subcontractors shall not discriminate 
against any employee or applicant for employment because of race, religion, color, sex 
or national origin.  The Contractor shall take affirmative action to ensure that applicants 
are employed and that employees are treated during employment, upgrading, demotion, 
or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, including apprenticeship.  The 
Contractor agrees to post in conspicuous place, available to employees and applicants 
for employment, notices setting forth the policies of non-discrimination. 

 
15.1.2 The Contract, all Subcontractors, and all Sub-subcontractors shall, in all solicitation or 

advertisements for employees placed by them or on their behalf, state that all qualified 
applicant will receive consideration for employment without regard to race, religion, 
color, sex, or national origin. 

 
 

ARTICLE 16 
 

MINIMUM WAGE RATES 
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16.1 The Contractor warrants and agrees that he and all Subcontractors and Sub-subcontractors shall 

comply with all applicable provisions of the New Mexico Public Works Minimum Wage Act as 
outlined in the Contract Documents.  The Contractor and his Subcontractors shall deliver by 
mail copies of certified weekly payrolls in accordance with the regulation under “MINIMUM 
WAGE RATES” to the office of: 

 
   
            (Only Upon Request)                                                             
            New Mexico State Labor Commission  and the:  Wastewater Division 
 1956 Pacheco Street       Attn: Stan Holland, P.E. 
 Santa Fe, New Mexico 87501     73 Paseo Real 
                                                                                                            Santa Fe, New Mexico 87507     
    

  
 
16.2 The Contractor warrants and agrees that he and all Subcontractors and Sub-subcontractors shall 

comply with all applicable provisions of City of Santa Fe Ordinance 2003-8 ‘Living Wage’. 
 
 
 

ARTICLE 17 
 

LIQUIDATED DAMAGES  
 

 
 
  The date of beginning and the time for completion of the Work are essential conditions of the 

Contract Documents and it is important that the Work be vigorously pursued to completion.  
The cost to the City of the administration of the contract, including engineering, inspection and 
supervision, will be increased as the time occupied in completing the work is increased.  The 
operation of City facilities is subject to detriment and inconvenience when full use cannot be 
made of an incomplete project. 

 
  The Contractor will proceed with the Work at such rate of progress to insure full completion of 

the Work within the Contract Time.  It is expressly understood and agreed, by and between the 
Contractor and the City, that the Contract Time for the completion of the Work described 
herein is a reasonable time, and that in submitting a bid on the Project and executing the 
Construction Contract the Contractor has taken into consideration the average climatic and 
economic conditions and other factors prevailing in the locality where the Work is to be 
performed. 

 
 Should the Contractor fail to complete the Work within the Contract Time, or such extension of 

contract time as has been granted by the City, then the Contractor agrees to the following 
schedule of liquidated damages representing inconvenience and monetary damage to the City 
and the operation of its facilities: 

 
                                            Original Contract Amount  
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                                                        Charge                     Charge   
  From                       To       Per      Per 
  More                     And   Calendar    Work 
  Than                  Including                     Day     Day ____________________ 
  $              0     $     100,000  $        250  $        350 
  $      100,000    $     500,000  $        600  $        600 
  $      500,000    $  1,000,000   $        800  $     1,100  
  $   1,000,000    $  2,000,000  $     1,150  $     1,600 
  $   2,000,000    $  4,000,000  $     1,350  $     1,900 
  $   4,000,000    $  8,000,000  $     1,725  $     2,450 
  $   8,000,000    $    no limit  $     1,925  $     2,750 

 
If the Contractor is delayed at any time in the progress of the Work by any act or neglect of the 
City or the Project Manager, or by changes in the Work, or by labor disputes, fire, unusual 
delay in transportation, unusually severe weather conditions, adverse soil conditions, 
unavoidable casualties, delays specifically authorized by the City, or by causes beyond the 
Contractor's control, avoidance, or mitigation, and without the fault or negligence of the 
Contractor or subcontractor or supplier at any tier, then the Contract Time shall be extended by 
Change Order for such reasonable time as the City may, in its sole discretion, determine that 
such event has delayed the critical path of the Work or overall completion of the Work after 
considering the advice of the Project Manager, if the Contractor complies with the notice and 
documentation requirements set forth below. 

 
Any claim for extension of time shall be made in writing to the Project Engineer as per 
Section8.3 Delays and Extension of Time and City, not more than 10 calendar days from the 
beginning of the delay.  The notice shall indicate the cause of the delay, the anticipated length 
of the delay, and the probable effect of such delay upon the progress of the Work.   
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SUPPLEMENTARY CONDITIONS 

 
 

SUPPLEMENTARY CONDITIONS 
 
Document is intended to be used in conjunction with the General Conditions of the Contract. 
 
ADDITIONAL CONDITIONS 
 
1.0 DEFINITIONS - The following definitions shall apply through the Bidding Documents or 

Contract Documents unless otherwise specified. 
 
1.1 ADDENDUM:  Written or graphic instrument issued prior to the execution of the Contract 

which modifies or interpret the Bidding Documents, including Drawings and Specifications, by 
additions, deletions, clarifications, or corrections.  Addenda will become part of the Contract 
Documents when the Construction Contract is executed.  Plural:  ADDENDA 

 
1.2 ADDITIVE OR DEDUCTIVE ALTERNATE BID:  Amount stated in the Bid to be added or 

deducted from the amount of the Base Bid if the corresponding change in project scope or 
alternate materials and/or methods of construction is accepted. 

 
1.3 BASE BID:  Amount of money stated in the Bid as the sum for which the Bidder offers to 

perform the work, not including that work for which Alternate Bids are also submitted. 
 
1.4 BID:  A complete and properly signed proposal to do the work or designated portion thereof for 

the sums stipulated therein, supported  by data called for by the Bidding Documents. 
 
1.5 BID LOT:  A major item of work for which a separate quotation or proposal is requested. 
 
1.6 BIDDER:  One who submits a Bid for a Prime contract with the Owner, as distinct from a 

Subcontractor, who submits a Bid to a Bidder.  Technically, a Bidder is not a Contractor on a 
specific project until a contract exists between him and the Owner. 

 
1.7 BIDDING DOCUMENT:  Documents that include the Invitation for Bid, Instructions to 

Bidders, the Bid Form, other sample bidding and contract forms, and the proposed Contract 
Documents, including any Addenda issued prior to receipt of Bids.  The Contract Documents 
proposed for the work consist of the Owner-Contractor Agreement, the Conditions of the 
Construction Contract (General, Supplementary, and Other Conditions), the Drawings, the 
Specifications, and all Addenda issued prior to and all Modifications issued after execution of 
the Contract. 

 
1.8 DAY:  Calendar day, which is every day shown on the calendar, beginning and ending at 

midnight. 
 
1.9 CENTRAL PURCHASING OFFICE:  The Central Purchasing Office is the City of Santa Fe 

Purchasing Department. 
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1.10 GOVERNING AUTHORITY:  The Governing Board of the City of Santa Fe for the execution 

of construction contracts is the Mayor and City Manager. 
 
1.11 INVITATION FOR BID:  The Bidding Documents utilized for soliciting sealed Bids.  

“Invitation to Bid” shall have the same meaning as “Invitation for Bid”. 
 
1.12 OWNER:  The City of Santa Fe, New Mexico. 
 
1.13 PROCUREMENT OFFICER:  The Director of the Purchasing Division, or a designee 

authorized to enter into or administer contracts and make written determination with respect 
thereto. 

 
1.14 RESPONSIBLE BIDDER:  A Bidder who submits a responsive Bid and who has furnished, 

when required, information and data to prove that his financial resources, production or service 
facilities, personnel, service reputation, and experience are adequate to make satisfactory 
delivery of the services, construction, or items of tangible personal property described in the 
Bidding Documents. 

 
1.15 SUCCESSFUL BIDDER:  The lowest qualified and responsible Bidder to whom the Owner, on 

the basis of the Owner’s evaluation, makes an award. 
 

1.16 UNIT PRICES:  Amounts stated in the Contract as prices per unit of measurement for materials 
or services as described in the Contract Documents. 

 
1.17 USER:  The City of Santa Fe or agencies or designated entity for whose use the Project is being 

constructed. 
 
2.0 CONTRACT AUDIT 
 
The Owner shall be entitled to audit the books and records of a Contractor or any Subcontractor under 
any negotiated contract or subcontract other than a firm fixed-price contract to the extent that such 
books and records relate to the performance of such contract or subcontract.  Such books and records 
shall be maintained by the Contractor for a period of three years from the date of final payment under 
the prime contract and by the Subcontractor for a period of three years from the date of final payment 
under the subcontract unless a shorter period is otherwise authorized in writing (13-1-161, NMSA 
1978). 
 
3.0 DEBARRED OR SUSPENDED CONTRACTORS 
 
A business (Contractor, Subcontractor, or Supplier) that has either been debarred or suspended 
pursuant to the requirements of City Purchasing Manual, shall not be permitted to do business with the 
State and shall not be considered for award of contract during the period for which it is debarred or 
suspended. 
 
 
 
4.0 BRIBES, GRATUITIES, AND KICK-BACKS 
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4.1 It is illegal in the State of New Mexico for any public employee to solicit or accept anything of 

value in connection with award of this Bid and for any person to offer or pay anything of value 
to any such public employee (30-24-1 through 30-24-2, NMSA 1978). 

 
4.2 Pursuant to Section 13-1-191, NMSA 1978, reference is hereby made to the Criminal Laws of 

New Mexico (including 30-24-1, 30-23-2, and 30-41-1 through 3-41-3, NMSA 1978), which 
prohibit bribes, kick-backs, and gratuities and violation of which constitutes a felon. Further, 
the Procurement Code (13-1-28 through 13-1-199, NMSA 1978), imposes civil and criminal 
penalties for its violation 

 
5.0 PROTESTS 
 
5.1 Any Contractor who is aggrieved in connection with a procurement may protest to the City 

Purchasing Agent and the Owner as provided by City Purchasing Manual.  The protest should 
be made in writing within twenty-four (24) hours after the facts or occurrences; giving rise 
thereto, but in no case, less that within fifteen (15) calendar days after the facts or occurrences 
giving rise thereto. 

 
5.2 In the event of a timely protest under Section, the City Purchasing Agent and the Owner shall 

not proceed further with the procurement unless the City Purchasing Agent or the Owner 
makes a determination that the award of contract is necessary to protect substantial interests of 
the Owner. 

 
5.3 The City Purchasing Agent or his designee shall have the authority to take any action 

reasonably necessary to resolve a protest of an aggrieved Contractor concerning a procurement. 
 
5.4 This authority shall be exercised in accordance with adopted regulations, but shall not include 

the authority to award money damages or attorneys’ fees. 
 
5.5 The City Purchasing Agent or his designee shall promptly issue a determination relating to the 

protest.  The determination shall: 
 

5.5.1 State the reasons for the action taken; and, 
 
5.5.2 Inform the protestant of the right to judicial review of the determination pursuant to 

Section 13-1-183, NMSA 1978. 
 
5.6 A copy of the determination issued as provided by City Purchasing Manual, shall be mailed to 

the protestant. 
 
6.0 CONTRACT BOND REQUIREMENTS 
 
6.1 The Successful Bidder, where the Contract Price exceeds twenty five thousand dollars 

($25,000), shall post a one hundred percent (100%) Performance Bond and a one hundred 
percent (100%) Labor and Material Payment Bond.  Bonds shall be executed on Performance 
Bond and Labor and Material Payment Bond forms attached hereto, with amount payable 
conforming to the terms of the contract.  Surety shall be a company licensed to do business in 
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the State of New Mexico and acceptable to the Owner. 
 
6.2 Personal sureties may be accepted if the Owner so determines in advance, but in such case the 

amount of the Bond shall be the full Contract Price, and the sureties shall justify under oath in 
amounts above liabilities and exemptions aggregating double the amount of the Bond. 

 
6.3 Special attention of Bidders is called to the requirements of Section 13-4-18 through 13-4-20, 

NMSA 1978 regarding a Contractor who does not have his principal place of business in the 
State of New Mexico for all taxes due arising out of construction services rendered under the 
Contract. 

 
6.3.1 The right to sue on this Bond accrues only to the Owner and the parties to whom 

Sections 13-4-18 through 13-4-20, NMSA 1978 grant such right; and any such right 
shall be exercised only in accordance with the provisions and limitations of said statues. 

 
7.0 NON-RESIDENT CONTRACTOR’S REQUIREMENTS REGARDING GROSS 

RECEIPTS TAX SURETY BOND 
 
7.1 Section 7-1-55A, NMSA 1978 provides that any person (as defined in Section 7-1-3, NMSA 

1978) engaged in the construction business who does not have his principal place of business in 
New Mexico and enters into a prime construction contract to be performed in this State shall, at 
the time such contract is entered into, furnish the Director of the Revenue Division, Taxation 
and Revenue Department, or his delegate with a surety bond or other acceptable security in a 
sum equivalent to the gross receipts to be paid under the contract multiplied by the applicable 
rate of the gross receipts tax imposed by Section 7-9-4, NMSA 1978 to secure payment of the 
tax imposed on the gross receipts from the contract, and shall obtain a certificate form the 
Director of the Revenue Division, Taxation and Revenue Department, or his delegate that the 
requirements of this paragraph have been met. 

 
7.2 If the total sum to be paid under the contract is changed by ten percent or more after the date 

the surety bond or other acceptable security  is furnished, to the Director or his delegate, such 
person shall increase or decrease, as the case may be, the amount of the bond or security within 
fourteen days after the change (7-1-55B, NMSA 1978). 

 
7.3 In addition to the above requirements, the Contractor will be subject to all the requirements of 

the City Procurement Code. 
 
8.0 CONTRACTOR’S GROSS RECEIPTS TAX REGISTRATION 
 
8.1 Section 7-10-4, NMSA 1978 provides that any person (as defined in Section 7-10-3, NMSA 

1978) performing services for the City of Santa Fe, as those terms are used in the Gross 
Receipts and Compensating Tax Act (Section 7-10-1 to 7-10-5, NMSA 1978), must be 
registered and be issued an identification number with the Revenue Division of the Taxation 
and Revenue Department to pay the gross receipts tax. 

 
8.2 The identification number is needed to properly complete the approval process of the contract; 

therefor, so as to cause no delay in the processing, the Contractor must register with the State 
of New Mexico, Taxation and Revenue Department.  For information contact: 
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 Revenue Division 
 Taxation and Revenue Department 
 Manual Lujan Building 
 1200 St. Francis Drive 
 Santa Fe, New Mexico 87503 
 (505) 988-2290 

 
8.3 If any person who performs services for the City of Santa Fe is not registered to pay the gross 

receipts tax, the City shall withhold payment of the amount due until the person has presented 
evidence of registration with the Revenue Department to pay the gross receipts tax. 

 
9.0 CONTRACT WITH NONRESIDENT PERSON OR PARTNERSHIPS OR 

UNADMITTED FOREIGN CORPORATIONS; AGENT FOR SERVICE OF PROCESS 
 
9.1 Special attention of Bidders is called to requirements of Sections 13-4-21 through 13-4-24, 

NMSA 1978, whereby a public works contract with a nonresident person or partnership or 
foreign corporation not authorized to do business in the State shall contain a specific provision 
designating an agent resident within the State, and his address, upon whom process and writs in 
any action or proceeding against such business may be served in any action arising out of such 
contract. 

 
10.0 STATE ALLOWANCES 
 
10.1 The Contractor shall purchase the “Allowed Materials” as directed by the Owner through the 

Engineer on the basis of the lowest and the best Bid of at least three competitive Bids.  If the 
actual price for purchasing the “Allowed materials” is more or less than the “Cash Allowance”, 
the Contract Price shall be adjusted accordingly.  The adjustment in Contract Price made on the 
basis of the purchase price without additional charges for overhead, profit, insurance, or any 
other incidental expenses.  The cost of installation of the “Allowed Materials” shall be included 
in the applicable section of the Specifications covering the work. 

 
11.0 MINIMUM WAGE RATES 
 
11.1 The Minimum Wage Rate Determinations for this Project are shown in this section.  This 

project is subject to New Mexico State Wage Rate Decision No. SF-14-0973 -A 
 
11.2 This project is subject to the City of Santa Fe Ordinance 2003-8. 
 
12.0 FORM OF CHANGE ORDER AND CHANGE ORDER NOTICE TO PROCEED 
 
12.1 N/A 
 
13.0 STATE OF NEW MEXICO STATE INDUSTRIES DIVISION 
 
13.1 The Contractor, at his own expense, shall secure the required building permits from the State 

CID as required for this Project.  Contractor shall adhere to the requirements established for 
inspections. 
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14.0 CITY OF SANTA FE REQUIREMENTS 
 
14.1 The General Contractor shall include in the Bid the cost of all landfill dumping fees; 

additionally, the General Contractor shall be  responsible that all rubble, excess 
materials, etc., are disposed of at an approved, legal dumping site. 

 
14.2 The Contractor shall adhere to any applicable City of Santa Fe ordinances, resolutions, 

guidelines, and other requirements to complete the work.       
  
 
 



FY 14/15 Wastewater Management Division Rufina Street Sanitary Sewer Line Rehabilitation Project, CIP # 949,  
Bid ‘15/01/B 

 
 

125

 
 

SPECIAL CONDITIONS 
FOLLOWING THIS PAGE 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 



FY 14/15 Wastewater Management Division Rufina Street Sanitary Sewer Line Rehabilitation Project, CIP # 949,  
Bid ‘15/01/B 

 
 

126

SPECIAL CONDITIONS 
 

 
 
1. AMERICANS WITH DISABILITIES ACT COMPLIANCE: 
   
  The Contractor will comply with all relevant provisions of the Americans with Disabilities Act, 

as well as with the New Mexico Human Rights Act, and all other applicable local, state and 
federal laws governing the rights of the disabled.   

 
2. WAGE RATE DETERMINATION: 
 
  Issuance of the following wage rate determination is done pursuant to Section 13-4-11 

N.M.S.A. 1978, as amended, or such successor statute and with duly adopted rules and 
regulations properly registered with the Supreme Court, as required by law, and other statutes 
pertaining to public works in New Mexico. 

 
  Each certified payroll shall have the correct Wage Rate Decision Number printed clearly on the 

first page.  The Contractor and all Subcontractors shall also submit certified payrolls.  Prior to 
the issuance of a Certificate of Payment, the Contractor shall determine that a certified payroll 
has been submitted to the State Labor Commission as provided for by State law and that all 
other provisions applicable to and relating to the payment of wages to artisans, draftsmen, and 
laborers has been abided by and that said payments have been made in accordance with 
established scales as furnished by the State Labor Commission for this particular contract.  In 
addition, the Contractor will not be allowed to split an individual worker(s) time/wages 
between crafts/laborer classifications. 

 
3. SCHEDULE OF VALUES 
 

Before the Application for Payment, the Contractor shall submit to the Engineer a schedule of 
values allocated to the various portions of the work, prepared in such form and supported by 
such data to substantiate its accuracy as the Engineer may require.  This schedule of values, 
once mutually agreed upon between the Engineer and the Contractor shall become the basis for 
the Contractor’s Applications for Progress Payments.   
 

4. APPLICATION FOR PROGRESS PAYMENT: 
 

Contractor shall submit (but not more often than once a month), to the Project Manager for 
review an Application for Progress Payment filled out and accompanied by such supporting 
documentation as is required by the Contract Documents and also as the Project Manager may 
reasonably require.  The City shall have seven (7) days to review the Application for Progress 
Payment either to accept or reject.  If application is accepted then City shall have twenty-one 
(21) days from day of receipt to process payment.  If application is rejected, Contractor has to 
resubmit a new Application for Progress Payment.  Once application is resubmitted the twenty-
one (21) day timeframe is reinstated.  These Applications for Progress Payments shall be on the 
basis of estimates made by Contractor and shall be as specified in the Contract Agreement.  If 
payment is requested on the basis of materials and equipment not incorporated in the Work, but 
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delivered and suitably stored at the site or at another location agreed to in writing, the 
Application for Progress Payment shall also be accompanied by such data, satisfactory to City 
as will establish City's title to the material and equipment and protect City's interest therein, 
including applicable insurance.  Each subsequent Application for Progress Payment shall 
include an affidavit of Contractor stating that all previous payments received on account of the 
work have been applied to discharge in full all of Contractor's obligations reflected in prior 
Applications for Progress Payment.  All Applications for Progress Payment shall be submitted 
on an Application and Certification for Payment form as approved by the Project Manager.  
Contractor shall obtain from all suppliers of services and materials a release and waiver of all 
liens.  Such releases and waivers shall be submitted with the Contractor's Application for 
Progress Payment.      

 
5. CONTRACTOR'S WARRANTY OF TITLE 
 
  Contractor warrants and guarantees that title to all work, materials and equipment covered by 

an Application for Progress Payment, whether incorporated in the Project or not, will pass to 
City at the time of payment free and clear of all liens, claims, security interests and 
encumbrances.   

 
6. WARRANTY 
 
 Contractor shall pay City, or make at the Contractor’s own expense, all repairs, replacement or 

payments necessitated by defects in materials or workmanship supplied under the terms of the 
Contract which exist within one year after the date of final acceptance of the Work or such 
longer period of time as may be prescribed by applicable law or regulation in a reasonable and 
timely manner. 

 
 The Contract shall cover defects which shall be in existence during such one-year period but 

which shall not become apparent until thereafter. 
 
 Contractor shall be fully responsible for all direct, indirect and consequential costs to the City 

approximately caused by such defects in materials or workmanship including defects in 
materials or workmanship supplied to the Contractor by a subcontractor or supplier.  Contractor 
shall also hold the City harmless from liability of any kind arising from damage due to said 
defects. 

 
 Contractor shall make all repairs and replacements or payments promptly upon receipt of 

written order from the City.  If Contractor fails to make the repairs, replacements or payments 
promptly, City may do the work and Contractor and the Contractor’s Surety shall be liable for 
cost thereof, including but not limited to, fees and charges of engineers, architects, attorneys 
and other professionals. 

 
7. PROVISIONS FOR SAFETY: 
 
  The Contractor will be required to make whatever provisions necessary, to provide for the 

safety and welfare of the public and City employees during construction. 
 
8. PRE-CONSTRUCTION CONFERENCE 
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   A pre-construction meeting shall be scheduled between the Owner and the Contractor and shall 

be conducted at the time and location specified in the Notice of Pre-Construction Meeting 
which will be presented to the Contractor after execution of the construction contract.  At this 
meeting the Engineer and Project Manager will discuss administrative matters with the 
Contractor and the Sub-contractors and further orient the Contractor to the requirements of the 
Contract Documents.  The Contractor shall introduce responsible personnel (to be in 
attendance), present and discuss the construction schedule, and discuss approach and 
construction methods to complete the work and utility coordination, as applicable. 

 
9. CONTRACTOR PERSONNEL INFORMATION: 
 

The Contractor will provide the following information to the Project Manager: 
 

 A. Contractor's Project Manager:    
 
  Phone No.: Cell Phone:  
 
 B.  Contractor's Superintendent:     
 
  Telephone No.:  Cell Phone No.: 
   
 
  FAX No.: e-mail:  
 
 C.   Architect/Engineer:    
 
  Address:    
 
  Phone No.: Cell Phone:  
 
  FAX No.: e-mail:  
 
 D. A/E’s Project Representative:    
  
 E. Testing Laboratory:    
 
 E. Emergency contact phone numbers 

 
(1)  Person/Address       

  
  Phone:   Cell Phone:   
  

(2)  Person/Address          
 
  Phone:   Cell Phone:  
 
  (3) Person/Address     
 
  Phone:  Cell Phone:  

     
 F. List of authorized signatures for: 
  Certified payrolls; Payroll affidavits; Change orders; Progress payment certifications: 
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E.  Project Safety Officer:     
 
F. Equal Employment Opportunity Officer:     
 
G.  List of tentative suppliers:     

 
The person listed in "B." will become the Contractor's Superintendent of Record.  The Contractor will not be 
allowed more than one (1) Superintendent.  The Contractor's Superintendent shall supervise the project and be 
available at all times that construction is in progress. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

CITY OF SANTA FE WASTEWATER DIVISION GENERAL 
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CONSTRUCTION CONDITIONS 
FOLLOWING THIS PAGE 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 

 
 

CITY OF SANTA FE WASTEWATER DIVISIONS GENERAL 
CONSTRUCTION CONDITIONS 
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1.0 CHANGES TO WORK ORDERS 

 
1.1 City, at any time and without notice to sureties, if any, and without invalidating this Contract 

shall have the right by written notice to direct field changes within the general scope of this 
Contract consisting of additions, deletions, or other revisions thereto. Any such field change 
shall become effective upon delivery to Contractor of such written notice and Contractor shall 
proceed with the work resulting from the field change. 

 
1.2 Any claim by Contractor for an adjustment for additional compensation and/or time within 

which to complete performance of any such Work Order for such field changes, which were not 
otherwise agreed upon at the time of issuance of the field change above, shall be submitted to 
CITY for approval in writing within seven (7) calendar days of the date of the change, together 
with any supporting documentation as may be required by CITY, or be deemed waived by 
Contractor, who  shall thereafter be barred from asserting such claim.  

 
1.3 In addition to field changes, City may at any time request change which may require proposals 

from Contractor and agreement between the Parties. A proposal in response to any such 
requested Work Order change unless otherwise agreed upon shall be submitted to City within 
seven (7) calendar days of its receipt by Contractor. Such a Work Order change is not binding 
until the work and price adjustments have been agreed upon in writing and will not become 
effective until notification to proceed on the Work Order change is issued in writing by City. 
Unless otherwise agreed upon by the Parties, the period to reach agreement on a proposed 
change and notification thereof shall not exceed fifteen (15) calendar days. 

 
1.4 Except as herein provided, no verbal order, statement, or conduct of CITY shall be treated as a 

change to any Work Order or entitle Contractor to an adjustment thereto. 
 
2.0 SPECIFICATIONS AND DRAWINGS 
 
2.1 Contractor shall maintain at the site of the Work Order a copy of the Drawings and specifications 

governing the Work Order with all changes and modifications thereto, and shall at all times, give 
City access thereto. Anything mentioned in the specifications and not shown on the drawings or 
shown on the drawings and not mentioned in the specifications, shall be of like effect as if shown 
or mentioned in both. In cases of a difference between drawings and specifications, the 
specifications shall govern. In any case of discrepancy either in figures, in the drawings, or in the 
specifications, the matter shall promptly be submitted to City who shall promptly make a 
determination in writing. Any adjustment by Contractor without such determination shall be at 
its own risk and expense. City shall furnish from time to time such detail drawings or other 
information as may be considered necessary, unless otherwise provided. 

 
2.2 Contractor shall provide and keep at the site of the Work Order, a complete “as-built” record set 

of drawings that shall be corrected daily and shall show every change from the original approved 
drawings and specifications. These changes shall be forwarded to City periodically. The 
drawings shall reflect exact and actual "as-built" conditions of construction, installation, and 
erection as it progresses. Where drawings are not adequate to show “as-built” conditions, 
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Contractor shall prepare sketches which delineate the necessary “as-built” information. City 
shall furnish two (2) sets of all paper "blue-line" prints “approved” drawings for use in 
accomplishing specified mark-up. Final “as-built” drawings shall be delivered to City by 
Contractor upon completion of the Work Order called for under this Contract. 

 
3.0 SITE INVESTIGATION  
 
3.1 Contractor acknowledges that it will have satisfied itself as to the nature and location of any 

Work Order site, its general and local conditions, particularly those bearing upon transportation, 
disposal, and handling and storage of materials, availability of labor, water, electric power, roads, 
and uncertainties of weather, river stages, or similar physical conditions at such Work Order site, 
the conformation and conditions of the ground, the character, quality, and quantity of surface and 
subsurface materials to be encountered, the character of equipment and facilities needed 
preliminary to and during the prosecution of such Work Order, and all other matters which can in 
any way affect the Work Order or the cost thereof under this Contract. Any failure by Contractor 
to acquaint itself with all the available information concerning these conditions will not relieve it 
from the responsibility for estimating properly the difficulty or cost of successfully performing 
the Work Order.  

 
4.0 REPRESENTATIONS 
 
4.1 City assumes no responsibility for any understanding or representations made by any of its 

officers or agents during or prior to the negotiations and execution of this Contract, unless such 
understanding or representations are expressly stated in this Contract, and this Contract expressly 
provides that responsibility therefore is assumed by City. 

 
4.2       Representations made but not so expressly stated and for which liability is not expressly assumed 

by City in this Contract shall be deemed only for the information of Contractor and City will not 
be liable or responsible therefore. 

 
5.0 INSPECTION 
 
5.1 City shall have the right to inspect the facilities or offices maintained by Contractor to perform 

any Work Order under this Contract and to be present at any test to be performed, but such 
inspections, if made, shall not in any way relieve Contractor from its responsibility with respect 
to its obligations and duties under this Contract. 

 
5.2 All workmanship shall be subject to inspection, examination, and test by City at any and all 

times during the performance of any Work Order and at any and all places where such Work 
Order is carried on. City shall have the right to reject defective workmanship or require its 
correction. Rejected workmanship shall be satisfactorily corrected without additional cost to 
City. If Contractor fails to correct rejected workmanship within the time allowed by City, the 
City may, by contract or otherwise, correct such workmanship and charge the cost thereof to 
Contractor, or City may terminate the right of Contractor to proceed with the Work Order as 
provided in section 26 of these General Construction Conditions entitled “Default and 
Termination”. In such event, Contractor and surety shall be liable for any damage to the same 
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extent as provided in this Contract. 
 
5.3 Contractor shall furnish promptly without additional cost to City all reasonable facilities, labor, 

and materials necessary for the safe and convenient inspections and tests that may be required by 
City. Contractor shall be charged with any additional cost of inspection when material and 
workmanship are not ready at the time the inspection is required by City, or for the cost of re-
testing if materials or workmanship fail to meet specifications.  

 
6.0 PROTECTION OF PROPERTY 
 
6.1 Contractor shall continuously maintain adequate protection of work under all Work Order from 

damage and shall protect City and private property at all times from injury or loss arising in 
connection with any work Order under this Contract, including materials furnished by City. 

 
6.2 Contractor shall make good at its own expense any such damage, injury, or loss that may result 

from its effort in connection with the Work. Contractor shall provide all facilities for protection 
required by public authority or local conditions. 

 
7.0 LICENSES, PERMITS AND REGULATIONS 
 
7.1 Contractor shall, without additional expense to City, obtain all licenses and permits required for 

the prosecution of any Work Order. Contractor shall conduct its operations in compliance with 
all laws, rules, regulations or ordinances of the federal, state, and local governments and their 
authorized agencies. Contractor shall defend, indemnity and save City harmless from and against 
any claims, damages, lawsuits and expenses arising from any alleged or actual violation by 
Contractor of any such law, rule, regulation, or ordinance. 

 
8.0 CHANGED CONDITIONS 
 
8.1 Contractor shall, as soon as practicable and before such physical conditions are disturbed, notify 

City in writing of subsurface or latent physical conditions at the Work Order site differing 
materially from those indicated in this Contract, or unknown physical conditions at the Work 
Order site, of an unusual nature, differing materially from those ordinarily encountered and 
generally recognized as inherent in work of the character provided for in this Contract. City will 
promptly investigate the conditions, and if City finds that such conditions do materially differ 
and cause an increase or decrease in the cost or time required for performance of such Work 
Order, an equitable adjustment shall be made and the Work Order will be modified in writing 
accordingly. Any claim by Contractor for adjustment hereunder shall be denied unless it has 
given notice as required above. 

 
9.0 WARRANTY 
 
9.1 Except as otherwise expressly provided in this Contract, Contractor warrants and shall remedy at 

its own expense any failure of any work, including equipment, under any Work Order under this 
Contract to conform to Contract specifications and any defect of material, workmanship, or 
design in said work [excluding any defect of any design furnished by City under this Contract] 
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provided that City gives Contractor notice of any such failure or defect promptly after discovery, 
but not later than one (1) year after final acceptance of the work under said Work Order. 
Contractor shall, at its own expense, remedy any damage to equipment, the Work Order site, any 
buildings or the contents thereof, which damage results from any failure or defect, and restore 
any work damaged in fulfilling the terms of this section 9. 

 
9.2 All subcontractors', manufacturers', and suppliers' warranties and guarantees, express or implied, 

respecting any part of the work under any Work Order and any materials used therein shall be 
deemed obtained and shall be enforced by Contractor as the agent of and for the benefit of City 
without the necessity of separate transfer or assignment thereof; provided that, if directed by 
City, Contractor shall require such subcontractors, manufacturers, and suppliers to execute such 
warranties and guarantees in writing to City. Any such work repaired or replaced pursuant to this 
section 10 shall also be subject to the provisions of this section to the same extent as the work 
originally performed. 

 
9.3 The foregoing rights and remedies of City are in addition to and do not limit any rights afforded 

to City by any other provision of this Contract. 
 
10.0 CORRECTION OF DEFECTS 
 
10.1 If Contractor does not take action to correct any defects or deficiencies for which it is 

responsible under this Contract within a reasonable time after receipt of City’s written notice 
thereof, City may take such corrective action itself or through contract with others; provided 
however, the taking of such corrective action is not intended to, and shall not in any way limit 
City’s right to proceed, through litigation or otherwise, to enforce any other provisions of this 
Contract. The City may deduct all costs and expenses incurred by the City to take such 
corrective action by itself or through contracts with others from any amounts then due and owing 
to the Contractor. 

 
10.2 City may, at its option, deduct an equitable amount from the agreed upon price on any Work 

Order for uncorrected work if it deems it inexpedient to correct such work under said Work 
Order which has not been performed in accordance with the provisions of this Contract. 

 
11.0 OTHER CONTRACTS 
 
11.1 City may undertake or award other contracts for additional work, and Contractor shall fully 

cooperate with such other contractors and City employees, and carefully fit its own Work to such 
additional work as may be directed by City. Contractor shall not commit nor permit any act that 
will interfere with the performance of work by any other contractor or by City employees. 

 
12.0 LIABILITY 
 
12.1 Contractor agrees to defend, indemnify and hold harmless the City, its officers, employees, from 

any liability for injury, death, loss, accident, or damage to any persons, or to property, including 
injuries to Contractor’s employees, and from any claims, actions, proceedings, and cost in 
connection therewith, including reasonable attorney fees, arising or alleged to have arisen out of 
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any act or omission, including passive or active negligence of the Contractor or any of its 
subcontractors or anyone directly or indirectly employed by either of them, or arising in anyway 
from any work under any Work Order under this Contract; provided however, that nothing in 
this clause shall extend to liability, claims, damages, losses, or expenses, including attorney fees, 
arising out of: 

 
12.1.1  The preparation or approval of maps, drawings, opinions, reports, surveys, changes, 

designs, or specifications by CITY or its officers, employees, or agents; or 
 
12.1.2 The giving of or failure to give directions or instructions by City, or its officers, 

employees, or agents of City, where such giving or failure to give directions or 
instructions is the primary cause of bodily injury to persons or damage to property. 

 
13.0 ASSIGNMENT 
 
13.1 Contractor shall not assign or otherwise transfer any of its obligations or rights under this 

Contract or any part hereof without the prior written consent of City.  
 
14.0 INDEPENDENT CONTRACTOR 
 
14.1 Contractor shall employ and direct all persons performing any work under any Work Order 

under this Contract and such persons shall be and remain the sole employees of and subject to 
the control and direction of Contractor, and shall not be the employees of or subject to the 
direction and control of City, it being the intention of the Parties hereto that Contractor be and 
remain an independent contractor and nothing contained herein shall be construed as inconsistent 
with that status. Contractor is to determine the manner and method in which such work shall be 
performed, to conduct the work in the name of Contractor, and agrees to inform all persons 
employed by it and working upon such undertaking that they are employed by and work for 
Contractor and that they are not employed by City. 

 
14.2 Whenever in this Contract the words “as ordered”, “as directed”, as required”, “as permitted”, 

“as allowed", or words or phrases of like import are used, it shall be understood that the order, 
direction, requirement, permission, or allowance of City is intended only to the extent of judging 
compliance with the terms of this Contract. None of these words or phrases shall imply that City 
has any authority or responsibility for supervision of Contractor's forces or construction 
operations, such supervision and the sole responsibility therefore being strictly reserved for 
Contractor. 

 
14.3 Similarly the words “approved”,  “reasonable”, “suitable”, “acceptable”, “proper”, 

“satisfactory”, or words of like effect and import, unless otherwise particularly specified herein, 
shall mean approved, reasonable, suitable, acceptable, proper, or satisfactory in the judgment of 
City without implying that City has any authority or responsibility for supervision of 
Contractor's forces or construction operations.  

 
 
15.0 SUBCONTRACTS 
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15.1 Contractor shall, upon written authorization or direction from City, enter into subcontracts for 

the performance of parts of the Work described in Article 1 of the Construction Agreement 
entitled “The Work”. The issuance of subcontracts shall not relieve Contractor of any of its 
obligations under this Contract including, among other things, the obligation to properly 
supervise and coordinate the work of subcontractors. Such subcontracts shall be in such form 
and contain such provisions as may required by this Contract or as City may prescribe; provided, 
however, that nothing contained herein shall create any contractual relationship between any 
subcontractor and City. 

 
16.0 USE OF PREMISES 
 
16.1 Contractor shall confine the storage of materials and construction equipment in locations 

acceptable to City and in accordance with all applicable laws, ordinances, and regulations. 
 
16.2 Contractor shall provide adequate safety barriers, signs, lanterns, and other warning devices and 

services to properly protect any person having access to or near any Work Order site. Contractor 
shall enforce City’s instructions concerning the location of signs and posters. 

 
16.3 Contractor shall be solely responsible for any act of trespass or any injury to adjacent property, 

resulting from or in connection with the operations under any Work Order under this Contract. 
Contractor shall be liable for any claims that may arise from the deposit of debris of any kind 
upon private or public property.  

 
17.0 CLEANING UP 
 
17.1 Contractor shall, at all times, keep the area around any Work Order site, including storage areas 

used by it, in a clean and orderly condition and free from weeds, combustible debris, and waste 
materials. Upon completion of the Work, Contractor shall remove all rubbish from and about the 
premises and restore the Work site and material storage locations to their original condition. All 
unused material, unless otherwise directed, shall be returned by Contractor to a designated 
storage area. 

 
18.0 BONDS 
 
18.1 Contractor shall furnish in connection with the performance of the Work Order hereunder, a 

payment bond for the protection of persons furnishing material and labor and a performance and 
warranty bond for the protection of City and in a form acceptable to City. Contractor may also 
satisfy the foregoing requirements by providing blanket payment and performance bonds for the 
duration of this Contract. The penal sum of the bond shall be sufficient to cover one hundred 
percent (100%) of the price of each Work Order issued under this Contract. Bonds required 
hereunder shall be dated as of the effective date of this Contract and shall be furnished promptly 
by Contractor to City, accompanied by a certified copy of the “Power of Attorney” document 
issued by the Surety Company. 
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19.0 AUDIT 
 
19.1 At anytime or times but not later than three (3) years after final payment under this Contract, 

City may make such audit of the invoices or vouchers and substantiating material (including time 
records) as deemed necessary by City. Each payment theretofore made shall be subject to 
reduction to the extent of amounts which are found by City not to have been properly payable, 
and shall also be subject to reduction for overpayments on preceding invoices or vouchers. If 
required by the City, Contractor shall insert a clause containing all the provisions of this clause 
in all subcontracts so as to permit City to make identical audits and inspections of the records of 
all subcontractors involved. 

 
20.0 TAXES 
 
20.1 Contractor shall pay any and all taxes and contributions for unemployment insurance, pensions, 

annuities, and similar benefits, which may now or hereafter be imposed on Contractor by law or 
collective bargaining agreements or other contracts with respect to persons employed by 
Contractor for performance of any Work Order under this Contract. Compensation to be paid to 
Contractor under this Contract shall include and Contractor shall be liable for and shall pay all 
applicable New Mexico gross receipts taxes collected from the City on any materials, equipment, 
services, or supplies furnished in the performance of any Work Order under this Contract. 
Contractor shall be liable for and shall pay all taxes, assessments, and other charges levied by 
any governmental body on any Work Order performed hereunder, or on any materials, 
equipment, services, or supplies furnished in the performance of any Work Order under this 
Contract. 

 
21.0 NEW MATERIALS 
 
21.1 Unless otherwise specified, all materials and equipment furnished by Contractor shall be new, 

and both workmanship and material shall be of good quality. Equipment and material which is 
provided, but fails to comply with the requirements of this Contract shall be removed and 
replaced with complying equipment and material at Contractor’s sole expense; provided, 
however, that if the progress of any work makes such removal impractical, City shall have the 
right to accept it and reduce the Contract price by an amount equivalent to the difference in its 
value and the value of complying equipment or material. City may perform such factory or field 
tests as are deemed necessary to verify that equipment meets the Performance standards 
guaranteed by Contractor. Contractor shall be permitted to witness such tests. Should any 
material or equipment fail to meet such standards, Contractor shall, at its own expense, modify, 
adjust, repair, or replace the same as necessary, to assure compliance therewith and with the 
other applicable requirements of this Contract. 

 
22.0 LIABILITY FOR DELAYS; EXTENSIONS 
 
22.1 Contractor shall be fully responsible for monitoring the actual progress of work under any Work 

Order, and shall make up lost time at its own expense as necessary, where delays have occurred 
due to reasons within Contractor’s reasonable control. City will be the sole judge of the 
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justification for delay and time extension allowed Contractor under this Contract, but will act 
reasonably and in good faith in the aforesaid judgment. 

 
23.0 ACCEPTANCE OF WORK 
 
23.1 When Contractor deems the work under the Work Order finally completed in accordance with 

the requirements of this Contract, Contractor shall give City notice thereof in writing. Within 
seven (7) calendar days after receipt of such notice the City shall determine whether such work 
has been completed in a manner satisfactory to City and, if so, will advise Contractor in writing 
of final acceptance thereof. If the work under such Work Order, or any portion thereof, is 
unsatisfactory, City shall so notify Contractor in writing thereof and Contractor shall proceed to 
complete the work in a satisfactory manner, giving notice thereof as set forth herein. Upon 
completion and acceptance of the Work hereunder, City shall pay Contractor all other sums due 
Contractor as provided in the article of this Contract entitled “Compensation”. The completion 
and acceptance of the Work, and payment therefore, shall not release Contractor from any 
warranties, guarantees, liabilities, or obligations set forth in this Contract. 

 
24.0 FORCE MAJEURE 
 
24.1 Neither Party hereto shall be considered to be in default in respect to any obligation hereunder, if 

delays in or failure of performance shall be due to force majeure. The term “force majeure” shall 
mean any cause beyond the control of the Party affected and not due to its fault or negligence, 
including, but not limited to, acts of God, flood, earthquake, storm, fire, lightning, epidemic, 
war, riot, terrorism, civil disturbance, sabotage, fuel shortages, strikes or other labor 
disturbances, or restraint by court or public authority, any of which by exercise of due foresight 
such Party could not reasonably have been expected to avoid, and which by the exercise of due 
diligence it is unable to overcome. Neither Party shall, however, be relieved of liability for 
failure of performance if such failure is due to removable or remediable causes which it fails to 
remove or remedy with reasonable dispatch. The Party whose performance hereunder is so 
affected shall immediately notify the other Party of all pertinent acts and take all reasonable 
steps to promptly and diligently prevent such causes if feasible to do so, or to minimize or 
eliminate the effect thereof without delay. 

 
25.0 WORK FORCE 
 
25.1 The size of the working force employed by Contractor in the Performance of the Work hereunder 

shall be kept consistent with the Work to be done, in order to achieve both economy in 
manpower and timely completion of the Work. 

 
26.0 DEFAULT AND TERMINATION 
 
26.1 Contractor shall be deemed to be in default if it at any time during the performance of this 

Contract Contractor shall: 
 
26.1.1  Become insolvent or make a general assignment for the benefit of its creditors; or 
 



FY 14/15 Wastewater Management Division Rufina Street Sanitary Sewer Line Rehabilitation Project, CIP # 949,  
Bid ‘15/01/B 

 
 

139 

26.1.2  File a petition in bankruptcy or have a petition in bankruptcy flied against it or an 
attachment or execution levied upon any of its property used hereunder, or have a 
receiver for its business appointed on account of the condition of such business or of 
insolvency; or 

 
26.1.3 Have any legal proceeding taken against it that in the opinion of City interferes with the 

diligent and efficient performance and satisfactory completion of any Work Order under 
this Contract; or 

 
26.1.4  Fail, neglect or refuse to proceed with the work under any Work Order in a prompt, safe, 

and diligent manner; or  
 
26.1.5  Fail to pay promptly all monies due to subcontractors, suppliers or others for materials 

and services in connection with any Work Order; or 
 
26.1.6  Fail, neglect, or refuse to proceed according to and in full compliance with all the 
 Provisions and covenants of this Contract. 

 
26.2 If at any time Contractor shall be deemed in default pursuant to this clause, City may give 

Contractor notice in writing setting forth the particulars of such default and, unless such default 
can and shall be cured within five (5) calendar days from date of such notice, City, at its option, 
may terminate this Contract. 

 
26.3 In the event of a default by Contractor and if City elects to terminate this Contract and the Work 

being performed hereunder, then City shall give written notice of termination to Contractor 
specifying the date of termination of all uncompleted Work Orders and City shall pay Contractor 
for all time and materials supplied by Contractor on such Work Orders to the date of termination.  

 
26.4 Notwithstanding any of the foregoing or anything in this Contract to the contrary, City shall have 

the right, at any time and for any reason whatsoever, including its own convenience, before 
completion of any Work Order, to suspend, abandon, or terminate work under any Work Order, 
or any portion thereof; and upon ten (10) calendar days written notice to terminate this Contract, 
without regard to whether or not Contractor has defaulted or failed to comply with the provisions 
of this Contract. In the event of such suspension, abandonment, or termination, City shall pay 
Contractor for all time and materials supplied by Contractor on such Work Orders to the date of 
termination.  

 
26.5 Upon the suspension, abandonment, or termination of this Contract, in whole or in part, pursuant 

to either of the above paragraphs, Contractor shall execute and deliver all such instruments and 
take all such steps, including assignment of its contractual rights with third parties, as may be 
required to fully vest in City all right, title, and interest in all Work, including but not limited to 
all plans, specifications, materials, and equipment procured and all contractual rights, and/or to 
cancel or to terminate, at City’s option, such of those contractual rights including but not limited 
to, subcontracts and purchase orders as may be requested in writing by the City. 
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27.0 LIENS  
 

27.1 Contractor shall at all times promptly pay all subcontractors and suppliers within seven (7) 
calendar days of receipt of payment from the City for all materials, equipment and labor used in 
the performance of any Work Order under this Contract, and shall maintain all materials, 
equipment, structures, premises, and other subject matter free and clear from all laborer's, 
materialmen's, and mechanic's liens. Contractor shall defend, indemnify and hold City harmless 
from all such laborers, materialmen's and mechanic's liens arising out of any Work Order being 
performed by Contractor under the terms of this Contract. Contractor shall provide City upon its 
request with reasonable evidence showing that all materials, equipment, labor, and 
subcontractors have been paid in full, except for any outstanding claims relating thereto. 

 
28.0 NONWAIVER 
 
28.1 The failure of either Party to insist upon the other Party's compliance with its obligations under 

this Contract in any one or more instances shall not operate to relieve such other Parry from its 
duty to comply with such obligations in all other instances. 

 
29.0 PROPRIETARY INFORMATION 
 
29.1 All models, drawings, specifications, technical data, and other documents and information 

furnished to Contractor by City or prepared by Contractor in connection with this Contract are 
confidential and shall be and remain the property of City and may not be copied or other wise 
reproduced or used in any way, except in connection with Work Orders performed under this 
Contract, nor disclosed to third parties nor used in any manner detrimental to the interests of 
City. Contractor agrees to insert in any subcontract or purchase order issued under this Contract 
restrictions on the use of such models, drawings, specifications, technical data, and other 
documents and information similar to those set forth above. 

 
30.0 PROFESSIONAL RESPONSIBILITY 
 
30.1 Contractor represents that it possesses and shall provide in connection with any work undertaken 

pursuant to this Contract the standard of care, skill, and diligence normally provided by a 
contractor in the performance of similar work and that all such work shall be performed in 
accordance with sound and accepted industry standards and practices. If Contractor fails to meet 
such standards of care, skill, and diligence set forth in this clause Contractor shall be liable for 
all damages caused thereby. 

 
31.0 APPLICABLE LAW 
 
31.1 This Contract shall in all respects be interpreted and construed and the rights of the Parties 

hereto shall be governed by the laws of the State of New Mexico. 
 

32.0 GENERAL SAFETY REOUIREMENTS 
 
32.1 In case of accident involving Contractor or the Work, an investigative report shall be prepared by 
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Contractor and one copy thereof given to City within twenty-four (24) hours of the occurrence of 
the accident. 

 
32.2 Contractor shall furnish all safety equipment and safeguards suitable to the occupational hazards 

involved and conforming to all federal, state, and local safety regulations. 
 
32.3 Contractor shall comply with all federal, state, and local rules and regulations governing safety 

and the safe performance of the Work. 
 
32.4 Contractor shall provide and be directly responsible for its own Safety program for its 

employees, and shall designate its employee whose duties will be to provide safety surveillance 
for any work performed under this Contract. 

 
32.5 Contractor agrees to defend, indemnify and hold harmless City from and against any and all 

claims, liabilities, obligations, and causes of action of whatsoever kind or nature as a result of 
Contractor’s failure to comply with the above safety requirements. 

 
32.6 City may suspend any Work Order if, in its opinion, Contractor is performing any work in a 

hazardous and dangerous manner. Work shall not thereafter proceed until Contractor agrees to 
conduct such work in a safe manner. 

 
32.7 Contractor agrees and warrants that all articles and/or services provided in connection with any 

Work Order under this Contract shall meet the safety standards established and promulgated 
under the Federal Occupational Safety and Health Act of 1970, or under any applicable law of 
the State of New Mexico in lieu thereof, for the protection of employees who will be affected by 
the use or performance of said articles and/or services. Contractor shall ensure that all 
subcontractors comply with the above provisions. 

 
33.0 TRANSPORTATION OF HAZARDOUS MATERIALS 
 
33.1 If Contractor must transport, or use on City’s property any toxic and/or hazardous materials in 

the performance of Work, or generates such toxic and/or hazardous materials in the performance 
of Work under this Contract, Contractor shall be totally responsible and liable for the removal or 
disposal of such materials in accordance with applicable governmental or regulatory agency 
procedures. 

 
33.2 Contractor shall furnish City with a Work site clean up inspection report and a signed, notarized 

affidavit certifying that all toxic and/or hazardous waste materials have been removed or 
disposed of in accordance with this section 34. 

 
34.0 THIRD PARTY CONSULTANTS 
 
34.1 City reserves the right to hire third party consultants to review all or any portion of the Work 

performed by Contractor under this Contract, and Contractor agrees to cooperate with such third 
party consultants to the fullest extent possible as required by City. 
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35.0 UNSATISFACTORY PROGRESS 
 
35.1 If, at any time during the performance of any Work Order, in the opinion of City, Contractor’s 

progress shall fall behind that necessary to enable Contractor to complete a Work Order by the 
date or dates established by schedules included in this Contract (as adjusted for the extension of 
time, if any, to which Contractor is entitled under the provisions of the clause entitled "Delays 
and Time Extensions" hereof), or the Work, tools, plant, or equipment of Contractor appears to 
be or is insufficient, inefficient or inappropriate to secure the quality of the Work required, City 
may order Contractor, at no extra expense to City, to take such action as City deems necessary in 
order to meet Contract completion dates, including, but not limited to, working additional or 
longer shifts and employing more labor and equipment to increase the efficiency at, improve the 
character of, augment the number of, or to substitute new tools, plant or equipment of Contractor 
as the case might be so as to secure the quality of Work required. 

 
35.2 Contractor must conform to any such order, but the failure of City to so order shall not relieve 

Contractor of its obligation to secure the quality of work and the rate of progress necessary to 
complete any Work Order within the time schedule and of quality required by this Contract. 

 
 



FY 14/15 Wastewater Management Division Rufina Street Sanitary Sewer Line Rehabilitation Project, CIP # 949,  
Bid ‘15/01/B 

 
 

143 

SPECIAL PROVISIONS 
FOLLOWING THIS PAGE  

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



FY 14/15 Wastewater Management Division Rufina Street Sanitary Sewer Line Rehabilitation Project, CIP # 949,  
Bid ‘15/01/B 

 
 

144 

SPECIAL PROVISIONS 
 

1.01 INSPECTION, TESTING OF MATERIAL AND SUBMITTALS 
A.    The contractor shall provide to the owner two (2) set of submittal sheets for all 
material and products used in this project. All Work shall be monitored by the City's 
Authorized Representative for compliance with all applicable specifications, codes, and 
standards.  The Contractor shall provide access to all facilities for inspection purposes.  
Contractor shall notify City's Authorized Representative prior to commencing Work, should said 
Work be performed after normal working hours.  Failure of Contractor to provide proper access 
of inspection of Work or to notify City of Work to be performed after normal working hours may 
result in said Work being unacceptable to City. 

2.01 NPDES – CITY OF SANTA FE STORM WATER MANAGEMENT DIVISION 
 A.     All requirements outlined in the Federal Environmental Protection Agency (EPA) National 

Pollutant Discharge Elimination System (NPDES), New Mexico Clean Water Act and the City 
of Santa Fe Storm Water Division shall be strictly adhered to during the course of constructing 
this project.  Exposed areas of disturbance shall be kept to a minimum to perform project 
construction. It is not anticipated that this project will be disturbing one (1) acre or more 
and an NPDES permit is not expected to be necessary. Compliance with these NPDES or 
the City of Santa Fe Storm Water Division requirements shall be incidental to the Work. 
As such, no separate payment will be made.  The City of Santa Fe Storm Water Division at a 
minimum requires the following for projects that disturb one acre or less: 
 All drop inlets and all flows shall be protected for a distance of 200 feet from the work site. 
 All excavated spoils during working activity shall be protected. 
 All paved streets shall be power swept (hand broomed) prior to a storm event and at the end 
of each work day. 
 Any and all oil, gasoline, diesel, sewage spills or other controlled substance spills shall be 
contained, cleaned up and reported to the storm water inspector (Dave Pike 955-2134) for the 
City. 
 Any and all work performed near the Santa Fe River, arroyos, acequias or waterways shall 
be protected. 
 

This work will include preparing and submitting a storm water pollution prevention plan 
(SWPPP) as well as the appropriate monitoring, reporting and certification of the approved 
SWPPP as required by the NPDES permit or The City of Santa Fe Storm Water Division. 

3.01 PROTECTION OF WORK AND PROPERTY 
 
 A. The Contractor shall at all times safely guard the Owner's property from injury or loss in 

connection with this contract. 
 
 B. The Contractor will bear all costs if any damage occurs due to poor weather, etc., while 

excavation is open. 
 
 C. The Contractor will construct the project without any damage to adjacent property, sidewalks, 
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street, vegetation, etc., unless specifically called out on the drawings to be removed and/or 
removed and replaced.  If damage does occur, Contractor will bear all costs of repair and 
restoration to its original state. 

 
 D. The Contractor will take the necessary precautions to prevent damage to properties 

adjacent to the Work.  The Work will be performed in the vicinity of many historic 
buildings and features.  The use of non-vibratory compaction equipment is required by the 
City and State near these areas.  Compliance with this Section is the Contractor’s 
responsibility and is incidental to the Work as such no separate payment will be made 

4.01 PROTECTION OF UTILITIES AND PROPERTY 

A. Locations, elevations and dimensions of existing utilities, water line or sewer lines, 
manholes and associated structures are shown according to the best information available 
at the time of the preparation of the plans, but do not purport to be absolutely correct and 
are approximate.  The Contractor will be responsible for verifying locations, elevations, 
and dimensions of all existing utilities which pertain to and affect the construction of this 
project.  All work associated with verifying location of existing utilities, sewer lines or 
manholes shall be considered incidental to the work and no additional payment will 
be made for these activities.   

 B. During performance of the Work, Contractor shall protect all utilities and property from 
damage.  All utilities shall be spotted prior to any excavation Work by Contractor.  
Contractor shall call Bluestake One-Call System and request utilities’ locations forty-eight 
(48) hours prior to excavation in strict accordance with Bluestake One-Call System 
operating procedures.  The Contractor will be responsible for locating all utilities Owned 
by the City of Santa Fe as part of construction activities.  Compliance with this Section is 
the Contractor’s sole responsibility and is incidental to the Work.  As such, no 
separate payment will be made.   

 

5.01 INTERFERENCE WITH SERVICE AND SCHEDULE OF WORK 

A. The Contractor shall be required to arrange his construction/work schedule with the 
intent to minimize the impact on surrounding businesses and residences and to minimize 
the disruption of City traffic.  

B. The Contractor shall notify and obtain City's approval for any connections to existing 
wastewater facilities or collections system prior to the scheduling of any construction.  

C. Any work by the Contractor required outside the normal working hours of 7:00 am to 
5:00 pm, Monday through Sunday, to minimize disruption to the City’s businesses, 
schools, churches, residents, etc. and vehicular traffic shall be considered incidental to 
the work and no separate payment will be made.  The Contractor shall be required to 
adjust their work schedule, particularly for schools, so as not to perform work during 
normal school hours.  The City of Santa Fe shall have full and final determination of the 
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necessity to work outside of the normal working hours of 7:00am to 5:00pm, Monday 
through Sunday and to require work be performed on Saturday or Sunday.  All this shall 
be considered incidental to the work and no separate payment will be made. 

6.01 CONSTRUCTION WATER – NON-POTABLE 

A. The City of Santa Fe prohibits the use of potable water (from fire hydrants) for construction 
purposes.  Construction projects are directed to use reclaimed water at the City’s fill station.  
Potable water may be used for purposes of cleaning sewer lines under the provisions of this 
section (see 6.02). 

B. Fill Station Location:  On Paseo Real, (west of SR 599, adjacent to the wastewater treatment 
plant). 

C. Hours of Operations:  Monday – Friday, 7 a.m. to 5 p.m. (subject to change); Saturdays 7 am 
to 3 pm.  Closed on official City observed Holidays as listed in the General Conditions. 

D. Reclaimed Water Use Rate:  $3.37/1,000 gallons (subject to change). 

E. Uses Permitted by the NM Environment Department (NMED)/Ground Water Quality Bureau:   

1. Construction dust control. 

2. Construction compaction. 

3. Irrigation of landscaping under “restricted access conditions” (e.g., at construction 
sites and roadway medians). 

F. Uses Not Permitted: 

1. Water used in a construction “process” (e.g., plastering, making stucco, etc.). 
Irrigation in residential and commercial settings including City parks, school grounds, 
etc. 

2. Dust control on unpaved residential streets. 

3. Street sweeping. 

G. Other Provisions: 

1. Signage:  All haul vehicles must have the following visible on at least three sides—
“Caution:  Non-Potable Water, Do Not Drink”—and “Peligro:  Agua Inbebestible, No 
Es Para Beber.” 

2. Water tank must have lid. 

3. Vehicle must have 1 ½ cup of bleach per 1000 gallon capacity.   



FY 14/15 Wastewater Management Division Rufina Street Sanitary Sewer Line Rehabilitation Project, CIP # 949,  
Bid ‘15/01/B 

 
 

147 

4. Discharge must occur under gravity flow or under low pressure to minimize misting 
and when public contact is not likely to occur.  If misting occurs, the area must be 
100 feet from areas accessible to the public. 

5. Discharge area must be 300 feet from potable water supply wells. 

H. Permitting: 

All reclaimed water users must obtain a “Reclaimed Water Use Application and Permit” 
from the Wastewater Management Division, City of Santa Fe. Compliance with the terms 
and conditions of reclaimed water use shall be the sole responsibility of the reclaimed 
water user.  Questions should be directed to NMED/Ground Water Quality Bureau, 827-
2900. 

I. For More Information, Contact:  Matilda Shamy, Wastewater Management Division, 955-
4651. 

J. All costs associated with the use of reclaimed water shall be incidental to the work.  

 

6.02    CONSTRUCTION WATER – POTABLE 

A.   For the purpose of sewer line cleaning, potable water obtained from the City of Santa Fe fire 
hydrants may be used.  The Contractor should contact Halona Crowe @ 955-4349 or Flora 
Martinez @ 955-4351 to obtain an application and to obtain current rates.  A $1200.00 
deposit is required that is refundable upon project close-out.  The charge for the meter 
rental is $195.13 per month.  Water use rate is $6.06/1000 gallons (1st 112,000 gal. Sept 
thru April), $21.72/1000 gallons thereafter 112,000 gal. Sept thru April.  $6.06/1000 
gallons (1st 160,000 gal. May thru August), $21.72/1000 gallons thereafter 160,000 gal. 
May thru August.  Conservation charge is $1.00/1000 gallons for May thru October.  
Compliance with the terms and conditions of the potable water use agreement shall be the 
sole responsibility of the potable water user.  

            B.    All costs associated with the use of potable water shall be incidental to the work. 

 

7.01 SUPERINTENDENCE BY CONTRACTOR 

 At the site of work, the Contractor shall employ a construction superintendent or foreman who 
shall have full authority to act for the Contractor. 

8.01 CERTIFICATES OF COMPLIANCE 

 A Certificate of Compliance shall be furnished to the City by the Contractor for all material that 
has specifications requirements listed in the Contract. Certificate of Compliance shall be signed 
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and notarized by the material Manufacturer stating that the materials supplied for Work under 
the Contract meet all required specifications. 

9.01 CORRECTION OF WORK 

 Should any of the materials of construction or work fail to meet the City's or City's Authorized 
Representative's approval they shall be forthwith reconstructed, made good, replaced, and 
corrected by the Contractor at his own expense. 

10.01 GENERAL GUARANTEE 

A. The Contractor shall remedy any defects in the work and pay for any damages within a period 
of one year from date of final acceptance.  The Owner will give notice of observed defects with 
reasonable promptness.  

B. Items of warranty shall include, but not limited to spalling, cracking, shrinkage, and failure 
due to improper compactions.  Items of warranty shall also include failures or the need for 
additional work resulting from the Contractor’s application of sewer line replacement or 
rehabilitation technology. 

11.01   PUBLIC RELATIONS 

 The Contractor shall cooperate with the City or City's Authorized Representative in maintaining 
a high degree of sensitivity to the needs of property and residence owners along the routes at the 
various project sites.  The use of door hangers and/or personal visits to each affected residence 
informing them of the Work at least two days prior to beginning the Work is required.  The 
Contractor shall prepare a brief and concise Fact Sheet of the proposed street closures for 
submittal to the City’s Office of Public Affairs (Jodi Porter 955-6045) of the planned 
construction activities one week in advance of the construction activity.  The Contractor may be 
required to contact public/private agencies at the direction of the City’s Office of Public Affairs.   
The Contractor shall provide the City's Authorized Representative with a copy of each Fact 
Sheet that is sent to the City’s Office of Public Affairs.  The preparation and delivery of the 
door hangers, visits, and Fact Sheet will not be a separate pay item but shall be considered 
incidental to the work in executing the construction contract. 

12.01 TRAFFIC CONTROL 

A. The Contractor shall provide traffic control including, but not limited to, changeable message 
signs (CMSB), message signs, warning signs, barricades, and flagman to safely mark any 
hazards or detours as a result of the construction work.  All such warning signs, barricades, and 
flagmen for work in or affecting State, City or County streets, access roads, private drives, 
alleys, etc., shall meet all applicable requirements as stipulated in these Contract Documents and 
in the latest edition of the Manual for Uniform Traffic Control Devices published by the U.S. 
Department of Transportation Federal Highway Administration.  The Contractor shall maintain 
traffic flow(s) and accessibility to all private property(s) as close to normal conditions as 
possible.  The Contractor shall notify residents, businesses, the City and State, as appropriate, of 
any driveway and/or road closures.  
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B. The City does not have Standard Traffic Control Plans.  The Contractor will be required to 
submit traffic control plans for segments of the Project where specific traffic control plans are 
required by the City of Santa Fe.  The Contractor shall submit any traffic control required for 
bypass pumping operations as a part of his/her traffic control plans.  No work shall begin until 
the traffic control plan is approved by the City.  Traffic control plans shall be submitted to the 
City at least two weeks in advance of when the Contractor intends to begin his work for the 
portion within the City limits. Preparation of traffic control plans for submittal to the City of 
Santa Fe shall be considered incidental to the work. 

C. The Contractor shall provide a copy of the approved traffic control plan to the City of Santa 
Fe’s Streets Division Traffic Impact Section for all work conducted.  The City’s Public Works 
Department shall have the final decision as to the approval of a traffic control plan.  

D. Contractor shall be responsible, and shall make appropriate accommodation for mail delivery 
and other essential services needed by residents affected by Contractor operations.  This effort 
shall include coordination at least two (2) days prior with U.S. Post Office and other agencies. 

E. Changeable Message Sign Boards (CMSB):  The Contractor shall be responsible for 
providing changeable message sign boards as required.   

F. All items A through E, Section 12.01 – Traffic Control, shall be considered incidental to 
the work for the Bid Item for Traffic Control in executing the construction contract. 

 

13.01 PERMITS  

 Contractor shall obtain permits and pay for fees from the City of Santa Fe as outlined below: 

 A. Right-of-Way Access, Excavation and Restoration Permit 

  The Contractor shall complete and submit to the City a Right-of-Way Excavation and 
Restoration Permit.  A permit along with a $200.00 fee will be required for each street cut 
excavated and/or traffic control plan for access to the street right of way.  In addition to the 
Right-of-Way Excavation and Restoration Permit and fee, a New Pavement Penalty of 
$20.00 per square foot shall be charged for excavation where new pavement (within five 
years) has recently been placed by the City.  This penalty is an addition to the $200.00 
permit fee.  Reimbursement for permit fee, including new pavement penalty, paid by the 
Contractor shall be from the lump sum bid allowance as contained in the Bid Proposal.  
Contractor shall include receipts for all fees paid for reimbursement on a monthly basis.  
Contractor is required to conduct field meeting with the City of Santa Fe Streets Division 
representative and the  City’s project manager for the purpose of determining the number 
of street cuts required for determination  of permit fees.   

 B. Permit to Construct Driveway on City Right-of-Way 

  Contractor shall complete and submit to the City and Application for Permit to Construct 
Driveway.  This permit shall be for all new and reconstructed driveways.  A permit along 
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with a $200.00 fee will be required for each new or reconstructed driveway.  
Reimbursement for the fee paid by the Contractor shall be from the permit fee allowance 
item as contained in the Bid Proposal.  Contractor shall include receipts for all fees paid for 
reimbursement on a monthly basis. Contractor is required to conduct field meeting with the 
City of Santa Fe Streets Division representative and the  City’s project manager for the 
purpose of determining the number of driveway permits required for determination  of 
permit fees. 

       C.     Sewer Service Permits and Inspection Fee 

  Contractor shall obtain, complete, and submit sewer connection permits for those sewer 
services that are to be reconnected.  A $50 fee will be required for each reconnected 
service.  Reimbursement for the fee paid by the Contractor shall be from the permit fee 
allowance item as contained in the Bid Proposal.  Contractor shall include receipts for all 
fees paid for reimbursement on a monthly basis.  No permit or fee is required for the 
abandonment of a sewer service. 

D. Parking Meter Covers 

Contractor shall coordinate with the Parking Division one week in advance for the placement of 
covers over any parking meters and spaces that will be affected by the work.  There is no charge 
from the Parking Division relating to the covering of meters. 

 

 All permit fees referenced in 13.01 Permits shall be reimbursed to the Contractor from the 
respective permit and inspection fee allowance in the bid submittal.  Contractor’s time 
required in obtaining permits is incidental to the work. 

14.01    SUBMITTALS 

 After checking and verifying all field conditions and measurements, Contractor shall submit to 
the Engineer for review a minimum three (3) copies of all submittals which shall have been 
checked by and stamped with the approval of the Contractor.  The Contractor shall prepare and 
complete submittal in a form as approved by the City’s project engineer and include it with each 
submittal.  The data shown on the submittals will be complete with respect to dimensions, 
calculations, design criteria, materials of construction, manufacturer and the like to enable 
Engineer to review the information as required. 

 The Contractor shall also submit to the Engineer for review, with such promptness as to cause no 
delay in work, all samples required by the Contract Documents.  All samples will have been 
checked by and stamped with the approval of the Contractor; identified clearly as to material, 
manufacturer, and pertinent catalog numbers; and the use for which intended. 

 At the time of each submission, the Contractor shall in writing call the Engineer’s attention to 
any deviations that the submittals may have from the requirements of the Contract Documents. 
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 The Engineer will review with reasonable promptness submittals but his review shall be only for 
conformance with the design concept of the Project and for compliance with the information 
given in the Contract Documents.  The review of a separate item as such will not indicate 
approval of the assembly in which the item functions.  The Contractor shall make any 
corrections required by the Engineer and shall return the required number of corrected copies of 
submittals for review.  The Contractor shall direct specific attention in writing or on resubmitted 
submittals revisions other than the corrections called for by the Engineer on previous 
submissions.  The Contractor’s stamp of approval on any submittal or sample shall constitute a 
representation to the Owner and the Engineer that the Contractor has either determined and 
verified all quantities, calculations, dimensions, field construction criteria, materials, catalog 
numbers and similar data or he/she assumes full responsibility for doing so and that he/she has 
reviewed or coordinated each submittal or sample with the requirements of the Work and the 
Contract Documents.  

 Where a submittal is required by the Specifications, no related Work shall be commenced until 
the submission has been reviewed by the Engineer.  A copy of each reviewed submittal and each 
reviewed sample shall be kept in good order by the Contractor at the site and shall be available to 
the Engineer. 

 The Engineer’s review of submittals or samples shall not relieve the Contractor from his 
responsibility for any deviations from the requirements of the Contract Documents unless the 
Contractor has in writing called the Engineer’s attention to such deviation at the time of 
submission and the Engineer has given written approval to the specific deviation, nor shall any 
review by the Engineer relieve the Contractor from responsibility for errors or omissions in the 
submittal. 

15.01 PROJECT RECORDS 

 The Contractor shall maintain in a safe place at the project site one (1) record copy of all 
Specifications, Submittals, Drawings, Addenda, Modifications, TV Video Logs, and Shop 
Drawings which are currently annotated to show all changes made during the construction 
process.  These documents shall be available to the Engineer for reference during the 
construction process.  These documents shall be delivered in good condition to the Engineer 
upon completion of the Project.  Final contract payment will not be released until these items 
have been received, inventoried, and reviewed for correctness and completeness by the Engineer.  
If deficiencies are found in the Project Records submitted, the Contractor will be required to 
correct such deficiencies and resubmit to the Engineer.  All survey information and record 
information including manhole rim elevations, invert elevations, pipe diameters, and related 
information shall be shown by the Contractor on the as-builts and provided in electronic format 
when required by the Contract Documents. 

16.01 SEQUENCE OF WORK 

A. The sequence of work will be determined with the Contractor after the award of the contract.  
It is intended that the Contractor and City mutually establish a work sequence that benefits both 
and uses the expertise of both parties in establishing a work sequence.  The Contractor is 
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obligated to work.   The City shall have the final approval of the sequence of work without any 
additional compensation to the Contractor 

B.     The Contractor shall complete all work in one work area (work area is defined as the 
manholes, sewer lines and appurtenances installation work, the water line and appurtenances 
installation work and the temporary access/detour area and appurtenances work) or as Owner 
determines before beginning work in another work area such that the public right-of-way 
disruption throughout the City is minimized as much as possible. Completion of work shall 
include the sewer line rehabilitation or replacement, rehabilitation or replacement of manholes, 
reconnection of all sewer service lines, and the replacement of all curb, gutters, sidewalk, drive 
pads, and asphalt/concrete pavement. 

           C. Work on more than one work area at a time will be allowed if authorized in writing 
by the Owner.  Any special schedule requirements for multiple “work area” work will be noted 
on the written authorization. 

17.01 CONSTRUCTION STAGING – STORAGE AREAS 

The Contractor may use, with the Owners approval, the City owned site on Siler Road or those 
areas designated within the City of Santa Fe Wastewater Treatment Plant as a staging-storage 
area for equipment and materials directly related to performance of this contract.  The Contractor 
is solely responsible for all personnel, equipment and material stored within these areas.   

  

18.01 MEASUREMENT AND PAYMENT 

 Payment will be rendered based on the fixed lump sum as set forth in the Bid Proposal and in 
accordance with the Contract Documents.   

A. TRAFFIC CONTROL AND BARRICADING 
  
Measurement will be based on the percentage complete for each bid item where Traffic Control 
is required.   
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 “STANDARD SPECIFICATIONS” 
FOR 

CITY OF SANTA FE 
SECTION 100 

 
 

The New Mexico State Highway Department Standard Specifications, 2000 Edition or most up 
to date version, shall govern construction of this project except where revised or amended by the 
General Conditions, Special Provisions and Supplemental Technical Specifications. 

 
The New Mexico Standard Specifications for Public Works Construction and 2006 EDITION or 

most up to date version shall govern construction of manholes and related appurtenances, except where 
revised or amended by the General Conditions, Special Provisions and Supplemental Technical 
Specifications. 
 

The most recent version of the Sangre De Cristo Water (SDCW) Division Standard 
Specifications shall govern construction of water utilities and related appurtenances, except where 
revised or amended by the General Conditions, Special Provisions, and Supplemental Technical 
Specifications. 
 

If there is a conflict between Standard Specifications and the General Conditions, Special Provisions or 
Supplemental Technical Specifications, the stricter requirement shall govern.  
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MODIFICATIONS TO NEW MEXICO AMERICAN PUBLIC WORKS ASSOCIATION 
(APWA) STANDARD SPECIFICATIONS 

SECTION 200 
 

 
1. MODIFICATIONS TO SECTION 116 – ASPHALT CONCRETE 

 A. Delete Sub-Section 116.3 MATERIAL and replace with the following: 

116.3  Material.  The Contractor shall use Plant Mix Super Pave SP IV using PG 64.22 
or 70.22 as per the 2007 NMDOT Manual. This will include the necessary 
modifications to the APWA Standard Specifications in order to conform to the 
NMSHTD SP IV including, but not necessarily limited to, asphalt cement, 
aggregates, blending sand, mineral filler, hydrated lime, or liquid anti-strip if required. 

 
2. MODIFICATIONS TO SECTION 701 - TRENCHING, EXCAVATION AND BACKFILL 

 A. Add the following Paragraph 701.7.7: 

701.7.7  Groundwater levels are not known.  Groundwater levels vary with time and 
with the seasons.  It is the Contractor’s responsibility to verify the groundwater table 
where applicable.  Groundwater is allowed to be discharged temporarily to the 
sanitary sewer system in order to accomplish the work. 

 B. Change Paragraph 701.17.1.4.2 as follows: 

701.17.1.4.2  For sewer installations, the increments shall be 6 feet or less, over 6 
feet to 10 feet, over 10 feet to 16 feet, and over 16 feet. 

 C. Replace Paragraph 701.17.7 as follows: 

701.17.7  DEWATERING: Dewatering operations shall be considered incidental to 
the sanitary sewer and manhole work items as such no separate payment will be 
made. 

 
3. MODIFICATIONS TO SECTION 710 - BORING, DRILLING AND JACKING 

 Delete this section in its entirety. 
 

4. MODIFICATIONS TO SECTION 901 - SANITARY SEWER COLLECTOR AND 
INTERCEPTOR FACILITIES 

 A. Change Subsection 901.3 MATERIALS as follows: 

  Change reference number for PIPE from 902.3.1 to 901.3.1. 

  Change reference number for Plastic Pipe from Section 117 to Section 121.  

 B. Delete Section 901.8.2 TELEVISION in its entirety. 

 C. Change Subsection 901.9.2 as follows: 
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901.9.2 CONNECTIONS:  Connections, tying new sewer main lines, installed by the 
open excavation method, into existing manholes shall be measured and paid for on a 
unit price per each within the size increments as specified in the Bid.  Connections to 
the shelf section of the floor will not be considered for payment under this bid item. 

 
5. MODIFICATIONS TO SECTION 905 - SANITARY SEWER SERVICE LINES 

 A. Add new Subsection 905.3.7 under MATERIALS as follows: 

905.3.7  New sewer service lines shall be coupled to existing service lines using 
DFW Non-Shear couplings or approved equal. 

 B. Add new Subsection 905.6.5 under SERVICE RECONNECTIONS as follows: 

905.6.5  The Contractor and the Authorized Representative shall review each sewer 
service reconnection prior to backfilling and compacting the sewer service trench.  
The review will identify historical structures within 50 feet of the sewer service trench.  
Where a historical structure is identified by the Authorized Representative as being 
within 50 feet of the trench, only a lean fill backfill will be allowed in order to prevent 
vibration damage to the historical structure. 

 C. Change Subsection 905.8.3 under MEASUREMENT AND PAYMENT as follows: 

905.8.3  Sanitary sewer service reconnections shall be measured per each.  
Payment shall be made at the unit price per each reconnection and shall include the 
saddle connection; the new sewer service saddle; the first 5’ of new sewer service 
piping; connection to the existing service line; the new-to-existing sewer service 
coupling; trench, backfill, and compaction; removal, disposal and restoration of the 
surface; and all incidental work necessary for a complete reconnection. 

 D. Add new Subsections 905.8.4, 905.8.5, and 905.8.6 under MEASUREMENT AND 
PAYMENT as follows: 

905.8.4  Sanitary sewer service line replacement by trenchless methods shall be 
measured per each.  Payment shall be made at the unit price per each trenchless 
reconnection and shall include all labor, materials, equipment, and all incidental work 
necessary to complete the reconnection. 

905.8.5  Sanitary sewer service line replacement shall be measured by the linear 
foot of service line actually replaced PAST THE INITIAL FIVE (5) FEET FOR A 
SERVICE RECONNECTION.  Payment shall be made at the unit price per linear foot 
of service line replaced and shall include the removal, disposal, and replacement of 
the sewer service line; trench, backfill, and compaction; and removal, disposal, and 
restoration of the surface; and all incidental work necessary for a complete 
reconnection. 

905.8.6  Sanitary sewer service line replacement using lean fill backfill is measured 
and paid in accordance with Supplemental Technical Specification Section 2010. 

 
6. MODIFICATIONS TO SECTION 920 - SANITARY AND STORM SEWER 

MANHOLES 
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 A. Delete Paragraph 920.4.6.2 on coating the interior of manholes in its entirety. 

 B. Delete Subsection 920.6 Abandonment of Manholes in its entirety. 

C. Change the title of Subsection 920.7 from “Sewer Manhole Rehabilitation in 
Replacement Work” to “Manhole Frame and Cover Replacement.” 

D. Delete the last sentence in Paragraph 920.7.1 that reads, “This work will be done 
only when an existing manhole is … light-weight, vented, multi-holed manhole 
cover.” 

 E. Delete Paragraph 920.7.2.3 regarding removing and replacing manhole steps. 

F. Delete Paragraphs 920.8.1.1 and 920.8.1.2 the Measurement and Payment of New 
Manholes and replace with the following revised paragraphs: 

920.8.1.1  Type “C” or “E” manholes of 4-foot or 6-foot diameters shall be measured 
per each within the following increments of depth: 6 feet or less, over 6 feet to 10 
feet, over 10 feet to 16 feet, and over 16 feet.  Manholes which are greater in depth 
than 16 feet shall be measured by the vertical foot.  Measurements will be made to 
the nearest foot and will be from the manhole rim elevation to the manhole invert 
elevation. 

920.8.1.2  Payment for manholes 16 feet deep or less will be made on the unit price 
per manhole diameter per depth increment as specified in the Bid Proposal.  
Payment for manholes greater than 16 feet deep will be made on the unit price per 
manhole diameter for over 10 feet to 16 feet deep manholes plus an added cost per 
vertical foot over 16 feet deep as contained in the two separate bid items in the Bid 
Proposal.  Payment for any diameter or depth will include excavation, compacted 
backfilling, shelving, cover or cone, leveling bricks, new frame and cover, concrete 
pad or collar, and connections or reconnections of any existing mains or service 
lines. 

 G. Delete Paragraph 920.8.3 the Measurement and Payment for Coating Manholes. 

H. Delete Paragraph 920.8.5 the Measurement and Payment for Abandonment of 
Manholes. 

 

END OF SECTION 
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CURED-IN-PLACE PIPE (CIPP) 
SECTION 400 

 

NOTE: VIDEO OF EXISITNG SEWER LINES IS PROVIDED AS 
PART OF THIS BID ONLY UPON REQUEST. CONTACT 

PROJECT ENGINEER 
 

 
 
THE CITY OF SANTA FE HAS REVIEWED THE AVAILABLE VIDEO TAPES OF 
SEWERLINES IDENTIFIED FOR CIPP WORK. FOR BIDDING PURPOSES, THE 
CONTRACTOR SHALL ASSUME THAT THE SEWER LINES LISTED HAVE NOT 
BEEN CLEANED IN THE PAST THREE YEARS AND REQUIRE ADDITIONAL 
CLEANING.  THE CONTRACTOR IS RESPONSIBLE FOR CLEANING THE 
SEWER LINES USING CONVENTIONAL SEWER CLEANING EQUIPMENT AT 
THE BID PRICE REGARDLESS OF THE NUMBER OF CLEANING PASSES 
REQUIRED OR THE TYPE, SIZE AND AMOUNT OF DEBRIS.  
 

 
FOR BIIDING PURPOSES PLEASE NOTE:  FULLY 
DETERIORATED PIPE CONDITIONS SHALL BE 

CALCULATED USING ONLY ASTM F1216-07a AND 
EARLIER METHODS 

 
1.0 GENERAL 
 
1.0.1 These Specifications include the minimum requirements for the rehabilitation of 

sanitary sewer pipelines by the installation of Cured-In-Place Pipe (CIPP) within the 
existing, deteriorated pipe as shown on the plans included as part of these contract 
documents. 

 
1.0.2 The rehabilitation of pipelines shall be done by the installation of a resin-impregnated 

flexible tube which, when cured, shall be continuous and tight-fitting throughout the 
entire length of the original pipe. The CIPP shall extend the full length of the original 
pipe and provide a structurally sound, jointless and water-tight new pipe within a pipe. 
The Contractor is responsible for proper, accurate and complete installation of the 
CIPP using the system selected by the Contractor and approved by the Owner. 

 
1.0.3 Neither the CIPP system, nor its installation, shall cause adverse effects to any of the 
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Owner’s processes or facilities. The use of the product shall not result in the 
formation or production of any detrimental compounds or by-products at the 
wastewater treatment plant. The Contractor shall notify the Owner and identify any 
by-products produced as a result of the installation operations, test and monitor the 
levels, and comply with any and all local waste discharge requirements. The 
Contractor shall cleanup, restore existing surface conditions and structures, and 
repair any of the CIPP system determined to be defective. The Contractor shall 
conduct installation operations and schedule cleanup in a manner to cause the least 
possible obstruction and inconvenience to traffic, pedestrians, businesses, and 
property owners or tenants. 

 
1.0.4 The prices submitted by the Contractor, shall include all costs of labor, 

equipment, materials and services for the various bid items necessary for furnishing and 
installing, complete in place, CIPP in accordance with these specifications. All items 
of work not specifically mentioned herein which are required to make the product 
perform as intended and deliver the final product as specified herein shall be 
included in the respective lump sum and unit prices bid 

 
1.0.5  RELATED WORK SPECIFIED ELSEWHERE 

 Standard Specifications for the City of Santa Fe: Section 100 
 Modifications to the New Mexico American Public Works Association Standard  

Specifications: Section 200 
 Cured In Place Pipe (CIPP) Service Lateral Sealing System (SLSS): Section 400 
 Sewer Pipe/Manhole Cleaning: Section 500. 
 By-Pass Pumping: Section 600. 
 Sewer Service Reconnection-Sewer Service Line Replacement-Sewer Main Line 

Replacement-Open Trench Excavation: Section 700. 
 Lean Fill Construction: Section 800. 

 
 
1.1 DESCRIPTION OF WORK AND PRODUCT DELIVERY 
 
1.1.1 These Specifications, and as contained in the Contract Documents, cover all work necessary to 

furnish and install the CIPP. The Contractor shall provide all materials, labor, equipment, and 
services necessary for traffic control, bypass pumping and/or diversion of sewage flows, 
cleaning and television inspection of sewers to be lined, liner installation, reinstatement of 
service connections, all quality controls, provide samples for performance of required material 
tests, final television inspection, testing of lined pipe system and warranty work, all as 
specified herein. 

 
1.1.2 The product furnished shall be a complete CIPP system including all materials, 

applicable equipment and installation procedures. All CIPP systems or multi-component  
products will be required to meet the submittal requirements as contained herein unless  
waived by the Wastewater Division Project engineer. 
 

1.1.3 The CIPP shall be continuous and jointless from manhole to manhole or access point 
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to access point and shall be free of all defects that will affect the long term life and 
operation of the pipe. 
 

1.1.4 The CIPP shall fit sufficiently tight within the existing pipe so as to not leak at the 
manholes, at the service connections or through the wall of the installed pipe. If 
leakage occurs at the manholes the Contractor shall seal these areas to stop  
all leakage using a material compatible with the CIPP as directed 
by the Owner at the price included in the bid for CIPP installed. If 
leakage occurs at the service connections the Contractor shall seal 
these areas to stop all leakage using a material compatible with the CIPP as directed 
by the Owner at the price included in the bid for CIPP installed. If leakage occurs through the 
wall of the pipe the liner shall be repaired or removed as recommended by the CIPP 
manufacturer. Final approval of the liner installation will be based on a leak tight pipe. 

 
1.1.5 The CIPP shall be designed for a minimum life of 50 years or greater. 
 
1.1.6 The CIPP shall be designed for fully deteriorated pipe as a fully structural stand  

alone pipe-within-a-pipe. The installed CIPP shall be a structurally  
designed pipe within a pipe, meet or exceed all contract specified  
physical properties, fitting tightly within the existing pipe all 
within the tolerances specified. The installed CIPP shall withstand all applicable 
surcharge loads (soil overburden, live loads, etc.) and external hydrostatic 
(groundwater) pressure, if present, for each specific installation location. 

 
1.1.7 The installed CIPP shall have a long term (50 year) corrosion resistance to the typical 

chemicals found in domestic sewage. 
 
1.1.8 All existing and confirmed active service connections and any other service laterals to 

be reinstated as directed by the Owner shall be re-opened robotically or by hand in 
the case of man-entry size piping, to their original shape and to a minimum 95% of their 
original capacity. All over-cut service connections will be properly repaired to meet the 
requirements of these specifications. 
 

1.1.9 All materials furnished, as part of this contract shall be marked with detailed product 
information, stored in a manner specified by the manufacturer and tested to the 
requirement of this contract. 
 

1.1.10 Testing and warranty inspections shall be authorized by the Owner. Any defects found 
           shall be repaired or replaced by the Contractor. 
 
1.1.11 The Contractor shall furnish all samples for product testing at the request of the 

Owner. The Contractor shall take possession of the samples for testing and shall 
 maintain the chain of custody, deliver the samples to an approved laboratory and pay from the 
bid allowance for all material and product testing performed under this contract.  This will be 
a separate pay item on the bid sheet.  All documentation for chain of custody will be 
submitted to the Owner.  An invalid chain of custody submittal shall require a re-test and 
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submittal at the Contractors expense. 
1. A minimum of one sample shall be taken for each inversion length (or 
as Project Engineer directs). 
2. Tests in accordance with ASTM standards for flexural modulus and 
strength and wall thickness shall be conducted or as otherwise directed by 
the Owner. 
3. The Contractor shall determine sampling location and procedures to 
ensure representative samples are obtained from the finished liner, subject to 
approval by owner. 
4. The Contractor shall furnish removable sizing sleeves to collect liner 
samples which accurately replicate the host pipe diameter. 
5. Test results shall be directly sent to both the Owner/Engineer and the 
Contractor from the testing laboratory. 

 
 
1.2 REFERENCES 
 
1.2.1 The following documents form a part of this specification to the extent stated 
herein and shall be the latest editions thereof. Where differences exist between 
codes and standards, the requirements of these specifications shall apply. 
 
ASTM - F1216 -7a and earlier versions of Standard Practice for Rehabilitation of Existing 
Pipelines and Conduits by the Inversion and Curing of a Resin-Impregnated Tube 
 
ASTM - F1743 Standard Practice for Rehabilitation of Existing Pipelines and 
Conduits by the Pull In and Inflate and Curing of a Resin-Impregnated Tube 
 
ASTM - D543 Standard and Practice for Evaluating the Resistance of Plastics to 
Chemical Reagents 
 
ASTM - D638 Standard Test Method for Tensile Properties of Plastics 
 
ASTM - D790 Standard Test Methods for Flexural Properties of Un-reinforced and 
Reinforced Plastics and Electrical Insulating Materials 
 
ASTM - D792 Standard Test Methods for Density and Specific Gravity of Plastics by 
displacement. 
 
ASTM - F2019-03 Standard Practice for Rehabilitation of Existing Pipelines and 
Conduits by the Pulled in Place Installation of Glass Reinforced Plastic (GRP) Cured in- 
Place Thermosetting Resin Pipe (CIPP) 
 
ASTM - D2122-98(2004) Standard Test Method for Determining Dimensions of 
Thermoplastic Pipe and Fittings 
 
ASTM - D2990 Standard Test Methods for Tensile, Compressive, and Flexural Creep 
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and Creep-Rupture of Plastics 
 
ASTM - D3567-97(2002) Standard Practice for Determining Dimensions of 
Fiberglass (Glass-Fiber-Reinforced Thermosetting Resin) Pipe and Fittings 
 
ASTM - D3681 Standard Test Method for Chemical Resistance of “Fiberglass (Glass 
Fiber Reinforced Thermosetting Resin) Pipe in a Deflected Condition 
 
ASTM - D5813 Standard Specification for Cured-in Place Thermosetting Resin 
Sewer Pipe 
 
Resin Infrared Spectroscopy 
 
 
 
1.3 PERFORMANCE WORK STATEMENT (PWS) SUBMITTAL 
 
The Contractor shall submit, to the Owner, a Performance Work Statement (PWS) at the 
pre-construction meeting, which clearly defines the CIPP product delivery in conformance 
with the requirements of these contract documents. Unless otherwise directed by the  
Owner, the PWS shall at a minimum contain the following: 
 
1.3.1 Clearly indicate that the CIPP will conform to the project requirements as outlined in the 
Description of Work and as delineated in these specifications. 
 
1.3.2 Where the scope of work is specifically delineated in the contract documents, a detailed 
installation plan describing all preparation work, cleaning operations, pre-CCTV 
inspections, by-pass pumping, traffic control, installation procedure, method of curing, 
service reconnection, quality control, testing to be performed, final CCTV inspection, 
warrantees furnished and all else necessary and appropriate for a complete CIPP liner 
installation. A detailed installation schedule shall be prepared, submitted and conform to 
the requirements of this contract. 
 
1.3.3 Contractor’s description of the proposed CIPP lining technology, including a detailed plan 
for identifying all active service connections, maintaining service during mainline 
installation to each home connected to the section of pipe being lined, including 
temporary service if required by the contract. 
 
1.3.4 A description of the CIPP materials to be furnished for the project. Materials shall be fully 
detailed in the submittals and conform to these specifications. 
 
1.3.5 This item shall be submitted prior to the Notice of Award with the Statement of Bidder’s 
Qualifications, Item 12, if required by the owner.  The Contractor shall have a minimum of ten 
(10) years of continuous experience installing CIPP liners in pipe of a similar size, length and 
configuration as contained in this contract. A minimum of 300,000 linear feet of shop wet-out liner 
installation is required and minimum of 6 onsite wet-out installations are required as applicable to 
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this contract. The lead personnel including the superintendent, the foreman and the lead crew 
personnel for the CCTV inspection, resin wet-out, the CIPP liner installation, liner curing and the 
robotic service reconnections must have a minimum of three (3) years of total experience with the 
CIPP technology proposed for this contract and must have demonstrated competency and experience 
to perform the scope of work contained in this contract. The name and experience of each lead 
individual performing work on this contract shall be submitted. 

 
 

1.3.6 Engineering design calculations, in accordance with the Appendix of ASTM F-1216-7a and 
earlier versions, for each length of liner to be installed including the thickness of each proposed 
CIPP for fully deteriorated pipe condition. It will be acceptable for the Contractor to submit a 
design for the most severe line condition and apply that design to all lines sections of the same size. 
These calculations shall be performed and certified by a qualified, Professional Engineer. All 
calculations shall include data that conforms to the requirements of these specifications. 
 
1.3.7 Proposed manufacturers technology data shall be submitted for all CIPP products and all 
associated technologies to be furnished. 
 
1.3.8 Submittals shall include information on the cured-in-place pipe intended for installation 
and all tools and equipment required for a complete installation. The PWS shall identify 
which tools and equipment will be redundant on the job site in the event of equipment 
breakdown. All equipment, to be furnished for the project, including proposed back-up 
equipment, shall be clearly described. The Contractor shall outline the mitigation 
procedure to be implemented in the event of key equipment failure during the installation 
process. 
 
1.3.9 A detailed description of the Contractor’s proposed procedures for removal of any 
existing blockages in the pipeline that may be encountered during the cleaning process. 
 
1.3.10 A detailed public notification plan shall be prepared and submitted including detailed 
staged notification to residences/businesses affected by the CIPP installation. 
 
1.3.11 Compensation for all work required for the submittal of the PWS shall be included in the 
various pipelining items contained in the Bid Sheets. 
 
1.4 PRODUCT SUBMITTALS 
 
1.4.1 Fabric Tube – including the manufacturer and description of product components. 
 
1.4.2 Flexible membrane (coating) material – including recommended repair (patching) 
procedure if applicable. 
 
1.4.3 Raw Resin Data - including the manufacturer and description of product components. 
 
1.4.4 Manufacturers’ shipping, storage and handling recommendations for all components of 
the CIPP System. 
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1.4.5  Manufacturers’ shipping log indicating pounds per foot of resin 
 
1.4.5 All MSDS sheets for all materials to be furnished for the project. 
 
1.4.6 Tube wet-out & cure method including: 
 
1.4.6.1 A complete description of the proposed wet-out procedure for the proposed technology. 
 
1.4.6.2 The Manufacturer’s recommended cure method - for each diameter and thickness of 

CIPP liner to be installed. The PWS shall contain a detailed curing procedure detailing 
the curing medium and the method of application. 

 
1.4.7 Compensation for all work required for the submittal of product data shall be included in the 
various pipelining items contained in the Bid Sheets. 
 

 
 
 
1.5 SAFETY 
 
1.5.1 The Contractor shall conform to all work safety requirements of pertinent regulatory 

agencies, and shall secure the site for the working conditions in compliance with the 
same. The Contractor shall erect such signs and other devices as are necessary for the 
safety of the work site. 

 
1.5.2 The Contractor shall perform all of the Work in accordance with applicable OSHA 

standards. Emphasis shall be placed upon the requirements for entering confined 
spaces and with the equipment being utilized for pipe renewal. 

 
1.5.3 The Contractor shall submit a proposed Safety Plan to the Owner, prior to beginning any 

work, identifying all competent persons. The plan shall include a description of a daily 
safety program for the job site and all emergency procedures to be implemented in the 
event of a safety incident. All work shall be conducted in accordance with the 
Contractor’s submitted Safety Plan. 

 
1.5.4 Compensation for all work required for the submittal of the Safety Plan shall be included 

in the various pipelining items contained in the Bid Sheets. 
 
1.6 QUALITY CONTROL PLAN (QCP) 
 
1.6.1 A detailed quality control plan (QCP) shall be submitted to the Owner that fully represents 

and conforms to the requirements of these specifications. At a minimum the QCP shall 
include the following: 

 
1.6.2 A detailed discussion of the proposed quality controls to be performed by the Contractor. 
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1.6.3 Defined responsibilities, of the Contractor’s personnel, for assuring that all quality 

requirements, for this contract, are met. These shall be assigned, by the Contractor, to 
specific personnel. 

 
1.6.4 Proposed procedures for quality control, product sampling and testing shall be defined 

and submitted as part of the plan. 
 

1.6.5 Proposed methods for product performance controls, including method of and frequency 
of product sampling and testing both in raw material form and cured product form. 
 

1.6.6 A scheduled performance and product test result reviews between the Contractor and the 
Owner at a regularly scheduled job meeting. 

 
1.6.7 The Contractors Inspection forms and guidelines for quality control inspections shall  
         be prepared in accordance with the standards specified in this contract and submitted with the 
QCP. 
 
1.6.8 The system manufacturer shall furnish a check list containing key elements  

of the CIPP installation criteria that is important for the Owners 
   inspector to ensure that quality control and testing requirements are performed in     
accordance with the contract documents. 

 
1.6.9 Compensation for all work required for the submittal of the QCP shall be included in the 

various pipelining items contained in the Bid Sheets. 
 
1.7 CIPP REPAIR/REPLACEMENT 
 
1.7.1 Occasionally installation of CIPP will result in the need to repair or replace a defective  
CIPP. The Contractor shall outline specific repair or replacement procedures for potential 
defects that may occur in the installed CIPP. Repair/replacement procedures shall be as 
recommended by the CIPP system manufacturer and shall be submitted as part of the 
PWS. 
 
1.7.2 Defects in the installed CIPP that will not affect the operation and long term life of the 
product shall be identified and defined. 
 
1.7.3 Repairable defects that may occur in the installed CIPP shall be specifically defined by 
the Contractor based on manufacturer’s recommendations, including a detailed step-by step 
repair procedure, resulting in a finished product meeting the requirements of these 
contract specifications. 
 
1.7.4 Un-repairable defects that may occur to the CIPP shall be clearly defined by the 
Contractor based on the manufacturer’s recommendations, including a recommended 
procedure for the removal and replacement of the CIPP. 
 



FY 14/15 Wastewater Management Division Rufina Street Sanitary Sewer Line Rehabilitation Project, CIP # 949,  
Bid ‘15/01/B 

 
 

166 

1.8 AS-BUILT DRAWINGS/VIDEO INSPECTION 
 
1.8.1 As-Built drawings, video logs, pre & post inspection digital data shall be submitted to the 
Owner, by the Contractor prior to final acceptance of said work or as specified 
by the Owner. As-Built drawings will include the identification of the work completed by 
the Contractor and shall be prepared on one set of Contract Drawings provided to the 
Contractor at the onset of the project.  All digital data shall be produced by software with 
Pipeline Assessment Certification Program (PACP) certification (latest version).  The 
Contractor shall deliver a file to the City prior to starting work to ensure that the digital data 
is compatible with P.A.C.P. V4.2 or later certification.    
 
1.8.2 As-Built drawings shall be kept on the project site at all times, shall include all necessary 
information as outlined in the PWS or as agreed to by the Owner and the Contractor at 
the start of the Contract and shall be updated as the work is being completed, and shall 
be clearly legible. 
 
1.8.3 Compensation for all work required for the submittal and approval of As-Built Drawings 
shall be included in the various pipelining items contained in the Proposal. 
 
1.9 WARRANTY 
 
1.9.1 The materials used for the project shall be certified by the manufacturer for the specified 
purpose. The manufacturer shall warrant the liner to be free from defects in raw 
materials for one (1) year from the date of final payment made by the Owner. The 
Contractor shall warrant the liner installation for a period of one (1) year. During the 
Contractor warranty period any defect, which may materially affect the integrity, strength, 
function and/or operation of the pipe, shall be repaired at the Contractor’s expense in 
accordance with procedures included in Section 1.7 CIPP Repair/Replacement. 
 
1.9.2 After a pipe section has been lined and for a period of time up to one (1) year following 
completion of the project, the Owner may inspect all or portions of the lined system. The 
specific locations will be selected  by the Owner and will include all sizes of 
CIPP from this project. If it is found that any of the CIPP has developed abnormalities 
since the time of Post Construction Television Inspection, the abnormalities shall be 
repaired and/or replaced as defined in Section 1.7 CIPP Repair/Replacement. If, after 
inspection of a portion of the lined system under the contract, problems are found, the 
Owner may televise all the CIPP installed on the contract. All verified defects shall be 
repaired and/or replaced by the Contractor and shall be performed in accordance with 
Section 1.7 CIPP Repair/Replacement and per the original specifications, all at no 
additional cost to the Owner. 
 
PART 2 PRODUCTS 
 
2.1 MATERIALS 
 
2.1.1 The CIPP System must meet the chemical resistance requirements of these contract 
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documents. 
 
2.1.2 All materials, shipped to the project site, shall be accompanied by test reports certifying 
that the material conforms to the ASTM standards listed herein. Materials shall be 
shipped, stored, and handled in a manner consistent with written recommendations of the 
CIPP system manufacturer to avoid damage. Damage includes, but is not limited to, 
gouging, abrasion, flattening, cutting, puncturing, or ultra-violet (UV) degradation. On site 
storage locations, shall be approved by the Owner. All damaged materials shall be 
promptly removed from the project site at the Contractor’s expense and disposed of in 
accordance with all current applicable agency regulations. 
 
2.2 FABRIC TUBE 
 
2.2.1 The fabric tube shall consist of one or more layers of absorbent non-woven felt fabric, 
felt/fiberglass, fiberglass or material as approved by the City and meet the requirements of ASTM F 
1216, ASTM F 1743, 5813 & ASTM F2019. The fabric tube shall be capable of absorbing and 
carrying resins, constructed to withstand installation pressures and curing temperatures and have 
sufficient strength to bridge missing pipe segments, and stretch to fit irregular pipe sections. The 
contractor shall submit certified information from the felt manufacturer on the nominal void volume 
in the felt fabric that will be filled with resin. 
 
2.2.2 The wet-out fabric tube shall have a uniform thickness and excess resin distribution that 
when compressed at installation pressures will meet or exceed the design thickness after 
cure. 
 
2.2.3 The fabric tube shall be manufactured to a size and length that when installed will tightly 
fit the internal circumference, meeting applicable ASTM standards or better, of the 
original pipe. Allowance shall be made for circumferential stretching during installation. 
The tube shall be properly sized to the diameter of the existing pipe and the length to be 
rehabilitated and be able to stretch to fit irregular pipe sections and negotiate bends. The 
Contractor shall determine the minimum tube length necessary to effectively span the 
designated run between manholes. The Contractor shall verify the lengths in the field 
prior to ordering and prior to impregnation of the tube with resin, to ensure that the tube 
will have sufficient length to extend the entire length of the run. The Contractor shall also 
measure the inside diameter of the existing pipelines in the field prior to ordering liner so 
that the liner can be installed in a tight-fitted condition. 
 
2.2.4 The outside and/or inside layer of the fabric tube (before inversion/pull-in, as applicable) 
shall be coated with an impermeable, flexible membrane that will contain the resin and 
facilitate, if applicable, vacuum impregnation and monitoring of the resin saturation during 
the resin impregnation (wetout) procedure. 
 
2.2.5 No material shall be included in the fabric tube that may cause de-lamination in the cured 
CIPP. No dry or unsaturated layers shall be acceptable upon visual inspection as evident 
by color contrast between the felt fabric and the activated resin containing a colorant. 
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2.2.6 The wall color of the interior pipe surface of CIPP after installation shall be a light 
reflective color so that a clear detailed examination with closed circuit television 
inspection equipment may be made. The hue of the color shall be dark enough to 
distinguish a contrast between the fully resin saturated felt fabric and dry or resin lean 
areas. 
 
2.2.7 Seams in the fabric tube, if applicable, shall meet the requirements of ASTM D5813. 
 
2.2.8 The outside of the fabric tube shall be marked every 5 feet with the name of the 
manufacturer or CIPP system, manufacturing lot and production footage. 
 
2.2.9 The minimum length of the fabric tube shall be that deemed necessary by the installer to 
effectively span the distance from the starting manhole to the terminating manhole or 
access point, plus that amount required to run-in and run-out for the installation process. 
 
2.2.10 The nominal fabric tube wall thickness shall be constructed, as a minimum, to the nearest 
0.5 mm increment, rounded up from the design thickness for that section of installed 
CIPP. Wall thickness transitions, in 1.0 mm increments or greater as appropriate, may 
be fabricated into the fabric tube between installation entrance and exit access points. 
The quantity of resin used in the impregnation shall be sufficient to fill all of the felt voids 
for the nominal felt thickness. 
 
2.3 RESIN 
 
2.3.1 The resin shall be a corrosion resistant polyester, vinyl ester resin or epoxy resin and catalyst 
system that when properly cured within the tube composite meets the requirements of ASTMF1216, 
ASTM F1743 or F2019, the physical properties herein, and those, which are to be utilized in the 
design of the CIPP for this project. The resin shall produce CIPP which will comply with or exceed 
the structural and chemical resistance requirements of this specification. 
 
2.4 STRUCTURAL REQUIREMENTS 
 
2.4.1 The physical properties and characteristics of the finished liner will vary considerably, 
depending on the types and mixing proportions of the materials used, and the degree of 
cure executed. It shall be the responsibility of the Contractor to control these variables and 
to provide a CIPP system which meets or exceeds the minimum properties specified 
herein: 
 
2.4.2 The CIPP shall be designed as per ASTM standards. The CIPP design shall assume no 
bonding to the original pipe wall and fully deteriorated pipe conditions. 
 
2.4.3 The design engineer shall set the long term (50 year extrapolated) Creep Retention Factor 
at 33% of the initial design flexural modulus as determined by ASTM D-790 test method. 
This value shall be used unless the Contractor submits long term test data (ASTM D2990) 
to substantiate a higher retention factor. 
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2.4.4 The cured pipe material (CIPP) shall, at a minimum, meet or exceed the structural 
properties, as listed below. 
 
2.5 MINIMUM PHYSICAL PROPERTIES 
 
 
 
 

FOR BIIDING PURPOSES PLEASE NOTE:  FULLY 
DETERIORATED PIPE CONDITIONS SHALL BE 

CALCULATED USING ONLY ASTM F1216-07a AND 
EARLIER METHODS 

 
Property Test Method Cured Composite 

Per ASTM F-1216 
Cured Composite 

Per Design 
Flexural 

Modulus of 
Elasticity 

ASTM D-790 250,000psi min. per 
ASTM F1216 

 
400,000psi min. for 

enhanced resin 
 

Contractor Value 
 
 
 

Contractor Value 

Flexural Strength ASTM D-790 4,500psi min. Contractor Value 
 
 
 
2.5.1 The required structural CIPP wall thickness shall be based, as a minimum, on the physical 
properties of the cured composite and per the design of the Professional Engineer (see 
section 1.4) and in accordance with the Design Equations contained in the appendix of the 
ASTM standards, and the following design parameters: 
 

Design Safety Factor 2.0 

Creep Retention Factor 33% 
 

Ovality 2%  
 

Constrained Soil Modulus 700psi 
 

 
Groundwater Depth 

Pipe invert depth.   
 

Soil Depth (pipe invert depth) As specified or indicated on the 
CIPP Sewer Line Data Sheets 

 

Live Load Highway or Railroad  as applicable 
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Soil Load (assumed) 120 lb/cu. Ft. 
Minimum service life 50 years 

 

FOR BIIDING PURPOSES PLEASE NOTE:  FULLY 
DETERIORATED PIPE CONDITIONS SHALL BE 

CALCULATED USING ONLY ASTM F1216-07a AND 
EARLIER METHODS 

 
 
2.5.2 The Contractor shall submit, prior to installation of the lining materials, certification of 
compliance with these specifications. Certified material test results shall be  
included that confirm that all materials conform to these specification and/ 
or the pre-approved system. Materials not complying with these requirements  
will be rejected. 
 
2.5.3 The design soil modulus may be adjusted based on data determined from detailed 
project soil testing results as provided by the Owner in the contract documents. 
 
PART 3 INSTALLATION 
 
3.1 CONSTRUCTION REQUIREMENTS 
 
3.1.1 Preparation, cleaning, inspection, sewage by-passing and public notification. The 
Contractor shall clean the interior of the existing host pipe prior to installation of the CIPP 
liner. All debris and obstructions that will effect the installation and the final CIPP 
product delivery to the Owner, shall be removed and disposed of at the City 
of Santa Fe Wastewater Treatment Plant.   
 
3.1.2 The CIPP liner shall be constructed of materials and methods, that when installed, shall 
provide a joint less and continuous structurally sound liner able to withstand all imposed 
static, and dynamic loads on a long-term basis. 
 
3.1.3 The Contractor may, under the direction of the Owner, utilize any of the existing manholes 
in the project area as installation access points.  Gaining access to a manhole that is paved over is 
incidental to the work.  The Contractor is advised that some manholes have water and/or gas 
lines going through them and access through these manholes is incidental to the work. If a 
street must be closed to traffic because of the location of the sewer, the Contractor shall furnish a 
detailed traffic control plan and all labor and equipment necessary. The plan shall be in conformance 
with the requirements of the local agency having jurisdiction over traffic control.  Traffic control is 
a separate bid item from the CIPP work. 
 
3.1.4 Cleaning of Pipe Lines - THE CONTRACTOR IS RESPONSIBLE FOR CLEANING THE 
SEWER LINES USING CONVENTIONAL SEWER CLEANING EQUIPMENT AT THE BID 
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PRICE REGARDLESS OF THE NUMBER OF CLEANING PASSES REQUIRED OR THE 
TYPE, SIZE AND AMOUNT OF DEBRIS. The Contractor shall remove ALL internal debris from 
the pipe line that will interfere with the installation and the final product delivery of the CIPP as 
required in these specifications and as determined by the City Project Engineer. Solid debris and 
deposits shall be removed from the system and disposed of properly by the Contractor. Moving 
material from manhole section to manhole section shall not be allowed. As applicable the contractor 
shall either plug or install a flow bypass pumping system to properly clean the pipe lines. Precaution 
shall be taken, by the Contractor in the use of cleaning equipment to avoid damage to the 
existing pipe. The repair of any damage, caused by the cleaning equipment, shall be the 
responsibility of the Contractor. The Owner will designate a site for the disposal of all 
debris removed, from the Owner’s sewer system, as a direct result of the cleaning 
operation.  The site will be located within the City of Santa Fe Wastewater Treatment  
Plant.  Compensation for debris disposal for pipe line cleaning shall be included in  
the unit bid price for CIPP installation.  
  
3.1.5 By-passing Existing Sewage Flows - The Contractor shall provide for the flow of existing 
mainline and service connection effluent around the section or sections of pipe 
designated for CIPP installation. Service connection effluent may be plugged only after 
proper notification to the affected residence.   Installation of the liner   
shall not begin until the Contractor has installed a sewage by-pass 
system and all pumping facilities have been installed and tested under full operating 
conditions including the bypass of mainline and side sewer flows. Once the lining 
process has begun, existing sewage flows shall be maintained, until the resin/felt tube 
composite is fully cured, cooled down, fully televised and the CIPP ends finished. The 
Contractor shall coordinate sewer bypass and flow interruptions with the Owner at least 
7 days in advance and with the property owners and businesses at least 3 business 
days in advance. The pump and bypass lines shall be of adequate capacity and size to 
handle peak flows. The Contractor shall submit a detail of the bypass plan and design to 
the Owner before proceeding with any CIPP installation. Compensation for by-pass 
pumping and all associated plans, traffic control, message boards and approvals shall be included   in 
the unit bid price for CIPP installation 
3.1.6 Contractor shall perform post-cleaning video inspections of the pipelines. Only  
certified personnel trained in locating breaks, obstacles and service connections by 
closed circuit television shall perform the inspection. The Contractor shall provide the 
Owner a copy of the pre-cleaning and post-cleaning video and suitable log, and/or in 
digital format for review prior to installation of the CIPP and for later reference by the 
Owner. 
 
3.1.7 Line Obstructions - It shall be the responsibility of the Contractor to clear the line of 
obstructions that will interfere with the installation and long-term performance of the 
CIPP.  Protruding taps or service connections which obstruct or hinder the insertion of the liner shall 
be removed by remote cutter.  Cost of removing protruding pipe shall be included in the unit price 
bid for CIPP. If pre-installation inspection reveals an obstruction, misalignment, broken or collapsed 
section or sag that will prohibit proper installation of the CIPP, the Contractor may be directed by 
the Owner to correct the problem(s) prior to lining by utilizing open cut repair methods. The 
Contractor shall be compensated for this work under a contingency pay item designated for open cut 
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point repairs. Removal of any obstructions that cannot be removed by conventional sewer cleaning 
equipment including Vactors, Rodders and Bucket Machines shall be considered as a changed 
condition and shall be compensated for on a price basis in accordance with the contract documents. 
 
3.1.8 The Contractor shall be responsible for confirming the locations of all branch service 
connections prior to installing and curing the CIPP. As directed by the Owner, existing 
connections will be dye tested to determine whether or not the connection is live or 
abandoned. The cost for dye testing of existing service connections shall be 
compensated at the unit price bid in the Proposal for Dye Testing of Existing Service 
Connections. In the event the status of a service connection cannot be adequately 
defined, the Owner will make the final decision, prior to installation and curing of the liner, 
as to the status. Typically only service connections deemed “active” shall be reopened by 
the Contractor. 
 
3.1.9 The Contractor shall be allowed use of water from an Owner-approved fire hydrant in the 
project vicinity and shall use a City provided water meter. Use of an approved double check     
backflow assembly (or equal measure) shall be required.  Contractor shall provide his own approved 
assembly. Contractor shall pay current market price for all water usage.  See Special Provisions 
Section 6.02 for costs, deposits and fees. 
 
3.2 INSTALLATION OF LINER 
 
3.2.1 The CIPP Liner shall be installed and cured in the host pipe per the manufacturer’s 
specifications as described and submitted in the PWS. 
 
3.2.2 CIPP installation shall be in accordance with the applicable ASTM standards with the 
following modification: 
 
3.2.3 The wet-out tube shall be positioned in the pipeline using the method specified by the 
manufacturer. Care should be exercised not to damage the tube as a result of installation. 
The tube should be pulled-in or inverted through an existing manhole or approved access 
point and fully extend to the next designated manhole or termination point. 
 
3.2.4 Prior to installation and as recommended by the manufacturer, remote temperature gauges 
or sensors shall be placed inside the host pipe to monitor the temperatures during the cure 
cycle. Liner and/or host pipe interface temperature shall be monitored and logged during 
curing of the liner. 
 
3.2.5 Curing shall be accomplished by utilizing the appropriate medium in accordance with the 
manufacturer’s recommended cure schedule. The curing source or in and output 
temperatures shall be monitored and logged during the cure cycles. The manufacturer’s 
recommended cure schedule shall be used for each line segment installed, and the liner 
wall thickness and the existing ground conditions with regard to temperature, moisture 
level, and thermal conductivity of soil, per ASTM as applicable, shall be taken into account 
by the Contractor. 
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3.3 COOL DOWN 
3.3.1 The Contractor shall cool the CIPP in accordance with the approved CIPP manufacturer’s 
recommendations as described and outlined in the PWS. 
 
3.3.2 Temperatures and curing data shall be monitored and recorded, by the Contractor, 
throughout the installation process to ensure that each phase of the process is achieved as 
approved in accordance with the CIPP System manufacturer’s recommendations 
. 
3.4 FINISH 
 
3.4.1 The installed CIPP shall be continuous over the entire length of a sewer line section and be 
free from visual defects such as foreign inclusions, dry spots, pinholes, major wrinkles and 
de-lamination. The lining shall be impervious and free of any leakage from the pipe to the 
surrounding ground or from the ground to inside the lined pipe. 
 
3.4.2 Any defect, which will or could affect the structural integrity or strength of the linings, shall 
be repaired at the Contractor’s expense, in accordance with the procedures submitted 
under Section 1.7 CIPP Repair/Replacement. 
 
3.4.3 The beginning and end of the CIPP shall be sealed to the existing host pipe. The sealing 
material shall be compatible with the pipe end and shall provide a watertight seal. 
 

3.4.4 Liner shall be tight to the existing sewer pipe with no evidence of an annular  
space between the service pipe and the liner. If any of the service connections 

 leak water between the host pipe and the installed liner, 
the connection mainline interface shall be sealed to provide a water tight connection. 
 
3.4.5 If the wall of the CIPP leaks, it shall be repaired or removed and replaced with a watertight 
pipe as recommended by the manufacture of the CIPP system. 
 
3.4.6 Compensation shall be at the actual length of cured-in-place pipe installed. The length shall 
be measured from center of manhole to center of manhole. The unit price per linear foot 
installed shall include all materials, labor, equipment and supplies necessary for the 
complete CIPP liner installation. Compensation for service connection sealing shall be at 
the unit price bid therefore in the Proposal. 
 
3.5 MANHOLE CONNECTIONS AND RECONNECTIONS OF EXISTING 
      SERVICES AND DROP MANHOLES 
 
3.5.1 A seal, consisting of a resin mixture or hydrophilic seal compatible with the installed CIPP 
shall be applied at manhole walls in accordance with the CIPP System manufacturer’s 
recommendations to provide a watertight seal at the insertion and termination points in the 
manholes.  The Contractor shall be responsible for the removal of roots from the manhole at the 
interface of the CIPP liner and manhole wall when required. 
 
3.5.2 Existing services shall be internally or externally reconnected unless indicated otherwise in 
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the contract documents. 
 
3.5.3 Reconnections of existing services or drop manholes shall be made after the CIPP has been 
installed, fully cured, and cooled down. It is the CONTRACTOR’S responsibility to make sure that 
all active service and drop manhole connections are reconnected. 
 
3.5.4 External reconnections are to be made with a tee fitting in accordance with CIPP System 
manufacturer’s recommendations. Saddle connections shall be seated and sealed to the 
new CIPP using grout or resin compatible with the CIPP. 
 
3.5.5 A CCTV camera and remote cutting tool shall be used for internal reconnections. The 
machined opening shall be at least 95 percent of the service or drop manhole connection opening 
and the bottom of both openings must match. The opening shall not be more than 100 percent of the 
service connection opening. The edges of the opening shall be smooth and shall not have pipe 
fragments or liner fragments, which may obstruct flow or snag debris. 
 
3.5.6 In the event that service or drop manhole reinstatements result in openings that are greater than 
100 percent of the service connection opening, the Contractor shall install a CIPP type repair, 
sufficiently in size to completely cover the over-cut service connection. No additional compensation 
will be paid for the repair of over-cut service connections. 
 
3.5.7 Coupons of pipe material resulting from service/drop manhole tap cutting shall be collected at 
the next manhole downstream of the pipe rehabilitation operation prior to leaving the site. Coupons 
may not be allowed to pass through the system. 
 
3.5.8 Compensation shall be at the actual number of services/drop manholes re-connected using 
either internal or external means as contained in the unit bid. The unit price bid per service line 
reconnected shall be include all materials, labor, equipment and supplies necessary to complete the 
work as required in these specifications. 
 
3.6 TESTING OF INSTALLED CIPP 
 
3.6.1 The physical properties of the installed CIPP shall be verified through field sampling and 
laboratory testing. All materials for testing shall be furnished by the Contractor. All materials testing 
shall be performed at the Contractor’s expense, by an independent third party laboratory approved 
by the Owner as recommended by the CIPP manufacturer.  The Contractor will be reimbursed for 
actual Lab testing costs and shipping from the bid allowance for testing in the bid documents. All 
tests shall be in accordance with applicable ASTM test methods to confirm compliance with the 
requirements specified in these contract documents. 
 
3.6.2 The Contractor shall provide samples for testing from the actual installed 
CIPP liner. Samples shall be provided, at a minimum from each inversion length per 1000 linear feet 
of CIPP installed.  The Samples shall be large enough to provide a minimum of three specimens or 
as required by the ASTM method. The sample coupon shall be cut from a central portion of cured 
CIPP that has been inverted or pulled through a like diameter pipe which has been held in place by a 
suitable heat sink, such as sandbags. All curing, cutting and identification of samples will be 
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witnessed by the Owner and transmitted by the Contractor to the testing laboratory. On pipelines 
where restrained samples cannot be made or for pipe that is greater in diameter than is practical to 
produce restrained samples, the Owner may at its discretion, require plate samples cured with the 
CIPP or designate a location in the newly installed CIPP where the Contractor shall take a sample. 
The opening produced from the sample shall be repaired in accordance with manufacturers 
recommended procedures. Plate samples shall be contained in a sample box and made from the same 
carrier tube material (same nominal thickness) and resin as used for the liner.  
 
3.6.3 The laboratory results shall identify the test sample location as referenced to the nearest 
manhole and station. Final payment for the project shall be withheld pending receipt and 
approval of the test results. If properties tested do not meet minimum requirements, the 
CIPP shall be repaired or replaced by the Contractor, at no additional cost to the Owner. 
 
3.6.4 Chemical resistance - The CIPP system installed shall meet the chemical resistance 
requirements of ASTM standards. CIPP samples tested shall be of fabric tube and the 
specific resin proposed for actual construction. It is required that CIPP samples without 
plastic coating meet these chemical testing requirements. 
 
3.6.5 Hydraulic Capacity - Overall, the hydraulic capacity shall be maintained as large as 
possible. The installed CIPP shall at a minimum be equal to the full flow capacity of the 
original pipe before rehabilitation. In those cases where full capacity cannot be achieved 
after liner installation, the Contractor shall submit a request to waive this requirement, 
together with the reasons for the waiver request. Calculated capacities may be derived 
using a commonly accepted roughness coefficient for the existing pipe material taking 
into consideration its age and condition. 
 
3.6.6 The installed CIPP thickness shall be measured for each line section from manhole to manhole 
installed. If the CIPP thickness does not meet that specified in the contract and submitted as the 
approved design by the Contractor then the liner shall be repaired or removed. The liner thickness 
shall have tolerance of minus 5%, plus 10%. In man-entry size piping the Contractor shall remove a 
minimum of one sample or one sample every line section of installed CIPP, not meeting the 
specified design thickness, to be used to check the liner thickness. The samples shall be taken by 
core drilling 2-inch diameter test plugs at random locations selected by the Owner. As an alterative 
the Contractor may use industry proven, non-destructive methods for confirming the thickness of the 
installed 
CIPP. 
 
3.6.7 All costs, to the Contractor, associated with providing cured CIPP samples for testing 
shall be included in the unit bid price for the installed CIPP liner. 
Payment for all shipping and testing by a laboratory will be paid for, by the Owner, directly to the 
Contractor under the lump sum reserve for testing in the Bid Proposal. 
 
3.7 FINAL ACCEPTANCE 
 
3.7.1 All CIPP sample testing and repairs to the installed CIPP as applicable, shall be 
completed, before final acceptance, meeting the requirements of these specifications and 



FY 14/15 Wastewater Management Division Rufina Street Sanitary Sewer Line Rehabilitation Project, CIP # 949,  
Bid ‘15/01/B 

 
 

176 

documented in written form. 
 
3.7.2 The Contractor shall perform a detailed closed-circuit television inspection in accordance 
with ASTM standards, in the presence of the Owner after installation of the CIPP liner 
and reconnection of the side sewers. A radial view (pan and tilt) color TV camera shall be 
used. The camera shall be panned 360 degrees around the circumference of the pipe 
and along the wall of the finished pipe at 10 foot intervals. The finished liner shall be 
continuous over the entire length of the installation and shall be free of significant visual 
defects, damage, deflection, holes, leaks and other defects. Unedited digital 
documentation of the inspection shall be provided to the Owner within five (5) working 
days of the liner installation. All digital data shall be produced by software with Pipeline 
Assessment Certification Program (PACP) certification, PACP V4.2, (or latest version). The 
data shall note the inspection date, location of all reconnected side sewers, debris, as well as any 
other defects in the liner, including, but not limited to, gouges, cracks, bumps, or bulges. If post 
installation inspection documentation is not submitted within five (5) working days of the liner 
installation, the Owner may at its discretion suspend any further installation of CIPP until the post 
installation documentation is submitted. As a result of this suspension, no additional working days 
will be added to the contract, nor will any adjustment be made for increase in cost. Immediately 
prior to conducting the closed circuit television inspection, the Contractor shall thoroughly clean the 
newly installed liner removing all debris and buildup that may have accumulated. 
 
3.7.3 Bypass pumping or plugging from the upstream manhole shall be utilized to minimize 
sewage from entering the line during the inspection. In the case of bellies in the line, the 
pipe shall be cleared of any standing water to provide continuous visibility during the 
inspection. 
 
3.7.4 Where leakage is observed through the wall of the pipe, the contractor shall institute 
additional testing including but not limited to air testing, localized testing and any other 
testing that will verify the leak-proof integrity of the installed CIPP to the satisfaction of 
the Owner. 
 
 

END OF SECTION 
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SEWER PIPE/MANHOLE CLEANING 
SECTION 500 

 
THE CITY OF SANTA FE HAS REVIEWED THE AVAILABLE VIDEO TAPES OF 
SEWERLINES IDENTIFIED FOR CIPP WORK. FOR BIDDING PURPOSES, THE 
CONTRACTOR WILL HAVE ACCESS TO VIDEO UPON REQUEST AND SHALL 

ASSUME THAT THE SEWER LINES LISTED HAVE NOT BEEN CLEANED IN 
THE PAST THREE YEARS AND REQUIRE ADDITIONAL CLEANING.  THE 

CONTRACTOR IS RESPONSIBLE FOR CLEANING THE LINES 
REGARDLESS OF THE NUMBER OF PASSES REQUIRED USING 

CONVENTIONAL SEWER CLEANING EQUIPMENT 
 

NOTE:  CITY VIDEO OF THE SEWER LINES IDENTIFIED FOR CIPP WORK ARE 
AVAILABLE BY REQUEST TO PROJECT ENGINEER  

 

PART 1 - GENERAL 

1.01 DESCRIPTION 

 A. It shall be the responsibility of the Contractor to clear the lines of obstructions such as 
solids, roots, rocks, large rocks, grease, hanging gaskets, protruding services, spalling 
concrete pipe, grit, etc.  If pre-installation inspection reveals an obstruction such as an 
off-set joint or sewer line collapse or deformation that will prevent the installation 
process and cannot be removed or repaired by conventional sewer cleaning 
equipment, then the Contractor shall make a point repair excavation to uncover and 
remove or repair the obstruction.  Such excavation shall be approved in writing by the 
Owner prior to commencement of the work and shall be considered as a separate pay 
item as per the bid item in the Bid submittal.  The Contractor shall remove all foreign 
materials from the interior of the pipeline including, but not limited to roots, debris, 
rocks, solids, sand, grease, sludge, grit, spalling concrete pipe, etc. All hanging 
gaskets and protruding services and other potential obstructions shall also be removed 
from the existing pipe.  The sewer shall be closed-circuit televised (CCTV) prior to 
rehabilitation.  The sewer pipe may be cleaned hydraulically and/or mechanically. 
The manhole shall be cleaned hydraulically and shall also include the initial washing 
of the manhole wall by high-pressure water jet. The manhole cleaning shall include 
the entire interior of the manhole including the manhole benches. The Contractor 
shall be responsible for the removal of roots from the manhole at the interface of the 
CIPP, PVC or HDPE liner and manhole wall when required and as required for the 
installation of the CIPP or HDPE pipe or liner. All cleaning equipment and devices 
shall be operated by experienced personnel. All cleaning shall proceed from the 
higher elevation to the lower elevation. Precautions shall be taken to protect the 
sanitary sewer pipes, particularly the corroded pipe crown, sidewalls and manholes 
from damage that might be caused by the cleaning process or equipment. The 
Contractor at no additional cost to the City shall repair any damage done to a sewer 
pipe or manhole by the Contractor to the satisfaction of the City. 
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 B. The sewer pipe cleaning and root sawing shall be done prior to the pre-rehabilitation 
CCTV inspection. 

 
1.02 RELATED WORK SPECIFIED ELSEWHERE 
 

 Standard Specifications for the City of Santa Fe: Section 100 
 Modifications to the New Mexico American Public Works Association 

Standard Specifications: Section 200 
 Cured In Place Pipe (CIPP) Service Lateral Sealing System (SLSS): Section 

400 
 Sewer Pipe/Manhole Cleaning: Section 500. 
 By-Pass Pumping: Section 600. 
 Sewer Service Reconnection-Sewer Service Line Replacement-Sewer Main 

Line Replacement-Open Trench Excavation: Section 700. 
 Lean Fill Construction: Section 800. 

 

1.03 SUBMITTALS 

 The Contractor shall submit for the City's approval as part of the PWS (Section 2001-
1.3) prior to any planned cleaning, the description of and the performance capabilities 
of the cleaning equipment proposed for use on the project. If the proposed sanitary 
sewer cleaning equipment does not achieve the performance specifications, the 
Contractor shall submit and/or demonstrate different equipment and/or attachments, 
as required, to meet specifications. More than one type of equipment/attachments 
may be required at a location. A suitable sand trap, weir, dam, or suction shall be 
constructed in the downstream manhole to prevent debris, etc. from passing through 
the downstream manhole in such a manner that all the solids and debris are trapped 
for removal and approved disposal. 

1.04 MEASUREMENT AND PAYMENT 

 For all sewer line and manhole cleaning, the unit price bid per linear foot for CIPP 
pipe, HDPE pipe or PVC pipe installation shall be full compensation for all labor, 
water, equipment, by-pass pumping, pre and post cleaning, video inspection and any 
re-inspection required. This includes the collection, removal, transportation, and 
approved disposal of all sand, debris, roots, and liquid wastes to legal disposal site(s). 
Cleaning shall also include the initial washing of the manhole wall by high-pressure 
water hose. Further washing/cleaning of pipes required prior to pipe rehabilitation 
shall be incidental. Locating, exposing, and opening the manholes on the sewers to be 
cleaned shall be incidental to the work and no separate payment will be made. Any 
manhole frame or cover that is dismantled or damaged during the cleaning process 
shall be repaired at no additional cost to the City.   

PART 2 - MATERIALS (NOT USED) 
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PART 3 - EXECUTION 

3.01 HYDRAULIC CLEANING 

 When using hydraulically propelled devices, precautions shall be taken to insure that 
the water pressure created does not cause damage or flooding to public or private 
property. The Contractor shall not increase the hydraulic gradient of the sanitary 
sewers to an elevation that could cause overflow of sewage into area waterways.  

3.02 MECHANICAL CLEANING 

 Mechanical cleaning shall be accomplished with approved equipment and accessories 
driven by power winch devices. Buckets, scrapers, scooters, porcupines, kites, heavy-
duty brushes, metal pigs and other debris removing equipment/accessories shall be 
used in conjunction with the approved power machine(s). Bucket machines shall be in 
pairs. Machines shall be belt operated or have an overload device. Machines with 
direct drive that could cause damage to the pipe will not be allowed. 

3.03 WATER USAGE 

 Water may be obtained from fire hydrant(s) in conformance with Section 6 of the 
Special Provisions of these Contract Documents to meet the cleaning requirements of 
the equipment and the sewer. 

3.04 REMOVAL AND DISPOSAL OF DEBRIS 

 A. Remove all sludge, dirt, sand, rocks, grease, roots, hanging gaskets, protruding 
services and other solid or semi-solid material, etc., resulting from the cleaning 
operation at the downstream manhole of the section being cleaned. Passing of debris 
from upstream manhole section to downstream manhole section will not be allowed. 
All debris shall be loaded into an enclosed container that is approved by New Mexico 
Environmental Department for liquid waste hauling. The Contractor shall not be 
allowed to accumulate debris, and/or liquid waste sludge, etc., on the site except in 
totally enclosed containers. 

 B. All solids or semi-solids resulting from the cleaning operations shall be removed 
from the site at the end of each workday and disposed of at the City of Santa Fe 
Wastewater Treatment Plant. The removal, transfer from the work site and proper 
disposal of the debris is considered incidental to the CIPP installation Bid Item. 

 C. Under no circumstances shall sewage or solids removed in the cleaning process be 
dumped onto streets or into ditches, catch basins, storm drains, sanitary sewer 
manholes, cleanouts, or dumps. No cleaning shall be done prior to checking both the 
immediate upstream and downstream manholes for flow monitors or other 
mechanical devices. 

3.05 ACCEPTANCE OF SEWER CLEANING WORK 
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 Acceptance of sewer cleaning work shall be made upon the successful completion of 
the pre-rehabilitation television inspection. If the television inspection shows the 
cleaning to be unsatisfactory, the Contractor shall be required to re-clean, and re-
inspect (CCTV) the sewer line until the television inspection is shown to be 
satisfactory. The Contractor at no additional cost shall do all such re-cleaning and 
CCTV re-inspection.  

 

END OF SECTION 
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BY-PASS PUMPING 

SECTION 600 

PART 1 - GENERAL 

1.01 DESCRIPTION 

 This section describes the procedures for by-passing sewage while 
replacing/rehabilitating/video inspection/cleaning of the sewer pipes. 

1.02 RELATED WORK SPECIFIED ELSEWHERE 
 

 Standard Specifications for the City of Santa Fe: Section 100 
 Modifications to the New Mexico American Public Works Association 

Standard Specifications: Section 200 
 Cured In Place Pipe (CIPP) Service Lateral Sealing System (SLSS): Section 

400 
 Sewer Pipe/Manhole Cleaning: Section 500. 
 By-Pass Pumping: Section 600. 
 Sewer Service Reconnection-Sewer Service Line Replacement-Sewer Main 

Line Replacement-Open Trench Excavation: Section 700. 
 Lean Fill Construction: Section 800. 

 

 

1.03 SUBMITTALS  

 A. The Contractor shall submit for the Owner's approval, a written by-pass pumping 
plan at least 7 days prior to beginning of any individual construction process where 
by-pass pumping is needed. The plan shall contain a contingency plan in the event 
of pump(s) failure, the sequence of construction and a list of all piping, pumps, plugs, 
etc. required for each site. 

 B. The Contractor shall submit the information of all the equipment to be used in by-
pass pumping process including the capacity of pumps to be used. 

1.04 MEASUREMENT AND PAYMENT 

 By-pass pumping will be incidental to the CIPP work item or sewer line 
repair/replacement item being performed. Said payment shall be complete 
compensation for all mobilization set-up, removal, installation, operation, and 
maintenance of all by-pass pump(s) system. 

PART 2 - MATERIALS (NOT USED) 

PART 3 - EXECUTION 

3.01 GENERAL  
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 A. When by-pass pumping is required, the Contractor shall supply the pumps, conduits, 
and other equipment to divert the flow of sewage around the pipe section from 
manhole to manhole in which work is to be performed. The by-pass system shall be 
of sufficient capacity to handle existing flow plus additional flow that may occur 
during a rainstorm. The Contractor shall have on-site backup pumps capable of 
pumping 150% of the existing flow. 

 B. The Contractor will be responsible for furnishing the necessary labor and supervision 
to set up and operate the pumping and bypassing system. If pumping is required at 
night, engines shall be equipped in a manner to keep noise to a minimum. 

 C. The Contractor shall provide reliable sewer service to the users of the sanitary sewer 
at all times, so as to prevent backup and/or overflow into adjacent streets, ditches, 
storm sewers, and waterways during rehabilitation of the sewer pipes to allow for 
manhole construction, rehabilitation, and CCTV inspection. 

 D. Traffic control plans where necessary shall be in conformance with Section 15 of the 
Special Provisions of these Contract Documents. 

3.02 BY-PASS PUMPING 

The pumping shall not begin until the City has approved the by-pass pumping plan. 
The Contractor shall be responsible for all required bulkheads, pumping equipment, 
piping, etc. to accomplish the sequence of construction. All pump(s) drivers shall 
have noise suppresser exhaust systems to mitigate the noise levels to less than 
50db or 10db above ambient noise levels when measured at the property lines 
closest to the noise source. 

END OF SECTION 
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SEWER SERVICE RECONNECTION – SEWER SERVICE LINE REPLACEMENT – 
SEWER MAINLINE REPLACEMENT BY OPEN EXCAVATION METHOD-
MANHOLE FRAME AND COVER ADJUSTMENT TO GRADE 

 
SECTION 700 

 

PART 1 - GENERAL 

1.01 DESCRIPTION 

 This section includes the materials and procedures required to repair or replace all 
sewer service lines from the main or manhole to the property line, repair or replace 
the sewer main line and reconnect the sewer service lines to the existing or 
rehabilitated sewer pipes.   

1.02 RELATED WORK SPECIFIED ELSEWHERE 
 

 Standard Specifications for the City of Santa Fe: Section 100 
 Modifications to the New Mexico American Public Works Association 

Standard Specifications: Section 200 
 Cured In Place Pipe (CIPP) Service Lateral Sealing System (SLSS): Section 

400 
 Sewer Pipe/Manhole Cleaning: Section 500. 
 By-Pass Pumping: Section 600. 
 Sewer Service Reconnection-Sewer Service Line Replacement-Sewer Main 

Line Replacement-Open Trench Excavation: Section 700. 
 Lean Fill Construction: Section 800. 

 

1.03 SUBMITTALS  

 A. Submit Manufacturer's technical data with complete information on material, 
dimensions, and installation for the saddles, couplings, pipe, concrete (4000psi 
minimum), asphalt, etc used in sewer service reconnections and sewer service and 
mainline replacements. 

1.04 MEASUREMENT AND PAYMENT 

 A. SEWER SERVICE RECONNECTIONS AS PART OF A SEWER LINE REPAIR OR 
PIPE REPLACEMENT:  Measurement will be made for each sewer service 
reconnected as part of an open excavation for a point repair or pipe replacement. 
Payment for reconnecting sewer service connections by open excavation will be 
made at the unit price as set forth in the bid proposal for each sewer service 
reconnection for each size of lateral and will include the reconnection and up to of 
five (5) feet of sewer service line. Sewer service reconnection shall be measured per 
each for 4 inch and 6 inch diameter pipe sizes up to 6 feet deep and 6 feet to 10 feet 
deep as defined in the Bid Proposal.  Payment shall include all mobilization, labor 
and materials for the excavation down to the pipe, installation of new service saddle 
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to the new or existing sewer pipe, backfill, compaction, removal and disposal of the 
existing pipe, 5 (five) linear feet minimum of new Sch 40 PVC service line pipe, 
installation of the new pipe including any couplings or fittings and other 
appurtenances to make the connection or reconnection to the existing sewer service 
and bypass pumping.  Removal and replacement of pavement, base coarse, 
sidewalk, curb and gutter will be paid for as a separate bid item as shown in 
the Unit Bid Schedule of Values.  Traffic control will be paid on a cost plus 10% 
basis based upon invoice from traffic control contractor/provider.  Dirt areas 
shall be left in a raked smooth condition.   

The Contractor is responsible for furnishing all labor, materials, equipment and 
incidentals necessary to reconnect all sewer laterals, including trenching, backfill, 
compaction, and trench excavation protection per Section 701 of the APWA 
Standard Specification and as modified by Section 200 of the contract, Modifications 
to New Mexico American Public Works Association (APWA) Standard Specifications. 
All street pavement sections replaced shall be for existing pavement thickness plus 
one inch.  No vibratory compaction equipment shall be allowed without the written 
permission of the City’s project engineer.  The Contractor shall be responsible for 
locating all utilities prior to excavation.  A permanent video record shall be made of 
the work area and surrounding structures prior to excavation to document the 
existing site conditions.  The Contractor shall be responsible for the identification of 
existing site conditions adjoining the work area that require precautions outside the 
Contractor’s scope of work.  The Contractor shall notify the City’s project engineer of 
any required precautions that are outside the Contractor’s scope of work prior to 
beginning the work.  All street cuts shall be saw cut or as approved by the City’s 
Street Division.  All street cuts typically require a preinspection by the City’s Street 
Division.  

B. SEWER SERVICE LINES:  Measurement will be made for each sewer service line 
replaced by open excavation beyond the initial five (5) feet replaced with the 
reconnection of the service connection as directed by the Owner or Authorized 
Representative. Sewer service line replacement shall be measured per each for 4 
inch and 6 inch diameter pipe sizes up to 6 feet deep, 6 feet to 10 feet deep, 10 feet 
to 16 feet deep as defined in the Bid Proposal.  Payment shall include all 
mobilization, labor and materials for the excavation down to the pipe, installation of 
new sewer service line of new Sch 40 PVC pipe, backfill, compaction, removal and 
disposal of the existing pipe, installation of the new pipe including any couplings or 
fittings and other appurtenances to make the connection, reconnection to the 
existing sewer service with a non-shear coupling, surface restoration and bypass 
pumping. Removal and replacement of pavement, base coarse, sidewalk, curb 
and gutter will be paid for as a separate bid item as shown in the Unit Bid 
Schedule of Values.  Traffic control will be paid on a cost plus 10% basis 
based upon invoice from traffic control contractor/provider.  Dirt areas shall be 
left in a raked smooth condition.   

The Contractor is responsible for furnishing all labor, materials, equipment and 
incidentals necessary to reconnect all sewer laterals, including trenching, backfill, 
compaction, and trench excavation protection per Section 701 of the APWA 
Standard Specification and as modified by Section 200 of the contract, Modifications 
to New Mexico American Public Works Association (APWA) Standard Specifications. 
All street pavement sections replaced shall be for existing pavement thickness plus 
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one inch.  No vibratory compaction equipment shall be allowed without the written 
permission of the City’s project engineer.  The Contractor shall be responsible for 
locating all utilities prior to excavation.  A permanent video record shall be made of 
the work area and surrounding structures prior to excavation to document the 
existing site conditions.  The Contractor shall be responsible for the identification of 
existing site conditions adjoining the work area that require precautions outside the 
Contractor’s scope of work.  The Contractor shall notify the City’s project engineer of 
any required precautions that are outside the Contractor’s scope of work prior to 
beginning the work.  All street cuts shall be saw cut or as approved by the City’s 
Street Division.  All street cuts typically require a preinspection by the City’s Street 
Division.  

 

C. SEWER MAINLINE REPAIRS:  Measurement will be made for each sewer mainline 
replaced by open trench excavation as directed by the Owner or Authorized 
Representative. Sewer mainline replacement shall be measured per each group for 
18 inch to 24 inch diameter pipe size for depths from 0 feet to 6 feet deep and 6 feet 
to 10 feet deep as defined in the Bid Proposal.  Payment shall include all 
mobilization, labor and materials for the excavation down to the pipe, backfill, 
compaction, removal and disposal of the existing pipe, up to 10 linear feet of new 
SDR 35 PVC pipe, installation of the new pipe including any warning tape, 
reconnection of locate wires (bolt clamp with solder and rubber water proof tape to 
seal), couplings or fittings and other appurtenances to make the connection, surface 
restoration and bypass pumping. pumping Removal and replacement of 
pavement, base coarse, sidewalk, curb and gutter will be paid for as a separate 
bid item as shown in the Unit Bid Schedule of Values.  Traffic control will be 
paid on a cost plus 10% basis based upon invoice from traffic control 
contractor/provider.    Dirt areas shall be left in a raked smooth condition.  For 
estimating purposes, the Contractor may estimate that each pipe segment to be 
replaced under this pay item is 10 feet long or less. The Contractor is responsible for 
furnishing all labor, materials, equipment and incidentals necessary to reconnect all 
sewer laterals, including trenching, backfill, compaction, and trench excavation 
protection per Section 701 of the APWA Standard Specification and as modified by 
Section 200 of the contract, Modifications to New Mexico American Public Works 
Association (APWA) Standard Specifications.  

 
D. MANHOLE FRAME AND COVER ADJUSTMENTS: 

Payment for manhole adjustments will be made at the fixed unit price per each 
manhole adjusted to grade.  Work shall include mobilization, all necessary 
excavation, backfill and compaction, removal of existing concrete collar, installation 
of new 12 inch thick octagon concrete collar set flush with existing road asphalt 
surface, cleaning of work related material from inside of manhole to ensure unit is 
clear, and any other incidental work including removal and disposal of debris . Work 
does not include asphalt removal and replacement. Asphalt removal and 
replacement is a separate bid item.  Bid item to be made on manhole adjustments 
requiring work on the existing frame and cover and adjustment rings involving depths 
from the existing finish grade/manhole rim to 24 inches deep.  The Contractor will 
be provided with City supplied manhole frames and covers (when required).    
The Contractor shall coordinate final grade adjustment of manhole(s) with the City.    
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The contractor will reuse existing manhole frames and covers where possible.  
The contractor will save and transport to the Siler Yard site for use by the City any 
existing manhole frames and covers replaced in the field.   Bid prices will be for 
manhole frame and covers and concrete collars installed as per the City of 
Santa Fe Standard Sewer Construction Drawings and Specifications or as 
directed by the City’s authorized Project Manager. 

   

PART 2 - MATERIALS  

A. Material used for sewer service reconnections shall be a pre-fabricated one-piece 
saddle of cast grey iron with rust inhibitor paint and correctly contoured for the size 
and kind of pipe on which it is to be installed. The saddle shall be equipped with a 
neoprene gasket so that a complete seal is accomplished when the strap-on saddle 
is tightened with two (2) stainless steel bands, one on each side.  Alternate sewer 
service connections shall require the written authorization of the City’s Project 
Engineer. 

B. The new service line shall be connected to the existing service line with a “DFW No-
Shear” coupling or approved equal, that is suitable for the size and material of the 
service lines being connected. 

C. Sewer service line pipe shall be Sch. 40 PVC and sewer mainline pipe shall be a 
minimum SDR 35 PVC 

D.  Asphalt Mix shall be Plant Mix Super Pave SP IV using PG 64.22 or 70.22 as per the 
2007 NMDOT Manual. 

 

PART 3 - EXECUTION 

3.01 REPAIRS-REPLACEMENT LOCATIONS  

 The exact location and number of service connections, service line replacements or 
sewer mainline replacements shall be determined from CCTV inspection tapes, 
and/or in the field. It shall be the Contractor's responsibility to accurately field locate 
all existing service connections, sewer service lines and sewer mainlines, including 
those that go to unoccupied or abandoned buildings or houses or vacant lots. The 
City shall review procedures used to determine live, inactive, stub-outs, and 
abandoned services. 

3.02 NOTIFICATION OF SERVICE INTERRUPTION 

 The Contractor shall notify the occupants of the buildings with service connections 
when the service will be interrupted as per Section 400-1.3.10. The Contractor shall 
maintain sewer service throughout the construction period, without any spills or 
discharges to systems not approved. 

3.03 EXCAVATION FOR RECONNECTIONS 
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 A. Excavation on private property shall be by hand or mini-excavator. For connections 
in front yards, stockpile soil on the street, not on grass, to avoid damage to grass. 

 B. Wherever practical, as determined by the Engineer, the existing connection shall be 
left in place until immediately before the new connection is made. Open excavations 
with exposed sewage will not be allowed unless, in the opinion of the Engineer, they 
are necessitated by construction. 

 C. Backfill of excavations shall not be made with standing sewage or water of any type. 
This applies to all backfill including service-main connections, service-customer 
connections, insertion pits, point repairs, and open-cut replacement of mains or 
service lines. All water shall be removed by pumps if standing more than 24 hours. 
Once standing water is removed, a firm base is required before backfill can begin. 
Base can be stabilized by adding cement and mixing with soil to absorb water; by 
adding 3/4” crushed rock; or by adding lean fill. Sand shall not be placed in standing 
water. 

3.04 LEFT BLANK INTENTIONALLY 

  

3.05 RECORD INFORMATION 

 All sewer services which are reconnected to the rehabilitated sanitary sewer pipe 
shall be properly documented on the Construction Drawings with the exact distances 
to the service connection from the nearest upstream manhole, the length of sewer 
service installed, and address of the property served. 

 

END OF SECTION 
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LEAN FILL CONSTRUCTION 

SECTION 800 
 

All work and materials shall follow the specifications of the New Mexico 
Standard Specifications for Public Works Construction – Section 207 - 

except as noted  
 

The Contractor has the option of using Lean Fill in place of conventional backfill 
and compaction when approved by the Project Engineer.  The Lean Fill material, 
placement and the disposal of the excess material generated by the use of the 
Lean Fill shall be considered incidental to the item of work in which it is used and 
no separate or direct payment will be made for Lean Fill. 

PART 1 - GENERAL New Mexico Standard Specifications for Public Works 
Construction 

1.01 DESCRIPTION 

 A. This work shall consist of furnishing and placing lean fill (Cementitious Control 
Density Fill) in compliance with the specifications, dimensions, and configurations 
shown on the plans or when requested by the Contractor and approved by the City 
Project Manager. 

 B. The lean fill shall consist of a flowable mixture of portland cement, aggregates, 
mineral admixtures, admixtures and water. 

1.02 MEASUREMENT AND PAYMENT 

 A. When called for in the contract or when required by the Project Engineer, lean fill will 
be measured by the cubic yard complete in place.  Measurement will be computed 
from actual field measurements by the Contractor and verified by the City Project 
Representative.  Payment for the lean fill shall be at the contract unit price per cubic 
yard, complete in place, which shall include all labor, material and equipment 
required in placing the lean fill and removal and disposal of the excess material 
generated by the use of the lean fill.   

1.03       RELATED WORK SPECIFIED ELSEWHERE 
 

  Standard Specifications for the City of Santa Fe: Section 100 
 Modifications to the New Mexico American Public Works Association 

Standard Specifications: Section 200 
 Cured In Place Pipe (CIPP) Service Lateral Sealing System (SLSS): Section 

400 
 Sewer Pipe/Manhole Cleaning: Section 500. 
 By-Pass Pumping: Section 600. 
 Sewer Service Reconnection-Sewer Service Line Replacement-Sewer Main 

Line Replacement-Open Trench Excavation: Section 700. 
 Lean Fill Construction: Section 800. 
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 PART 2 - MATERIALS 

All materials shall meet the requirements for the respective items in the New Mexico 
Standard Specifications for Public Works Construction with the following exceptions: 

2.01 MIX DESIGN  

The mix design for the lean fill shall be approved by the Engineer.  Material that is 
improperly graded or segregated, does not flow uniformly and consistently 
throughout the concrete mass, or fails to meet the requirements herein provided, 
shall be corrected or removed and disposed of immediately as directed by the 
Resident Project Representative, at the Contractor's expense. 

2.02 CEMENT 

One brand of approved cement shall be used during an individual placement.  
Cement shall be either Type I or Type II, low-alkali cement. 

2.03 AGGREGATE –no change 

 

2.04 WATER –no change 

 

2.05 AIR ENTRAINING ADMIXTURES 

Air entraining admixtures shall be proportioned to provide air entrainment of not less 
than 5 (five) percent and not greater than 35 (thirty five) percent in the combined 
mixture. 

2.06 FLY ASH 

Approved Class F or Class F/C blended fly ash shall be used.  Class C fly ash may 
be used if the aggregate is non-reactive. 

2.07 WATER REDUCING ADMIXTURES 

Use of a water reducing admixture is optional. 

2.08 PROPORTIONING AND PHYSICAL PROPERTY REQUIREMENTS 

The cement slurry mix design shall be the Contractor's responsibility and shall be 
established in accordance with the following limits and as directed by the Project 
Engineer: 

Compressive 
strength 28 days: 

50 psi minimum to 150 psi 
maximum 

 



FY 14/15 Wastewater Management Division Rufina Street Sanitary Sewer Line Rehabilitation Project, CIP # 949,  
Bid ‘15/01/B 

 
 

190 

2.09 SAMPLING AND TESTING 

 The lean fill shall be tested in accordance with the requirements of ASTM C 39 - 86 
with the following exceptions: 

 A. The test specimens shall be cast in 4-inch by 8-inch cylinders perforated on the 
bottom with four (4) holes, .25 inches in diameter, so they may be free-draining. 

 B. The test cylinders shall be kept in a moist environment but shall not be cured in a 
curing tank. 

 C. A minimum of five (5) cylinders shall be molded from a single load of material for 
each 150 cubic yards. Cylinders shall be weighed and tested for compressive 
strength in accordance with the requirements of ASTM C 39.  Two (2) cylinders shall 
be weighed and tested at seven (7) days, and two (2) cylinders shall be weighed and 
tested at twenty-eight (28) days, with one (1) hold cylinder. 

 D. Field testing shall include standard tests for slump, air entrainment and unit weight.  
All test samples shall be taken at the discharge end of the bucket, chute, or pump 
immediately prior to placement. 

PART 3 - EXECUTION 

3.01 BATCHING, MIXING, AND TRANSPORTING 

Batching, mixing, and transporting shall conform to the requirements of Section 101 - 
Portland Cement Concrete. 

3.02 PLACING - none 

  

3.03 APPLICATION OF LOAD 

If it is desired to cover the lean fill prior to 24 hours, the material may be subjected to 
a load when the material exceeds a bearing capacity of 120 psi.  The capacity will be 
considered acceptable when a person weighing at least 150 lbs. does not sink into 
the material more than 1 inch when using their body weight as an axial load on a 
4X4 wooded block which has been cut and placed on end. 

3.04 WEATHER AND TEMPERATURE LIMITATIONS 

 A. No flowable fill shall be placed at temperatures lower than 38 °F.  Placement may 
start only when weather conditions are favorable and the temperature is at least 38 
°F and rising.  When the ambient temperature at the time of placement is less than 
40 °F, the temperature of the lean fill placed shall not be less than 45 °F. 

 B. Adequate precautions shall be taken to protect freshly placed flowable fill from 
sudden or unexpected rain. 
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END OF SECTION 
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MAPS AND TABLES 

 

ATTENTION!! 

 

CITY SEWER LINES SHOWN HERE MAY BE 
VIEWED AT THE CITY OF  

SANTA FE WEBSITE 

 
Go to the City of Santa Fe website.  At the top of the page, go to Governments 

then to Departments then to Land Use Department then to Building 
Permits.  Click on Interactive Map at left of screen.  

The GIS includes sewer lines, aerial views and more 
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SEWER LINE VICINITY MAPS 

TRAFFIC CONTROL ZONE MAPS 

SEWER LINE DATA SHEETS 
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SEWER LINE DATA SHEETS FOLLOWING THIS PAGE 

 

SEWER MANHOLES ARE LISTED IN ORDER OF 
LOCATION FROM UPSTREAM TO DOWNSTREAM 

 

NOTE: 

FROM BEGINNING MANHOLE AA5 TO MANHOLE 
SIL543 IS A 30 INCH DIAMETER LINE.  REMAINDER 

OF SEWER LINES ARE 18 INCH OR 24 INCH 
DIAMETER 
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SEWER LINE LOCATION MAPS FOLLOWING THIS 
PAGE 

 

 

NOTE: 

FROM BEGINNING MANHOLE AA5 TO MANHOLE 
SIL543 IS A 30 INCH DIAMETER LINE.  REMAINDER 

OF SEWER LINES ARE 18 INCH OR 24 INCH 
DIAMETER 
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Rufina Sewer Line Traffic Control - Zone #3
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Rufina Sewer Line Traffic Control - Zone #4
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Rufina Sewer Line Traffic Control - Zone #5
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Rufina Sewer Line Traffic Control - Zone #6
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Camino Del Griego

µ
06/19/2014

Rufina Sewer Line Traffic Control - Zone #7
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Start Traffic Control Zone #8
MH AA93

End Traffic Control Zone #8
MH AA9

AA9
AA22

AA93

Airport Rd

Agua Fria Rd

Geo Ln

Lucia Ln South Meadows Rd

Morning Dr

Jemez Rd

Village Way

Fields Ln
San Felipe Rd

Fairly Rd

Calle Vencejo

Primo Colores St

Paseo Del Sol

Baca Ranch LnNa

Buffalo Grass Rd

Calle Kryshana

Green Way

Willow Way

Vuelta Ventura

Sunshine Way

Vuelta Real

Highland Way

Ksk Ln
Dominguez Ln

Country ClubGardens

Calle Tangara

CountryClubRd

FlorasDelSolSt

Camino Tierra Real

Jaramillo Ln

Calle Chuparosa

Thomas Ct

CorteCt

Morning St

Na

Camino Tierra Real

Thomas Rd

Rufina St
Jon Kim Ln

Los Milagros

Fair Way
Luna De Miel

Luna Y Sol
Charley Bentley Dr

Monte Rosa St

Cottonwood Dr

Vista Del Norte

Calle Corazon

Violeta Virtuoso StRojo Caliente St

Placita Verdad

Calle Pico
Calle Pico

Colour De Lila St

Galleria Grande St
Colores Del Rey St

El Vado St

Morning Ln

El Monte St

Calle Lema

Casas De Milagro
Cuatro Vientos Rd

µ
06/23/2014

Rufina Sewer Line Traffic Control - Zone #8
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End Traffic Control Zone #9
MH AA22

Start Traffic Control Zone #9
MH AA9

AA9
AA22

Agua Fria Rd

Airport Rd

Thomas Rd

Village Way

Na

Vuelta Ventura Vuelta Real

Jon Kim Ln

Baca Ranch Ln

Camino Tierra Real

Willow Way

Paseo Del Sol
Camino Vista Verde

Green Way

Luna De Miel

Sunshine Way

Thomas Ct

CorteCt

Fairly Rd

Country Club Gardens

San Felipe Rd
Calle Kryshana

Dominguez LnCamino Tierra Real

Luna Y Sol

Charley Bentley Dr
Calle Jenah

Calle Daniel

µ
06/17/2014

Rufina Sewer Line Traffic Control - Zone #9


