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PRE-BID INFORMATION (SECTION 00010)

PRE-BID INFORMATION
SECTION 00010

PRE-QUALIFICATION FORMS
SECTION 00011 NA

DEBARRED OR SUSPENDED CONTRACTORS
SECTION 00012

A business (contractor, subcontractor, or supplier) that has either been debarred or suspended pursuant to the requirements
of City Purchasing Manual or Section 13-1-177 through 13-1-180, and 13-4-17 NMSA 1978 as amended or City
Purchasing provisions, shall not be permitted to do business with the City and shall not be considered for award of Contract
during the period for which it is debarred or suspended.
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CITY OF SANTA FE
CAPITAL IMPROVEMENTS PROGRAM

ADVERTISEMENT FOR BIDS

SEALED BIDS FOR: INVITATION FOR BID NO. “15/31/B
CIP PROJECT # 3041A
Old Filter Plant, Dempsey Booster Station,
and 5MG Tank Site Improvements Project
Contract

TO BE OPENED AT: PURCHASING OFFICE
2651 SIRINGO ROAD, BUILDING H
SANTA FE, NEW MEXICO 87505
(505) 955-5711

TIME: 2:00 P.M. LOCAL PREVAILING TIME
DATE: June 19, 2015
ADDRESSED TO: CITY PURCHASING OFFICER

CITY OF SANTA FE
2651 SIRINGO ROAD, BUILDING H
SANTA FE, NEW MEXICO 87505

Bids will be received until the above time, then opened publicly at the Purchasing Director’s office or other designated
place, and read aloud. BIDS RECEIVED AFTER THE ABOVE TIME WILL BE RETURNED UNOPENED.

Bidding Documents may be obtained (purchased) at the Sangre De Cristo Water Division offices, located at 801 W. San
Mateo Road, Santa Fe, New Mexico 87505, upon non-refundable payment of $20.00 for each complete set. No refunds
will be made upon return of Bid Documents, the City encourages recycling. An electronic version of the document may be
downloaded from the following web site: http://www.santafenm.gov/bids.aspx Please note that if you do download the
Bid Document and do not notify the Water Division in writing, you risk not being notified of any changes or addenda. The
City will not be responsible for any issues arising from missed communications due to downloaded Bid Documents.

Bidding documents are also available at the following plan rooms:

Builders News Construction Reporter F. W. Dodge
3435 Princeton, NE 1609 Second, NW 1615 University Blvd., NE, Ste. 1
Albuquerque, NM 87107 Albuquerque, NM 87102 Albuquerque, NM 87102


http://www.santafenm.gov/bids.aspx

FY 15/16 OLD FILTER PLANT, DEMPSEY BOOSTER STATION, AND 5MG TANK SITE IMPROVEMENTS PROJECT
CIP # 30414, Bid ‘15/31/B

ADVERTISEMENT FOR BIDS

BID NO. ‘15/31/B

Bids for the Contract will be presented in the form of a unit price bid. The bidder shall bid all items listed. Award will be
made to the responsible bidder providing the lowest total base bid. Bidder shall include in the signed documents their
license(s) and classification(s).

Bid security, made payable to the City of Santa Fe, the “Owner”, in the amount of 5% of the proposal sum shall be
submitted with the Bid. Bid security shall be in the form of a Bid Bond issued by Surety licensed to conduct business in the
State of New Mexico, or by certified check. The successful Bidder's security shall be retained by the Owner until the
Contract is signed; the other Bidders® security shall be returned as soon as practicable. Failure or refusal by the successful
Bidder to enter into Contract with the Owner will constitute Liquidated Damages in favor of the Owner. The bid shall also
include a signed “Non-Collusion Affidavit of Prime Bidders”, signed “Certificate of Non-Segregated Facilities”, a signed
“Certificate of Bidder Regarding Equal Employment Opportunity”, a Subcontractor’s Listing and; if applicable, a Local
Preference Application. The project is subject to the New Mexico Department of Workforce Solutions, Minimum Wage
Rates for the State of New Mexico. Such wage rates are bound into the Contract Documents. The successful Bidder shall,
upon notice of award of contract, secure from each of his Subcontractors a signed “Non-Collusion Affidavit of
Subcontractors™.

The Owner reserves the right to reject any and all Bids, to waive technicalities, and to accept the Bid it deems to be in the
best interest of the City of Santa Fe.

Contracting services are required for the Old Filter Plant, Dempsey Booster Station, and SMG Tank Site Improvements
Project. The work is designated as City of Santa Fe Project, Old Filter Plant, Dempsey Booster Station, and SMG Tank
Site Improvements Project. The work consists of, but is not limited to demolition of the old filter plant building and
surrounding features, demolition of the old chlorine building near the SMG tank, water main rehabilitation at the old filter
plant site, installation of a new P.R.V and vault near the old filter plant, installation of a new vault and meter at the SMG
tank site, fencing installation at the Dempsey Booster Station, in accordance with the drawings, specifications, and other
contract documents. The old filter plant and Dempsey Booster Station is located near the intersection of Cerro Gordo Road
and Upper Canyon Road. The 5MG tank site is located northeast of the intersection of Upper Canyon Road and Canyon
Road.

Contractor shall be responsible for any and all permits, fees, and State and City inspections associated with the
construction.

The City of Santa Fe is an Equal Opportunity Employer and all qualified applicants will receive consideration for
employment without regard to race, color, religion, sex, sexual orientation or national origin. The successful Bidder will be
required to conform to the Equal Opportunity Employment Regulations.

Bids will be received by the City of Santa Fe and will be delivered to City of Santa Fe, Purchasing Office, 2651 Siringo

Road, Bldg. H Santa Fe, New Mexico 87505 until 2:00 P.M. local prevailing time, June 19, 2015. Any bid received
after this deadline will not be considered.

ATTEST:

Robgrf Rodarte, Purchasing Officer
City of Santa Fe, New Mexico

Received by the Santa Fe New Mexican on;__05/29/15
To be published on: 06/03/15

Received by the Albuquerque Journal on: 05/29/15
To be published on:06/03/15
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BID SCHEDULE

1) ADVERTISEMENT:

2) ISSUANCE OF BID PACKET: June 3, 2015
3) Pre-Bid: June 11, 2015 - 10:00 a.m.
This pre-bid meeting shall be Water Division — 2™ Floor
attended by the Bidding Contractors 801 W. San Mateo Road
Santa Fe, New Mexico, 87505
4) BID SUBMITTAL DEADLINE: June 19, 2015
5) OPENINGS OF BIDS RECEIVED: June 19, 2015

2:00 PM local prevailing time

City of Santa Fe — Purchasing Division
2651 Siringo Road, Bldg. H

Santa Fe, New Mexico 87505

(505) 955-5711

6) RECOMMENDATION OF AWARD:
PUBLIC UTILITIES COMMITTEE: July 1, 2015
FINANCE COMMITTEE: July 13, 2015
CITY COUNCIL: July 29, 2015

DATES OF CONSIDERATION BY PUBLIC WORKS/CIP AND LAND USE COMMITTEE, FINANCE COMMITTEE
AND CITY COUNCIL ARE TENTATIVE AND SUBJECT TO CHANGE WITHOUT NOTICE.
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INSTRUCTIONS TO BIDDERS (SECTION 00100)

DEFINITIONS AND TERMS

11

Terms used in these Bidding Documents which are defined in the Conditions of the Contract for
Construction (General, Supplementary, and other conditions) have the meanings assigned to them in
those Conditions.

EXAMINATION OF BIDDING DOCUMENTS AND SITE

2.1

2.2

2.3

2.4

Before submitting a Bid, each Bidder must (a) examine the Bidding Documents thoroughly, (b) visit the
site to familiarize himself with local conditions that may in any manner affect cost, progress, or
performance of the work, (c) familiarize himself with Federal, State, and local laws, ordinances, rules,
and regulations that may in any manner effect cost, progress, or performance of the work, and (d) study
and carefully correlate the Bidder’s observations with the Bidding Documents.

On request, the City of Santa Fe, the "Owner", will provide each Bidder access to the site to conduct such
investigations and tests as each Bidder deems necessary for submission of his Bid.

The lands upon which the work is to be performed, rights-of-way for access thereto, and other lands
designated for use by the Contractor in performing the work are identified in the Bidding Documents.

The submission of a Bid will constitute an incontrovertible representation by the Bidder that he has
complied with every requirement of this Section and that the Bidding Documents are sufficient in scope
and detail to indicate and convey understanding of all terms and conditions for performance of the work.

BIDDING DOCUMENTS

3.1

3.2

COPIES OF BIDDING DOCUMENTS

3.1.1  Complete sets of the Bidding Documents in the number and for the deposit sum, if any, stated in
the Invitation may be obtained from the Owner (unless another issuing office is designated in the
Invitation for Bid). The deposit, if any, will be refunded to Bidders who submit a bona fide Bid
and return the Bidding Documents in good and complete condition within ten (10) calendar days
after opening of Bids.

3.1.2 Complete sets of Bidding Documents shall be used in preparing Bids; the Owner assumes no
responsibility for errors or misinterpretations resulting from the use of incomplete sets of
Bidding Documents.

3.1.3  The Owner, in making copies of Bidding Documents available on the above terms, does so only
for the purpose of obtaining Bids on the work and does not confer a license or grant for any
other use.

INTERPRETATIONS

3.2.1  All questions about the meaning or intent of the Bidding Documents shall be submitted to the
Purchasing Officer in writing. Replies will be issued by Addenda provided to all parties
recorded by the Owner as having received the Bidding Documents. Questions received less
than seven days prior to the date for opening of Bids will not be answered. Only questions
answered by formal written Addenda will be binding. Oral and other interpretations or
clarifications will be without legal effect.
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3.3

3.4

CIP # 3041A, Bid ‘15/31/B
SUBSTITUTE MATERIAL AND EQUIPMENT

The Contract, if awarded, will be on the basis of material and equipment described in the Drawings or
specified in the Specifications without consideration of possible substitute of “or-equal” items.
Whenever it is indicated in the Drawings or specified in the Specifications that substitute an “or-equal”
item of material or equipment may be furnished or used by the Contractor if acceptable to the Owner,
application for such acceptance will not be considered by the Owner until after the “effective date of the
Contract.”  Application to utilize substitute material or equipment shall be made to the Owner's
Representative in writing, stating the request and the justification. If the substitution is accepted, the
agreement between Contractor and Owner shall be documented in writing.

ADDENDA

3.4.1  Addenda will be provided to all who are known by the Owner to have received a complete set of
Bidding Documents.

3.4.2  Copies of Addenda will be made available for inspection wherever Bidding Documents are on
file for that purpose.

3.4.3  No Addenda will be issued later than four days prior to the date for receipt of Bids, except an
addendum with drawings or Request for Bids or one which includes postponement for the date
for receipt of Bids.

3.4.4  Each Bidder shall ascertain, prior to submitting the Bid, that the Bidder has received all Addenda
issued, and shall acknowledge their receipt in the Bid.

3.45  The City reserves the right to not comply with these time frames if a critical addendum is
required or if the proposal deadline needs to be extended due to a critical reason in the best
interest of the City of Santa Fe.

4.0 BIDDING PROCEDURES

The person or persons opening the bids will adhere to the following procedure and check for the following:

4.0.1

4.0.2

4.0.3

4.04

4.05

4.0.6

4.0.7

4.0.8

4.09

Bid — Name of the Bidder and the Number of the Bidder’s New Mexico Contractor’s License with a
check for proper signatures.

Bid Bond.

Non-Collusion Affidavit of Prime Bidder.
Submittal, acknowledgement of Addenda, if any.
Properly executed Bid Form.

Certification of Equal Employment Opportunity
Certification of Non-segregated Facilities.
Subcontractor’s Listing (as applicable).

Bidder's Qualifications Form

TWO COMPLETE COPIES OF THE BID SUBMITTAL ARE REQUIRED

If any of the above requirements have not been met, the bid shall be disqualified and considered a non-responsive
bid. Any disqualified bids will not be read.
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4.1

4.2
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FORM AND STYLE OF BIDS

411

412

413

414

415

4.1.6

4.1.7

418

419

Bids shall be submitted on forms identical to the form included with the Bidding Documents.
All blanks on the Bid Form shall be filled in by typewriter or manually in ink.

Where so indicated by the makeup of the Bid Form, sums shall be expressed in both words and figures,
and, in case of discrepancy between the two, the amount written in words shall govern.

Any interlineations, alteration, or erasure must be initialed by the signer of the Bid.

All requested Additive or Deductive Alternate Bids shall be Bid. If no change in the Base Bid is
required, enter “No Change.”

Where there are two or more major items of work (identified as “Bid Lots”) for which separate quotations
are requested, the Bidder may, at his discretion, submit quotations for any or all items, unless otherwise
specified. Additionally, the Bidder may submit a lump sum price for all lots for which the Bidder has
submitted separate quotations.

Each copy of the Bid shall include the complete name of the Bidder and a statement that the Bidder is an
individual, a sole proprietor, a partnership, a corporation or joint venture. The Bid shall be signed by the
person or persons legally authorized to bind the Bidder to a contract. A Bid by a corporation shall bind
the Bidder to a contract. A Bid by a corporation shall further give the state of incorporation and have the
applicable New Mexico Certificate of Incorporation number or Certificate of Authority number. The Bid
shall include the current Contractor’s license number and type, and the current Contractor’s preference
number. A Bid submitted by an agent shall have a current Power of Attorney attached certifying the
agent’s authority to bind the Bidder.

The Bid shall contain an acknowledgment of receipt of all Addenda (the numbers of which shall be filled
in on the Bid Form).

The address, to which communications regarding the Bid are to be directed, must be shown.

BID SECURITY

421

422

423

424

Bid security in an amount equal to at least 5% of the amount of the Bid shall be a bond provided by a
Surety company authorized to do business in this State, or the equivalent in the form of a certified check,
or otherwise supplied in a form satisfactory to the Owner. All Bonds shall be executed by such sureties
as are named in the current list of Companies Holding Certificates of Authority as Acceptable Sureties on
Federal Bonds and as Acceptable Reinsuring Companies.

The Bid security shall be in the amount of five percent (5%) of the highest Bid amount submitted, unless
otherwise stipulated, pledging that the Bidder will enter into a Contract with the Owner in the terms
stated herein and will furnish bonds covering the faithful performance of the Contract and payment of all
obligations arising there under. Should the Bidder refuse to enter into such Contract or fail to furnish
such bonds, the amount of the Bid security shall be forfeited to the Owner as liquidated damages, not as a
penalty.

The Owner will have the right to retain the Bid security of Bidders to whom an award is being considered
until either (a) the Contract has been executed and bonds have been furnished, or (b) the specified time
has elapsed so that Bids may be withdrawn, or (c) all Bids have been rejected.

When the Bidding Documents require Bid security, noncompliance by the Bidder requires that the Bid be
rejected.

10



FY 15/16 OLD FILTER PLANT, DEMPSEY BOOSTER STATION, AND 5MG TANK SITE IMPROVEMENTS PROJECT

4.3

4.4

CIP # 3041A, Bid ‘15/31/B

4.2.5 If a Bidder is permitted to withdraw his Bid before award, no action shall take place against the Bidder or
the Bid security.

PRE-BID CONFERENCE

4.3.1  The Owner of Record shall conduct a Pre-Bid Conference approximately seven (7) calendar days prior to
the Bid opening date stated in the Invitation for Bid.

4.3.2  The Owner of Record and his consultants, as applicable, shall be represented. Prospective Bidders and
Prospective Subcontractors should ask questions regarding substitutions and/or request clarification of the
Bidding Documents. The failure of a Bidder, Subcontractor, or Vendor to attend shall preclude them
from bidding on the project.

4.3.3  Questions and requests for clarification are to be presented in written form. Responses will be written
and issued as Addenda. No verbal response shall be binding.

RESIDENT PREFERENCE & LOCAL PREFERENCE & RESIDENT VETERANS PREFERENCE
INTENT AND POLICY

The City of Santa Fe recognizes that the intent of the state resident preference statute is to give New Mexico businesses
and contractors an advantage over those businesses, manufacturers and contractors from outside the State of New
Mexico. The underlying policy is to give a preference to those persons and companies who contribute to the economy
of the State of New Mexico by maintaining businesses and other facilities within the state and giving employment to
residents of the state (1969 OP. Att'y Gen. No. 69-42). The City also has adopted a policy to include a local preference
to those persons and companies who contribute to the economy of the County of Santa Fe by maintaining businesses
and other facilities within the county and giving employment to residents of the county.

APPLICATION-IN-STATE AND OUT OF STATE BIDDERS

With acknowledgment of this intent and policy, the preference will only be applied when bids are received from in-
state and county businesses, manufacturers and contractors that are within 5% of low bids received from out-of-state
businesses, manufacturers and contractors (13-1-21 (A) -1-21 (F) and 13-4-2 (C) NMSA 1978).

To be considered a resident for application of the preference, the in-state bidder must have included a valid state
purchasing certification number with the submitted bid.

Thus it is recommended that in-state bidders obtain a state purchasing certification number and use it on all bids, in
order to have the preference applied to their advantage, in the event an out-of-state bid is submitted. In submitting a
bid, it should never be assumed that an out-of-state bid will not be submitted.

For information on obtaining a state purchasing certification humber, the potential bidder should contact the State of
New Mexico Taxation and Revenue Department.

All resident preferences shall be verified through the State Purchasing Office. Applications for resident preference not
confirmed by the state Purchasing Office will be rejected. The certification must be under the bidder's business hame
submitting the bid.

NON-APPLICATION-COMPETING IN-STATE BIDDERS

If the lowest responsive bid and the next responsive bids within 5% of the lowest bid, are all from the state of New
Mexico, then the resident preference will not be applied and the state purchasing certification number will not be
considered. To be considered an in-state bidder in this situation, the bidders must meet the definition criteria of
Chapter 13-1-21 (A)(1) and Chapter 13-4-2 (A) NMSA 1978. After examining the information included in the bid
submitted, the city Purchasing Director may seek additional information of proof to verify that the business is a valid
New Mexico business. If it is determined by the city Purchasing Director that the information is not factual and the

11
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low responsive bid is actually an out-of-state bidder and not a New Mexico business, then the procedures in the
previous section may be applied.

If the bidder has met the above criteria, the low responsive "resident” bid shall be multiplied by .95. If that amount is
then lower than the low responsive bid of a "non-resident” bidder, the award will be based taking into consideration the
resident preference of 5%.

APPLICATION FOR LOCAL PREFERENCE

For the purposes of this section, the terms resident business and resident manufacturer shall be defined as set out in
Section 13-1-21 NMSA 1978; the term local as applied to a business or manufacturer shall mean:

Principal Office and location must be stated: To qualify for the local preference, the principal place of business of
the enterprise must be physically located within the Santa Fe County Geographic Boundaries. The business
location inserted on the Form must be a physical location, street address or such. DO NOT use a post office box
or other postal address. Principal place of business must have been established no less than six months preceding
application for certification.

The PREFERENCE FACTOR for resident and local preferences applied to bids shall be .95 for resident and .90
for local. The local preference for proposals shall be 1.10.

New Mexico Resident Veteran Business Preference. New Mexico law, Section 13-1-22 NMSA 1978, provides a
preference in the award of a public works contract for a “resident veteran business”. Certification by the NM
Department of Taxation and Revenue for the resident veteran business requires the Offeror to provide evidence of
annual revenue and other evidence of veteran status.

An Offeror who wants the veteran business preference to be applied to its proposal is required to submit with its
proposal the certification from the NM Department of Taxation and Revenue and the sworn affidavit.

If an Offeror submits with its proposal a copy of a valid and current veteran resident business certificate, 7%, 8%,
or 10% of the total weight of all the evaluation factors used in the evaluation of proposal may be awarded.

The local preference or resident business preference is not cumulative with the resident veteran business
preference.

Bids for Goods and Services. When bids for the purchase of goods or services pursuant to Section 22 are received, the
lowest responsive bid received from those bidders in the first category listed below shall be multiplied by the
Preference Factor. If the resulting price of that bid receiving the preference is lower than or equal to the lowest bid of
all bids received, the contract shall be awarded to that bidder receiving the preference. If no bids are received from
bidders in the first category, or if the bid receiving the preference does not qualify for an award after multiplication by
the Preference Factor, the same procedure shall be followed with respect to the next category of bidders listed to
determine if the bid qualifies for award. The priority of categories of bidders is:

(@)} Local business.

(2) Resident business.

Proposals for Goods and Services. When proposals for the purchase of goods or services pursuant to Section 23 are
received, the evaluation score of the proposal receiving the highest score of all proposals from those proponents in the
first category listed above shall be multiplied by the Preference Factor. If the resulting score of that proposal receiving
the preference is higher than or equal to the highest score of all proposals received, the contract shall be recommended
to that proponent receiving the preference. 1f no proposals are received from proponents in the first category, or if the
proposal receiving the preference does not qualify for an award after multiplication by the Preference Factor, the same
procedure shall be followed with respect to the next category of proposals listed to determine if a proponent qualifies
for award.

Qualifications for Resident Preference. No resident business or manufacturer, as defined, shall be given any preference
in the awarding of contracts for furnishing goods or services to the city, unless it shall have qualified with the State
Purchasing Agent as a resident business or manufacturer and obtained a certification number as provided in Section 13-
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1-22 NMSA 1978. The certification number must be submitted with its bid for an offeror to qualify for this preference.
The Central Purchasing Office shall determine if a resident preference is applicable to a particular offer on a case by
case basis.

Qualifications for Local Preference. The Central Purchasing Office shall have available a form to be completed by all
bidders/proponents who desire to apply for the local preference as a local business. The completed form with the
information certified by the offeror must be submitted by the bidders/proponents with their bid or proposal to qualify
for this preference.

Limitation. No offeror shall receive more than a 5% for resident and 10% for local preference pursuant to this
section on any one offer submitted. A bidder may not claim cumulative preferences.

Application. This section shall not apply to any purchase of goods or services when the expenditure of federal and/or
state funds designated for a specific purchase is involved and the award requirements of the funding prohibit resident
and/or local preference(s). This shall be determined in writing by the department with the grant requirements attached
to the Purchasing Office before the bid or request for proposals is issued.

Exception. The City Council at their discretion can approve waiving the Local Preference requirements for specific
projects or on a case by case basis if it is the City’s best interest to do so.

New Mexico Resident Preference Number (if applicable)

SUBCONTRACTORS

45.1  The threshold amount for this project is $5,000.00. The General Contractor must list all Subcontractors
who will perform work in excess of this threshold. Only one Subcontractor may be listed for each
category as defined by the Contractor. The Subcontractor Fair Practice Act (13-4-31 through 13-4-43
NMSA 1978) shall apply.

The Bidder shall list the Subcontractors or material suppliers he proposes to use for all trades or items on
the Subcontractor Listing Form attached to the Bidding Document. If awarded the contract, the Bidder
shall use the firm listed, or himself if “General Contractor” has been listed, unless a request for a change
or substitution is approved by the Owner for any reason as outlined herein.

4.5.2  The Owner shall consider any request for a change in the listed forms if the Bidder can furnish evidence
of being able to perform the work in a manner more satisfactory and beneficial to both the Owner and the
Bidder by not using the listed subcontractor. Satisfactory reasons for a substitution may include the
inability to bond or lack of evidence of being able to furnish acceptable materials on schedule. Also, if
the Bidder has made a legitimate error in listing a low Subcontractor, a request for substitution, made
after the Bid Opening with the Owner’s approval, will be considered. The proof of error must be
conclusive, based upon the approval of said evidence by the listed Subcontractor or material supplier
and/or any other confirmation satisfactory to the Owner.

45.3  The Bidder shall not list himself as the supplier or as the Subcontractor for any trade unless he has
previously performed work of this type or can prove to the Owner’s satisfaction that he actually has or
will obtain, fully adequate facilities and plans to perform the work with his own forces.

45.4  Omission or non-compliance with the intent of the Subcontractor Listing will be grounds for considering
a Bid as non-responsive.

455  Prior to the award of the Contract, the Owner will notify the Bidder in writing if, after due investigation
and written findings of fact, the Owner has reasonable and substantial objection to any person or
organization on such list and refuses in writing to accept such person or organization, the Bidder may, at
his option, (1) withdraw his Bid, or (2) submit an acceptable substitute Subcontractor with no increase in
his Bid Price. In the event of withdrawal under this paragraph, Bid security will not be forfeited.
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The successful Bidder shall, within seven (7) calendar days of notification of selection for the award of
Contract for the work, submit the following information to the Owner:

(A) A signed list of the proprietary names and the suppliers of principal items or systems of
materials and equipment proposed for the work; and

(B) A list signed by all Subcontractors proposed for the principal portions of the work in accordance
with the Subcontractors Listing Form submitted with the Bid.

The successful Bidder will be required to establish to the satisfaction of the Owner the reliability and
responsibility of the persons or entities proposed to furnish and perform the work described in the
Bidding Documents.

Persons and organizations proposed by the Bidder and to whom the Owner has made no reasonable
objection under the provisions of Paragraph 4.5.5 must be used on the work for which they were proposed
and shall not be changed except with the written consent of the Owner.

No successful Bidder shall be required to employ any Subcontractor, other person, or organization against
whom he has reasonable objection.

SUBMISSION OF BIDS

46.1

46.2

46.3

46.4

4.6.5

Bids shall be submitted at the time and place indicated in the Invitation for Bid and shall be submitted in
a sealed envelope marked with the Project title and name and address of the Bidder, New Mexico License
# , and accompanied by the Bid Security, Subcontractors Listing, and other required
documents listed in the Bid Documents.

The envelope shall be addressed to:

Purchasing Officer

City of Santa Fe

2651 Siringo Road, Building H
Santa Fe, NM 87505

The following information shall be provided on the front of the Bid envelope: Invitation for Bid number,
date of opening, time of opening, and New Mexico License Number. If the Bid is sent by mail, the sealed
envelope shall be enclosed in a separate mailing envelope with the notation “SEALED BIDS
ENCLOSED” on the face thereof.

Bids received after the date and time for receipt of Bids will be returned unopened.

The Bidder shall assume full responsibility for timely delivery of Bids at the office of the City’s
Purchasing Division, including those Bids submitted by mail. Hand-delivered Bids shall be submitted at
the front desk of the City Purchasing Division and will be clocked in at the time received, which must be
prior to the time specified. Bids will then be held for public opening.

Oral, telephonic, or telegraphic Bids are invalid and will not receive consideration.

CORRECTION OR WITHDRAWAL OF BIDS

4.7.1

4.7.2

A Bid containing a mistake discovered before Bid Opening may be modified or withdrawn by a Bidder
prior to the time set for Bid Opening by delivering written or telegraphic notice to the location designated
in the Invitation for Bid as the place where Bids are to be received.

Bid security, if required, shall be in an amount sufficient for the Bid as modified or resubmitted in
conformance with Section 4.2.
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Withdrawn Bids may be resubmitted up to the time and date designated for the receipt of Bids, provided
they are then fully in conformance with the Bid Documents.

After Bid Opening, no modifications in Bid prices or other provisions of Bids shall be permitted. A low
Bidder alleging a material mistake of fact which makes his Bid non-responsive may be permitted to
withdraw his Bid if:

(A) The mistake is clearly evident on the face of the Bid document; or

(B) The Bidder submits evidence which clearly and convincingly demonstrates that a mistake was
made.

Any decision by the Owner to permit or deny the withdrawal of a Bid on the basis of a mistake contained
therein shall be supported by a determination setting forth the grounds for the decision. If withdrawal is
permitted, Bid security will not be forfeited.

NOTICE OF CONTRACT REQUIREMENTS BINDING ON BIDDER

48.1

In submitting this Bid, the Bidder represents that he has familiarized himself with the nature and extent of
the following requirements of the Conditions of the Construction Contract (General, Supplementary, and
Other Conditions).

(A) Definitions — General Conditions, Sections 1.1 to 16.1;

(B) Supplementary Conditions, Sections 1.0 to 1.17;

© Bribes, Gratuities, and Kickbacks — Supplementary Conditions, Section 4.0;

(D) Contract Bond Requirements — Supplementary Conditions, Section 6.0

(E) Equal Employment Opportunity — Labor Standards Provisions and other listed within the
Contract Documents.

REJECTION OR CANCELLATION OF BIDS

49.1

An Invitation for Bid may be canceled, or any or all Bids may be rejected in whole or in part, when it is in
the best interest of the Owner. A determination containing the reasons shall be made part of the Project
file. Bid security for rejected Bids shall be returned to the Bidder.

PROTESTS

4.10.1

4.10.2

Any Bidder, Offeror, or Contractor who is aggrieved in connection with this procurement (Bid) may
protest to the City Purchasing Agent and the Owner in accordance with the requirements. The protest
should be made in writing within twenty-four (24) hours after the facts or occurrences giving rise thereto,
but in no case more than within fifteen (15) calendar days after the facts or occurrences giving rise
thereto.

The complete procedures and requirements regarding protest are available from the Purchasing Office
upon request.

COMPETITIVE SEALED BIDS

4111

Contracts solicited by competitive sealed Bids shall require that the base Bid amount exclude the
applicable state gross receipts taxes or applicable local option taxes, but that the contracting agency shall
be required to pay the applicable taxes including any increase in the applicable tax which becomes
effective after the date the Contract is entered into. The applicable gross receipts taxes or local option
taxes shall be shown as a separate amount on each billing or request for payment made under the contract.

CONSIDERATION OF BIDS

5.1

RECEIPT, OPENING, AND RECORDING
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5.1.1 Bids received on time will be opened publicly and will be read aloud, and an abstract of the
amounts of the Base Bids and Alternates or Bid items, if any, will be made available to the
Bidders. Each Bid shall be open to public inspection. The Owner shall have the right to waive
any informalities or irregularities in any Bid or Bids received and to accept the Bid or Bids
which are in the Owner’s best interest.

BID EVALUATION AND AWARD

5.2.1 Itisthe intent of the Owner to award a Contract to the responsible Bidder submitting the lowest
base bid provided the Bid has been submitted in accordance with the requirements of the
Bidding Documents and does not exceed the funds available. The unreasonable failure of a
Bidder to promptly supply information in connection with an inquiry with respect to
responsibility is grounds for a determination that the Bidder is not a responsible Bidder.

5.2.2  Discrepancies in the Bid Form between words and figures will be resolved in favor of words.
Discrepancies between the indicated sum of any column of figures and the correct sum thereof
will be resolved in favor of the correct sum.

NOTICE OF AWARD

A written Notice of Award shall be issued by the Owner after review and approval of the Bid and related

documents by the Governing Authority, “as defined in the Supplementary Conditions”, with reasonable

promptness.

IDENTICAL BIDS

5.4.1  When two or more of the Bids submitted are identical in price and are the low Bid, the City
Purchasing Agent or the Owner may:

(A) Award pursuant to the identical low bid provisions of the City Purchasing Manual;

(B) Award to a resident local business if the identical low Bids are submitted by a resident
or local business and a non-resident business;

© Award to resident or local manufacturer if the identical low Bids are submitted by a
resident or local manufacturer and a resident business;

(D) Award by lottery to one of the identical low Bidders; or

(E) Reject all Bids and re-solicit Bids or proposals for the required services, construction,
or items of tangible personal property.

CANCELLATION OF AWARD

55.1  When in the best interest of the public, the Owner may cancel the award of any Contract at any
time before the execution of said Contract by all parties without any liability against the Owner.

6.0 POST-BID INFORMATION

6.1

RETURN OF BID SECURITY

All Bid security in the form of checks, except those of the two lowest Bidders, will be returned
immediately following the opening and checking of the Bids. The retained Bid security of the
unsuccessful of the two lowest Bidders, if in the form of a check, will be returned within fifteen (15)
days following the award of contract. The retained Bid security of the successful Bidder, if in the form
of a check, will be returned after a satisfactory Contract bond has been furnished and the Contract has
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been executed. Bid securities in the form of Bid bonds will be returned only upon the request of the
unsuccessful Bidder, but will be released by the City Purchasing Agent after the Notice of Award is sent
by the Owner.

NOTICE TO PROCEED

The Owner will issue a written Notice to Proceed to the Contractor stipulating the date from which
Contract Time will be charged and the date Contract Time is to expire, subject to valid modifications of
the Contract authorized by Change Order.

FAILURE TO EXECUTE CONTRACT

Failure to return the signed Contract with acceptable Contract Bonds and Certificate of Insurance within
fifteen (15) calendar days after the date of the Notice of Award shall be just cause for the cancellation of
the award and the forfeiture of the Bid security, which shall become damages sustained. Award may then
be made to the next lowest responsible Bidder, or the work may be re-advertised and constructed under
Contract or otherwise, as the Owner may decide.

CONTRACTOR’S QUALIFICATION STATEMENT

Bidders to whom award of a Contract is under consideration shall submit information and data to prove
that their financial resources, production or service facilities, personnel and service reputation and
experience are adequate to make satisfactory delivery of the services, construction, or items of personal
property described in the Bid Documents and form of Statement of Bidder’s Qualifications.

CONTRACT BONDS REQUIREMENTS

6.5.1 The successful Bidder, where the Contract price exceeds twenty five thousand dollars
($25,000.00), shall post a one hundred percent (100%) Performance Bond and one hundred
percent (100%) Labor and Material Payment Bond. Bonds shall be executed on Performance
Bond and Labor and Material Payment Bond forms attached hereto, with amount payable
conforming to the terms of the Contract. Surety shall be a company licensed to do business in
the State of New Mexico and acceptable to the Owner.

INSURANCE REQUIREMENTS

6.6.1  The selected Bidder shall purchase and maintain, in a company or companies licensed to do
business in the State of New Mexico, Liability and Property Insurance as required by law.

6.6.2  The insurance shall be in limits not less than those stated in the General Conditions, enclosed in
the Bid package, or greater if required by law.

6.6.3 The insurance coverage shall include worker’s compensation, employers liability,
comprehensive general liability (Premises Operations, independent contractual liability,
explosion and collapse hazard, underground hazard, personal injury), Comprehensive
automobile liability (owned and hired), excess liability (umbrella form), and all-risk builder’s
risk.

6.6.4  All insurance coverage must be maintained for the entire life of the project. Products and
completed operations coverage shall be maintained for a minimum period of one (1) year after
final payment.

6.6.5 A valid certificate of insurance must be submitted to the Owner prior to issuance of a Notice-to-
Proceed.
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MINIMUM WAGE RATES

7.1

7.2

Pursuant to the requirements of any Contract entered into in excess of sixty thousand dollars ($60,000)
for construction, alteration, demolition, or repair, or any combination of these, including painting and
decorating of public buildings or public works, Contract may be subject to the minimum wage rate
determination issued by the New Mexico Department of Workforce Solutions for this project.

COMPLIANCE WITH CITY’S MINIMUM WAGE RATE ORDINANCE (LIVING WAGE
ORDINANCE)

A copy of the City of Santa Fe Ordinance No. 2003-8, passed by the Santa Fe City Council on February 26,
2003 is attached. The proponent or bidder will be required to submit the proposal or bid such that it complies
with the ordinance to the extent applicable. The recommended Contractor will be required to comply with the
ordinance to the extent applicable, as well as any subsequent changes to the Ordinance throughout the term of
this contract. This project is subject to Determination SF-15-0741 A.

OTHER INSTRUCTIONS TO BIDDERS

8.1

8.2

The Owner will make copies of available reports available to any Bidder requesting them. These reports
are not guaranteed as to accuracy or completeness, nor are they part of the Bidding Documents. Before
submitting his Bid, each Bidder shall, at his own expense, make such additional investigations and tests
as the Bidder may deem necessary to determine his Bid for performance of the work in accordance with
the time, price, and other terms and conditions of the Bidding Documents.

It shall be the responsibility of the successful Bidder to secure from the New Mexico Regulations &
Licensing Department, Construction Industries Division (CID) such permits or licenses required to carry
out the construction. The City will also be responsible for the inspection of all work during construction
and to issue a Certificate of Occupancy upon completion and acceptance of the construction by the City
of Santa Fe.

STATE OF NEW MEXICO, DEPARTMENT OF WORKFORCE SOLUTIONS, LABOR RELATIONS,
PUBLIC WORKS BUREAU CONTRACTOR AND SUBCONTRACTOR REGISTRATION

9.1

A contractor or subcontractor that submits a bid valued at more than fifty thousand dollars ($50,000) for a
city project that is subject to the Public Works Minimum Wage Act (13-4-10 NMSA 1978) shall be
registered with the State of New Mexico, Department of Workforce Solutions, Labor Relations, Public
Works Bureau. The registration number shall be provided in the bid submitted for the Contractor in the
space provided and for subcontractors with work proposed over $50,000 on the subcontractor form. After
the bid opening, the registration number(s) will be verified by the City and the Bid will be determined to
be non-responsive and disqualified if the registration number(s) appear to be not valid and the Contractor
does not provide proof of the required registration for itself or its subcontractors with work proposed over
fifty thousand dollars ($50,000). It is the responsibility of the Contractor and the Subcontractor to ensure
that the registration is completed prior to the Bid Opening.
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INFORMATION AVAILABLE
TO BIDDERS

(SECTION 00200)
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INFORMATION AVAILABLE TO BIDDERS

Notice-to-Proceed July 30, 2015
Initial Construction Time 180 Calendar Days

Contracting services are required for the Old Filter Plant, Dempsey Booster Station, and 5SMG Tank Site Improvements
Project. The work is designated as City of Santa Fe Project, Old Filter Plant, Dempsey Booster Station, and 5SMG Tank
Site Improvements Project. The work consists of, but is not limited to demolition of the old filter plant building and
surrounding features, demolition of the old chlorine building near the 5SMG tank, water main rehabilitation at the old filter
plant site, installation of a new P.R.V and vault near the old filter plant, installation of a new vault and meter at the 5SMG
tank site, fencing installation at the Dempsey Booster Station, in accordance with the drawings, specifications, and other
contract documents. The old filter plant and Dempsey Booster Station is located near the intersection of Cerro Gordo Road
and Upper Canyon Road. The 5MG tank site is located northeast of the intersection of Upper Canyon Road and Canyon
Road.

EXISTING CONDITIONS

The old filter plant building is a retired water facility with miscellaneous equipment and office debris inside, surrounding
the old filter plant are several below grade retired vaults, water distribution lines and electrical supply units. The Dempsey
Booster Station is an active station in need of a security enclosure and access improvements. The SMG tank site is the
location of the retired adobe building needing to be demolished and disposed of. It is at this site that the City needs a new
water metering vault to track water entering our hydro-generator vault and 5SMG tank.

OPERATIONAL TIME FRAME

The time frame for construction is 180 calendar days.

(Instructions: Owner of Record to provide a description of existing site, existing buildings, or other existing conditions if
information is necessary and not included elsewhere in the Bidding Documents.)
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BID FORMS

(SECTION 00300)
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FIXED UNIT PRICE SCHEDULE
BID ITEM DE SCRIPTION | umir |EST. Qrv. | uNMITPRICE AMOUNT

10 DEMOLITION LS 1

20 COYOTE FENCE WITH 3ECTRITY FENCE LF S0

30 1 GATE EA 2

40 3 MAN GATE EA 1

30 8° DI WATER M AN WITH RESTEAINT & AND FITTINGS LF 475

a0 107 DI WATER MAIN WITH RESTRAINT S AND FITTINGS LF 120

0 MON-BRESSURIZED COMMECTION TO 12° DEMBSEY LS |

80 WON-PRESSURIZED COMWECTION TO 207 TRANSMISSION L5 |

20 PRV STATION 30 L5 1

100 16" METER. 5T ATION L% 1

110 IMBORTED BACEFILL CY 63

120 ASPHALT BAVEMENT REMOVAL AND DISPOSAL 5T 3

130 FEFLACE CITY 3TREET BAVELENT 8 3

140 T APPING SLEEVE WITH TAP Fxi” EA 1

150 8° GATE VALVE (FLG x M) AND BOX EA 1

160 ADIUST VALVE VAULT TO GRATE LS |

170 METER VAULT ELECTRIC AL INSTALLATION LS |

180 BOWER POLE AND TRANEFORMER REMOV AL ALLCW |

Total Bid Items 10-180
NMGRT 218733 5
TOTAL BID 5
TOTAL BID AMOUNT:

The City reserves the right to zlter guantitis: besed on availblity of budzst IF this will 2lter the bid zmount the biddsr must nots the percent inorssss for lesser
quantiti=s
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CITY OF SANTA FE, NEW MEXICO
BID FORM (SECTION 00310)

LUMP SUM PRICE OR
UNIT PRICE BID
Section 00310 Invitation No: ‘15/31/B

Project: Old Filter Plant, Dempsey Booster Station,
and 5MG Tank Site Improvements Project Contract
, CIP # 3041A

Project No: CIP # 3041A

Date:

This Bid is submitted to: CITY OF SANTA FE

PURCHASING DIRECTOR
2651 SIRINGO ROAD, BUILDING H
SANTA FE, NEW MEXICO 87505

1. The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an agreement with the Owner in the form
included in the Bidding Documents to perform and furnish all work as specified or indicated in the Bidding Documents for
the Contract Price and within the Contract Time indicated in this Bid and in accordance with the other terms and conditions
of the Contract Documents.

2. The Bidder accepts all of the terms and conditions of the Invitation for Bid and Instructions to Bidders, including, without
limitation, those dealing with the disposition of Bid security and other Bidding Documents. This Bid will remain subject to
acceptance for sixty (60) days after the day of Bid opening. The Bidder shall sign and submit the Agreement between Owner
and Contractor (hereinafter called Agreement) with the bonds and other documents required by the Bidding Requirements
within fifteen (15) calendar days after the date of the Owner’s Notice to Award.

3. In submitting this Bid, the Bidder represents, as more fully set forth in the Agreement, that:

A

The Bidder has examined copies of all the Bidding Documents and of the following Addenda (receipt of all of which
is hereby acknowledged):

No. Date No. Date
No. Date No. Date
No. Date No. Date

The Bidder has familiarized himself with the nature and extent of the Bidding Documents, work, site, locality, and
all local conditions, laws, and regulations that in any manner may affect cost, progress, performance, or furnishing
of the work.

The Bidder has carefully studied all reports and drawings of subsurface conditions which are identified in the
Information Available to Bidders and accepts the determination set forth in the Information Available to Bidders of
the extent of the technical data contained in such reports and drawings upon which the Bidder is entitled to rely.

The Bidder has correlated the results of all such observations, examinations, investigations, explorations, tests,
reports, and studies with the terms and conditions of the Bidding Documents.

This Bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm, or corporation and
is submitted in conformity with any agreement or rules of any group, association, organization, or corporations. The
Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid; the Bidder
has not solicited or induced any person, firm or corporation to refrain from bidding; and the Bidder has not sought
by collusion to obtain for himself any advantage over any other Bidder or over the Owner. It is understood that the
Owner reserves the right to reject any or all Bids and to waive any technical irregularities in the bidding.
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F. It is the intent of the City to award a Contract to the responsible Bidder submitting the lowest total base bid,
provided the Bid has been submitted in accordance with the requirements of the Bidding Documents.

Contracting services are required for the Old Filter Plant, Dempsey Booster Station, and 5MG Tank Site Improvements
Project. The work is designated as City of Santa Fe Project, Old Filter Plant, Dempsey Booster Station, and 5SMG Tank Site
Improvements Project. The work consists of, but is not limited to demolition of the old filter plant building and surrounding
features, demolition of the old chlorine building near the 5MG tank, water main rehabilitation at the old filter plant site,
installation of a new P.R.V and vault near the old filter plant, installation of a new vault and meter at the 5MG tank site,
fencing installation at the Dempsey Booster Station, in accordance with the drawings, specifications, and other contract
documents. The old filter plant and Dempsey Booster Station is located near the intersection of Cerro Gordo Road and
Upper Canyon Road. The 5MG tank site is located northeast of the intersection of Upper Canyon Road and Canyon Road.

Contractor shall be responsible for verifications of all items, measurements and dimensions for bidding.
Contractor shall be responsible for all permits, fees, and State and City inspections associated with the construction.

(All prices listed below are for a complete installed product and include all labor, materials, equipment, bonding, insurance,
etc.)

The Bidder shall complete the work for the following prices:

Base Bid: $ )
use words use numbers

Gross Receipts Tax: $ )

(8.1875%) use words use numbers

Total Base Bid,
Plus Tax: ($ )
use words use numbers

TWO COMPLETE COPIES OF THE BID SUBMITTAL ARE REQUIRED

The Bidder agrees that:

A The work to be performed under the Contract shall be commenced not later than ten (10) consecutive calendar days
after the date of written Notice to Proceed, and that completion shall be achieved not later than thirty (30) calendar
days after the date of written “Notice to Proceed”, except as hereafter extended by valid written Change Order by
the Owner.

B. Should the Contractor neglect, refuse, or otherwise fail to complete the work within the time specified, the
Contractor agrees, in partial consideration for the award of this Contract, to pay the Owner the amount of One-
Thousand Dollars ($1,000.00) per consecutive calendar day that passes until the work is complete, not as a penalty,
but as liquidated damages for such breach of the Contract.

C. The above process shall include all labor, profit, insurance, taxes, etc., to cover the finished work of the several
kinds called for. Changes shall be processed in accordance with the Contract Documents.

D. It is understood that the Owner reserves the right to reject any or all Bids and to waive any technical irregularities in
the bidding.
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6. The following documents are attached to and made a condition of this Bid:

Bid Bond

Non-Collusion Affidavit of Prime Bidder
Submittal, acknowledgement of Addenda, if any
Properly executed Bid Form

Certification of Equal Employment Opportunity
Certification of Non-segregated Facilities
Subcontractor’s Listing (as applicable)

Bidder's Qualifications Form

ITOMmMOOm>

If any of the above requirements have not been met, the bid will be considered to be non-responsive.

7. The terms used in this Bid and the Bidding and Contract Documents are defined in the Conditions of the Construction
Contract (General, Supplementary, and Other Conditions)

8. If the Bidder is:
A. AN INDIVIDUAL:
By:

(Individual’s Name)
doing business as:

Business address:

Telephone:

(SEAL)

B. A PARTNERSHIP:

By:

(Firm Name)

(General Partner)

Business address:

Telephone:

(SEAL)
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C. A CORPORATION
By:
(Corporation Name)
(State of Incorporation)
By:

(Name of person authorized to sign)

(Title)

If a New Mexico Corporation:

Certificate of Incorporation No.

If a Foreign Corporation:

Certificate of Authority No.

Attest:

(Secretary)
Business address:

Telephone:

D. A JOINT VENTURE

By:

(Name)

Address:

By:

(Name)
Address:

Each joint venture must sign. The manner of signing for each individual, partnership, and corporation that is a party to the
joint venture should be in the manner indicated in the appropriate category.

Bidder must fill in the following: (If none, write none)
NM License No.: Classification:
NM Taxation and Revenue CRS No.:

City of Santa Fe Business Registration No.:
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NM Resident Preference Number (if applicable):

TWO COMPLETE COPIES OF THE BID SUBMITTAL ARE REQUIRED

SUPPLEMENT TO
BID FORMS

(SECTION 00400)
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THE AMERICAN INSTITUTE OF ARCHITECTS

AlA Document A310

Bid Bond

KNOW ALL MEN BY THESE PRESENTS, thatwe

{Here insert full name and address or legal title of Contractor)

as Principal, hereinafter called the Principal, and

(Here insert full name and address or legal title of Surety)

a corporation duly organized under the laws of the State of
as Surety, hereinafter called the Surety, are held and firmly bound unto

(Here insert full name and address or legal title of Owner)

as Obligee, hereinafter called the Obligee, in the sum of

Dollars ($ )
for the payment of which sum well and truly to be made, the said Principal and the said Surety, bind
ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by
these presents.

WHEREAS, the Principal has submitted a bid for

(Here insert full name, address and description of project)

NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a Contract
with the Obligee in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding
or Contract Documents with good and sufficient surety for the faithful performance of such Contract and for the prompt
payment of labor and material furnished in the prosecution thereof, or in the event of the failure of the Principal to enter
such Contract and give such bond or bonds, if the Principal shall pay to the Obligee the difference not to exceed the penalty
hereof between the amount specified in said bid and such larger amount for which the Obligee may in good faith contract
with another party to perform the Work covered by said bid, then this obligation shall be null and void, otherwise to remain
in full force and effect.

Signed and sealed this day of 19
(Principal) (Seal)
(Witness)
(Title)
(Surety) (Seal)
(Witness)
(Title)

AlA DOCUMENT A310 « BID BOND « AIA ® « FEBRUARY 1970 £D » THE AMERICAN
INSTITUTE OF ARCHITECTS, 1735 N.Y. AVE,, N.W., WASHINGTON, 0.C. 20006
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INSTRUCTIONS RELATING TO
LOCAL PREFERENCE CERTIFICATION FORM

1. All information must be provided. A 10% local preference may be available for this procurement. To
qualify for this preference, an offeror must complete and submit the local preference certification
form with its offer. If an offer is received without the form attached, completed, notarized, and signed
or if the form is received without the required information, the preference will not be applied. The local
preference form or a corrected form will not be accepted after the deadline for receipt of bids or
proposals.

2. Local Preference precedence over State Preference: The Local Preference takes precedence over the
State Resident Preference and only one such preference will be applied to any one bid or proposal. If it
is determined that the local preference applies to one or more offerors in any solicitation, the State
Resident Preference will not be applied to any offers.

3. Principal Office and location must be stated: To qualify for the local preference, the principal
place of business of the enterprise must be physically located within the Santa Fe County
Geographic Boundaries. The business location inserted on the Form must be a physical location,
street address or such. DO NOT use a post office box or other postal address. Principal place of
business must have been established no less than six months preceding application for
certification.

4, Subcontractors do not qualify: Only the business, or if joint venture, one of the parties of the joint
venture, which will actually be performing the services or providing the goods solicited by this request
and will be responsible under any resulting contract will qualify for this preference. A subcontractor
may not qualify on behalf of a prime contractor.

5. Definition: The following definition applies to this preference.

A local business is an entity with its Principal office and place of business located in Santa Fe County.

A Principal office is defined as: The main or home office of the business as identified in tax returns,
business licenses and other official business documents. A Principal office is the primary location
where the business conducts its daily operations, for the general public, if applicable. A temporary
location or movable property, or one that is established to oversee a City of Santa Fe project does not
qualify as a Principal office.

Additional Documentation: If requested a business will be required to provide, within 3 working days of the

request, documentation to substantiate the information provided on the form. Any business which must be
registered under state law must be able to show that it is a business entity in good standing if so requested.

29



FY 15/16 OLD FILTER PLANT, DEMPSEY BOOSTER STATION, AND 5MG TANK SITE IMPROVEMENTS PROJECT CIP #
3041A, Bid ‘15/31/B

LOCAL PREFERENCE CERTIFICATION FORM

RFP/RFB NO:

Business Name:

Principal Office:

Street Address City State Zip Code
City of Santa Fe Business License # (Attach Copy to this Form)
Date Principal Office was established: (Established date must be six months before

date of Publication of this RFP or RFB).

CERTIFICATION

I hereby certify that the business set out above is the principal Offeror submitting this offer or is one of
the principal Offerors jointly submitting this offer (e.g., as a partnership, joint venture). | hereby certify
that the information which I have provided on this Form is true and correct, that | am authorized to sign
on behalf of the business set out above and, if requested by the City of Santa Fe, will provide within 3
working days of receipt of notice, the necessary documents to substantiate the information provided on
this Form.

Signature of Authorized Individual:

Printed Name:

Title: Date:

Subscribed and sworn before me by this , day of

My commission expires

Notary Public

SEAL

YOU MUST RETURN THIS FORM WITH YOUR OFFER
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RESIDENT VETERANS PREFERENCE CERTIFICATION

(NAME OF CONTRACTOR) hereby certifies the following in regard to application of the resident
veterans’ preference to this procurement.

Please check one box only:

O 1 declare under penalty of perjury that my business prior year revenue starting January 1 ending December 31 is less than $1M
allowing me the 10% preference discount on this solicitation. | understand that knowingly giving false or misleading information
about this fact constitutes a crime.

[0 1 declare under penalty of perjury that my business prior year revenue starting January 1 ending December 31 is more than $1M
but less than $5M allowing me the 8% preference discount on this solicitation. | understand that knowingly giving false or misleading
information about this fact constitutes a crime.

[0 1 declare under penalty of perjury that my business prior year revenue starting January 1 ending December 31 is more than $5M
allowing me the 7% preference discount on this solicitation. | understand that knowingly giving false or misleading information about
this fact constitutes a crime.

| agree to submit a report or reports to the State Purchasing Division of the General Services Department declaring under
penalty of perjury that during the last calendar year starting January 1 and ending on December 31, the following to be true and
accurate:

In conjunction with this procurement and the requirements of this business application for a Resident Veteran Business
Preference/Resident VVeteran Contractor Preference under Sections 13-1-21 or 13-1-22 NMSA 1978, which awarded a contract which
was on the basis of having such veterans preference, | agree to report to the State Purchasing Division of the General Services
Department the awarded amount involved. | will indicate in the report the award amount as a purchase from a public body or as a
public works contract from a public body as the case may be.

I understand that knowingly giving false or misleading information on this report constitutes a crime.

| declare under penalty of perjury that this statement is true to the best of my knowledge. | understand that giving false or misleading
statements about material fact regarding this matter constitutes a crime.

(Signature of Business Representative)* (Date)
*Must be an authorized signatory of the Business.
The representation made by checking the above boxes constitutes a material representation by the business. If the statements are

proven to be incorrect, this may result in denial of an award or un-award of the procurement.

SIGNED AND SEALED THIS DAY OF , 2012.

NOTARY PUBLIC

My Commission Expires:
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THIS FORM MUST BE
ATTACHED TO BOND

BID SECURITY FORM
Section 00420

Review and Approval: This Bond has been executed by a Surety named in the current list of “Companies Holding Certificates of
Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies,” as published in Circular 570
(amended) by the Audit Staff Bureau of Accounts, United States Treasury Department.

Approved:

DATE:

Owner’s Representative or Governing Authority
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00440

THIS FORM MUST BE
USED BY SURETY

AGENT’S AFFIDAVIT

BID SECURITY FORM

(To be filled in by Agent)

STATE OF )
) ss.
COUNTY OF )

being first duly sworn deposes and says:

that he is the duly appointed agent for

and licensed in the State of New Mexico. Deponent further states that a certain bond given to indemnify the City of Santa Fe in connection with the

construction of

dated day of ,20___, executed by

contractor, as principal and , as surety, signed by this deponent; and

deponent further states that said bond was written, signed, and delivered by him; that the premium on the same has been or will be collected by him;

and that the full commission thereon has been or will be retained by him.

Subscribed and sworn to before me, a notary public in and for the County of , this day of
, 19

My Commission expires:

Agent’s Address:

Telephone:
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SUBCONTRACTOR LISTING

NOTE: A subcontractor that submits a bid valued at more than fifty thousand dollars ($50,000) for a city project that is subject to the Public Works Minimum Wage Act 13-4-10
NMSA 1978 shall be registered with the State of New Mexico, Department of Workforce Solutions, Labor Relations, Public Works Bureau.

TRADE

NAME

ADDRESS

TELEPHONE#

Section 00430

LICENSE #

NM DEPT. OF LABOR
REGISTRATION

SUBCONTRACTOR
SIGNATURE - TO BE
OBTAINED AFTER
AWARD OF CONTRACT
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STATEMENT OF BIDDER’S QUALIFICATIONS

SUPPLEMENTS TO BID FORMS
Section 00440

Instructions: All questions must be answered, and the data given must be clear and comprehensive. This statement must be notarized. If necessary,
questions may be answered on separate attached sheets. The Bidder may submit any additional information desired.

1. Name of Bidder:

2. Permanent main office address:

3. When organized:

4. If a corporation, where incorporated:

5. How many years have you been engaged in the contracting business under your present firm or trade name?

6. Contracts on hand (schedule these, showing amount of each Contract and the appropriate anticipated dates of completion):
7. General character of work performed by your company:

8. Have you ever failed to complete any work awarded to you?

If so, where and why?

9. Have you ever defaulted on a contract?

If so, where and why?

10. List the more important projects recently completed by your company, stating the approximate cost for each, and the month and year
completed:

11. List your major equipment available for this contract:

12. Describe your organization’s experience in construction work similar in importance to this project:
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13. Background and experience of the principal members of your organization, including the officers:
14. Credit Available:
15. Give bank reference:
16. Will you, upon request, fill out a detailed financial statement and furnish any other information that may be required by the Owner? __
17. The undersigned authorizes and requests any person, firm, or corporation to furnish any information requested by the Owner in
verification of the recitals comprising this Statement of Bidder Qualifications
Dated at
this day of , 20
Bidder
By:
Title:
STATE OF NEW MEXICO )
)ss
COUNTY OF )
, being duly sworn, deposes and
says that he is of

(Name of Organization)

and that the answers to the foregoing questions and all statements therein contained are true and correct.

Subscribed and sworn to before me this day of , 20

Notary Public

My Commission expires:
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NON-COLLUSION AFFIDAVIT OF PRIME BIDDER

Section 00450

STATE OF )
)ss.
COUNTY OF )
, being first duly sworn, deposes and says that:

1) He is the of
the Bidder that has submitted and attached Bid;

2) He is fully informed respecting the preparation and contents of the attached Bid and of all pertinent circumstances respecting
such Bid;

3) Such Bid is genuine and is not a collusive or sham Bid;

4) Neither the said Bidder nor any of its officers, partners, owners, agents, representatives, employees, or parties in interest,
including this affiant, has in any way colluded, conspired, connived or agreed, directly or indirectly with the Bidder, firm or
person to submit a collusive or sham Bid in connection with the Contract for which the attached Bid has been submitted or to
refrain from bidding in connection with such Contract or has in any manner directly or indirectly, sought by agreement or
collusion or communications or conference with any other Bidder, firm or person to fix the price or prices in the attached Bid or
of any other Bidder, or to fix any overhead, profit or cost element of the Bid price or the Bid price of any other Bidder, or to
secure through any collusion, conspiracy, connivance or unlawful agreement any advantage against the City of Santa Fe, or any
person interested in the proposed Contract; and

5) The price or prices quoted in the attached Bid are fair and proper and are not tainted by any collusion, conspiracy, connivance or
unlawful agreement on the part of the Bidder or any of its agents, representatives, owners, employees, or parties in interest,
including this affront.

By:
Title:
Subscribed and sworn to before me this day of ,20

Notary Public

My Commission expires:
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CERTIFICATION OF NONSEGREGATED FACILITIES

Section 00460

(Applicable to construction contracts and related subcontracts exceeding $10,000 which are not exempt from the Equal Opportunity Clause.)

The construction contractor certifies that he does not maintain or provide for his employees any segregated facilities at any of his establishments and
that he does not permit his employees to perform their services at any location, under his control, where segregated facilities are maintained. The
construction contractor certifies further that he will not maintain or provide for his employees any segregated facilities at any of his establishments,
and that he will not permit his employees to perform their services at any location, under his control, where segregated facilities are maintained. The
construction contractor agrees that a breach of this certification is a violation of the Equal Opportunity Clause in this contract. As used in this
certification, the term “segregated facilities” means: any waiting room, work areas, rest rooms and wash rooms, restaurants and other eating areas;
time clocks, locker rooms and other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and
housing facilities provided for employees which are segregated by explicit directive or are in fact segregated on the basis of race, creed, color, or
national origin because of habit, local custom, or otherwise. The construction contractor agrees that (except where he has obtained identical
certifications from proposed Subcontractors for specific time periods) he will obtain identical certifications from proposed SUBCONTRACTORS
prior to the award of subcontracts exceeding $10,000 which are not exempt from the provision of the Equal Opportunity Clause and that he will
retain such certifications in his files.

By:

Title:

Subscribed and sworn to before me this day of , 20

Notary Public

My Commission expires:
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CERTIFICATION OF BIDDER REGARDING
EQUAL EMPLOYMENT OPPORTUNITY

Section 00470
INSTRUCTIONS

This certification is required pursuant to Executive Order 11246 (30 F.R. 12319-25). The implementing rules and regulations provide that any
Bidder or perspective contractor, or any of their proposed Subcontractors, shall state as an initial part of the Bid or negotiations of the Contract
whether he has participated in any previous Contract or subcontract subject to the equal opportunity clause; and, if so, whether he has filed all
compliance reports due under applicable instructions.

Where the certification indicates that the Bidder has not filed a compliance report due under applicable instructions, such Bidder shall be required to
submit a compliance report within seven calendar days after Bid opening. No Contract shall be awarded unless such report is submitted.

CERTIFICATION BY BIDDER

Bidder’s Name:

Address:

1. Bidder has participated in a previous Contract or subcontract subject to the Equal Opportunity Clause.
Yes No

2. Compliance reports were required to be filed in connection with such Contract or subcontract.
Yes No

Certification - The information above is true and complete to the best of my knowledge and belief.

Name and Title of Signer (please type)

Signature Date
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AGREEMENT FORMS

(SECTION 00500)
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REQUEST FOR BIDS
CITY OF SANTA FE

PROFESSIONAL SERVICES AGREEMENT

THIS AGREEMENT is made and entered into by and between the City of Santa
Fe (the "City") and (the "Contractor”). The date of this Agreement shall be the
date when it is executed by the City and the Contractor, whichever occurs last.

1.  SCOPE OF SERVICES

The Contractor shall provide construction services at the Old Filter Plant,
Dempsey Booster Station, and SMG Tank Site, for the City:

A The work consists of, but is not limited to demalition of the old filter
plant building and surrounding features, demolition of the old chlarine building near the
5MG tank, water main rehabilitation at the old filter plant site, installation of a new P.R.V
and vault near the old filter plant, installation of a new vault and meter at the 5MG tank
site, and fencing installation at the Dempsey Booster Station.

2. STANDARD OF PERFORMANCE: LICENSES

A, The Contractor represents that it possesses the experience and
knowledge necessary to perform the services described under this Agreement.

B. The Contractor agrees to obtain and maintain throughout the term
of this Agreement, all applicable professional and business licenses raquired by law, for
itself, its employees, agents, representatives and subcontractors,

3. COMPENSATION

A. The City shall pay to the Contractor in full payment for services
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rendered, a sum not to exceed , plus/inclusive of applicable
gross recelpls taxes,

E. The Contractor shall be responsible for payment of gross receipts
taxes levied by the State of New Mexico on the sums paid under this Agreement.

C. Payment shall be made upon receipt and approval by the City of
detailed statements containing a report of services completed. Compensation shall be
paid only for services actually performed.

4, APPROPRIATIONS

The terms of this Agreement are contingent upon sufficient appropriations
and authorization being made by the City for the performance of this Agreement. If
sufficient appropriations and authorization are not made by the City, this Agreement shall
terminate upon written notice being given by the City to the Contractor. The City's
decision as tc whether sufficient appropriations are available shall be accepted by the
Contractor and shall be final.

5. TERM AND EFFECTIVE DATE

This Agreement shall be effective when signed by the City and terminate

on , unless sooner pursuant to Article 6 below.

6. TERMINATION
A Thiz Agreement may be terminated by the City upon 10 days
written notice to the Contractor.

(1)  The Contractor shall render a final report of the services
performed up to the date of termination and shall tum over to the City original coples of

all work product, research or papers prepared under this Agreement,
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{2)  If compensation is not based upon hourly rates for services
rendered, the City shall pay the Contractor for the reascnable value of services
satisfactorily performed through the date Contractor receives notice of such termination,
and for which compensation has not already been paid.

| {3)  If compensation is based upon hourly rates and expenses,
then Contractor shall be paid for services rendered and expenses incurred through the
date Contractor receives notice of such termination.

7. STATUS OF CONTRACTOR: RESPONSIBILITY FOR PAYMENT OF

EMPLOYEES AND SUBCONTRACTORS

A, The Contractor and its agents and employees are independent
conifractors performing professional services for the City and are not employees of the
City. The Cunfractur. and its agents and employees, shall not accrue ieave, retirement,
insurance, bonding, use of City vehicles, or any other benefits afforded to employees of
the City as a result of this Agreement.

B. Contractor shall be solely responsible for payment of wages,
salaries and benefits to any and all employees or subcontractors retained by Contractor
in the performance of the services under this Agreement.

C. The Contractor shall comply with City of Santa Fe Minimum Wage,
Article 28-1-SFCC 1887, as well as any subsequent changes to such article throughout
the term of this Agreement.

8. CONFIDENTIALITY
Any confidential information provided to or developed by the Contractor in

the performance of this Agreement shall be kept confidential and shall not be made
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available to any individual or organization by the Contractor without the prior written
approval of the City.

a. CONFLICT OF INTEREST

The Contractor warrants that it presently has no interest and shall not

acquire any interest, direct or indirect, which would conflict in any manner or degree with
the performance of services required under this Agreement. Contractor further agreas
that in the performance of this Agreement no persons having any such interests shall be
employed.

10,  ASSIGNMENT: SUBCONTRACTING

The Contractor shall not assign or transfer any rights, privileges, obligations
or other interest under this Agresment, including any claims for money due, without the
prior written consent of the City. The Contractor shall not subcontract any portion of the
services to be performed under this Agreement without the prior written approval of the
City,

11. RELEASE

The Contractor, upan acceptance of final payment of the amount due under
this Agreesment, releases the City, its officers and employees, from all liabilities, claims
and obligations whatsoever arising from or under this Agreement. The Contractor agrees
not to purport to bind the City to any obligation not assumed herein by the City unless the
Contractor has express written authority to do so, and then only within the strict limits of
that authority.

12,  INSURANCE

A The Contractor, at its own cost and expense, shall carry and
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maintain in full ferce and effect during the term of this Agreement, comprehensive
general liability insurance covering badily injury and property damage liability, in a form
and with an insurance company acceptable to the City, with limits of coverage in the
maximum amount which the City could be held liable under the New Mexico Tort
Claims Act for each person injured and for each accident resulting in damage to
property. Such insurance shall provide that the City is named as an additional insured
and that the City is notified no less than 30 days in advance of cancellation for any
reason. The Contractor shall furnish the City with a copy of a Certificate of Insurance as
a condition prior to performing services under this Agresment.

B. Contractor shall also obtain and maintain Workers' Compensation
insurance, required by law, to provide coverage for Contractor's employees throughout
the term of this Agreement. Contractor shall provide the City with evidence of its
compliance with such requirement.

C. Contractor shall maintain professional liability insurance throughout
the term of this Agreement providing 2 minimum coverage in the amount required under
the New Mexico Tort Claims Act. The Contractor shall furnish the City with proof of
insurance of Contractor's compliance with the provisions of this section as a condition
prior to performing services under this Agreaement.

13, INDEMNIFICATION

The Contractor shall indemnify, hold harmless and defend the City from all
losses, damages, claims ar judgments, including payments of all attorneys' fees and

costs on account of any suit, judgment, execution, claim, action or demand whatsoaver
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arising from Contractor's performance under this Agreement as well as the performance
of Contractor's employees, agents, representatives and subcontractors.

14, NEW MEXICO TORT CLAIMS ACT

Any liabllity incurred by the City of Santa Fe in connection with this
Agreament is subject to the immunities and limitations of the New Mexico Tort Claims Act,
Section 41-4-1, et. seq. NMSA 1278, as amended. The City and its “public employees” as
defined in the New Mexico Tort Claims Act, do not walve sovereign immunity, do not
waive any defense and do not waive any limitation of liability pursuant to law. No provision
in this Agreement modifies or waives any provision of the New Mexico Tort Claims Act.

15.  THIRD PARTY BENEFICIARIES

By entering into this Agreement, the parties do not intend to create any
right, title or interast in or for the benefit of any person other than the City and the
Contractor. Mo person shall claim any right, title or interest under this Agreement or seek
to enforce this Agreement as a third party beneficiary of this Agreement.

16. RECORDS AND AUDIT

The Contractor shall maintain, throughout the term of this Agreement and
for a perind of three years thereafter, detailed records that indicate the date, time and
nature of services rendered. These records shall be subject to inspection by the City, the
Department of Finance and Administration, and the State Auditor. The City shall have the
right to audit the billing both before and after payment. Payment under this Agreement
shall not foreclose the right of the City to recover excessive or illegal payments.,

17.  APPLICABLE LAW: CHOICE OF LAW: VENUE

Contractor shall abide by all applicable federal and state laws and
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regulations, and all ordinances, rules and regulations of the City of Santa Fe. In any
action, suit or legal dispute arising from this Agreement, the Contractor agrees that the
laws of the State of New Mexico shall govern. The parties agree that any action or suit
arising from this Agreement shall be commenced in a federal or state court of
competent jurisdiction In New Mexico. Any action or suit commenced in the courts of
the State of New Mexico shall be brought in the First Judicial District Court.

18.  AMENDMENT

This Agreement shall not be altered, changed or modified except by an

amendment in writing executed by the parties hereto.

19. SCOPE OF AGREEMENT

This Agreement incorporates all the agreements, covenants, and
understandings between the parties hereto concerning the services to be performed
hereunder, and all such agreements, covenants and understandings have been merged
into this Agreement. This Agreement expresses the entire Agreement and understanding
between the parties with respect to said services. No prior agreement or understanding,
verbal or otherwise, of the parties or their agents shall be valid or enforceable unless
embodied in this Agreement.

20.  NON-DISCRIMINATION

During the term of this Agreement, Contractor shall not discriminate
against any employee or applicant for an employment position to be used in the
performance of services by Contractor hereunder, on the basis of ethnicity, race, age.,
religion, creed, color, national origin, ancestry, sex, gender, sexual orientation, physical

or mental disability, medical condition, or citizenship status.
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21, SEVERABILITY

In case any one or mare of the provisions contained in this Agreement or
any application thereof shall be invalid, illegal or unenforceable in any respect, the
validity, legality, and enforceability of the remaining provisions contained herein and any
other application thereof shall not in any way be affected or impaired thereby.

22.  NOTICES

Any notices required to be given under this Agreement shall be in writing
and served by personal delivery or by mail, postage prepaid, to the parties at the
following addresses:

City of Santa Fe. Contractor:

Water Division Director

Water Division

801 W. San Mateo

Santa Fa, NM 87504

INWITNESS WHEREOQOF, the parties have executed this Agreement on the daie

set forth below.

CITY OF SANTA FE: CONTRACTOR:
JAVIER M. GONZALES, MAYOR MAME & TITLE
DATE: DATE:
ATTEST:

YOLANDA Y. VIGIL, CITY CLERK
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APPROVED AS TO FORM:

ANDAT /7|

KELLEY A. BRENNAN, CITY ATTORNEY

APPROVED:

OSCAR RODRIGUEZ, FINANCE DEPARTMENT

Business Unit Line ltem
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BONDS, CERTIFICATES, AND
NOTICES (Sample Forms)

(SECTION 00600)
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THE AMERICAN INSTIT%UTE OF ARCHITECTS

BondNo. . __.

AlA Docume;nt A312
Performance Bond

Any singular refersnce to Contractor, Surety, Owner or othdr party shall be considered plural where gppllubxe

CONTRACTOR (Name and Address): ) S!JRETY (Name and Principal Place of Business):

OWNER (Name and Address):
CITY OF SANTA FE 5
P. 0. BOX 909
SANTA FE, NEW MEXICO 87504~0909

CONSTRUCTION CONTRACT

Date: o 2
Amount 1 - ’ : ;
Description (Name and Location): i

BOND .
Date (Not earfier than Construction Contract Date);
Amount:
Modifications to this Bond: (3 None [0 See Page 6
CONTRACTOR AS PRINCIPAL { SURETY
Company: {Corporate Seal):  Company: ) (Corporate Seal)
Signature: ) “Signature:
Name and Title: Nan}e and Title:
(Any additional signatures appsar on page 6) i _
(FOR INFORMATION ONLY ~ Name, Address and Telsphone)
AGENT or BROKER: OWNER'S REPRESENIATNE (Architect, Engineer or other party):
. A DOCUMENT A312  PERFORMANCE BOND AND PAYMENT BOND DECEMBER 1984 ED
AW AMERICAN INSTITUYE OF ARCHITECTS, 173% NEW YORK. AVE., NW. WASHINGTON D.C. 20006 FOURTH PRINTING  SEPTEMBER 1987 A312-1984 1
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THE AMERICAN INSTITUTE OF ARCHITECTS

Bond No. .
AlA Document A312
Payment Bond

Any singular reforence to Contractor, Surety, Owner or other party shall be considered plural where appiicable. ]
CONTRACTOR (Name and Address): SURETY (Name and Principal Place of Business): i
OWNER (Name and Address):
CITY OF SANTA FE
P. 0. BOX 909
SANTA FE, NEW MEXICO 87504-0909
CONSTRUCTION CONTRACT ol
Date: . :
Amount;

- Pescription (Name and Location):

'BOND

Date (Not earlier than Construction Contract Date):

Amount: : :

Modifications to this Bond: E3 None {0 See Paye 6

CONTRACTOR AS PRINCIPAL " SURETY

Compa ny: {Corporate Seal) Company: (Corporate Seal)

' CONTRACTORS BONDING AND INSURANCE

COMPANY

Signature: . ' Slgnature:

Name and Title Name and Title:

(Any additional slgnatures appear on page 6)

(FOR INFORMATION ONLY — Name, Address and Telophone)
AGENT or BROKER: OWNER'S REPRESENTATIVE (Architect, Engineer or other party):

AIA DOCUMENT A312  PERFORMANCE BOND AND PAYMENT BOND OECEMBER 1584 ED
AL AMERICAN INSTITUTE OF ARCHITECTS, 1735 NEW YORK, AVE, N.W. WASHINGTON, D.C. 20006 FOURTH PRINTING  SEPTEMBER 1987 A31241984 ¢

<
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CERTIFICATE OF INSURANCE
AIA DOCUMENT G705

This certificate is issued as a matter of information only and confers no rights upon the addressee. It does not amend, extend
or alter the coverage afforded by the policies listed below.

Name and Address of Insured COMPANIES AFFORDING COVERAGE
Covering (Project Name and Location) A
B
C

Addressee: I Bl

(Owner) D
E
L R

This is to certify that the following described policies, subject to their terms, conditions and exclusions, have been.issued to
the above named insured and are in force at this time.

TYPE OF INSURANCE co. POLICY EXPIRATION | _LIMITS OF LIABILITY IN THOUSANDS
CODE NUMBER DATE EACH AGGRECATE
OCCURRENCE
1. (a) Workers’ Compensation Statutory
{b) Employer's Liability s
2. Comprehensive General
Liability including: . Bodily Injury $ $ *
O Premises - Operations
O Independent Contractors Property Damage $ $
- [ Products and Completed
Operations . ]
0 Broad Form Property Bodily Injury $ $ 1
Damage and Property :
O Contractual Liability Damage Combined
0 Explosion and Collapse .
Hazard s
0 Underground Hazard *Applies to Products and Completed
0O Personal Injury with Operations Hazard (Personal
Employment Exclusion Injury)
Deleted
3. Comprehensive Automobile Bodily Injury $ i
Liability {Each Person)
O Owned Bodily Injury $ :
O Hired (Each Accident)
O Non-Owned Property Damage $
' Bodily Injury $
and Property
Damage Combined
4. Excess Liability Bodily Injury $
O Umbrella Form and Property
] Other than Umbrella Damage Combined

S. Other (Specify)

1. Products and Completed Operations coverage will be maintained for a minimum period of [0 1 [J 2 year(s) after final :
payment, :
2. Has each of the above listed policies been endorsed to reflect the company’s obligation to notify the addressee in the event

of cancellation or non-renewal? [ Yes [0 No
CERTIFICATION ’
| hereby certify that | am an authorized representative of each of the insurance companies listed above, and that the cover-
ages afforded under the policies listed above will not be cancelled or allowed to expire unless thirty (30) days written notice
has been given to the addressee of this certificate.

Name of Issuing Agency : Signature of Authorized Representative

Address o Date of Issue

AIA DOCUMENT G705 » CERTIFICATE OF INSURANCE * NOVEMBER 1978 EDITION » AIA® * © 1978

THE AMERICAN INSTITUTE OF ARCHITECTS, 1735 NEW YORK AVENUE, N.W., WASHINGTON, D.C. 20006 G705—1978
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DATE

NAME
ADDRESS
CITY/ISTATE/ZIP

RE:

Dear:

“OFFICIAL NOTICE-TO-PROCEED”
On _ _, the City Manager awarded a Construction Contract to your firm for Capital Improvements Program
Project No. 3041A__ OLD FILTER PLANT, DEMPSEY BOOSTER STATION, AND 5MG TANK SITE
IMPROVEMENTS PROJECT - Bid Number 15/31/B.

This letter shall serve as official Notice-to-Proceed with the work described for this project in the Contract Documents and _Request
for Bids .

The award of the Contract is based on your Bid proposal dated , in the amount of $

Based on the date of issuance of this notice, as starting date, _ _,and the _ () contract work time limit, the
entire work under this Contract shall be substantially completed by _

Attached are two (2) signed copies of the Agreement between Owner and Contractor. These are for your files and Surety Company.

Please comply with the requirements for filing payroll statements with the State Labor Commission and the City Contract Compliance
Officer.

Please acknowledge receipt of this notice and return signed copies to the Owner (City of Santa Fe, Capital Improvements Program)
and Engineer (Eric Ulibarri; ELUIlibarri@santafenm.gov).

Sincerely, RECEIPT ACKNOWLEDGED:
By
Nick Schiavo, P.E. Date

Acting Public Utilities and Water Division Director
Sangre De Cristo Water Division

XC: Project/Book File
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GENERAL CONDITIONS OF THE CONTRACT

(SECTION 00700)
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NOTICE

This document has been prepared by the Capital Improvements Program (CIP) and Contract Compliance staff of the City of Santa Fe for use in

construction projects.

DOCUMENT - SECTION 00710

GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION

(THIS DOCUMENT HAS IMPORTANT LEGAL CONSEQUENCES;
CONSULTATION WITH AN ATTORNEY IS ENCOURAGED WITH
RESPECT TO ITS COMPLETION OR MODIFICATION.)

TABLE OF ARTICLES

1. CONTRACT DOCUMENTS 9. PAYMENTS AND COMPLETION

2. ADMINISTRATION — PUBLIC UTILITIES DEPARTMENT | 10. PROTECTION OF PERSONS AND PROPERTY
WATER DIVISION

3. OWNER 11. INSURANCE

4. CONTRACTOR 12. CHANGES IN THE WORK

5. SUBCONTRACTORS 13. UNCOVERING AND CORRECTION OF WORK

6. WORK BY OWNER OR BY SEPARATE CONTRACTORS 14. TERMINATION OF THE CONTRACT

7. MISCELLANEOUS PROVISIONS 15. EQUAL OPPORTUNITY

8. TIME 16. MINIMUM WAGE RATES
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ARTICLE 1

CONTRACT DOCUMENTS

DEFINITIONS

111

1.1.2

1.13

1.1.4

THE CONTRACT DOCUMENTS

The Contract Documents consist of the Owner-Contractor Agreement, the Conditions of the Contract (General,
Supplementary, and Other Conditions), the Drawings, the Specifications, and all Addenda issued prior to and all
Modifications issued after execution of the Contract. A Modification is (1) a written amendment to the Contract
signed by both parties, (2) a Change Order, (3) a written interpretation issued by the Owner’s Representative, or (4)
a written order for a minor change in the work issued by the Owner’s Representative. The Contract Documents do
not include Bidding Documents such as the Advertisement or Invitation to Bid, the Instructions to Bidders, sample
forms, the Contractor’s Bid, or portions of Addenda relating to any of these, or any other documents, unless
specifically enumerated in the Owner-Contractor Agreement.

THE CONTRACT

The Contract Documents form the Contract for Construction. This Contract represents the entire and integrated
agreement between the parties hereto and supersedes all prior negotiations, representations, or agreements, either
written or oral. The Contract may be amended or modified only by a Modification as defined in Subparagraph 1.1.1.
The Contract Documents shall not be construed to create any contractual relationship of any kind between the
Owner’s Representative and the Contractor, but the Owner’s Representative shall be entitled to performance of
obligations intended for his benefit, and to enforcement thereof. Nothing contained in the Contract Documents shall
create any contractual relationship between the Owner or the Owner’s Representative and any Subcontractor or Sub-
subcontractor.

THE WORK

The work comprises the design and completed construction required by the Contract Documents, and includes
design specifications, and all labor necessary to produce such construction, and all materials and equipment
incorporated or to be incorporated in such construction.

THE PROJECT

The Project is the total design and construction of which the work performed under the Contract Documents may be
the whole or a part.

EXECUTION, CORRELATION AND INTENT

121

1.2.2

123

No fewer than five (5) copies of the Contract Documents shall be signed by the Owner and the Contractor. If either
the Owner or the Contractor or both do not sign the Conditions of the Contract, Drawings, Specifications, or any of
the other Contract Documents, the Owner’s Representative shall identify such Documents.

By executing the Contract, the Contractor represents that he has visited the site, familiarized himself with the local
conditions under which the work is to be performed, and correlated his observations with the requirements of the
Contract Documents.

The intent of the Contract Documents is to include all items necessary for the proper execution and completion of
the work. The Contract Documents are complementary, and what is required by any one shall be as binding as if
required by all. Work not covered in the Contract Documents will not be required unless it is consistent therewith
and is reasonably inferable therefrom as being necessary to produce the intended results. Words and abbreviations
which have well-known technical or trade meanings are used in the Contract Documents in accordance with such
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recognized meanings. In the event of a conflict between the Contract Documents, the more stringent requirements
shall govern.

1.2.4  The organization of the Specifications into divisions, sections and articles, and the arrangement of Drawings shall
not control the Contractor in dividing the work among Subcontractors or in establishing the extent of work to be
performed by any trade.

ARTICLE 2
ENGINEER
DEFINITION
2.1.1  The Engineer is the person lawfully license to practice engineering, or an entity lawfully practicing engineering

identified as such in the Owner-Contractor Agreement, and is referred to throughout the Contract Documents as if
singular in number and masculine in gender. The term “Engineer” means the Engineer or his authorized
representative.

ADMINISTRATION OF CONTRACT - SANGRE DE CRISTO WATER DIVISION

221

2.2.2

2.2.3

2.2.4

2.2.5

2.2.6

2.2.7

The Engineer will provide administration of the Contract as hereinafter described.

The Engineer will be the Owner’s representative during construction and until final payment is due. The Engineer
will advise and consult with the Owner. The Owner’s instructions to the Contractor shall be forwarded through the
Engineer. The Engineer shall have the authority to act on behalf of the Owner only to the extent provided in the
Contract Documents, unless otherwise modified by written instrument in accordance with Subparagraph 2.2.17.

The Engineer shall submit to the Owner, for approval, a list of critical inspection points based upon the construction
schedule furnished by the Contract (Paragraph 4.10.1). The Engineer and his staff (including the on-site
representative, if agreed upon) shall make at least three (3) weekly visits to the site at those critical points and at
other times as the Engineer deems appropriate during the progress of the work. Additionally, the Engineer shall
familiarize himself with the progress and quality of the work and determine if the work is proceeding in accordance
with the Contract Documents. On the basis of on-site observations, as an Engineer, he shall guard the Owner
against defects and deficiencies in the construction. Should the Engineer determine that any portion of the work
varies from the intent of the Contract Documents he shall immediately notify the Contractor and the Owner of the
non-compliance and the nature of the work required to correct such non-compliance. The Engineer shall
recommend to the Owner, in writing, to issue a “stop work order” for any portion of the work that does not
substantially comply with the intent of the Contract Documents, except as follows.

The Engineer shall not be responsible for construction means, methods, techniques, sequences, or procedures, or for
safety precautions and programs in connection with the work. Additionally, the Engineer shall not be responsible
for the Contractor’s failure to carry out the work in accordance with the Contract Documents. The Engineer shall
reject work which does not meet or exceed the standards established by the Contract Documents. Whenever, in his
reasonable opinion, he considers it necessary or advisable to ensure the proper implementation of the intent of the
Contract Documents, he will have authority to require special inspection or testing of any work in accordance with
the provisions of the Contract Documents whether or not such work be then fabricated, installed or completed.

The Engineer shall at all times have access to the work wherever it is in preparation and progress. The Contractor
shall provide facilities for such access so the Engineer may perform his functions under the Contract Documents.

Based on the Engineer’s observations and an evaluation of the Contractor’s Application for Payment, the Engineer
will determine the amounts owing to the Contractor and will issue Certificates for Payment in such amounts, as
provided in Paragraph 9.4.

The Engineer will be the interpreter of the requirements of the Contract Documents and the judge of the
performance thereunder by both the Owner and the Contractor.
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2.2.18
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The Engineer will render interpretations necessary for the proper execution or progress of the work, with reasonable
promptness and in accordance with any time limit agreed upon. Either party to the Contract may make written
request to the Engineer for such interpretations.

Claims, disputes, and other matters in question between the Contractor and the Owner relating to the execution or
progress of the work or the interpretation of the Contract Documents shall be referred to the Engineer for decision
which he will render in writing within a reasonable time.

All interpretations and decisions of the Engineer shall be consistent with the intent of and reasonably inferable from
the Contract Documents and will be in writing or in the form of drawings. In his capacity as interpreter and judge,
he will endeavor to secure faithful performance by both the Owner and the Contractor, will not show partiality to
either, and will not be liable for the result of any interpretation or decision rendered in good faith in such capacity.

The Engineer’s decisions in matters relating to artistic effect will be final if consistent with the intent of the Contract
Documents.

The Engineer will have authority to reject work which does not conform to the Contract Documents. Whenever, in
his opinion, he considers it necessary or advisable for the implementation of the intent of the Contract Documents,
he will have authority to require special inspection or testing of the work in accordance with Subparagraph 7.6.2
whether or not such work be then fabricated, installed or completed. However, neither the Engineer’s authority to
act under this Subparagraph 2.2.12, nor any decision made by him in good faith either to exercise or not to exercise
such authority, shall give rise to any duty or responsibility of the Engineer to the Contractor, any Subcontractor, any
of their agents or employees, or any other person performing any of the work.

The Engineer will review and approve or take other appropriate action upon Contractor’s submittals such as Shop
Drawings, Product Data and samples, but only for conformance with the design concept of the work and with the
information given in the Contract Documents. Such action shall be taken with reasonable promptness so as to cause
no delay. The Engineer’s approval of a specific item shall not indicate approval of an assembly of which the time is
a component.

The Engineer will prepare Change Orders in accordance will Article 12 and will have authority to order minor
changes in the work as provided in Subparagraph 12.3.1.

The Engineer will conduct inspections to determine the dates of Substantial Completion and Final Completion will
receive and forward to the Owner for the Owner’s review of written warranties and related documents required by
the Contract and assembled by the Contractor and will issue a final Certificate of payment upon compliance with the
requirements of Paragraph 9.9

If the Owner and Engineer agree, the Engineer will provide one or more Project Representatives to assist the
Engineer in carrying out his responsibilities at the site. The duties, responsibilities and limitations of authority of
any such Project Representative shall be as set forth in an exhibit to be incorporated in the Contract Documents.

The duties, responsibilities and limitations of authority of the Engineer as the Owner’s representative during
construction as set for in the Contract Documents will not be modified or extended without written consent of the
Owner, the Contractor and the Engineer.

In case of the termination of the employment of the Engineer, the Owner shall appoint an Engineer whose status
under the Contract Documents shall be that of the former Engineer.

59



3.1

3.2

3.3

3.4

FY 15/16 OLD FILTER PLANT, DEMPSEY BOOSTER STATION, AND 5MG TANK SITE IMPROVEMENTS PROJECT CIP #

3041A, Bid ‘15/31/B

ARTICLE 3
OWNER
DEFINITION
3.1.1  The Owner is the person or entity identified as such in the Owner-Contractor Agreement and is referred to

throughout the Contract Documents as if singular in number and masculine in gender. The term “Owner” means the
Owner or his authorized representative.

INFORMATION AND SERVICES REQUIRED OF THE OWNER

3.2.1

3.2.2

3.2.3

3.24

3.25

3.2.6

3.2.7

The Owner shall, at the request of the Contractor, at the time of execution of the Owner-Contractor Agreement,
furnish to the Contractor reasonable evidence that he has made financial arrangements to fulfill his obligations under
the Contract. Unless such reasonable evidence is furnished, the Contractor is not required to execute the Owner-
Contractor Agreement or to commence the work.

The Owner shall furnish all surveys describing the physical characteristics for the site for the Project.
Except as provided in Subparagraph 4.7.1, the Owner shall secure and pay for necessary approvals, easements,
assessments, and charges required for the construction, use or occupancy of permanent structures or for permanent

changes in existing facilities.

Information or services under the Owner’s control shall be furnished by the Owner with reasonable promptness to
avoid delay in the orderly progress of the work.

Unless otherwise provided in the Contract Documents, the Contractor will be furnished, free of charge, all copies of
Drawings and Specifications reasonably necessary for the execution of the work.

The Owner shall forward all instructions to the Contractor through the Owner’s Representative.
The foregoing are in addition to other duties and responsibilities of the Owner enumerated herein and especially

those in respect to work by Owner or by Separate Contractors, Payments and Completion, and Insurance in Articles
6, 9 and 11 respectively.

OWNER’S RIGHT TO STOP THE WORK

3.3.1

If the Contractor fails to correct defective work as required by Paragraph 13.2 or persistently fails to carry out the
work in accordance with the Contract Documents, the Owner, by a written order signed personally or by an agent
specifically so empowered by the Owner in writing, may order the Contractor to stop the work, or any portion
thereof, until the cause of such order has been eliminated; however, this right of the Owner to stop the work shall not
give rise to any duty on the part of the Owner to exercise this right for the benefit of the Contractor or any other
person or entity, except to the extent required by Subparagraph 6.1.3.

OWNER’S RIGHT TO CARRY OUT THE WORK

34.1

If the Contractor defaults or neglects to carry out the work in accordance with the Contract Documents and fails
within seven days after receipt of written notice from the Owner to commence and continue correction of such
default or neglect with diligence and promptness, the Owner may, after seven days following receipt by the
Contractor of an additional written notice and without prejudice to any other remedy he may have, make good such
deficiencies. In such case, an appropriate Change Order shall be issued deducting from the payments then or
thereafter due the Contractor the cost of correcting such deficiencies, including compensation for the Owner’s
Representative’s additional services made necessary by such default, neglect or failure. Such action by the Owner
and the amount charged to the Contractor are both subject to the prior approval of the Owner’s Representative. If
the payments then or thereafter due to the Contractor are not sufficient to cover such amount, the Contractor shall
pay the difference to the Owner.

60



4.1

4.2

4.3

4.4

4.5

FY 15/16 OLD FILTER PLANT, DEMPSEY BOOSTER STATION, AND 5MG TANK SITE IMPROVEMENTS PROJECT CIP #

3041A, Bid ‘15/31/B

ARTICLE 4
CONTRACTOR
DEFINITION
4.1.1  The Contractor is the person or entity identified as such in the Owner-Contractor Agreement and is referred to

throughout the Contract Documents as if singular in number and masculine in gender. The term “Contractor” means
the Contractor or his authorized representative.

REVIEW OF CONTRACT DOCUMENTS

421

The Contractor shall carefully study and compare the Contract Documents and shall at once report to the Owner’s
Representative any error, inconsistency or omission he may discover. The Contractor shall be liable to the Owner or
the Owner’s Representative for any damage resulting from any such errors, inconsistencies or omissions in the
Contract Documents. The Contractor shall perform no portion of the work at any time without Contract Documents
or, where required, approved Shop Drawings, Product Data or Samples for such portion of the work.

SUPERVISION AND CONSTRUCTION PROCEDURES

431

4.3.2

433

The Contractor shall supervise and direct the work, using his best skill and attention. He shall be solely responsible
for all construction means, methods, techniques, sequences and procedures and for coordinating all portions of the
work under the contract.

The Contractor shall be responsible to the Owner for the acts and omissions of his employees, Subcontractors and
their agents and employees, and other persons performing any of the work under a contract with the Contractor.

The Contractor shall not be relieved from his obligations to perform the work in accordance with the Contract
Documents either by the activities or duties of the Owner’s Representative in his administration of the Contract, or
by inspections, tests or approvals required or performed by persons other than the Contractor.

LABOR AND MATERIALS

441

4472

Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for all labor, materials,
equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other facilities
and services necessary for the proper execution and completion of the work, whether or not incorporated or to be
incorporated in the work.

The Contractor shall at all times enforce strict discipline and good order among his employees and shall not employ
on the work any unfit person or anyone not skilled in the task assigned to him.

WARRANTY

451

452

The Contractor warrants to the Owner and Owner’s Representative that all materials and equipment furnished under
this Contract will be new unless otherwise specified, and that all work will be of good quality, free from faults and
conforming to these requirements. Substitutions not properly approved and authorized, may be considered
defective. If required by the Owner’s Representative, the Contractor shall furnish satisfactory evidence as to the
kind and quality of materials and equipment. This warranty is not limited by the provisions in Paragraph 13.2.

The Contractor shall and hereby does warrant and guarantee all workmanship, labor, and materials performed and
supplied by him or his Subcontractors for a period of one (1) year from the date of completion as evidenced by the
date of the Owner’s Representative’s Final Certificate of Payment of this Contract. This also includes all labor

required for replacing materials or equipment found to be defective within the one (1) year period. All guarantees
for a longer period of time required by the work sections of these Specifications shall be secured by the Contractor
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from Subcontractors and delivered to the Owner’s Representative and are hereby warranted by the Contractor as
much as if countersigned by him.

The Contractor shall and hereby does warrant and guarantee all asphalt and concrete installed for roadway and trail
paving, curb and gutter, including all workmanship, labor, and materials performed and supplied by him or his
Subcontractors for a period of two (2) years from the date of completion as evidenced by the date of the Owner’s
Representative’s Final Certificate of Payment of this Contract. This also includes all labor required for replacing
roadway and trail paving, curb and gutter found to be defective within the two (2) year period. All guarantees for a
longer period of time required by the work sections of these Specifications shall be secured by the Contractor from
Subcontractors and delivered to the Owner’s Representative and are hereby warranted by the Contractor as much as
if countersigned by him.

The Contractor shall pay all sales, consumer gross receipts tax, use and other similar taxes for the work or portions
thereof provided by the Contractor which are legally enacted at the time Bids are received, whether or not yet
effective.

PERMITS, FEES AND NOTICES

4.7.1

4.7.2

4.7.3

4.7.4

The Contractor shall secure and pay for the building permit and for all other permits and governmental fees, licenses
and inspections necessary for the proper execution and completion of the work which are customarily secured after
execution of the Contract and which are legally required at the time the Bids are received.

The Contractor shall give all notices and comply with all laws, ordinances, rules, regulations and lawful orders of
any public authority bearing on the performance of the work.

It is not the responsibility of the Contractor to make certain that the Contract Documents are in accordance with
applicable laws, statutes, building codes and regulations. If the Contractor observes that any of the Contract
Documents are at variance therewith in any respect, he shall promptly notify the Owner’s Representative in writing,
and any necessary changes shall be accomplished by appropriate Modification.

If the Contractor performs any work knowing it to be contrary to such laws, ordinances, rules and regulations, and
without such notice to the Owner’s Representative, he shall assume full responsibility therefore and shall in turn
notify the Owner’s Representative of such action.

ALLOWANCES

48.1

4.8.2

The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items covered
by these allowances shall be supplied for such amounts and by these allowances shall be supplied for such amounts
and by such persons as the Owner may direct, but the Contractor will not be required to employ persons against
whom he makes a reasonable objection.

Unless otherwise provided in the Contract Documents:

A These allowances shall cover the cost to the Contractor, less any applicable trade discount of the materials
and equipment required by the allowance delivered at the site, and all applicable taxes;
B. The Contractor’s costs for unloading and handling on the site, labor, installations costs, overhead, profit

and other expenses contemplated for the original allowance shall be included in the Contract Sum and not
in this allowance;

C. Whenever the cost is more than or less than the allowance, the Contract Sum shall be adjusted accordingly
by Change Order, the amount of which will recognize changes, if any, in handling costs on the site, labor,
installation costs, overhead, profit and other expenses.
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SUPERINTENDENT

49.1

The Contractor shall employ a competent Superintendent and necessary assistants who shall be in attendance at the
project site during the progress of the work. The Superintendent shall represent the Contractor, and all
communications given to the Superintendent shall be as binding as if given to the Contractor. Important
communications shall be confirmed in writing. Other communications shall be so confirmed on written request in
each case.

PROGRESS SCHEDULES

4101

4.10.2

4.10.3

4.10.4

4.10.5

4.10.6

4.10.7

4.10.8

The Contractor shall, within ten (10) days after the effective date of Notice to Proceed, furnish five copies of a
preliminary progress schedule describing his operations for the thirty (90) day contract period. The preliminary
progress schedule shall be a bar graph or an arrow diagram showing the items the Contractor intends to commence
and complete the various work stages, operations, and contract means planned to be started during the thirty (90)
day contract period.

Unless otherwise specified in the Special Provisions, the Contractor shall submit for approval by the Owner’s
Representative, within five (5) days after the effective date of Notice to Proceed, traffic control plans prepared by a
qualified individual for this project.

The graphic network diagram shall consist of an arrow diagram or a geometric figure and connector diagram which
clearly depicts the major subdivisions of the work, the order and interdependencies of activities planned by the
Contractor, as well as, activities by others which affect the Contractor’s planning. The intended time for starting and
completing each activity shall be shown for each construction operation. For those activities lasting more than 30
days, either the estimated time for 25-50 and 75 percent completion or other significant milestones in the course of
the activity, shall be shown. In addition to the actual construction operations, the network diagram shall show such
items as submittal of samples and Shop Drawings, delivery of materials and equipment, construction in the area by
other forces, traffic detour controls, and other significant items related to the progress of construction. The graphic
network diagram shall be printed or neatly and legibly drawn to a linear scale.

Activities shown shall be coordinated insofar as possible with the Contract Bid items, types of work and maximum
number of activities of each type.

The computer printout or list of activities shall show for each activity the estimated duration, the earliest starting and
finishing dates, the latest starting and finishing dates, and float or slack time. Activities which constitute the critical
sequence shall be identified showing a total job duration equal to the Contract Time.

The written explanation shall contain sufficient information to describe the construction methods to be used and to
enable the Owner’s Representative to evaluate the schedule and supporting analysis for validity and practicability.
If the schedule or written explanation is not accepted by the Owner’s Representative, the Contractor shall resubmit
the rejected items within ten (10) days after rejection.

The analysis may employ the use of an electric computer or may consist of a non-computer analysis if the latter is
suitable to analyze the number of activities required. The adequacy of the system selected shall be acceptable to the
Owner’s Representative.

The Contractor shall submit to the Owner’s Representative monthly progress status reports on dates directed by the
Owner’s Representative. Such reports shall list those uncompleted activities which have less than 30 days float and
which are either in progress or scheduled to be started within the next reporting period. For each of the listed
activities, the following shall be shown:

A Starting date scheduled in last critical-path-analysis.
B. Actual or intended starting date.
C. Revised activity duration, if any.

If the noted starting dates or duration delay the scheduled project completion date, the delay shall be named.
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Reasons for the delay shall be given with an explanation of the Contractor’s proposed corrective action. The
Contractor shall also note each activity completed during the report period.

A revised critical-path-type analysis shall be submitted when one or more of the following conditions occur:

A When an approved Change Order significantly affects the contract completion date, or the sequence of
activities.

B. When progress of any critical activity falls significantly behind the scheduled progress.

C. When delay on a non-critical activity is of such magnitude as to change the course of the critical path.

D. At any time the Contractor elects to change any sequence of activities affecting the critical path.

The revised analysis shall be made in the same form and detail as the original submittal and shall be accompanied by
an explanation of the reasons for the revisions.

The Contractor shall prosecute the work in accordance with the latest critical path type analysis. Deviations
therefrom shall be submitted to the Owner’s Representative for review. In the event that the progress of items along
the critical path is delayed, the Contractor shall revise his planning to include additional forces, equipment, shifts or
hours necessary to meet the Contract completion date. All additional cost resulting therefrom will not be borne by
the Owner.

DOCUMENTS AND SAMPLES AT THE SITE

4111

The Contractor shall maintain at the site, for the Owner, one record copy of all Drawings, Specifications, Addenda,
Change Orders and other Modifications, in good order and marked currently to record all changes made during
construction, and approved Shop Drawings, Product Data and Samples. These shall be available to the Owner’s
Representative and shall be delivered to him for the Owner upon completion of the work.

SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

4121

4122

4123

4.12.4

4125

4.12.6

4.12.7

Shop Drawings are drawings, diagrams, schedules and other data specially prepared for the work by the Contractor
or any Subcontractor, manufacturer, supplier or distributor to illustrate some portion of the work.

Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams and other
information furnished by the Contractor to illustrate a material, product or system for some portion of the work.

Samples are physical examples which illustrate materials, equipment or workmanship and establish standards by
which the work will be judged.

The Contractor shall review, approve and submit, with reasonable promptness and in such sequence as to cause no
delay in the work or in the work of the Owner or any separate Contractor, all Shop Drawings, Product Data and
Samples required by the Contract Documents.

By approving and submitting Shop Drawings, Product Data and Samples, the Contractor represents that he has
determined and verified all materials, field measurements, and field construction criteria related thereto, or will do
s0, and that he has checked and coordinated the information contained within such submittals with the requirements
of the work and of the Contract Documents.

The Contractor shall not be relieved of responsibility for any deviation from the requirements of the Contract
Documents by the Owner’s Representative’s approval of Shop Drawings, Product Data or Samples unless the
Contractor has specifically informed the Owner’s Representative in writing of such deviation at the time of
submission and the Owner’s Representative has given written approval to the specific deviation. The Contractor
shall not be relieved from responsibility for errors or omissions in the Shop Drawings, Product Data or Samples by
the Owner’s Representative’s approval thereof.

The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data or Samples,
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to revisions other than those requested by the Owner’s Representative on previous submittals.

4.12.8 No portion of the work requiring submission of a Shop Drawing, Product Data or Sample shall be commenced until
the submittal has been approved by the Owner’s Representative as provided in Subparagraph 2.2.13. All such
portions of the work shall be in accordance with approved submittals.

USE OF SITE

4.13.1 The Contractor shall confine operations at the site to areas permitted by law, ordinances, permits and the Contract
Documents and shall not reasonably encumber the site with any materials or equipment.

4.13.2 The Contractor shall hold and save the Owner free and harmless from liability of any nature or kind arising from

use, trespass or damage occasioned by third persons.

CUTTING AND PATCHING OF WORK

4141

4142

The Contractor shall be responsible for all cutting, fitting, patching or grading that may be required to complete the
work or to make its several parts fit together properly.

The Contractor shall not damage or endanger any portion of the work or the work of the Owner or any separate
contracts by cutting, patching or otherwise altering any work, or by excavation. The Contractor shall not cut or
otherwise alter the work of the Owner or any separate Contractor except with the written consent of the Owner and
of such separate Contractor. The Contractor shall not unreasonably withhold from the Owner or any separate
Contractor his consent to cutting or otherwise altering the work.

CLEANING UP

4151

4.15.2

4.15.3

The Contractor at all times shall keep the premises free from accumulation of waste materials or rubbish caused by
his operations. At the completion of the work, he shall remove all his waste materials and rubbish from and about
the Project as well as all his tools, construction equipment, machinery and surplus materials.

If the Contractor fails to clean up at the completion of the work, the Owner may do so as provided in Paragraph 3.4,
and the cost thereof shall be charged to the Contractor.

The Contractor shall be solely responsible for performance of the following clean up:

A Debris: Regardless of the nature of the debris, it shall be immediately cleared form the work area. Each
trade shall cooperate with other trades in the removal of debris and in keeping a clean job throughout.

B. Cleaning of All Painted, Decorated, and Stained Work: The Contractor shall remove all marks, stains,
finger prints, and other soil or dirt from all painted, decorated, and stained work.

C. Removal of all Temporary Protections: The Contractor shall remove all temporary protections and shall
clean all floors, furnishings and structures at completion.

D. Removal of all Spots, Soils, and Other Contaminants for Paved Surfaces: The Contractor shall remove all
spots, soil and debris from all paved surfaces and shall wash the same upon completion.

E. Cleaning of all Fixtures and Equipment: The Contractor shall clean all fixtures and equipment, removing
all stains, paint, dirt, and dust.

COMMUNICATIONS

4.16.1 The Contractor shall forward all communications to the Owner through the Owner’s Representative.

4.16.2 The Contractor shall designate a contact person to establish and maintain communication with all residents who will
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be affected by this construction. The Contractor shall contact all affected residents and businesses at least one
week prior to commencing work and will provide updates at least weekly to the residents. Residents and
businesses whose ingress and egress from their property will be temporarily blocked shall be given notice at least
48 hours prior to the blockage. Those residents and businesses shall be provided with a start and finish time when
the blockage will occur. All access to properties will be restored each evening by 5 pm. Work on the project shall
not commence before 8 am.

ROYALTIES AND PATENTS

4.17.1 The Contractor shall pay all royalties and license fees. He shall defend all suits or claims for infringement of any

patent rights and shall save the Owner harmless from loss on account thereof, except that the Owner shall be
responsible for all such loss when a particular design, process or the product of a particular manufacturer or
manufacturers is specified; but if the Contractor has reason to believe that the design, process or product specified is
an infringement of a patent, he shall be responsible for such loss unless he promptly gives such information to the
Owner’s Representative.

INDEMNIFICATION

4.18.1

4.18.2

4.18.3

To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner and the Owner’s
Representative and their agents and employees from and against all claims, damages, losses and expenses, including
but not limited to attorneys’ fees arising out of or resulting from the performance of the work, provided that any
such claim, damage, loss or expense (1) is attributable to bodily injury, sickness, disease or death, or to injury to or
destruction of tangible property (other than the work itself), including the loss of use resulting therefrom, and (2) is
caused in whole or in part by any negligent act or omission by the Contractor, any Subcontractor, anyone directly or
indirectly employed by any of them, or anyone for whose acts any of them may be liable, regardless of whether or
not it is caused in part by a party indemnified hereunder. Such negligence shall not be construed to negate, abridge,
or otherwise reduce any other right or obligation of indemnity which would otherwise exist as to any party or person
described in this Paragraph 4.18.

In any and all claims against the Owner or the Owner’s Representative or any of their agents or employees by an
employee of the Contractor, any Subcontractor, anyone directly or indirectly employed by any of them or anyone for
whose acts any of them may be liable, the indemnification obligation under this Paragraph 4.18 shall not be limited
in any way by any limitation on the amount or type of damages, compensation or benefits payable by or for the
Contractor or any Subcontractor under workers’ or workmen’s compensation acts, disability benefit acts or other
employee benefit acts.

The obligation of the Contractor under this Paragraph 4.18 shall not extend to the liability of the Owner’s
Representative, his agents or employees, arising out of (1) the preparation or approval of maps, drawings, opinions,
reports, surveys, change orders, designs, or specifications.

ARTICLES

SUBCONTRACTORS

DEFINITION

511

512

A Subcontractor is a person or entity who has a direct contract with the Contractor to perform any of the work at the
site. The term “Subcontractor” is referred to throughout the Contract Documents as if singular in number and
masculine in gender and means a Subcontractor or his authorized representative. The term “Subcontractor” does not
include any separate Contractor or his Subcontractors.

A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to perform any
of the work at the Site.
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AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK

5.2.1

5.2.2

Unless otherwise required by the Contract Documents or the Bidding Documents, the Contractor, as soon as
practicable after the award of the Contract, shall furnish to the Owner and the Owner’s Representative in writing the
names of the persons or entities (including those who are to furnish materials or equipment fabricated to a special
design) proposed for each of the principal portions of the work. The Owner’s Representative will promptly reply to
the Contractor in writing stating whether or not the Owner or the Owner’s Representative, after due investigation,
has reasonable objection to any such proposed person or entity. Failure of the Owner or the Owner’s Representative
to reply promptly shall constitute notice of no reasonable objection.

The Contractor shall not contract with any such proposed person or entity to whom the Owner or the Owner’s
Representative has made reasonable objection under the provisions of Subparagraph 5.2.1. The Contractor shall not
be required to contract with anyone to whom he has a reasonable objection.

SUBCONTRACTUAL RELATION

5.3.1

By an appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the work to
be performed by the Subcontractor, to be bound to the Contractor by the terms of the Contract Documents, and to
assume toward the Contractor all the obligations and responsibilities which the Contractor, by these Documents,
assumes toward the Owner and the Owner’s Representative. Said agreement shall preserve and protect the rights
of the Owner and the Owner’s Representative under the Contract Documents with respect to the work to be
performed by the Subcontractor so that the subcontracting thereof will not prejudice such rights, and shall allow to
the Subcontractor, unless specifically provided otherwise in the Contractor-Subcontractor agreement, the benefit of
all rights, remedies and redress against the Contractor that the Contractor, by these Documents, has against the
Owner. Where appropriate, the Contractor shall require each Subcontractor to enter into similar agreements with
his Sub-subcontractors. The Contractor shall make available to each proposed Subcontractor, prior to the
execution of the Subcontract, copies of the Contract Documents to which the Subcontractor will be bound by this
Paragraph 5.3, and identify to the Subcontractor any terms and conditions of the proposed Subcontract which may
be at variance with the Contract Documents. Each Subcontractor shall similarly make copies of such Documents
available to his Subcontractors.

ARTICLE 6

WORK BY OWNER OR BY SEPARATE CONTRACTORS

OWNER’S RIGHT TO PERFORM WORK AND TO AWARD SEPARATE CONTRACTS

6.1.1

6.1.2

6.1.3

6.1.4

The Owner reserves the right to perform work related to the Project with his own forces, and to award separate
contracts in connection with other portions of the Project or other work on the site under these or similar Conditions
of the Contract. If the Contractor claims that delay or additional cost is involved because of such action by the
Owner, he shall make such claim as provided elsewhere in the Contract Documents.

When separate contracts are awarded for different portions of the Project or other work on the site, the term
“Contractor” in the Contract Documents in each case shall mean the Contractor who executes each separate Owner-
Contractor Agreement.

The Owner will provide for the coordination of the work of his own forces and of each separate Contractor with the
work of the Contractor, who shall cooperate therewith as provided in paragraph 6.2.

The Owner will contract with a design engineer for work during this Project. The Contractor will plan to work
around and with this other firm.

MUTUAL RESPONSIBILITY

6.2.1

The Contractor shall afford the Owner and the separate Contractors reasonable opportunity for the introduction and
storage of their materials and equipment and the execution of their work, and shall connect and coordinate his work
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with theirs as required by the Contract Documents.

6.2.2  Ifany part of the Contractor’s work depends for proper execution or results upon the work of the Owner or any
separate Contractor, the Contractor shall, prior to proceeding with the work, promptly report to the Owner’s
Representative any apparent discrepancies or defects in such other work that render it unsuitable for such proper
execution and results. Failure of the Contractor so to report shall constitute an acceptance of the Owner’s or the
separate Contractor’s work as fit and proper to receive his work, except as to defects which may subsequently
become apparent in such work by others.

6.2.3  Any costs caused by defective or ill-timed work shall be borne by the party responsible thereof.

6.2.4  Should the Contractor wrongfully cause damage to the work or property of the Owner, or to other work on the site,
the Contractor shall promptly remedy such damage as provided in Subparagraph 10.2.5.

6.2.5  Should the Contractor wrongfully cause damage to the work or property of any separate Contractor, the Contractor
shall upon due notice promptly attempt to settle with such other Contractor by agreement, or otherwise to resolve
the dispute. If such separate Contractor sues or initiates an arbitration proceeding against the Owner on account of
any damage alleged to have been caused by the Contractor, the Owner shall notify the Contractor, who shall defend
such proceedings at the Contractor's expense, and if any judgment or award against the Owner arises therefrom, the
Contractor shall pay or satisfy it and shall reimburse the Owner for all attorneys’ fees and court or arbitration costs
which the Owner has incurred.

OWNER’S RIGHT TO CLEAN UP

6.3.1  If adispute arises between the Contractor and separate Contractors as to their responsibility for cleaning up as
required by Paragraph 4.15, the Owner may clean up and charge the cost thereof to the Contractors responsible
therefore as the Owner’s Representative shall determine to be just.

ARTICLE 7

MISCELLANEOUS PROVISIONS

GOVERNING LAW
7.1.1  The Contract shall be governed by the law of the State of New Mexico.

7.1.2  The Owner and the Contractor each binds himself, his partners, successors, assigns and legal representatives to the
other party hereto and to the partners, successors, assigns and legal representatives of such other party in respect to
all covenants, agreements, and obligations contained in the Contract Documents. Neither party to the Contract shall
assign the Contract or sublet it as a whole without the written consent of the other, nor shall the Contractor assign
any moneys due or to become due to him thereunder, without the previous written consent of the Owner.

WRITTEN NOTICE

7.2.1  Written notice shall be deemed to have been dully served if delivered in person to the individual or member of the
firm or entity or to an officer of the corporation for whom it was intended, or if delivered at or sent by registered or
certified mail to the last business address known to him who gives the notice.

CLAIMS FOR DAMAGES

7.3.1  Should either party to the Contract suffer injury or damage to person or property because of any act or omission of

the other party or of any of his employees, agents or others for whose acts he is legally liable, claim shall be made in
writing to such other party within a reasonable time after the first observance of such injury or damage.
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PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND

7.4.1  The Contractor to whom the Contract is awarded shall furnish and pay for reputable and approved Performance and
Labor and Material Payment Bonds, each for the full amount of the Contract Sum. Bonds shall be executed on
standard AlA forms.

RIGHTS AND REMEDIES

7.5.1  The duties and obligations imposed by the Contract Documents and the rights and remedies available thereunder
shall be in addition to and not a limitation of any duties, obligations, rights and remedies otherwise imposed or
available by law.

7.5.2  No action or failure to act by the Owner, the Owner’s Representative, or the Contractor shall constitute a waiver of
any right or duty afforded any of them under the Contract, nor shall any such action or failure to act constitute an
approval of or acquiescence in any breach thereunder, except as may be specifically agreed in writing.

TESTS

7.6.1  This work shall consist of compaction testing, material testing, and other testing in accordance with the plans and
specifications. If the Contract Document, laws, ordinances, rules, regulations or orders of any public authority having
jurisdiction require any portion of the work to be inspected, tested or approved, the Contractor shall give the
Owner’s Representative timely notice of its readiness so the Owner’s Representative may observe such inspection,
testing or approval. The Contractor shall bear all costs of such inspections, tests or approvals. Tests specifically
called for by specifications shall be made by a professional testing laboratory acceptable to the Owner’s
Representative, and the Contractor shall employ same and pay all charges in connection therewith. Records of tests
shall be delivered to the Owner’s Representative in duplicate on acceptable forms.

7.6.2  Ifthe Owner’s Representative determines that any work requires special inspection, testing, or approval which
Subparagraph 7.6.1 does not include, he will, upon written authorization from the Owner, instruct the Contractor to
order such special inspection, testing or approval, and the Contractor shall give notice as provided in Subparagraph
7.6.1. If such special inspection or testing reveals a failure of the work to comply with the requirements of the
Contract Documents, the Contractor shall bear all costs thereof, including compensation for the Owner’s
Representative’s additional services made necessary by such failure; otherwise the Owner shall bear such costs, and
an appropriate Change Order shall be issued.

INTEREST

7.7.1  The Owner will not pay interest on payments due and unpaid under the Contract Documents.

ARTICLE 8
TIME
DEFINITIONS

8.1.1  Unless otherwise provided, the Contract Time is the period of time allotted in the Contract Documents for
Substantial Completion of the work as defined in Subparagraph 8.1.3, including authorized adjustments thereto.

8.1.2  The date of commencement of the work is the date established in a Notice to Proceed. If there is no Notice to
Proceed, it shall be the date of the Owner-Contractor Agreement or such other date as may be established therein.

8.1.3  The date of Substantial Completion of the work or designated portion thereof is the date certified by the Owner’s
Representative and approved by the Owner when construction is sufficiently complete, in accordance with the
Contract Documents, so the Owner can occupy or utilize the work or designated portion thereof for the use for
which it is intended.
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8.1.4  The term “day” as used in the Contract Document shall mean calendar day unless otherwise specifically designated.
PROGRESS AND COMPLETION
8.2.1  All time limits stated in the Contract Documents are the essence of the Contract.

8.2.2  The Contractor shall begin the work on the date of commencement as defined in Subparagraph 8.1.2. He shall carry
the work forward expeditiously with adequate forces and shall achieve Substantial Completion within the Contract
Time.

DELAYS AND EXTENSIONS OF TIME

8.3.1 If the Contractor is delayed at any time in the progress of the work by any act or neglect of the Owner or the
Owner’s Representative or by any employees of either, or by any separate Contractor employed by the Owner or by
changes ordered in the work, or by labor disputes, fire, unusual delay in unavoidable casualties, or any causes
beyond the Contractor’s control or by delay authorized by the Owner pending arbitration, or by any other cause
which the Owner’s Representative determines may justify the delay, then the Contract Time shall be extended by
Change Order for such reasonable time as the Owner’s Representative may determine.

8.3.2  Any claim for extension of time shall be made in writing to the Owner’s Representative not more than twenty days
after the commencement of the delay; otherwise it shall be waived. In the case of a continuing delay, only one claim
is necessary. The Contractor shall provide an estimate of the probable effect of such delay on the progress of the
work.

8.3.3  If written agreement is made stating the dates upon which interpretations shall be furnished, then no claim for delay
shall be allowed on account of failure to furnish such interpretations until fifteen days after written request is made
for them, and not then unless such claim is reasonable.

8.3.4  This Paragraph 8.3 does not exclude the recovery of damages for delay by either party under other provisions of the

Contract Documents.
ARTICLE9
PAYMENTS AND COMPLETION

CONTRACT SUM

9.1.1  The Contract Sum is stated in the Owner-Contractor Agreement and including authorized adjustments thereto, is the
total amount payable by the Owner to the Contractor for the performance of the work under the Contract
Documents.

SCHEDULE OF VALUES

9.2.1  Before the first Application for Payment, the Contractor shall submit to the Owner’s Representative a schedule of
values allocated to the various portions of the work, prepared in such form and supported by such data to
substantiate its accuracy as the Owner’s Representative may require. This schedule, unless objected to by the
Owner’s Representative, shall be used only as a basis for the Contractor’s Applications for payment.

APPLICATIONS FOR PAYMENT

9.3.1 At least ten days before the date for each progress payment established in the Owner-Contractor Agreement, the
Contractor shall submit to the Owner’s Representative an itemized Application for Payment, notarized if required,

supported by such data substantiating the Contractor’s right to payment as the Owner or the Owner’s Representative
may require and reflecting retainage, if any, as provided elsewhere in the Contract Documents. On the Owner’s
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Representative’s recommendation, and after the Project is 50% or more complete, and if the Project is on schedule,
the retainage may be reduced with the approval of the Owner. The full Contract retainage may be reinstated if the
manner of completion of the work and its progress do not remain satisfactory to the Owner’s Representative and the
Owner.

Unless otherwise provided in the Contract Documents, payments will be made on account of materials or equipment
not incorporated in the work but delivered and suitably stored at the site; and, if approved in advance by the Owner
payments may similarly be made for materials or equipment suitably stored at some other location agreed upon in
writing. Payments for materials or equipment stored on or off the site shall be conditioned upon submission by the
Contractor of bills of sale or such other procedures satisfactory to the Owner to establish the Owner’s title to such
materials or equipment or otherwise protect the Owner’s interest, including applicable insurance and transportation
to the site for those materials and equipment stored off the site.

The Contractor warrants that title to all work, materials and equipment covered by an Application for Payment will
pass to the Owner either by incorporation in the construction or upon the receipt of payment by the Contractor,
whichever occurs first, free and clear of all liens, claims, security interest or encumbrances hereinafter referred to in
this Article 9 as “liens”; and that no work, materials or equipment covered by an Application for Payment will have
been acquired by the Contractor, or by any other person performing work at the site or furnishing materials or
equipment for the Project, subject to an agreement under which an interest therein or an encumbrance thereon is
retained by the seller or otherwise imposed by the Contractor or such other person.

CERTIFICATES FOR PAYMENT

94.1

9.4.2

The Owner’s Representative will, within seven days after the receipt of the Contractor’s Application for Payment,
either issue a Certificate for Payment to the Owner with a copy to the Contractor for such amount as the Owner’s
Representative determines is properly due, or notify the Contractor in writing of his reasons for withholding a
Certificate as provided in Subparagraph 9.6.1.

The issuance of Certificate for Payment will constitute a representation by the Owner’s Representative to the Owner,
based on his observations at the site and the data comprising the Application for Payment, that the work has
progressed to the point indicated; that, to the best of his knowledge, information and belief, the quality of the work is
in accordance with the Contract Documents (subject to an evaluation of the work for conformance with the Contract
Documents upon Substantial Completion, to the results of any subsequent tests required by or performed under the
Contract Documents correctable prior to completion, and to any specific qualifications stated in his Certificate); and
that the Contractor is entitled to payment in the amount certified. However, by issuing a Certificate for Payment, the
Owner’s Representative shall not thereby be deemed to represent that he has made exhaustive or continuous on-site
inspections to check the quality or quantity of the work or that he has reviewed the construction means, methods,
techniques, sequences or procedures, or that he has made any examination to ascertain how or for what purpose the
Contractor has used the moneys previously paid on account of the Contract Sum.

PROGRESS PAYMENTS

9.5.1

9.5.2

9.5.3

After the Owner’s Representative has issued a Certificate for Payment, the Owner shall make payment in the
manner and within the time provided in the Contract Documents.

The Contractor shall promptly pay each Subcontractor upon receipt of payment from the Owner, out of the amount
paid to the Contractor on account of such Subcontractor’s work, the amount to which said Subcontractor is entitled,
reflecting the percentage actually retained, if any, from payments to the Contractor on account of such
Subcontractor’s work. The Contractor shall, by an appropriate agreement with each Subcontractor, require each
Subcontractor to make payment to his Subcontractors in similar manner.

The Owner’s Representative may, on request and at his discretion, furnish to any Subcontractor, if practicable,

information regarding the percentages of completion or the amounts applied for by the Contractor and the action
taken thereon by the Owner’s Representative on account of work done by such Subcontractor.
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Neither the Owner nor the Owner’s Representative shall have any obligation to pay or to see to the payment of any
moneys to any Subcontractor except as may otherwise be required by law.

No Certificate for progress payment, no progress payment, nor any partial or entire use of occupancy of the Project
by the Owner shall constitute an acceptance of any work not in accordance with the Contract Documents.

PAYMENT WITHHELD

9.6.1

9.6.2.

9.6.2

The Owner’s Representative may decline to certify payment and may withhold his Certificate in whole or in part, to
the extent necessary to reasonably protect the Owner, if in his opinion he is unable to make representations to the
Owner as provided in Subparagraph 9.4.2.

If the Owner’s Representative is unable to make representations to the Owner, as provided in Subparagraph 9.4.2
and to certify payment in the amount of the Application, he will notify the Contractor as provided in Subparagraph
9.4.1. If the Contractor and Owner’s Representative cannot agree on a revised amount, the Owner’s Representative
will promptly issue a Certificate for Payment for the amount for which he is able to make such representations to the
Owner. The Owner’s Representative may also decline to certify payment, or because of subsequently discovered
evidence or subsequent observations, he may nullify the whole or any part of any Certificate for Payment previously
issued, to such extent as may be necessary in his opinion to protect the Owner from loss because of:

A) Defective work not remedied;

B) Third party claims filed or reasonable evidence indicating probable filing of such claims;

C) Failure of the Contractor to make payments properly to Subcontractors or for labor, materials or equipment;
D) Reasonable evidence that the work cannot be completed for the unpaid balance of the Contract Sum;

E) Damage to the work of another Contractor;

F) Reasonable evidence that the work will not be completed within the Contract Time; or,

G) Failure to carry out the work in accordance with the Contract Documents.

When the above grounds in Subparagraph 9.6.1 are removed or remedied, payment shall be made for amounts
withheld because of them.

FAILURE OF PAYMENT

9.7.1

If the Owner’s Representative does not issue a Certificate for Payment, through no fault of the Contractor, within
seven days after receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor
within seven days after the date established in the Contract Documents any amount certified by the Owner’s
Representative, then the Contractor may, upon seven additional days’ written notice to the Owner and the Owner’s
Representative, stop the work until payment of the amount owing has been received. The Contract Sum shall be
increased by the amount of the Contractor’s reasonable costs of shut-down, delay and start-up, which shall be
effected by appropriate Change Order in accordance with Paragraph 12.3.

SUBSTANTIAL COMPLETION

9.8.1

When the Contractor considers that the work, or a designated portion thereof which is acceptable to the Owner, is
substantially complete as defined in Subparagraph 8.1.3, the Contractor shall prepare for submission to the Owner’s
Representative a list of items to be completed or corrected. The failure to include any items on such list does not
alter the responsibility of the Contractor to complete all work in accordance with the Contract Documents. When
the Owner’s Representative, with the Owner, on the basis of an inspection determines that the work or designated
portion thereof is substantially complete, he will then prepare a Certificate of Substantial Completion Form, AIA
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Document G704-1978, which shall establish the Date of Substantial Completion, shall state the responsibilities of
the Owner and the Contractor for security and maintenance, and the time within which the Contractor shall complete
the items listed therein. Warranties required by the Contract Documents shall commence on the date of Final
Completion of the work or designated portion thereof unless otherwise provided in the Certificate of Substantial
Completion. The Certificate of Substantial Completion shall be submitted to the Contractor and the Owner for their
written acceptance of the responsibilities assigned to them in such Certificate.

Upon Substantial Completion of the work or designated portion thereof and upon application by the Contractor and
certification by the Owner’s Representative, the Owner shall make payment, reflecting adjustment in retainage, if
any, for such work or portion thereof, as provided in the Contract Documents.

FINAL COMPLETION AND FINAL PAYMENT

9.9.1

9.9.2

9.9.3

9.94

9.9.5

Upon receipt of written notice that the work is ready for final inspection and acceptance and upon receipt of a final
Application for Payment, the Owner’s Representative will promptly make such inspection and, if he finds the work
acceptable under the Contract Documents and the Contract fully performed, he will promptly issue final Certificate
for Payment stating that, to the best of his observations and inspections, the work has been completed in accordance
with the terms and conditions of the Contract Documents and that the entire balance found to be due the Contractor
and noted in said Final Certificate, is due and payable. The Owner’s Representative’s Final Certificate of payment
will constitute a further representation that the conditions precedent to the Contractor’s being entitled to final
payment as set forth in Subparagraph 9.9.2 have been fulfilled.

Neither the final payment nor the remaining retained percentage shall become due until the Contractor submits to the
Owner’s Representative (1) an affidavit that all payrolls, bills for materials and equipment, and other indebtedness
connected with the work for which the Owner or his property might in any way be responsible have been paid or
otherwise satisfied, (2) consent of surety, if any, to final payment, and (3) if required by the Owner, other data
establishing payment or satisfaction of all such obligations, such as receipts, releases and waivers of liens arising out
of the Contract, to the extent and in such form as may be designed by the Owner. If any Subcontractor refuses to
furnish a release or waiver required by the Owner the Contractor may furnish a bond satisfactory to the Owner to
indemnify him against any such lien. If any such lien remains unsatisfied after all payments are made, the
Contractor shall refund to the Owner all moneys that the latter may be compelled to pay in discharging such lien,
including all costs and reasonable attorneys’ fees.

If, after Substantial Completion of the work, final completion thereof is materially delayed through no fault of the
Contractor or by the issuance of Change Orders affecting final completion, and the Owner’s Representative so
confirms, the Owner shall, upon application by the Contractor and certification by the Owner’s Representative and
without terminating the Contract, make payment of the balance for that portion of the work fully completed and
accepted. If the remaining balance for work not fully completed or corrected is less than the retainage stipulated in
the Contract Document, and if bonds have been furnished as provided in Paragraph 7.4, the written consent of the
surety to the payment of the balance due for that portion of the work fully completed and accepted shall be
submitted by the Contractor to the Owner’s Representative prior to certification of such payment. Such payment
shall be made under the terms and conditions governing final payment, except that it shall not constitute a waiver of
claims.

The making of final payment shall constitute a waiver of all claims by the Owner except those arising from:

A) Unsettled liens;

B) Faulty or defective work appearing after Substantial Completion;
C) Failure of the work to comply with the requirements of the Contract Documents; and
D) Terms of any special warranties required by the Contract Documents.

The acceptance of final payment shall constitute a waiver of all claims by the Contractor except those previously
made in writing and identified by the Contractor as unsettled at the time of the final Application for Payment.
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ARTICLE 10

PROTECTION OF PERSONS AND PROPERTY

SAFETY PRECAUTIONS AND PROGRAMS

10.11

The Contractor shall be responsible in initiating, maintaining and supervising all safety precautions and programs in
connection with the work.

SAFETY OF PERSONS AND PROPERTY

10.2.1

10.2.2

10.2.3

10.2.4

10.2.5

10.2.6

10.2.7

The Contractor shall take all reasonable precautions for the safety of, and shall provide all reasonable protection to
prevent damage, injury or loss to:

10.2.1.1 All employees on the work and all other persons who may be affected thereby;

10.2.1.2 All the work and all materials and equipment to be incorporated therein, whether in storage on or off the
site, under the care, custody or control of the Contractor or any of his Subcontractors or Sub-
subcontractors; and

10.2.1.3 Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways,
structures and utilities not designated for removal, relocation or replacement in the course of construction.

The Contractor shall give all notices and comply with all applicable laws, ordinances, rules, regulations, and lawful
orders of any public authority bearing on the safety of persons or property or their protection from damage, injury or
loss.

The Contractor shall erect and maintain, as required by existing conditions and progress of the work, all reasonable
safeguards for safety and protection, including posting danger signs and other warnings against hazards,
promulgating safety regulations and notifying owners and users of adjacent utilities.

When the use or storage of explosives or other hazardous materials or equipment is necessary for the execution of
the work, the Contractor shall exercise the utmost care and shall carry on such activities under the supervision of
properly qualified personnel.

The Contractor shall promptly remedy all damage or loss (other than damage or loss insured under paragraph 11.3)
to any property referred to in Clauses 10.2.1.2 and 10.2.1.3 caused in whole or in part by the Contractor, any
Subcontractor or anyone directly or indirectly employed by any of them, or by anyone for whose acts any of them
may be liable and for which the Contractor is responsible under clauses 10.2.1.2 and 10.2.1.3, except damage or loss
attributable to the acts or omissions of the Owner or the Owner’s Representative or anyone directly or indirectly
employed by either of them, or by anyone for whose acts either of them may be liable, and not attributable to the
fault or negligence of the Contractor. The foregoing obligations of the Contractor are in addition to his obligations
under Paragraph 4.18.

The Contractor shall designate a responsible member of his organization at the site whose duty shall be the
prevention of accidents. This person shall be the Contractor’s Superintendent unless otherwise designated by the

Contractor in writing to the Owner and the Owner’s Representative.

The Contractor shall not load or permit any part of the work to be loaded so as to endanger its safety.

EMERGENCIES

10.3.1

In any emergency affecting the safety of persons or property, the Contractor shall act, at his reasonable discretion, to
prevent threatened damage, injury or loss. Any additional compensation or extension of time claimed by the
Contractor on account of emergency work shall be determined as provided in Article 12 for changes in the work.
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ARTICLE 11
INSURANCE
CONTRACTOR’S LIABILITY INSURANCE

11.1.1. The Contractor shall carry insurance to protect the City of Santa Fe from and against all claims, demands, actions,
judgments, costs, expenses and liabilities which may arise or result directly or indirectly from or by reasons of loss,
injury or damage related to the Project. The Contractor shall file with the City of Santa Fe current certificates
evidencing public liability insurance with limits as provided in the New Mexico Tort Claims Act, Section 41-4-19
NMSA 1978, and as that section or successors section may be amended from time to time. The contractor shall also
carry such insurance as it deems necessary to protect it from all claims under any workmen's compensation law in
effect that may be applicable to the Contractor. All insurance required by this Agreement shall be kept and remain
in full force and effect for the entire life of this Agreement.

11.1.2. The insurance coverage shall include worker's compensation, employers liability, comprehensive general liability
(Premises-Operations, independent contractors, products and completed operations, broad form property damage,
contractual liability, explosion and collapse hazard, underground Hazard, personal injury) comprehensive
automobile liability (owned and hired), excess liability (umbrella form), and all-risk builder's risk.

11.1.3. All insurance coverage must be maintained for the entire life of the Project. Products and completed operations
coverage shall be maintained for a minimum period of one (1) year after final payment.

11.1.4. Avalid certificate of insurance must be submitted to the Owner prior to issuance of a Notice-to-Proceed.

Type of Required Coverage Minimum Limits of Liability

Workman’s compensation (including accident and occupational Statutory
disease coverage)

Employer’s Liability $100,000

Comprehensive General Liability (including endorsements Bodily injury liability: $500,000 each occurrence;
providing broad form property damage coverage, personal injury | $1,000,000 aggregate. Property damage liability:
coverage, and contractual assumption of liability coverage for $500,000 each occurrence; $1,000,000 aggregate.
all liability the Contractor has assumed under his Contract).

Auto Liability (including non-owned auto coverage) Bodily injury liability: $500,000 each person;
$1,000,000 each occurrence. Property damage
liability: $1,000,000 each occurrence

11.2

11.3

11.1.5 Certificates of Insurance acceptable to the Owner shall be filed with the Owner prior to commencement of the work.
These Certificates shall contain a provision that coverage afforded under the policies will not be canceled until at
least thirty days prior written notice has been given to the Owner. The Contractor shall furnish one (1) copy of each
of the Certificates of insurance herein required for each copy of the Contract.

OWNER’S LIABILITY INSURANCE

11.2.1 The Owner shall be responsible for purchasing and maintaining his own liability insurance and, at his option, may
purchase and maintain such insurance as will protect him against all claims which may arise from operations under
the Contract.

PROPERTY INSURANCE

11.3.1 The Contractor shall maintain traditional course of construction insurance upon the work at the site for at least the
actual cash value thereof. The traditional course of construction insurance shall cover the interests of the Owner, the
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Contractor, Subcontractors, and Sub-subcontractors in the work. The insurance shall insure against at least the
following perils: fire extended coverage, vandalism, malicious mischief, and flood insurance with a deductible of no
more that $25,000. The Contractor shall bear the cost of such insurance and include its cost in the Bid.

Any loss insured under Subparagraph 11.3.1 is to be adjusted with the Owner and made payable to the Owner as
trustee for the insured, as their interests may appear subject to the requirements of any applicable mortgage clause.
The Owner shall deposit the proceeds in a separate account and shall distribute them in accordance with such
agreement as the parties in interest, including the Owner, may reach. The Contractor shall pay each Subcontractor a
just share of any insurance proceeds which the Contractor receives and shall require by written agreement signed by
the Subcontractor that the Subcontractor will make payments to his Sub-subcontractors in a similar manner. If after
such loss no other special agreement is made, replacement of damaged work shall be covered by an appropriate
order.

To the extent permitted under their respective property insurance policies, the Owner and the Contractor hereby
waive all rights, each against the other, for damages caused by fire or other perils to the extent covered by Insurance
obtained pursuant to this Article 11 or any other property insurance applicable to the work, except such rights as
they may have to the proceeds of such Insurance held by the Owner as trustee. The Owner or the Contractor, as
appropriate, shall require the Owner’s Representative, other Contractors, Subcontractors, and Sub-subcontractors to
similarly waive rights of subrogation or property insurers.

If the Owner finds it necessary to occupy use of any portion of the work prior to Substantial Completion, such
occupancy or use shall not commence prior to the time mutually agreed to by the Owner and the Contractor and, if
required by the applicable insurance or self insurance coverage not prior to the time the builder’s risk property
insurer has consented to such occupancy or use. The Contractor’s consent to such occupancy or use shall not be
unreasonably withheld.

LOSS OF USE INSURANCE

1141

The Owner, at his option, may purchase and maintain such insurance as will insure him against loss of use of his
property due to fire or other hazards, however caused.

ARTICLE 12

CHANGES IN THE WORK

CHANGE ORDERS

1211

12.1.2

12.1.3

A Change Order is a written order to the Contractor signed by the Owner’s Representative and the Contractor and
approved in writing by the Owner. A Change Order may be issued only after the execution of the Contract and shall
be the only means used to order changes in the work for which the Contractor requires additional compensation,
changes to the Contract Time, or changes to the Contract Sum. Minor changes in the work for which the Contractor
requires no additional compensation or time shall be executed in accordance with the provision of Subparagraph
12.3.1.

The Owner, without invalidating the Contract, may order changes in the work within the general scope of the
Contract consisting of additions, deletions or other revisions, the Contract Sum and the Contract Time being
adjusted accordingly. All such changes in the work shall be authorized by Change Order and shall be performed
under the applicable conditions of the Contract Documents.

The cost or credit to the Owner resulting from a change in the work shall be determined in one or more of the
following ways:

A) By mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to
permit evaluation;
B) By unit prices stated in the Contract Documents or subsequently agreed upon;
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C) By cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or
percentage fee; or
D) By the method provided in Subparagraph 12.1.4.

If none of the methods set forth in Clauses 12.1.2 or 12.1.3 is agreed upon, the Contractor, provided he receives a
written order signed by the Owner, shall promptly proceed with the work involved. The cost of such work shall the
be determined by the Owner’s Representative on the basis of the reasonable expenditures and savings of those
performing the work attributable to the change, including, in the case of an increase in the Contract Sum, a
reasonable allowance for overhead and profit. In such case, the Contractor shall keep and present, in such form as
the Owner’s Representative may prescribe, an itemized accounting together with appropriate supporting data for
inclusion in a Change Order. Unless otherwise provided in the Contract Documents, cost shall be limited to the
following: cost of materials, including sales tax and cost of delivery; cost of labor, including social security, old age
and unemployment insurance, and fringe benefits, required by agreement or custom, workers’ or workmen’s
compensation insurance; bond premiums; rental value of equipment and machinery; and the additional costs of
supervision and field office personnel directly attributable to the change. Pending final determination of cost to the
Owner payments on account shall be made on the Owner’s Representative’s Certificate for payment. The amount of
credit to be allowed by the Contractor to the Owner for any deletion or change which results in a net decrease in the
Contract Sum will be the amount of the actual net cost as confirmed by the Owner’s Representative. When both
additions and credits covering related work or substitutions are involved in any one change, the allowance for
overhead and profit shall be figured on the basis of the net increase, if any, with respect to that change.

If unit prices are stated in the Contract Documents or subsequently agreed upon, and if the quantities originally
contemplated are so changed in a proposed Change Order that application of the agreed unit prices to the quantities
of work proposed will cause substantial inequity to the Owner or the Contractor, the applicable unit prices shall be
equitably adjusted.

By submission of a Bid, the Contractor agrees and binds himself to the following method of calculating Change
Order costs. The Owner also agrees to the following method of calculating the cost of any changes to the Contract.
With each proposal for a change in the amount of the Contract, the Contractor shall submit an itemized breakdown
of all increases or decreases in the cost of the Contractor’s and all Subcontractor’s and Sub-subcontractor’s work to
include at least the following detail in the general order listed:

A) Material quantities and unit costs;

B) Labor amounts and hourly rates (identified with specific items of material to be placed or operation to be
performed);

C) Costs inherent in use of Contractor/Sub-subcontractor owned equipment;

D) Equipment rental, if any;

E) Workmen’s compensation and public liability insurance;

F) General administration, overhead, supervision, project insurance and profit, based on the following
schedule:
Subtotal before Applying the Percentage Shown $500 & Less Over $500
Contractor for work performed by his own forces 22% 19%
Contractor for work performed by Subcontractor 10% 8%
Subcontractor for work performed by his own forces 18% 15%
Subcontractor for work performed by Sub-subcontractor 10% 8%
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Sub-subcontractor for work performed by his own forces 18% 15%
G) Employment taxes under FICA and FUTA; and
H) State gross receipts tax (Contractor only).

The quotation for work under a Change Order shall be binding for sixty (60) days from the date submitted by the
Contractor.

CONCEALED CONDITIONS

1221

1222

12.2.3

Should concealed conditions encountered in the performance of the work below the surface of the ground or should
concealed or unknown conditions in an existing structure be at variance with the conditions indicated by the
Contract Documents, or should unknown physical conditions below the surface of the ground or should concealed or
unknown conditions in an existing structure of an unusual nature differing materially from those ordinarily
encountered and generally recognized as inherent in work of the Character provided for in this Contract, be
encountered, the Contract Sum shall be equitably adjusted by Change Order upon verified claim by either party
made within twenty days after the first observance of the conditions.

If the Contractor wishes to make a claim for an increase in the Contract Sum, he shall give the Owner’s
Representative written notice thereof within twenty days after the occurrence of the event giving rise to such claim.
This notice shall be given by the Contractor before proceeding to execute the work, except in an emergency
endangering life or property, in which case the Contractor shall proceed in accordance with Paragraph 10.3. No
such claim shall be valid unless so made. If such claims are justified and the Owner authorizes an increase in the
Contract Sum, the Owner and the Contractor shall proceed to negotiate the amount of the adjustment in the Contract
Sum. If the Owner and the Contractor cannot agree on the amount of the adjustment in the Contract Sum, it shall be
determined by the Owner’s Representative. Any change in the Contract Sum resulting from such claim shall be
authorized by Change Order.

If the Contractor claims that additional cost is involved because of, but not limited to, (1) any written interpretation,
(2) any order by the Owner to stop the work pursuant to Paragraph 3.3 where the Contractor was not at fault, (3) any
written order for a minor change in the work issued pursuant to Paragraph 12.3.1or (4) failure of payment by the
Owner pursuant to Paragraph 9.7, the Contractor shall make such claims as provided in Subparagraph 12.2.2.

MINOR CHANGES IN THE WORK

1231

The Owner’s Representative will have authority to order minor changes in the work not involving an adjustment in
the Contract Sum or an extension of the Contract Time and not inconsistent with the intent of the Contract
Documents. Such changes shall be effected by written order and shall be binding on the Owner and the Contractor.
The Contractor shall carry out such written orders promptly.

ARTICLE 13

UNCOVERING AND CORRECTION OF WORK

UNCOVERING OF WORK

1311

13.1.2

If any portion of the work should be covered contrary to the request of the Owner’s Representative or to
requirements specifically expressed in the Contract Documents, it must, if required in writing by the Owner’s
Representative, be uncovered for his observation and shall be replaced at the Contractor’s expense.

If any portion of the work has been covered which the Owner’s Representative has not specifically requested to

observe prior to being covered, the Owner’s Representative may request to see such work and it shall be uncovered
by the Contractor. If such work is found to be in accordance with the Contract Documents, the cost of uncovering
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and replacement shall, by appropriate Change Order, be charged to the Owner. If such work is found to be not in
accordance with the Contract Documents, the Contractor shall pay such costs unless it is found that this condition
was caused by the Owner or a separate Contractor as provided in Article 6, in which case the Owner shall be
responsible for the payment of such costs.

CORRECTION OF WORK

13.21

13.2.2

13.2.3

13.24

13.25

13.2.6

13.2.7

The Contractor shall promptly correct all work rejected by the Owner’s Representative as defective or as failing to
conform to the Contract Documents whether observed before or after Substantial Completion and whether or not
fabricated, installed or completed. The Contractor shall bear all costs of correcting such rejected work, including
compensation for the Owner’s Representative’s additional services made necessary thereby.

If, within one year after the Date of Substantial Completion of the work or designated portion thereof or within one
year after acceptance by the Owner of designated equipment or within such longer period of time as may be
prescribed by law or by the terms of any applicable special warranty required by the Contract Documents, any of the
work is found to be defective or not in accordance with the Contract Documents, the Contractor shall correct it
promptly after receipt of a written notice from the Owner to do so unless the Owner has previously given the
Contractor a specific written acceptance of such condition. This obligation shall survive termination of the Contract.
The Owner shall give such notice promptly after discovery of the condition.

The Contractor shall remove from the site all portions of the work which are defective or non-conforming and which
have not been corrected under Subparagraphs 4.5, 13.2.1 and 13.2.2, unless removal is specifically waived in writing
by the Owner.

If the Contractor fails to correct defective or non-conforming work as provided in Subparagraph 4.5.1, 13.2.1 and
13.2.2, the Owner may correct it in accordance with Paragraph 3.4.

If the Contractor does not proceed with the correction of such defective or non-conforming work within a reasonable
time fixed by written notice from the Owner’s Representative, the Owner may remove it and may store the materials
or equipment at the expense of the Contractor. If the Contractor does not pay the cost of such removal and storage
within ten days thereafter, the Owner may upon ten additional days’ written notice sell such work at auction or at
private sale and shall account for the net proceeds thereof, after deducting all the costs that should have been borne
by the Contractor including compensation for the Owner’s Representative’s additional services made necessary
thereby. If such proceeds of sale do not cover all costs which the Contractor should have borne, the difference shall
be charged to the Contractor and an appropriate Change Order shall be issued. If the payments then or thereafter
due the Contractor are not sufficient to cover such amount, the Contractor shall pay the difference to the Owner.

The Contractor shall bear the cost of making good all work of the Owner or separate Contractors destroyed or
damaged by such correction or removal.

Nothing contained in this Paragraph 13.2 shall be construed to establish a period of limitation with respect to any
other obligation which the Contractor might have under the Contract Documents, including Paragraph 4.5 hereof.
The establishment of the time period of one year after the Date of Substantial Completion or such longer period of
time as may be prescribed by law or by the terms of any warranty required by the Contract Documents relates only
to the Contractor to correct the work and has no relationship to the time within which his obligation to comply with
the Contract Documents may be sought to be enforced, nor to the time within which proceedings may be
commenced to establish the Contractor’s liability with respect to his obligations other than specifically to correct the
work.

ACCEPTANCE OF DEFECTIVE OR NON-CONFORMING WORK

1331

If the Owner prefers to accept defective or non-conforming work, he may do so instead of requiring its removal and
correction, in which case a Change Order will be issued to reflect a reduction in the Contract Sum where appropriate
and equitable. Such adjustment shall be effected whether or not final payment has been made.
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ARTICLE 14

TERMINATION OF THE CONTRACT

TERMINATION BY THE CONTRACTOR

1411

If the work is stopped for a period of thirty days under an order of court or other public authority having jurisdiction,
or as a result of an act of government, such as a declaration of a national emergency making materials unavailable,
through no act or fault of the Contractor or a Sub-contractor or their agents or employees or any other persons
performing any of the work under a contract with the Contractor, or because the Owner’s Representative has not
issued a Certificate for payment as provided in Paragraph 9.7, or because the Owner has not made payment thereon as
provided in paragraph 9.7, then the Contractor may, upon seven additional days’ written notice to the Owner and the
Owner’s Representative, terminate the Contract and recover from the Owner payment for all work executed and for
any proven loss sustained upon any materials, equipment, tools, construction equipment and machinery, including
reasonable profit and damages.

TERMINATION BY THE OWNER

1421

1422

14.2.3

1424

If the Contractor is adjudged bankrupt, or if he makes a general assignment for the benefit of his creditors, or if a
receiver is appointed on account of his insolvency, or if he persistently or repeatedly refuses or fails, except in cases
for which extension of time is provided, to supply enough properly skilled workmen or proper materials, or if he
fails to make prompt payment to Subcontractors for material or labor, or persistently disregards laws, ordinances,
rules, regulations, or orders of any public authority having jurisdiction, or otherwise is guilty of a substantial
violation of a provision of the Contract Documents, then the Owner, upon certification by the Owner’s
Representative that sufficient cause exists to justify such action, may without prejudice to any right or remedy and
after giving the Contractor and his surety, if any, seven days written notice, terminate the employment of the
Contractor and take possession of the site and of all material, tools, construction equipment and machinery thereon
owned by the Contractor and may finish the work by whatever method he may deem expedient. In such case, the
Contractor shall not be entitled to receive any further payment until the work is finished.

If the unpaid balance of the Contract Sum exceeds the costs of finishing the work, including compensation for the
Owner’s Representative’s additional services made necessary thereby, and any damages sustained by the Owner as a
result of the Contractor’s breach, such excess shall be paid to the Contractor. If such costs exceed the unpaid
balance, the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or to the
Owner, as the case may be, shall be certified by the Owner’s Representative upon application, in the manner
provided in paragraph 9.4 and this obligation to the Contractor or to the Owner, as the case may be, shall be certified
by the Owner’s Representative upon application, in the manner provided in Paragraph 9.4 and this obligation for
payment shall survive the termination of the Contract.

In the event that the Project is abandoned by the Owner, the Owner may terminate this contract at any time by
giving at least seven (7) days notice to the Contractor. In the event of termination, all work completed shall become
the property of the Owner. The Contractor shall be entitled to receive compensation for actual work satisfactorily
completed hereunder, including reimbursable expense authorized by the Owner which are then due.

In the event the Contractor fails to perform the work in accordance with the Contract Documents, the Owner may
terminate the Contract after giving the Contractor five (5) working days notice.

ARTICLE 15

EQUAL OPPORTUNITY

The Contractor shall maintain policies of employment as follows:

15.1.1

The Contractor, all Subcontractors, and all Sub-subcontractors shall not discriminate against any employee or
applicant for employment because of race, religion, color, sex or national origin. The Contractor shall take
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affirmative action to ensure that applicants are employed and that employees are treated without discrimination
during employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination;
rates of pay or other forms of compensation; and selection for training, including apprenticeship. The Contractor
agrees to post in conspicuous place, available to employees and applicants for employment, notices setting forth the
policies of non-discrimination.

15.1.2 The Contractor, all Subcontractors, and all Sub-subcontractors shall, in all solicitation or advertisements for
employees placed by them or on their behalf, state that all qualified applicant will receive consideration for
employment without regard to race, religion, color, sex, or national origin.

ARTICLE 16
MINIMUM WAGE RATES

The project is subject to New Mexico Wage Decision # SF-15-0741 A and the City of Santa Fe’s Minimum Wage
Ordinance both attached.
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SUPPLEMENTARY CONDITIONS

(SECTION 00800)
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SUPPLEMENTARY CONDITIONS (SECTION 00800)

SUPPLEMENTARY CONDITIONS

This document is intended to be used in conjunction with the General Conditions of the Contract.

ADDITIONAL CONDITIONS

1.0 DEFINITIONS - The following definitions shall apply through the Bidding Documents or Contract Documents unless
otherwise specified.

11

1.2

1.3

14

15

1.6

1.7

1.8

1.9

1.10

1.11

1.12

1.13

1.14

ADDENDUM: Written or graphic instrument issued prior to the execution of the Contract which modifies or
interprets the Bidding Documents, including Drawings and Specifications, by additions, deletions, clarifications or
corrections. Addenda will become part of the Contract Documents when the Construction Contract is executed.
Plural: ADDENDA

ADDITIVE OR DEDUCTIVE ALTERNATE BID: Amount stated in the Bid to be added or deducted from the
amount of the Base Bid if the corresponding change in project scope or alternate materials and/or methods of
construction is accepted.

BASE BID: Amount of money stated in the Bid as the sum for which the Bidder offers to perform the work, not
including that work for which Alternate Bids are also submitted.

BID: A complete and properly signed proposal to do the work or designated portion thereof for the sums stipulated
therein, supported by data called for by the Bidding Documents.

BID LOT: A major item of work for which a separate quotation or proposal is requested.
BIDDER: One who submits a Bid for a prime contract with the Owner, as distinct from a Subcontractor, who

submits a Bid to a Bidder. Technically, a Bidder is not a Contractor on a specific project until a contract exists
between him and the Owner.

BIDDING DOCUMENTS: Documents that include the Invitation for Bid, Instructions to Bidders, the Bid Form,
other sample bidding and contract forms, and the proposed Contract Documents, including any Addenda issued prior
to receipt of Bids. The Contract Documents proposed for the work consist of the Owner-Contractor Agreement, the
Conditions of the Construction Contract (General, Supplementary, and Other Conditions), the Drawings, the
Specifications, and all Addenda issued prior to and all Modifications issued after execution of the Contract.

DAY: Calendar day, which is every day shown on the calendar, beginning and ending at midnight.

CENTRAL PURCHASING OFFICE: The Central Purchasing Office is the City of Santa Fe Purchasing
Department.

GOVERNING AUTHORITY: The Governing Authority of the City of Santa Fe for the execution of construction
contracts is the Mayor and City Manager.

INVITATION FOR BID: The Bidding Documents utilized for soliciting sealed Bids. “Invitation to Bid” shall have
the same meaning as “Invitation for Bid”.

OWNER: The City of Santa Fe, New Mexico.

PROCUREMENT OFFICER: The Director of the Purchasing Division, or a designee authorized to enter into or
administer contracts and make written determination with respect thereto.

RESPONSIBLE BIDDER: A Bidder who submits a responsive Bid and who has furnished, when required,
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information and data to prove that his financial resources, production or service facilities, personnel, service
reputation, and experience are adequate to make satisfactory delivery of the services, construction, or items of
tangible personal property described in the Bidding Documents (13-1-82, NMSA 1978).

1.15 SUCCESSFUL BIDDER: The lowest qualified and responsible Bidder to whom the Owner, on the basis of the
Owner’s evaluation, makes an award.

1.16 UNIT PRICES: Amounts stated in the Contract as prices per unit of measurement for materials or services as
described in the Contract Documents.

1.17 USER: The City of Santa Fe or agencies or designated entity for whose use the Project is being constructed.
CONTRACT AUDIT

The Owner shall be entitled to audit the books and records of a Contractor or any Subcontractor under any negotiated
contract or subcontract other than a firm fixed-price contract to the extent that such books and records relate to the
performance of such contract or subcontract. Such books and records shall be maintained by the Contractor for a period of
three years from the date of final payment under the prime contract and by the Subcontractor for a period of three years from
the date of final payment under the subcontract unless a shorter period is otherwise authorized in writing (13-1-161, NMSA
1978).

DEBARRED OR SUSPENDED CONTRACTORS

A business (Contractor, Subcontractor, or Supplier) that has either been debarred or suspended pursuant to the requirements
of Sections 13-1-177 through 13-1-180, and 13-4-11 through 13-4-17, NMSA 1978, or City Purchasing provisions shall not
be permitted to do business with the City and shall not be considered for award of contract during the period for which it is
debarred or suspended.

BRIBES, GRATUITIES, AND KICK-BACKS

4.1 Itis illegal in the State of New Mexico for any public employee to solicit or accept anything of value in connection
with award of this Bid and for any person to offer or pay anything of value to any such public employee (30-24-1
through 30-24-2, NMSA 1978).

4.2 Pursuant to Section 13-1-191, NMSA 1978, reference is hereby made to the Criminal Laws of New Mexico
(including 30-24-1, 30-23-2, and 30-41-1 through 3-41-3, NMSA 1978), which prohibit bribes, kick-backs, and
gratuities and violation of which constitutes a felon. Further, the Procurement Code (13-1-28 through 13-1-199,
NMSA 1978), imposes civil and criminal penalties for its violation

PROTESTS (CITY PURCHASING MANUAL)

51 Any Contractor who is aggrieved in connection with a procurement may protest to the City Purchasing Agent and
the Owner. The protest should be made in writing within twenty-four (24) hours after the facts or occurrences;
giving rise thereto, but in no case, not more than fifteen (15) calendar days after the facts or occurrences giving rise
thereto.

5.2 In the event of a timely protest under the City Purchasing Manual, the City Purchasing Agent and the Owner shall
not proceed further with the procurement unless the City Purchasing Agent or the Owner makes a determination that
the award of contract is necessary to protect substantial interests of the Owner.

5.3 The City Purchasing Agent or his designee shall have the authority to take any action reasonably necessary to
resolve a protest of an aggrieved Contractor concerning a procurement.

5.4 This authority shall be exercised in accordance with adopted regulations, but shall not include the authority to award
money damages or attorneys’ fees.
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The City Purchasing Agent or his designee shall promptly issue a determination relating to the protest. The
determination shall:

A) State the reasons for the action taken; and,
B) Inform the protestant of the right to judicial review of the determination pursuant to the City Purchasing
Manual.

A copy of the determination issued under the City Purchasing Manual shall be mailed to the protestant.

CONTRACT BOND REQUIREMENTS

6.1

6.2

6.3

6.3.1

The Successful Bidder, where the Contract Price exceeds twenty five thousand dollars ($25,000), shall post a one
hundred percent (100%) Performance Bond and a one hundred percent (100%) Labor and Material Payment Bond.
Bonds shall be executed on Performance Bond and Labor and Material Payment Bond forms attached hereto, with
amount payable conforming to the terms of the Contract. Surety shall be a company licensed to do business in the
State of New Mexico and acceptable to the Owner.

Personal sureties may be accepted if the Owner so determines in advance, but in such case the amount of the Bond
shall be the full Contract Price, and the sureties shall justify under oath in amounts above liabilities and exemptions
aggregating double the amount of the Bond.

Special attention of Bidders is called to the requirements of Section 13-4-18 through 13-4-20, NMSA 1978
regarding a Contractor who does not have his principal place of business in the State of New Mexico for all taxes
due arising out of construction services rendered under the Contract.

The right to sue on this Bond accrues only to the Owner and the parties to whom Sections 13-4-18 through 13-4-20,
NMSA 1978 grant such right; and any such right shall be exercised only in accordance with the provisions and
limitations of said statues.

NON-RESIDENT CONTRACTOR’S REQUIREMENTS REGARDING GROSS RECEIPTS TAX SURETY BOND

7.1

7.2

7.3

Section 7-1-55A, NMSA 1978 provides that any person (as defined in Section 7-1-3, NMSA 1978) engaged in the
construction business who does not have his principal place of business in New Mexico and enters into a prime
construction contract to be performed in this State shall, at the time such contract is entered into, furnish the Director
of the Revenue Division, Taxation and Revenue Department, or his delegate with a surety bond or other acceptable
security in a sum equivalent to the gross receipts to be paid under the contract multiplied by the applicable rate of
the gross receipts tax imposed by Section 7-9-4, NMSA 1978 to secure payment of the tax imposed on the gross
receipts from the contract, and shall obtain a certificate from the Director of the Revenue Division, Taxation and
Revenue Department, or his delegate that the requirements of this paragraph have been met.

If the total sum to be paid under the contract is changed by ten percent or more after the date the surety bond or
other acceptable security is furnished, to the Director or his delegate, such person shall increase or decrease, as the
case may be, the amount of the bond or security within fourteen days after the change (7-1-55B, NMSA 1978).

In addition to the above requirements, the Contractor will be subject to all the requirements of the City Procurement
Code.

CONTRACTOR’S GROSS RECEIPTS TAX REGISTRATION

8.1

8.2

Section 7-10-4, NMSA 1978 provides that any person (as defined in Section 7-10-3, NMSA 1978) performing
services for the City of Santa Fe, as those terms are used in the Gross Receipts and Compensating Tax Act (Section
7-10-1 to 7-10-5, NMSA 1978), must be registered and be issued an identification number with the Revenue
Division of the Taxation and Revenue Department to pay the gross receipts tax.

The identification number is needed to properly complete the approval process of the contract; therefore, so as to
cause no delay in the processing, the Contractor must register with the State of New Mexico, Taxation and Revenue
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Department. For information contact:

Revenue Division

Taxation and Revenue Department
Manual Lujan Building

1200 St. Francis Drive

Santa Fe, New Mexico 87503
(505) 988-2290

8.3 If any person who performs services for the City of Santa Fe is not registered to pay the gross receipts tax, the City
shall withhold payment of the amount due until the person has presented evidence of registration with the Taxation
and Revenue Department to pay the gross receipts tax.

CONTRACT WITH NONRESIDENT PERSON OR PARTNERSHIPS OR UNADMITTED FOREIGN
CORPORATIONS; AGENT FOR SERVICE OF PROCESS

9.1 Special attention of Bidders is called to requirements of Sections 13-4-21 through 13-4-24, NMSA 1978, whereby a
public works contract with a nonresident person or partnership or foreign corporation not authorized to do business
in the State shall contain a specific provision designating an agent resident within the State, and his address, upon
whom process and writs in any action or proceeding against such business may be served in any action arising out of
such contract.

STATE ALLOWANCES

10.1 The Contractor shall purchase the “Allowed Materials” as directed by the Owner through the Owner’s
Representative/Engineer on the basis of the lowest and the best Bid of at least three competitive Bids. If the actual
price for purchasing the “Allowed Materials” is more or less than the “Cash Allowance”, the Contract Price shall be
adjusted accordingly. The adjustment in Contract Price made on the basis of the purchase price without additional

charges for overhead, profit, insurance, or any other incidental expenses. The cost of installation of the “Allowed
Materials” shall be included in the applicable section of the Specifications covering the work.

MINIMUM WAGE RATES

11.1  This project is subject to New Mexico State Wage Rate Wage Decision # SF-15-0741 A and the City of Santa
Fe’s Minimum Wage Ordinance both of which are attached.

FORM OF CHANGE ORDER AND CHANGE ORDER NOTICE TO PROCEED

12.1 The provided forms issued by the Owner are to be utilized by the Contractor, Owner’s Representative/Engineer, and
the Owner pursuant to the requirements of the General Conditions.

STATE OF NEW MEXICO, CONSTRUCTION INDUSTRIES DIVISION (CID)

13.1 The Contractor, at his own expense, shall secure the required building permits from the State CID as required for
this Project. Contractor shall adhere to the requirements established for inspections.

CITY OF SANTA FE REQUIREMENTS

14.1 The General Contractor shall include in the Bid the cost of all landfill dumping fees; additionally, the Contractor
shall be responsible that all rubble, excess materials, etc., are disposed of at an approved, legal dumping site.

14.2 Construction debris and human debris must be cleaned from the site before contractor leaves site daily.

14.3 The Contractor shall adhere to any applicable City of Santa Fe ordinances, resolutions, guidelines, and other
requirements to complete the work.
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CONTRACT EXHIBITS

Exhibit | — Wage Rates and Labor Enforcement Fund Registration
Exhibit Il — Technical Specifications

Exhibit 111 — Standard Project Details

Exhibit IV — City of Santa Fe Minimum Wage Ordinance

Exhibit V — Construction Drawings
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EXHIBIT | - WAGE RATES AND LABOR ENFORCEMENT FUND REGISTRATION
1.0 WAGE RATES

This project is subject to the Minimum Wage Rates as determined by the New Mexico State Labor & Industrial
Commission pursuant to Chapter 13, Section 13-14-11, NMSA 1978. The Minimum Wage Rates to be paid by the
Contractor and any Subcontractors to their employees on this project are as listed in the New Mexico State Labor and

Industrial Commission Minimum Wage Rate Decision Number SF-15-0741 A.

A copy of this decision is bound in these documents immediately following this page. The Contractor shall submit within
three days of the notice of award, a complete sub-contractor list and Statements of Intent (SOI) to pay Prevailing Wages for
each contractor and subcontractor. In addition, all Contractors and sub-contractors shall submit one (1) certified copy of
the project bi-weekly payroll, as required, to the City of Santa Fe Water Division, 801 W. San Mateo Road, Santa Fe, NM
87505, C/O Project Engineer, not later than five (5) working days after the close of each payroll period. The prime
contractor shall be responsible for the submission of copies of payrolls of all sub-contractors. In addition, the contractor
must ensure that when the project has been completed, the Affidavits of Wages Paid (AWP) is sent to the City of Santa Fe,
Water Division at the same address as provided above.

This project is subject to the City of Santa Fe Minimum Wage Rate Ordinance Compliance: under Ordinance No.
2003-8, passed by the Santa Fe City Council on February 26, 2003 as well as any subsequent changes to the
ordinance throughout the term of this contract.

(New Mexico State Labor & Industrial Commission Wage Rate Decision WGD & City of Santa Fe Minimum Wage
Ordinance 2003-8 Following This Sheet)

Effective immediately, The Contracting Agency is accountable for ensuring compliance with 11.1.2 NMAC of its agents,
contractors and sub-contractors.

Per 11.1.2.9 B(3) NMAC, the Contracting Agency or its agent shall provide the Notice of Award and Sub-Contractor lists
to the New Mexico Department of Workforce Solutions (NMDWS), Labor and Industrial Bureau promptly after award of
the project.

Per 11.1.2.9 C(1) NMAC, the Contracting Agency is required to obtain the Statement of Intent to Pay Prevailing Wages
and the Affidavit of Wages Paid from the general contractor and all sub-contractors. Payments are not to be made until the
intent form is filed.

Per 11.1.2.9 B(6) the Contracting Agency is required to obtain certified payroll records from the general contractor for all

sub-contractors on a bi-weekly basis. The Contracting Agency must present the documents to the NMDWS, Labor and
Industrial Bureau upon request by the Director or designee.
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NEW MEXICO DEPARTMENT OF WORKFORCE SOLUTIONS
PUBLIC WORKS

Email questions to Public.Works@state.nm.us
Contracting Agency/Owner County Decision Date Decision No.
City of Santa Fe Water Division Santa Fe 05/21/15 SF-15-0741 A
Expires for Bids
Type of Construction: A 09/18/15

Description of Work: OLD FILTER PLANT, DEMPSEY BOOSTER STATION
DEMOLITION, WATER MAIN REHABILITATION/INSTALLATION, PRESSURE REDUCING VALVE AND VAULT
INSTALLATION, FENCING

REMINDER to those preparing BID documents: If bids are not opened by the above “Expires for Bids”
date, a NEW wage decision will be required. If bids are NOT submitted before new wage rates go into effect, a
NEW wage decision WILL be required. Call Public Works at (505) 841-4400 to check status of new wage
rates.

NOTICES

ALL contractors MUST have an active registration with the Labor Enforcement Fund before bidding on
any public works project. Bids from contractors who are not registered will be considered INVALID.

Sub-contractors and 2"%/3™ Tier Contractors MUST also submit Statements to their General/Prime
before they start work. The General/Prime is responsible for informing the Contracting Agency or its
agent whenever there is a change to the subcontractors on the project. Any changes or additions of
subcontractors shall also be promptly mailed to the director by the contracting agency or its agent; i.e.,
architect or engineer.

The Contracting Agency or its agent MUST fill out and submit the Notification of Award and
Subcontractor list to Public Works and forward the remainder of this wage decision package to the
General/Prime Contractor that is awarded the project contract. That contractor is responsible for
making certain that all subcontractors have copies of the wage decision and other needed forms.

The General/Prime Contractor MUST post the wage rate table at the job site outside the
Superintendent’s trailer/office in an easily accessible place.

Workers MUST be classified & paid according to the work they perform, regardless of qualifications.

8/23/13
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New Mexico Department of Workforce Solutions
Public Works

121 Tijeras Ave. NE, Suite 3000, Albuquerque, NM 87102
Phone: (505}-841-4400 fax fo: [505) 841-4424 or Email to: public. works@state. nm.us

Wage Decision # SF-15-0741 A
NOTIFICATION OF AWARD (NOA)
THIS WAGE DECISION # EXPIRES FOR BIDS ON 09/18/15

Description and Locaiion of Work: oLD FILTER PLANT, DEMPSEY BOOSTER STATION
DEMOLITION, WATER MAIN REHABILITATIOM/ANSTALLATION, PRESSURE REDUGING VALVE AND VAULT
INSTALLATION, FENCING

City of Santa Fe County of Santa Fe 2000 CERRO GORDO

¥ REMINDER for Agency Conducting BID Process:

After the Contracting Agsncy awards this project the ‘.Tr'aga-l Rats Poster, Sub-List and the Project REaquirament Document, excluding
this NOA must be daliverad to the GENERAL/PRIME CONTRACTOR The Contracting Agency or its agent must complets this form
and submit with tha sub-list listing all of the subcontractors including all tiers of subcontractors and fax or amail it to the addrass

abowva. If the project 1v canceled, this form must be complatad by the Contracting agsnev conducting the bid process and the
wording “Cancallad™ writtan on the form and send to the Labor Balations Division. Failure to submit the MOA in a timely manner is a
violation of paragraph 11.1.2 9B (3) of the Public Works hinimum Wags Act Policy hManusl.

General Prime Contractor Company Name: Licenses:
Address: City: State: Zip.
Telephone: Fax:

Project Contact’'s nama: E-Mail:

Approximate Date Work to Start:

Estimated Completion Date:

Estimated Cost of Project:

Eid Opening Date:

Motz: The General Prime Contractor MUST mail'fax in their Statement of Intant to Pay Pravailing Wagss to the Contracting Apeney or
its agent befors bepinning work on the projesct. Each Subcontractor {and all tisrs of subcontractors) MUST also mail'fax their
Statsment of Intent to Pav Prevailing Wagss to the General Prime Contractor 3 davs aftsr award of project. After work on the project
is completad and before, final payment, is mads to subcontractors and all tiers of subcontractors, the contractor and sub-contractors
must mail'fax their Affidavit of Wages paid to the Contractinge Ageney for final pavment.

Signature for Contracting Agency (or agent)
Printed Name

Email address for Contracting Agency (not agent) Bequired Field
Date
529013

Pagr 1 of2
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SUBCONTRACTOR. LIST
DO NOT list suppliers or professional services (such as survayors )
INCLUDE individual subcontractor dollar amount for project

Emall to: publicworke@etatenmoue or fax to: (505 B41-4424

Pleaze include 2nd & 3rd Tier subcontractors. Make extra copies of form if necessary.

Wage Decizion. # SF-15-0741 A

General Contractor:

Company MNamsa:

Addrass: Clity: Stats:_ Fip:
E-Mail Addrass: Licansa No.:
Phone No.: Fax Mo.: Sub ___ I™TIER 3= TIER ___
(To Whom) (To Whom)
Work to be parformed: Start Data: Amount (5}

Company MNamsa:

Addrass: Clity: Stats:_ Fip:
E-Mail Addrass: Licenss No.:
Phone No.: Fax Mo.: Sub ___ I™TIER 3= TIER ___
(To Whom) (To Whom)
Work to be parformed: Start Data: Amount (5):

Company MNamsa:

Addrass: Clity: Stats:_ Fip:
E-Mail Addrass: Licenss No.:
Phons No.: Fax No.: Sub ___ I™TIER 3= TIER ___
(To Whom) (To Whom)
Work to be parformed: Start Data: Amount (5):

Company MNamsa:

Addrass: Clity: Stats:_ Fip:
E-Mail Addrass: Licenss No.:
Phons No.: Fax No.: Sub __ I®TIER 3= TIER __
(To Whom) (To Whom)
Work to be parformed: Start Data: Amount (5):

Company MName:

Addrass: Clity: Stats:_ Fip:
E-Mail Addrass: Licenss No.:
Phone No.: Fax Mo.: Sub ___ I™TIER 3= TIER ___
(To Whom) (To Whom)
Work to be parformed: Start Date: Amount (5):

Company HName:

Addrass: Clity: Stats:_ Fip:
E-Mail Addrass: Licenss No.:
Phone No.: Fax Mo.: Sub ___ I=TIER ____ 3= TIER ___
(To Whom) (To Whom)
Work to be parformed: Start Data: Amount (3):
Rawisad 8/23/13 Pags 2 of 2
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OLD FILTER PLANT, DEMPSEY BOOSTER STATION: Wage Decision: SF-15-0741 A
DEMOLITION, WATER MAIN REHABILITATIONANSTALLATION, PRESSURE REDUCING VALVE AND VAULT
INSTALLATION, FENCING

TYPE"A" - STREET, HIGHWAY, UTILITY & LIGHT ENGINEERING
Effective January 1, 2015

Trade Classification Base Rate Fringe Rate
Bricklayer/Blocklayer/Stonemason 17.74 0.26
Carpenter/Lather 15.99 0.44
Cement Mason 15.92 0.26
Ironworker 21.77 6.03
Painter (Brush/Roller/Spray) 17.56 0.44
Electricians (outside)

Groundman 26.79 11.03
Equipment Operator 29.61 11.03
Lineman/Wireman or Tech 30.20 11.03
Cable Splicer 31.38 11.03
Plumber/Pipefitter 28.30 4.07
Laborers
Group | 13.73 0.35
Group |l 14.03 0.35
Group 111 14.43 0.35
Operators
Group | 15.74 0.26
Group |l 15.94 0.26
Group 111 16.52 0.26
Group IV 16.54 0.26
Group V 16.53 0.26
Group VI 16.69 0.26
Group VII 16.74 0.26
Group VIII 16.89 0.26
Group 1X 17.39 0.26
Group X 18.19 0.26
Truck Drivers
Group | 13.32 0.26
Group |l 13.92 0.26
Group 111 13.72 0.26
Group IV 13.92 0.26

NOTE: SUBSISTENCE AND INCENTIVE PAY DO NOT APPLY TO TYPE "A" CONSTRUCTION.
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- Type A construction: Laborers, Operators, and Truck Drivers

Laborer classification groups and wage spreads for type “A”
construction:

(1) Group I (unskilled): -$0.30: building and common laborer; .
carpenter tender chainmean; rodman; stakedriver; concrete buggy operator
(hand); concrete workers; flagman; soil sample tester;

(2) Group II (semiskilled): (base): wagon, air tract, drill and
diamond drillers’ tender (outside); air and power tool man (not a carpenter’s
tool); asphalt heaterman; asphalt jointman; asphalt raker; batching plant
scaleman; tenderers (to cement mason and plasterer); chain sawman; concrete
power buggyman; concrete touch-up man; concrete sawman - coring mach.;
curbing machine, asphalt or cement; cutting torchman; metal form setter-
road; grade setter; hod carrier; mortar mixer and mason tender; powderman
or blaster helper; sandblaster; scaler; vibratorman (hand type) ; vibratory
compactor (hand type); window washer; nurseryman-gardener; wagon, air
tract, drill and diamond driller (outside); roadway hardware worker;

(3) Group II (miscellaneous): +$0.40: gunite pumpcreteman
and nozzleman; multi-plate setter; manhole builder; pipielayer; powderman-
blaster-makeup; landscaper; traffic control technician; laboratory technician.

Equipment operator classification groups and wage spreads for type
“A” construction: - -
' (1) Group I: -$0.80: concr. paving curing machine;

: (2) Group II: -$0.60: belt type conveyors (material and
concrete); broom (self prop.); fork lift; grease truck oper.; head oiler; hydro lift;
tractor (under 50 drawbar HP with or without attach.); indus. loco. brakeman;
front end loader (2CY or less): fireman; oiler; screedman; roller {pull type);
mulching machine, roller (self propelled);

(3)  Group III: -$0.02: concr. paving form grader; concr. paving
gang vibrator; concr. paving joint or saw mach.; concr. paving sub grader;
tractor with backhoe attachment; subgrade or base finisher; power plant (elec.
gen. or welding mach.); ‘

(4) Group IV: (base): bulldozer (including self-propelled roller
with dozer attachment); batch or continuous mix plant (concr., soil cement, or
asph.); roller (steel wheel); front end loader (2 through 10CY); scraper oper.,
motor grader; :

(5) Group V:+$0.00: asph. distr.; asph. paving or laydown
mach.; asph. retort heater; mixer, heavy duty, asph. or soil cement; trenching
mach.; clam type shaftmucker; backhoe, clamshell, dragline, gradall, shovel
(under 3/4 CY); elevating grader or belt loader; cranes (crawler or mobile) SN
under 20 ton; air compressor (300 CFM and over); crushing screening and
washing plants;-drlg. mach. (cable core or rotary); mixer, coner. (1 CY and

~y
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. 133,5] pump (6 in. intake or over); winch truck; hoist (1 drum); indus, lsco.

motorman; lumber stacker; tractor (50 drawbar HP or over);
(6) Group VI: +30.15: concr. paver mixer; hoist (2 drums and
‘over); side boom; traveling crane; piledriver; backhoe, clamshell,

dragline,
. gradall, shovel (3/4 CY to 3 CY); cranes (crawler or mobile) 20 ton to 40 ton:

front end loader (over 10 CY); mixer., concr. (over 1 C¥); mechanic and/or

(7)  Group VII: +80.20: concr. slip-form paving mach.: concr.
paving finishing mach.; concr. pavmglungtudmelﬂnm gunite mach.; refrig.;
pjmhn form or drig.; stage; siusher; concr. paving spreader; pumpcrete
mach.; grout pump aper.;

(8]  Group VII: +$0.35: mine hoist; bulldozer (multiple units);
scraper (multiple units); macking mach.; backhoe, clamshell, dragline,
gradall, shovel (over 3 CY); cranes (crawler or mobile) over 40 tons:

: (8]  Group DI +$0.85: belt loader (CMI type) oper.; pipemobile
oper. assistant; derrick, cablewsay;

(10)  Group X: +~$1 65: pipemobile operator; mole operator.

Truck driver classification groups and wage spreads for type “A"
(1) Group I: -$0.20: pick-up truck 3/4 ton or under;
warehouseman; dump truck, under 8 cubic yards; flatbed, 1 1/2 ton or

under;

(2} . Group II: (BASE): mmptmck, 8 to 16 cubic yards; tank
truck, under 6,000 gallons; flatbed, over 1 1/2 ton;

(3) Group II: +$0.20: spreader box (self-propelled); distributor
(asphalt) transit mix; lowbay, light equipment; off-highway hauler; tank truck,
over 6,000 gallons; dump truck, over 16 cubic yards; trailer semi-trailer
dump;

equipment.

" wrelder;

(4] Group IV: +$0.40: diesel-powered transport; lowbaoy, heavy
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SUSANA MARTINEZ CELINA BUSSEY

GCOVERNOR SECRETARY
STATE OF NEW MEXICO
JOHN SANCHET, DEPARTMENT OF WORKFORCE SOLUTIONS
LT. GOVEENOR 111 Tijeras Ave NE Suite 3000

Albuguerqgue, WAL 57102
Telephone (S05) B41-4405
Fax (505) B41-4424

PUBLIC WORKS PROJECT REQUIREMENTS

Az aparticipant in a Public Works project valued at more than 560,000 inthe State of New
Mexico, the following list addressesmany ofthe responsibilities that are assigned by statute to
eachproject stakeholder.

Contracting Agency
¢ Enzure that all contractors/prime contractors wishing to bid on a Public Works project
when the projectiz 360,000 ormore are actively registered with the Labor Eelations
Division, Labor Enforcement Fund (LEF) prior to bidding.
¢ Provide completed Notice of Award (NOA) and Sub-Contractorlist to Labor Eelations
Division promptly afterthe projectis awarded.
¢ Provide updatesto the Sub-Contracterlist to the Labor Eelations Division

General Contractor

¢ TProvide to the Contracting Agency within 3 (Three) days of award a complete sub-
contractorlist and Statements of Intent (30T) to pay Prevailing Wages foreach
contractor.

s  Ensure that all sub-contractors wishing to bid on a Public Works project when their
portionis over $60,000 are actively registered with the Labor Felations Division prior to
bidding.

¢  Submit bi-weekly certified payrolls to the owner/contracting agency.

¢ DMMake certain WM Apprenticeship and Training Fund payments are to be paid either to an
approved Apprenticeship program orto the Labor Belations Division.

¢ Confinmthe Wage Bate poster, provided by the Labor Relations Division, is displayedat
the job site in an easily accessible place.

¢ DMalkesure, whena projecthazbeen completed, the Affidavits of Wages Paid (AWP) is
sent to the Contracting Agency.

Sub-Contractor
¢  Ensure that all sub-contractors wishing to bid on a Public Works project when their
portionis over 60,000 are actively registered with the LaborEelations Division prior to
bidding.
¢ Submit bi-weekly certified payrolls to the General Contractor(s).
¢ DMake certain WM Apprenticeship and Training Fund payments are to be paid either to an
approved Apprenticeship program or to the Labor Belations Division.
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Additional Information

Beference matenal and forms forthese requirements are available through the following New
MMexico Workforce Solutions Web Link.
www.dws.state mmous‘new Labor_Belations‘publicworks hitml.

Additional Information

Additional information, requirements, and documents on these topics can be found through the
Public Works web pages.
¢ Labor Enforcement Fund (LEE)
Weekly Certified Payroll
Public Works Apprenticeship and Training Fund (PWAT)
Forms: Statemert of Intent (SOI), Affidavit of Wages Paid (AWE)
Prevailing Wage Rates(Base Bates, Fringe, and Apprenticeship Contributions)

CONTACT INFORMATION
Contact us for any questionsrelatingto Public Worlks Projects.

Eim Kew Eim Eew@istate m us or 303-841-4405

Otiz Caddy LynnO.Caddv@state mmus 303-841-4406
Stacey Lowrey Stacev.Lowrey@state s 303-841-4412
Wiclet Miera Violet Mieral @statemns 305-841-44 18
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STATEMENT OF INTENT TO PAY PREVAILING WAGES
To Be Completed Before Construction Starts
All FIELDS ARE REQUIRED
FORM MUST BE SENT TO THE CONTRACTING AGENCY WITHIN 3 DAY OF THE AWARD
General Contractor Information
Company Name:

Address:

City : State: Zip:

Phone: Fax: E-Mail:
Estimated Start Date: State Wage Decision Number:
Project Title: Project Physical Address:
Total Contract Amount: Estimated Completion Date:
Print Mame: General Contractor Signature:

Start date on this project:

Sub Contractor Information Sub Contract Amount:

Company Name:

Address:

City: State: Zip:
Phone: Fax: E-Mail:
Print Mame: Sub Contractor Signature:

2rd 3rd ot Tier Sub-Contractor Information Start date on this project:
Contract Amount:

Company Name:

Address:

City: State: Zip:
Phone: Fax: E-Mail:
Print Name: Tier Signature:

| hereby certify that the above information is correctand that all workers| employ on this public works projectwill be
paid no less than the Prevailing Wage Rate(s) as determined by the Department of Workforce Solutions, Labor Relations
Division for this projectas identified by the State Wage Decision Mumber. | understand that contractors who violate
Prevailing Wage Laws (i.e., incorrectjob classification, improper payment of prevailing wages, and/or overtime, etc.), are
subject to debarment procedures and shall be required to pay any back wages due to workers. (Ref. Labor Relations
Division, Public Works Minimum Wage ActPolicy Manual (11.1.2 NMAC) & Public Works Minimum Wage Act(13-4-11
through 13-4-18, NMSA 1978).

Contractor’s Signature Date

(Revized 08,/22,/2013)
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INSTRUCTIONS FOR COMPLETING STATEMENT OF INTENT TO PAY PREVAILING WAGES

GEMERAL CONTRACTOR

1. Enter general contractor information and provide signature.

2. Enter State Wage Decizion Number as listed in bid documents. (Example: BE-13-0123B)
3. Enter projecttitle - listed in bid documents.

4. Enter projectphysical address- exact location of project (job site).

5. Enter estimated start & completion dates of project.

f. Enter general contractor’s contract amount.

7. All Statements must be sent to the Contracting Agency.

SUB CONTRACTOR

1. Enter general contractor information, but general contractor signature is not needed.
2. Enter sub contractor information as indicated and provide signature.

3. Enter sub contractor contractamount.

MOTE: A zeparate signed form iz needed for each contractor.

ZND TIER SUB CONTRACTOR

Enter general contractor information, but general contractor signature is not needed.
Enter sub contractor information; subcontractor signature not needed.

Enter 2nd tier sub information and provide signature.

Enter Znd tier contractors contract amount.

Sl o

3RD TIER AMD HIGHER CONTRACTOR

1. Attach a copy of this completed form & list the 3rd tier contractor information under the Znd tier
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City of Santa Fe Minimum Wage Ordinance 2003-8

CITY OF SANTA FE, NEW MEXICO

LIVING WAGE ORDINANCE
AMENDED=*: 11/28/07 (Ord. 2007-43)

EFFECTIVE DATE OF AMENDMENT: 1/1/08

* Ord. No. 200743 amended Section 28-1.2 and Section 28-1.5 of the Santa Fe City Code, the remainder of Article
28-1 remained the same
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I8-1 LIVING WAGE.
2511 Short Title.
This section may be cited as the "Living Wage Ordinance”. (Ord. #2002-15, §1)
28-1.2 Legislative Findings.
The governing body of the city has determined that:

A The public welfare, health, safety and prospenty of Santa Fe require wages and
benefits sufficient to ensure a decent and healthy life for workers and their families;

E. Many Santa Fe workers eam wages msufficient to support themselves and their
famulies;

C. Many Santa Fe workers cannot participate in civic life or pursue educational, cultural,
and recreational opportunities becanse they must work such long hours to meet their households' most
hasic nesds;

D. Mininmm wage laws promote the general welfare, health, safety and prosperity of
Santa Fe by ensuring that workers can better support and care for their families through their own
efforts and without financial governmental assistance;

E. The average eamnings per job in Santa Fe County is twenty-three percent (23%5) below
the national average and the cost of living is eighteen percent (18%) higher than the national average;

EF. Housing costs in Santa Fe are much higher than in most other parts of New Mexico,
and low income workers mwmst therefore spend a disproportionate percentage of their income
sheltering themselves and their families;

G Livable wages also benefit employers and the economy as a whole by improving
employee performance, reducing employee turnover, lowerng absenteeism, and thereby improving
productivity and the quality of the services provided by employees;

H When businesses do not pay a livable wage, the conmunity bears the cost in the form
of increased demand for taxpayer-funded social services including homeless shelters, soup kitchens
and healthcare for the uninsured. Coupled with high real estate values, low wages reduce the ability of
low- and moderate-income residents to access affordable housing. As a result, the city has had to
mwvest significant tax dollars to support affordable housing including funding to nonprofit
organizations, purchasing land, building infrastructure and waiving fees. In addition, the city has
allocated significant tax dollars to operate after school and summer recreation programs and to
suppert nonprofit organizations offering an array of human services and children and youth services,
all of which are needed by very low-income residents and their families;

L It is in the public interest to require certain employers benefiting from city actions and

funding, and from the opportunity to do business in the city, to pay employees a minimum wage, a
"living wage"”, adequate to meet the basic needs of living in Santa Fe;

http:/'clerkshg.com/Content/Santafe-nm/books/code/sfch 28 him 12152014
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L According to the 2000 Census, approximately twelve and three-tenths percent (12.3%)
of the Santa Fe commumity lives below the poverty level; and

K According to the New Mexico department of labor, twenty-three and one-half percent
{23.5%) of Santa Feans who are employed in the nongovernmental sector eam hourly wages of ten
dollars and fifty cents ($10.50) per hour or less.

L The govermung body has reviewed the impact of previous mimmum wage mcreases,
relevant studies and other appropriate data, and finds that the cify's munimum wage should be
upwardly adjusted each year to keep pace with increases in the cost of living.

M. The goveming body has found that limiting coverage of the minimum wage just to
businesses with twenty-five (25) or more employees has hindered compliance and has created an
uneven playing field among local businesses.

{Ord. #2002-13, §2; Ord. #2003-8, §1; Ord. #2007-43, §1)

28-1.3 Authority of the City of Santa Fe,

This Living Wage Ordinance is adepted pursuant to the general welfare and police powers
conferred upon the city of Santa Fe by §3-17-1 et seq. and §3-12-1 et seq. NMSA 1978, pursuant to
the powers conferred upon the city of Santa Fe by New Mexico Constitution, Arficle X $36(D) and 6
(E) and the Mumnicipal Charter Act §3-13-1 et seq. NMESA 1978, which have been exercised by the
city's adoption of its "Santa Fe Munieipal Charter”. (Ord. #2002-13, §3; Ord. #2003-8, §1)

18-14 Purpose.
The purposes of this section are:

A To have the city of Santa Fe set an example for the public and private sectors by
paying its employees a minimum wage adequate to meet the basic needs of living in Santa Fe.

E. To raise the mcome of low-income employees of employers who contract with the eity,
receive grants, subsidies or other benefits from the city or benefit from the opportunity to do business
n Santa Fe.

(Ord. #2002-13, §4; Ord. #2003-8, §3)

28-1.5 Minimum Wage Pavment Requirements.

A The following shall pay the mininmim wage:

(1) The city of Santa Fe to all full-time permanent workers employed by the city.

However, the provisions of this section are expressly linuted by and subject to fiuture union

negotiations in compliance with the Fair Labor Standards Act and subsequent appropriations

by the goveming body in compliance with the Bateman Act;

2 Contractors for the city, that have a contract requinng the performance of a
service including construction services but excluding purchases of goods, shall pay the

http:/clerkshg com/Content/Santafe-nmbooks/code/sfch28 htm 12/15/2014
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mininmum wage to their workers and subcontractors performing work under the contract if the
total contract amount with the city is. or by way of amendment becomes. equal to or greater
than thirty thousand dollars (530,000, ] and

(3 Businesses receiving assistance relating to economic development in the form
of grants. subsidies. loan guarantees or industrial revenue bonds n excess of twenty-five
thousand dollars (323,000.) to those emploved by such enfity for the duration of the city grant
or subsidy; and

4 Businesses required fo have a business license or business registration from the
city of Santa Fe and nonprofit crganizations shall pay the mimmwm wage to their workers for
all hours worked within the city of Santa Fe that menth. For purposes of this paragraph,
worker shall not include any person whe is related by blood or by marmnage to any person who
may have or possess any ownership interest in the business that employs them. For purposes
of 1dentifying persons entitled to be paid the minimum wage, all mdividuals employed by or
providing work to the business for compensation, whether on a part-time, full-time or
temporary basis, during a given month shall be counted as a worker. This definition shall
melude confingent or contracted workers, and persons made available to work through the
services of a temporary service, staffing or employment agency or similar entity. However,
interns working for a business for academic credit in connection with a course of study at an
accredited school, college or university or persons working for an accredited school, mllege or
university while also attending that school, college or umiversity, or persons working for a
business in connection with a court-ordered commumity service program such as teen court or
workers who are in an apprenticeship program in a 301C(3) organization (such as the Santa Fe
Opera) shall not be counted as a worker for such purposes.

B. Beginning January 1, 2004, the minimoum wage shall be an hourly rate of eight dollars
and fifty cents (58.50). In computing the wage paid for purposes of determining compliance with the
minimum wage, the value of health benefits and childcare shall be considered as an element of wages.
On Jamnuary 1, 2006, the mininmm wage shall be increased to an hourly rate of nine dollars and fifty
cents ($9.50). Begmning January 1, 2009, and each year therafter, the mimmum wage shall be
adjusted upward by an amount corresponding to the previous year's mcrease, if any, in the consumer
price index for the westem region for urban wage eamers and clencal workers.

C. For workers who customarily receive more than one hundred dollars ($100.) per month
In tips o commissions, any tips or comnussions received and retamed by a worker shall be counted as
wages and credited towards satisfaction of the minimum wage provided that, for tipped workers, all
tips recerved by such workers are retained by the workers, except that the pooling of tips among
workers shall be permitted.

D. MNonprofit organizations whose proimary source of funds 15 from Medicaid waivers are
exempt.

E. Staff shall contract for a study or studies to review the impact of changes made to the
Living Wage Ordinance approved as Ordinance No. 2007-43 on businesses of less than ten employees
and on the student drop-out rate. The study shall be presented to the governing body no later than
July 1, 2009.
(Ord. No. 2002-13, §5; Ord. #2003-8, §4; Ord. #2005-40; Ord. #£2007-43, §2)
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18-1.6 Prohibitions Against Retaliation and Circumvention,

A It shall be vmlawful for any employer or employer’s agent or representative to take any
action agamst an individual in retaliation for the exercise of or communication of mformation
regarding mghts under fhus section. This section shall also apply to any individual that mistakenly, but
m good faith, alleges noncompliance with this section.

B. Taking adverse action against an individual within sixty (60) days of the individual's
assertion of or commumication of information regarding rights shall raise a rebuttable presumption of
having done so in retaliation for the assertion of nghts.

C. It shall be unlawful for any business or employer to mtentionally eireumvent the
requirements of this section by contracting portions of its operation or leasing portions of its property.
(Ord. #2002-13, §6; Ord. #2003-8, §3)

218-1.7 Eeserved.

Editors Note: Former subsection 22-1.7, Compliance Through Cellective Bargaining Process,
previcusly codified herein and contaiming portions of Ordinance No. 2002-13, was repealed in its
entirety by Ordinance No. 2004-38.

15-1.85 Enforcement; Remedies.

A Administrative Enforcement. The city manager, or his'her designee, is authonzed, as
appropriate and as resources permit, te enforce this section. The city manager is authorized to
mvestigate possible viclations of this section. Where the city manager, after a proceeding that affords
a suspected violator due process, concludes that a viclation has ocowrred, the city manager may issue
orders to the employer appropniate to effectuate the complaining person's nights, including but not
limited to back pay and remstatement. The eity manager also has the power to order termination of
any and all economic benefit denved by any offending party from the city and has the power to
revoke the employer's business license or registration.

E. Criminal Penalty. A person vielating this section shall be guilty of a misdemeanor and,
upon coenviction, for each offense may be subject to fines and imprisonment as set forth in Section 1-3
SECC 1987. A person vielating any of the requirements of this section shall be guilty of a separate
offense for each day or portion thereof and for each worker or person as to which any such vielation
has occurred.

C. Other Remedies. The city, any individual aggrieved by a violation of this section, or
any entity the members of which have been aggnieved by a violation of this section, may brng a civil
action in a court of competent junsdiction to restrain, comect, abate or remedy any viclation of ths
section and, upon prevailing, shall be entitled to such legal or equitable relief as may be appropniate to
remedy the violation including, without limitation, reinstatement, the payment of any wages due and
an additional ameunt as ligquidated damages equal to twice the amount of any wages due, injunctive
relief, and reasonable attomey’s fees and costs.

http:/clerkshg com/Content/Santafe-nm/books/code/sfch28 him 12/15/2014
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D. Nonexclusive Remedies and Penalties. The remedies provided in this section are not
exclusive, and nothing in this section shall preclude any person from seeking any other remedies,
penalties, or relief provided by lawv.

(Ord. #2002-13, §8; Ord. #2003-8, §6)

15-1.9 Effect.

Nothing in this Living Wage Ordinance shall be deemed to nor shall be applied in such a
manner 5o as to have a constitutionally prohibited effect as an ex post facto law or impairment of an
existing contract within the meaning of New Mexico Constitution, Article II, §19. (Ord. #2002-13,
89

28-1.10 Severability,

The requirements and provisions of this section and their parts, subparts and clauses are
severable. In the event that any requirement, provision, part, subpart or clause of this section, or the
application thereof to any person or circumstance, is held by a court of competent junsdiction to be
mvalid or unenforceable, it is the intent of the governing body that the remainder of the section be
enforced to the maximum extent possible consistent with the governing body's purpose of ensuring a
living wage for persons covered by the section. (Ord. #2002-13, §10; Ord. #2003-8, §7)

18-1.11 Notice; Posting: and Publication,

Any business subject to the provisions of this section shall as a condition to obtaining and
holding a city of Santa Fe business license or registration, post and display in a prominent location
next to its business license or registration on the business premises a notice, in Enghish and Spanish,
that the business is in compliance with the provisiens of this section and in particular post the text of
subsections 23-1.5, 28-1.6 and 28-1.8 SFCC 1987. Failure to comply with this subsection shall be
construed a violation of this section and, in addition, shall be considered grownds for suspension,
revocation, of termunation of the business license or registration. (Ord. #2003-3, §3)

I5-1.12 Living Wage Review,

The city shall conduct a review of this section on or before July 1, 2005. In conducting said
review the governing body may, at ifs discretion and pursuant to a duly -al:lc:pted reselution, appoint an
ad hoc committee to advise and assist in making recommendations regarding this section and te
mvestigate the economic and social effects of this section on Santa Fe. The city will contract with an
mdependent third party te develop an evaluation that will generate objective measures on the effect of
the Living Wage Ordinance on the health, secunity, and livelihood of Santa Feans by March 31, 2003,
Data necessary for such an evaluation on Santa Fe city businesses will be compiled and presented to
the govemning body for their review on or before July 1, 2003. In compiling the data, consideration
should be given to potential impacts on youth employvment and possible recommendations that might
prevent unforeseen consequences hurting children in the commumity. (Ord. #2003-8, §9)

http:/'clerkshg. com/Content/S antafe-nmbooks/code/sfch28 him 1271372014

104



FY 15/16 OLD FILTER PLANT, DEMPSEY BOOSTER STATION, AND 5MG TANK SITE

IMPROVEMENTS PROJECT CIP # 3041A, Bid ‘15/31/B

EXHIBIT Il - TECHNICAL SPECIFICATIONS
OLD FILTER PLANT, DEMPSEY BOOSTER STATION, AND 5MG TANK SITE

IMPROVEMENTS

Table of Contents

GENERAL REQUIREMENTS

01010
01025
01300
01500

Summary of Work

Measurement and Payment

Submittals

Construction Facilities and Temporary Controls

SECTION 01010
SUMMARY OF WORK

1.01 SECTION INCLUDES

A

B.

Description of Project

Location of work to be performed.

1.02 DESCRIPTION OF PROJECT

A.

B)

Purpose of Project & General Scope

a.

b.

C.

The purpose of this project is site improvements at the Old Filter Plant,
Dempsey Booster Station, and 5SMG Tank Site.

The work consists of, but is not limited to demolition of the old filter plant
building and surrounding features, demolition of the old chlorine building
near the 5SMG tank, water main rehabilitation at the old filter plant site,
installation of a new P.R.V and vault near the old filter plant, installation of
a new vault and meter at the 5SMG tank site, fencing installation at the
Dempsey Booster Station, in accordance with the drawings, specifications,
and other contract documents. The Water Division Construction Standards

and Specifications can be found at:
<http://www.santafenm.gov/media/files/Public_Utilities. WATER/2014_Construction_Standards_an
d_Specifications.pdf>

All work is under soil surfaces except the water main tie-ins on Cerro
Gordo Road which has asphalt surfacing.

Existing Conditions
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a. The old filter plant building is a retired water facility with miscellaneous
equipment and office debris inside, surrounding the old filter plant are
several below grade retired vaults, water distribution lines and electrical
supply units. The Dempsey Booster Station is an active station in need of a
security enclosure and access improvements. The 5MG tank site is the
location of the retired adobe building needing to be demolished and disposed
of. It is at this site that the City needs a new water metering vault to track
water entering our hydro-generator vault and 5SMG tank.

Quialifications

a. The Contractor shall meet the requirements for approval as City of Santa Fe
Water Division Utility Contractor.

b. Contractors will need to comply with the design requirements, and remain
in accordance with applicable codes, laws and standards.

c. Contactor shall schedule work to maintain access for affected residents and
businesses.

d. The City Water Division will provide inspection on the project. The City
fully anticipates the Contractor to immediately start work on this project
with the notice to proceed and expediently complete installation work
within an approved schedule.

Scope of Work Tasks
a. Draft Work Plan/Schedule

i. The Contractor shall develop a draft work plan and schedule.

ii. The Draft Work Plan should focus on the following areas:

1. Schedule
2. Work Hours
3. Communications with residents and businesses

b. Final Work Plan and Project Kick-Off

I. The Consultant shall prepare a detailed Final Work Plan to be utilized
throughout project execution. The Work Plan will be developed based
on the Contract Scope of Work. The Final Work Plan shall be prepared
in collaboration with Water Division Staff.

ii. Kick-off Meeting

1. The Contractor shall prepare for and lead a project kickoff
meeting.
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E)

Schedule

2.

The meeting shall be held at the Water Division offices and
include the key Contractor staff, any sub-Contractors and
appropriate Water Division staff and key stakeholders.

The kickoff meeting shall introduce the project team, confirm
the project objectives and discuss key issues and concerns.

At the meeting, the Contractor will also present the scope of
work, key deliverables, budget, schedule and communications
plan and other project plans as described in the draft Final Work
Plan.

The Contractor will provide the suggested meeting agenda and
draft Final Work Plan to the Water Division at least one week
prior to the Kickoff Meeting.

a. The entire pipeline installation project must be completed within one-
hundred and eighty (180) days from the date the notice to proceed is issued.

b. Contractor to plan to conduct all of the tasks that will occur.

c. City Water Division Inspector will be available to provide guidance and
will approve field changes as needed to accomplish the water line
installation.

1.03 LOCATION OF WORK

The old filter plant and Dempsey Booster Station is located near the intersection of Cerro
Gordo Road and Upper Canyon Road. The 5MG tank site is located northeast of the
intersection of Upper Canyon Road and Canyon Road.

SECTION 01025

MEASUREMENT AND PAYMENT

1.01 SECTION INCLUDES

A. General requirements for measurement and payment of bid items.

B.

A.

Description of bid items.
1.02 GENERAL

The total base bid price and alternate bid price shall cover all work required
by the contract documents for construction of a completely functional and
operational facility. All costs, including mobilization and demobilization,
bonds, licenses, furnishing all materials, equipment, supplies, and
appurtenances; demolition and disposal of debris in accordance with all
applicable laws and regulation; providing all construction plans, equipment,
and tools; and performing all necessary labor and supervision to fully
complete the work in accordance with these contract documents, shall be
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included in the unit and lump sum prices bid. All work not specifically set
forth as a pay item in the bid proposal shall be considered a subsidiary
obligation of Contractor and as such, all costs in connection therewith shall
be included in the prices bid.

1.03 MEASUREMENT AND PAYMENT

A.

All measurements and payments will be based on completed work
performed in strict accordance with the specifications and in accordance
with contract-unit prices and schedule of values. Incidental work and items
not listed in the contract-unit price schedule will not be paid for separately,
but will be included in the payment for the listed item or items to which
such incidental work applies. Measurement and payment for lump sum
items shall be full compensation for all labor, equipment, materials, testing,
and incidentals necessary to perform the work in accordance with these
contract documents, and shall include all incidentals not provided under
other items.

Item numbers listed below correspond directly to bid item numbers in the bid
form:

Bid Item No. 10 — Demolition

Payment for demolition shall be made at the Lump Sum price for all
demolition activities indicated in this specification as well as in the plans.
The following work shall be included in the payment for Demolition and no
separate payment will be made:

1. All demolition and disposals required to complete the work associated
with this contract.

2. Contractor-procured permits for all material disposal and demolition,
including, but not limited to all hazardous material handling and
disposals.

3. Demolition and disposal of all building materials associated with the
Old Filter Plant building including, but not limited to concrete slabs,
foundation, walls, roof structure, sidewalks, loading dock, plumbing,
electrical, facility equipment and debris inside of building. All
structure and retired utilities within a 5-foot offset perimeter around
existing concrete slabs and building shall be demolished and disposed
of to a minimum of a 2-foot depth.

4. Demolition and disposal of all building materials associated with the
Adobe-Constructed Chlorine building including, but not limited to
concrete slabs, foundation, walls, roof structure, plumbing, electrical,
equipment and debris inside of building. All structure and retired
utilities shall be demolished and disposed of to a minimum of a 2-foot
depth.
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5. Fencing removal and disposal at Old Filter Plant Site (Sheet 4) as well
as necessary fencing removals associated with the Fencing Plan (Sheet
3) including all concrete encountered.

6. Demolition and disposal of features indicated in plans including
concrete Cut-Off Wall, solution pit, concrete vaults, electrical features,
CMP vaults located at the Old Filter Plant Site.

7. Excavation and placement of site-generated backfill to bring all
demolition sites back to surrounding grade.

8. Removal and disposal of all piping and valving 5’ from centerline of
100’ long, 20 D.I. pipe shown on Sheet 5.

9. Dewatering required to complete demolition including pumping.

Bid Item No. 20, 30, 40 — Coyote Fence with Security Fence, 10° Gate, 3’
Man Gate

Payment for coyote fence with security fence shall be made at the unit price
per linear foot of combination coyote fence/chain link security fence installed
as measured along top from outside to outside end posts for each continuous
run of fence. All fencing and gates shall be built according to the Fencing
Plans, General Notes and Details on Sheet 3 of the plan set. Detailed
specifications for all fencing, fencing materials, gates, and gate hardware shall
be submitted to the project manager for approval prior to manufacturing
and/or installation of said materials.

Bid Item No. 50, 60, 70, 80 — D.I. Water Main with Restraints and Fittings
Payment for water main shall be made at the unit price per linear foot of each
diameter and type of pipe, as measured along the pipe center line from center
of fitting to center of fitting. Work shall include construction staking,
excavating trench up to six feet in depth, installing pipe at depth shown on
plans, fittings, restraints, mechanical joints, harnesses, blocking, jointing and
coupling materials, installing polyethylene wrap (as per ANSI/AWWA
C105/A21.5 standard) on all buried iron pipe, fittings and valves (including
fittings and valves installed with PVC pipe), installing locating wire and
marker tape, backfilling and compacting, testing soil density, testing
hydrostatic pressure, flushing, disinfecting, testing potability, as-built record
of finish pipeline grade (Contractor to furnish record drawings to Owner), and
any other incidental items required to complete the Work including all work
and materials required for retiring the existing water mains including but not
limited to retiring pipe, valve and valve box removals, flowable fill, and
dewatering trenches including pumping. Sleeve fittings and installation shall
be considered incidental to “D.I. Water Main with Restraints and Fittings”.
Note that the linear feet is only an estimate, the actual number may be higher
or lower and will be paid by the actual lengths installed.

Bid Item No. 90 — Non-Pressurized Connection to 12 Dempsey
Payment for non-pressurized connection to the 12” Dempsey Main shall be
made at the lump sum price per “Dempsey Line” Connection Details. Work
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shall include excavating, dewatering, backfill, compaction with density
testing; removal and disposal of two existing concrete vaults and existing
piping, installation of restrained piping and fittings, mechanical joints,
harnesses, jointing and coupling materials, installation of polyethylene
wrap, blocking and capping 12” Dempsey Line, disinfection and testing,
restraint to existing 12” valve as required, and all incidental work required
to complete the non-pressurized connection. The 8 gate valve will be paid
for separately under Bid Item 170.

Bid Item No. 100 — Non-Pressurized Connection to 20” Transmission
Payment for non-pressurized connection to the 20” transmission line shall
be made at the lump sum price. Work shall include excavating, dewatering,
backfill, compaction with density testing; disinfection and testing, restraint
to existing 20” valve at Old Filter Plant site as required, and all incidental
work required to complete the non-pressurized connection including, but not
limited to capping existing lines as needed. Tie-in of the 20” Transmission
Line at the Old Filter Plant and the Connection to the 20” Transmission Line
at the new 16” Meter Station at the Hydro Site shall be done concurrently
under a single non pressurized connection. Installation of 20” pipe shall be
paid for separately under Bid Item No. 60.

Bid Item No. 110 — PRV Station 30

Payment for PRV Station shall be made at the lump sum price per PRV
Station No. 30 Details. Work shall include excavating, dewatering, backfill,
compaction with density testing; installation of 8” I.D. pre-cast concrete
vault with reinforced concrete footing, gravel floor, lid, access hatch and
ladder with extension, link seals, installation of piping with restraints and
pipe supports, pressure reducing valve, two pressure sensor assemblies,
strainer, hydraulic shutoff valve, dismantling joint, fittings, harnesses,
jointing and coupling materials, installation of polyethylene wrap, and all
other incidental work required for a complete operating PRV Station. (See
General Notes for additional Vault Details)

Bid Item No. 120 — 16” Meter Station

Payment for 16” Meter Station shall be made at the lump sum price per 16”
Meter Station Details. Work shall include excavating, dewatering, backfill,
compaction with density testing; installation of 6” x 8’ pre-cast concrete
vault with reinforced concrete footing, gravel floor, lid, access hatch and
ladder with extension, installation of restrained piping with restraints and
pipe supports, 16” Meter, butterfly valves, reducers, dismantling joint,
fittings, harnesses, jointing and coupling materials, installation of
polyethylene wrap, and all other incidental work required for a complete
operating meter vault station. (See General Notes for additional Vault
Details)

Bid Item No. 130 — Imported backfill (as Owner approved)
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Payment for imported backfill shall be made at the unit price per cubic yard,
as measured in place. Work shall include furnishing imported backfill,
compacting, testing soil density and removing and disposing of unsuitable
material. No payment will be made for imported backfill that does not meet
the requirements of these specifications. No payment will be made for
imported material outside the specified trench width limits. Note that 320
Cubic Yards is an estimate, the actual number may be higher or lower.

Bid Item No. 140 — Asphalt pavement removal & disposal

Payment for removal and disposal of City asphalt pavement shall be made at
the unit price per square yard for less than 2”” and 2” through 6 thicknesses.
Payment for removal of City asphalt pavement greater than 6 thickness
shall be made at the unit price times the actual thickness in inches divided
by 6 inches (e.g. paving 10” thickness paid at the unit price times 1.67).
Work shall include cutting pavement as marked, removing and satisfactorily
disposing of pavement and any incidental items required to complete the
Work.

Bid Item No. 150 — Replace city street pavement

Payment for replacing City street pavement shall be made at the unit price
per square yard for the appropriate type of pavement up to 6” in thickness
(asphalt, concrete, or temporary cold mix). Payment for replacing City street
pavement greater than 6” in thickness shall be made at the unit price times
the actual thickness in inches divided by 6” (e.g. paving 10” thickness paid
at the unit price X 1.67). Work includes preparing sub-grade, furnishing and
installing sub-base and base pavement course(s) with or without a laydown
machine, cleaning-up, removing and disposing of any excess materials and
any incidental items required to complete the Work.

Bid Item No. 160 — Tapping Sleeve With Tap

Payment for tapping sleeve with pressurized (hot tap) connection shall be
made at the unit price per each sleeve complete in place. Work shall include
excavating to the main, installing tapping sleeve complete in place, all
connecting materials, concrete blocking, air testing tapping sleeve, tapping
through pressurized water main, backfilling and compacting and any
incidental items required to complete the Work. Payment for tapping valve
shall be made under Valve and Box.

Bid Item No. 170 — Valve and Box

Payment for valve and box shall be made at the unit price per each size and
type of valve and box installed. Work shall include excavating trench,
installing valve box up to 6 feet in depth, installing concrete collar,
installing valve, backfilling and compacting and any incidental items
required to complete the Work.
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Bid Item No. 180 — Adjust Valve Vault to Grade

Payment for adjusting valve box to grade as detailed in “Detail Keyed Note
4” on Sheet 5 shall be made at the unit price bid for Bid Item No. 210 and
shall include all incidental items required to complete the Work including
but not limited to excavation, material disposals, backfill and compaction.

Bid Item No. 190 — Meter Vault Electrical Installation

Payment for Meter Vault Electrical Installation shall be made at the Lump
Sum unit price for the work detailed on Sheet 6 of the plans. Work shall
include all electrical installation and any incidental items required to
complete the Work including, but not limited to: Excavation, backfill,
compaction, Rigid Galvanized Conduit and fittings, Hoffman A16H16ALP
Wall-Mount Enclosures, XHHW?2 wiring and conductors, and Belden 9342
Shielded Cable.

Bid Item No. 200 — Power Pole and Transformer Removal

Payment for Power Pole and Transformer Removal shall be paid as the
actual amount charged by P.N.M. plus 10% for indirect and administrative
costs. There will be a $10,000.00 Allowance for the Work. Work shall
include the removal and disposal of power pole, transformer, associated
wiring, conduit, overhead lines, and installation of guy wire support system
as required to complete the Work.

SECTION 01300
SUBMITTALS

1.01 SECTION INCLUDES

A
B
C.
D

E.

General submittal requirements and procedures
Contractor’s responsibility

Shop Drawings

Product Data

Samples

1.02 ADDITIONAL REQUIREMENTS

A.

Conditions of the Contract

1.03 GENERAL REQUIREMENTS

A.

Requirements in this section are in addition to any specific submittal
requirements as set forth in Specification sections and General Provisions of
these Contract Documents.
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Review, acceptance, or approval of substitutions, schedules, shop drawings,
lists of materials, and procedures submitted or required by the Contractor
shall not add to the Contract amount, and all additional costs which may
result therefrom shall be solely the obligation of the Contractor.

The Owner is not precluded, by virtue of review, acceptance, or approval,
from obtaining a credit for Contractor for construction savings resulting
from allowed concessions in the work or materials therefore.

It shall not be the responsibility of the Owner to provide engineering other
services to protect the Contractor from additional costs accruing from such
approvals.

Provide submittals for the items of equipment and materials in accordance
with the Bid Items and any other materials to be used on this project.

Submit concurrently all equipment which forms a system or subsystem that
must be reviewed simultaneously because of coordination requirements.

Catalogs for submittals should have unrelated pages removed or clearly
marked “Not Applicable”, and capacity and parameters relating to the item
or items specified should be clearly marked.

Submit all forms, data, information, certificates, schedules, etc., as required
in each technical specification section.

CONTRACTOR RESPONSIBILITIES

Review all submittal prior to submission.
Determine and verify:

Field measurements.

Field construction criteria.

Catalog numbers and similar identifying data.

Conformance with specifications.

Conflict with other items of construction past, present, or future.

agbrwbnE

Coordinate each submittal with requirements of the Work and of the
Contract Documents.

Notify the Owner in writing, at time of submission, of any deviations in the

submittals from requirements of the Contract Documents.

Begin no fabrications or work which requires submittals until return of
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submittals with Owner’s final review.

1.05 SUBMITTAL PROCEDURES

A

Make submittals promptly and in such sequence as to cause no delay in the
Work and at least 3 days before approval is required.

Number of submittal required:

1.

2.

Submit the appropriate number of copies of each submittal to provide
number required for use by the Contractor plus the number of copies
retained by Owner.

Owner will retain three (3) copies of the submittal.

Transmittal Procedures:

~

Transmit each submittal on Owner accepted transmittal form.
Sequentially number each form; re-submittal to have original number
with an alphabetic suffix.

Identify project, Contractor, Specification section number, pertinent
Drawing sheet and detail number(s), products, units, and assemblies,
and the system or equipment identification or tag number as shown.
Provide one transmittal form for each individual section. Do not
combine sections.

Apply Contractor’s stamp, signed or initialed certifying that review,
verification of products required, field dimensions, adjacent
construction work, and coordination of information, is in accordance
with requirements of the Contract Documents.

Transmit submittals in accordance with finalized schedule of
submittals.

Provide space for Owner/Engineer review stamps.

Revise and resubmit submittals are required; identify all changes made
since previous submittal.

Use Owner approved submittal transmittal form.

1.06 SHOP DRAWINGS

A

Shop Drawings are drawings, diagrams, illustrations, schedules,
performance charts, and other data prepared by Contractor or any
subcontractor, manufacturer, supplier, or distributor, which illustrates how
specific portions of Work shall be fabricated and/or installed. Design
drawings shall not be used as Shop Drawings. Indicate all components that
are required to assure proper shop fabrication and job installation.
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The Contractor agrees that shop drawing submittals processed by the Owner
do not become contract Documents and are not Change Orders; that the
purpose of the shop drawing review is to establish a reporting procedure and
is intended for the Contractor’s convenience in organizing his work and to
permit the Owner to monitor the Contractor’s progress and understanding of
the design.

PRODUCT DATA

A. Includes catalog cuts.
B: Preparation:
1.  Clearly mark each copy to identify pertinent products or models.
2. Show performance characteristics and capacities.
3. Show dimensions and clearances required.
4. Show wiring or piping diagrams and controls
5. For equipment with electrical schematic given in Drawings, provide
statement from manufacturer that equipment operation per schematic
is appropriate for equipment.
C. Installation data for all materials and equipment for which operation and
maintenance manuals are not provided:
1.  Provide manufacturer’s installation instructions and recommendations.
2. Provide referenced standards for installation.
D. Manufacturer’s standard schematic drawings and diagrams:
1. Modify drawings and diagrams to delete information which is not
applicable to the Work.
2. Supplement standard information to provide information specifically
applicable to the Work.
SAMPLES
A. Office samples shall be sufficient size and quantity to clearly illustrate:
1. Functional characteristics of the project, with integrally related parts
and attachment devices.
2. Full range of color, texture, and pattern.
B. Include identification on each sample, with full project information.
C. Paint Colors: To be determined by the Owner.
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SECTION 01500
CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS

1.01 SECTION INCLUDES
A. Construction Facilities and Controls
B. Waste Disposal
C. Protection of Work Site
D. Temporary Utilities
1.02 ADDITIONAL REQUIREMENTS

A. Conditions of the Contract

1.03 TEMPORARY SANITARY FACILITIES

Provide necessary sanitary disposal facilities for use by employees. Maintain
facilities in a clean and sanitary manner.

1.04 PROTECTION OF WORK SITE

A. The contractor shall be responsible for protection of the work site for the
duration of the project.

B. At completion of the work, is considered incidental to the project and no
separate payment will be allowed.

1.05 NOISE CONTROL
A. All work will adhere to the County of Santa Fe noise ordinance.

B. All equipment used for the work will incorporate noise control measures
to ensure that noise is not exceeding County of Santa Fe noise ordinance.
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EXHIBIT 111 - STANDARD PROJECT DETAILS

01 —Project Sign

........L..n.r.f
Another Public Utliitles nﬁ._,_m__ﬂ.o Improvement!
e AT DON L
CAVID GO CITY OF TANTA FE,
e NEW MEXICO
o PROJECT NAME
1mp.H=L_ nﬁ..lml._. E1P JDDE-X
rccowmman | PROJECT COST: $X00¢,000.XX
SEHGISLATHNAEZ | ECTIMATED COMPLETION: Date, 20XX
“ el "7 | CONTRACTOR: Name
e GONTRAGTOR GONTAGT: Name and Number
WATER DIVISION CONTACT: Nams and Numbar e sadon oo

Thanks for your patience while we're

Making and Keeping Santa Fe BeautHul...Again!
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EXHIBIT IV - CITY OF SANTA FE MINIMUM WAGE ORDINANCE INFORMATION

PURSUANT TO THE CITY OF SANTA FE
LIVING WAGE ORDINANCE, SECTION 28-1 SFCC 1987
EFFECTIVEMARCH 1, 2015 ALL WORKERS WITHIN THE
CITY OF SANTA FE
SHALL BE PAID A LIVING WAGE OF

$10.84
PRR BOUR

Santa Fe’s Living Wage
The Santa Fe Living Wage Ordinance establishes minimum hourly wages.
The March 1, 2015 Living Wage increase corresponds to the increase in the
Consumer Price Index (CPI}).
All employers required to have a business license or registration from the City of
Santa Fe (“City™) must pay at least the adjusted 2015 Living Wage to employees
for all hours worked within the Santa Fe city limits.

Who is Required to Pay the Living Wage?

The City to all full-time permanent workers employed by the City;
Contractors for the City, that have a contract requiring the performance of a
service but excluding purchases of goods;

Businesses receiving assistance relating to economic development in the form of
grants, subsidies, loan guarantees or industrial revenue bonds in excess of twenty-
five thousand dollars ($25,000) for the duration of the City grant or subsidy;
Businesses required to have a business license or registration from the City; and
Nonprofit organizations, except for those whose primary source of funds is from
Medicaid waivers.

For workers who customarily receive more than one hundred dollars ($100) per
month in tips or commissions, any tips or commissions received and retained by
a worker shall be counted as wages and credited towards satisfaction of the Living
Wage provided that, for tipped workers, all tips received by such workers are retained
by the workers, except that the pooling of tips among workers shall be permitted.

More Information, including the Living Wage Ordinance, is available at
http://www.santafenm.gov
{Click on Hot Topics/Living Wage)
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CONSTRUCTION DRAWINGS
FOR
CITY OF SANTA FE

OLD FILTER PLANT, DEMPSEY BOOSTER STATION, AND 5MG TANK
SITE IMPROVEMENTS PROJECT

(CONSTRUCTION DRAWING No0.10 OF 2015)
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GENERAL NOTES:

1) CONTRACTOR WILL NOTIFY THE WATER DIVISION 5 DAYS PRIOR TO
COMMENCEMENT OF WORK TO COORDINATE WITH PROJECT MANAGER AND
INSPECTOR.

2) WATERLINE CONSTRUCTION SHALL BE DONE IN ACCORDANCE WITH THE PUBLIC
UTILITIES DEPARTMENT, WATER DIVISION, CONSTRUCTION STANDARDS AND
SPECIFICATIONS.

3) ALLEASEMENTS WILL BE DEDICATED, CLEARED AND GRADED, AND STAKED
PRIOR TO WATER LINE INSTALLATION.

4) THE CONTRACTOR SHALL PROVIDE CONSTRUCTION STAKING UTILIZING THE
APPROPRIATE RIGHT-OF-WAY MAPS, SIGNED PLATS AND WATER DIVISION
DRAWINGS.

5) MATERIALSUBMITTAL SHALL BE APPROVED BY WATER DIVISION PRIORTO
CONSTRUCTION.

6) THE CONTRACTOR SHALL ASCERTAIN THE LOCATION OF ALL UTILITIES PRIOR TO
CONSTRUCTION. THIS WORK SHALL BE CONSIDERED INCIDENTALTO THE
COMPLETION OF THE PROJECT AND NO ADDITIONAL PAYMENT WILL BE MADE
THEREFORE. DAMAGE OR REPAIRS THAT OCCUR DURING CONSTRUCTION SHALL
BE MADE AT THE CONTRACTOR'S EXPENSE AND NO ADDITIONAL PAYMENT WILL
BE MADE THEREFORE. CONTACT NEW MEXICO ONE-CALL (1-800-321-2537) TWO
(2) DAYS IN ADVANCE OF CONSTRUCTION FOR UTILITY SPOTS.

7) A MINIMUM OF 4 FEET COVER OVER TOP OF NEW PIPE TO BE MAINTAINED.

8) CONTRACTOR TO SUBMIT VALVE TIES TO WATER DIVISION WITHIN 5 DAYS OF
COMPLETION.

9) ALLACTIVE VALVE BOXES TO REMAIN SHALL BE BROUGHT UP TO FINISHED
GRADE.

10) MECHANICALJOINT RESTRAINT DEVICES SHALL BE UTILIZED ON THIS PROJECT IN
LIEU OF CONCRETE BLOCKING UNLESS OTHERWISE NOTED IN THE PLANS AND
SHALL BE CONSIDERED INCIDENTAL TO '"WATER MAIN WITH RESTRAINTS AND
FITTINGS'

11) THE WATERLINE CONTRACTOR SHALL BE PRE-APPROVED BY THE WATER
DIVISION. CONTACT WATER DIVISION FOR APPROVAL PROCEDURE.

12) ANY CHANGES TO THESE PLANS MUST BE APPROVED BY THE WATER DIVISION.

13) WORK ON THE WATER SYSTEM SHALL NOT PROCEED UNTIL SDCW HAS ISSUED A
NOTICE TO PROCEED TO THE CONTRACTOR

14) RETIRED WATER LINES SHALL BE RETIRED IN PLACE WITH ALL WATER UTILITY
FEATURES EXPOSED ABOVE GRADE TO BE REMOVED TO 2' BELOW FINAL GRADE.

15) THE RETIRED VALVE BOXES AND SOLUTION PIT SHALL BE REMOVED TO 2' BELOW
FINISHED GRADE, BACKFILLED AND COMPACTED.

16) THE 20" x 16" REDUCER AT THE OLD FILTER PLANT SITE SHALL BE A MODEL WITH
LESS THAN 8&°

17) CONTRACTOR SHALL SUBMIT DRAWINGS AND SPECIFICATIONS FOR THE METER
VAULT TO THE PROJECT MANAGER FOR APPROVAL PRIOR TO MANUFACTURE
AND INSTALLATION.

18) ALLNEW WATERLINES SHALL BE POLY-WRAPPED DUCTILE IRON.

19) THE COST OF RETIRING ANY EXISTING WATER LINES WILL BE INCIDENTALTO THE
NEW WATER MAIN.

20) ALLSERVICES, HYDRANT AND CONNECTIONS FROM EXISTING MAIN MUST BE
TRANSFERRED TO NEW MAIN.

21) PERMITS: THE CONTRACTOR SHALL OBTAIN ALL NECESSARY PERMITS FROM THE
CITY OF SANTA FE PRIOR TO CONSTRUCTION. THE CONTRACTOR SHALL BE
RESPONSIBLE FOR ALL FEES ASSOCIATED WITH THESE PERMITS WHICH SHALL BE
CONSIDERED INCIDENTAL TO THE COMPLETION OF THE PROJECT AND NO
SEPARATE MEASUREMENT OR PAYMENT WILL BE MADE THEREFOR.

22) DEMOLITION AND REMOVALS: THE CONTRACTOR SHALL BE RESPONSIBLE FOR
ALL DEMOLITION, REMOVALS AND LANDFILL FEES REQUIRED TO COMPLETE THE
PROJECT. ADDITIONAL DEMOLITION AND REMOVALS NOT SHOWN ON THE
PLANS WILL BE DESIGNATED BY THE PROJECT MANAGER. THIS WILL WORK WILL
BE CONSIDERED AS INCLUDED IN THE CONTRACT PRICE FOR BID ITEM 10 -
"DEMOLITION" AND THE CONTRACTOR WILL NOT RECIEVE ADDITIONAL
COMPENSATION FOR UNLISTED REMOVALS.

23) QUANTITIES: THE QUANTITIES MAY VARY AS FIELD CONDITIONS DICTATE. THE
CONTRACTOR WILL BE PAID FOR ACTUAL QUANTITIES USED. QUANTITIES
SHOWN IN THE PLANS ARE FOR ESTIMATING PUPQOSES ONLY.

24) CONSTRUCTION DELINEATION: THE CONTRACTOR WILL BE REQUIRED TO
CONFINE HIS WORK WITHIN THE CONSTRUCTION LIMITS AND/OR RIGHT-OF-
WAY LIMITS. FOOT AND VEHICLE TRAFFIC ALONG THE RIVER AND WITHIN THE
RIVER VEGETATION AREAS SHALL BE RESTRICTED DURING DEMOLITION AND
CONSTRUCTION TO THE EXTENT POSSIBLE. PRIOR TO THE START OF WORK,
CONTRACTOR AND PROJECT MANAGER WILL DEFINE WORK AREAS.
CONSTRACTOR SHALL PROVIDE TEMPORARY FENCING OR FLAGGING TO
DELINEATE WORK AREAS AND SHALL PROTECT NON-WORK AREAS FROM
CONSTRUCTION ACTIVITIES. THIS WORK WILL BE CONSDERED INCIDENTALTO
THE COMPLETION OF THE PROJECT.

25) ANY NECESSARY DEWATERING INCLUDING PUMPING DUE TO NEW WATERLINE
INSTALLATIONS, VAULT EXCAVATION/INSTALLATION, AND/OR DEMOLITION
ACTIVITIESS SHALL BE INCIDENTALTO THE COMPLETION OF THE PROJECT AND
NO SEPARATE MEASUREMENT OR PAYMENT WILL BE MADE THEREFOR.

26) MAINTENANCE OF AS-BUILT DRAWINGS: THE CONTRACTOR SHALL MAINTAIN
AN UP TO DATE SET OF AS-BUILT PLANS FOR THE PROJECT. THESE PLANS SHALL
BE CONTRACTOR SHALL SUBMIT AS-BUILT CONSTRUCTION PACKET WITHIN FIVE
(5) DAYS OF COMPLETION OF CONSTRUCTION INCLUDING: VALVE TIES, AS-BUILT
DRAWINGS (INCLUDING, BUT NOT LIMITED TO: FITTING-TO-FITTING
MEASUREMENTS, LENGTH OF MAIN INSTALLED, FITTINGS INSTALLED, VAULTS,
FENCING ETC.) AND POTABILITY RESULTS. THE AS-BUILT CONSTRUCTION PACKET
SHALL BE INCIDENTALTO THE COMPLETION OF THE PROJECT AND NO SEPARATE
MEASUREMENT OR PAYMENT WILL BE MADE THEREFOR.

27) SOILPREPARATION AND SEEDING OF OLD FILTER PLANT DEMO SITE SHALL BE
PERFORMED PRIOR TO PROJECT COMPLETION, BUT AFTER ALL MAJOR
DEMOLITION AND EARTHWORK GRADING OPERATIONS. SEED MIX SHALL BE
APPLIED AT THE RATE SPECIFIED IN THE CONTRACT. SEED MIX MUST BE
APPROVED BY THE PROJECT MANAGER PRIOR TO BEGINNING SEEDING
OPERATIONS AND SHALL CONFORM TO CONTRACT DOCUMENTS. THIS WORK
SHALL BE CONSIDERED INCIDENTALTO THE COMPLETION OF THE PROJECT.

28) THE CONTRACTOR IS RESPONSIBLE FOR IMPLEMENTING A STORM WATER
POLLUTION PREVENTION PLAN APPROVED BY THE PROJECT MANAGER THAT
MEETS EPA REQUIREMENTS. AN EPA NOTICE OF INTENT (NOI) IS REQUIRED. A
COPY OF THE NOI SHALL BE PRESENTED AT THE PRE-CONSTRUCTION MEETING.
THE EROSION AND/OR SEDIMENT CONTROL SHALL BE INSTALLED, MAINTAINED,
AND REMOVED BY THE CONTRACTOR. THIS WORK SHALL BE CONSIDERED
INCIDENTALTO THE COMPLETION OF THE PROJECT AND NO SEPARATE
MEASUREMENT OR PAYMENT WILL BE MADE THEREFOR.

27) SOILPREPARATION AND SEEDING OF OLD FILTER PLANT DEMO SITE SHALL BE
PERFORMED PRIORTO PROJECT COMPLETION, BUT AFTER ALL MAJOR
DEMOLITION AND EARTHWORK GRADING OPERATIONS. SEED MIX SHALL BE
APPLIED AT THE RATE SPECIFIED IN THE CONTRACT. SEED MIX MUST BE
APPROVED BY THE PROJECT MANAGER PRIOR TO BEGINNING SEEDING
OPERATIONS AND SHALL CONFORM TO CONTRACT DOCUMENTS. THIS WORK
SHALL BE CONSIDERED INCIDENTALTO THE COMPLETION OF THE PROIJECT.

28) THE CONTRACTOR IS RESPONSIBLE FOR IMPLEMENTING A STORM WATER
POLLUTION PREVENTION PLAN APPROVED BY THE PROJECT MANAGER THAT
MEETS EPA REQUIREMENTS. AN EPA NOTICE OF INTENT (NOI) IS REQUIRED. A
COPY OF THE NOI SHALL BE PRESENTED AT THE PRE-CONSTRUCTION MEETING.
THE EROSION AND/OR SEDIMENT CONTROL SHALL BE INSTALLED, MAINTAINED,
AND REMOVED BY THE CONTRACTOR. THIS WORK SHALL BE CONSIDERED
INCIDENTALTO THE COMPLETION OF THE PROJECT AND NO SEPARATE
MEASURENMENT OR PAYNVIENT WILL BE MADE THEREFOR.

METER VAULT AND PRV STATION 30 VAULT GENERAL NOTES

1) SHALLCONFORMTO ASTM C 858 SPECIFICATIONS FOR "UNDERGROUND
PRECAST CONCRETE UTILITY STRUCTURES"

2) CONCRETE SHALL BE 4000 PSI MINIMUM COMPRESSIVE STRENGTH
3) ALLOPENINGS SHALL HAVE ADDITIONAL STEEL REINFORCEMENT
4) PRV STATION 30 VAULT (SEE SHEET 6} SHALL HAVE A HALLIDAY PRODUCTS, INC.

NMODEL W1R3648 ACCESS DOOR, SERIES L1B LADDER WITH 12" STANDOFF AND
SERIES L1E LADDER EXTENSION OR APPROVED EQUALS.

WATER LINE SHUT DOWNS

1) CONTRACTOR SHALL COORDINATE WATER LINE SHUT DOWN WITH PROJECT
MANAGER. CONTRACTOR SHALL PREPARE WORK PLAN FOR EACH SHUTDOWN
WHICH SHOWS: 1) PIPING AND TIE-IN WORK; 2) PIPING RESTRAINT OF NEW AND
EXISTING PIPING; 3) DISINFECTION METHOD; AND 4) WORK SCHEDULE.
CONTRACTOR SHALL HAVE ALL REQUIRED PIPING MATERIALS ONSITE PRIOR TO
SCHEDULING SHUT DOWN. CONTRACTOR SHALL PERFORM ALL WORK THAT CAN
BE SAFELY PERFORMED SUCH AS RESTRAINT OF EXISTING PIPING/VALVING, PIPE
AND VAULT INSTALLATION, AND EXCAVATION PRIOR TO SHUT DOWN AT EACH
SITE.

2) 12” DEMPSEY LINE: CONTRACTOR SHALL PERFORM ALL TIE-IN WORK IN A 12
HOUR DURATION SHUTDOWN. IN THE EVENT OF AN EMERGENCY, CONTRACTOR
SHALL WORK ON A CONTINUOUS NON STOP BASIS UNTIL WATER SERVICE IS
RESTORED. . NO SHUT DOWN WILL BE ALLOWED DURING SUMMER PEAK FLOW
CONDITIONS MAY 15 THRU SEPTEMBER 15.

2) 20" TRANSMISSION LINE: (OLD FILTER PLANT SITE & METER INSTALLATION AT
HYDRO SITE) SHALL BE COMPLETED IN A SINGLE 48 HOUR SHUT DOWN. IN THE
EVENT OF AN EMERGENCY, CONTRACTOR SHALLWORK ON A CONTINUOUS NON
STOP BASIS UNTIL WATER SERVICE IS RESTORED. NO SHUT DOWN WILL BE
ALLOWED DURING SUMMER PEAK FLOW CONDITIONS MAY 15 THRU SEPTEMBER
15.
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FENCING SITE PLA

WEATHER
~ STATION

o

REMOVE AND REPLACE
EXISTING 12' (APPROX.)
SECTION OF COYOTE FENCE

.

EXISTING POWER
POLE

A

ELECTRICAL
SUPPLY

"

Y|

REMOVE AND REPLACE

3' PEDESTRIA B
GATE (SEE DETAILS) EXISTING 18' (APPROX.) OF
- . EXISTING COYOTE FENCE
| 2-10' STEEL GATES o . I b
(SEE DETAILS) ~2

e :
/ : .ﬂ ] S Y
ﬁ-.' B o = ]
ALY a -
FENCING GENERAL NOTES SCALE 120
1) COYOTE FENCE SHALL HAVE A STAGGERED TOP WITH A MAX HEIGHT OF EIGHT (8)
FEET. THE COYOTE FENCE POSTS SHALL BE MOUNTED SECURELY TO THE CHAIN

LINK STRUCTURE AND SHALL BE DOUBLE WIRED ON BOTH TOP AND BOTTOM
RAILS.

2) COYOTE FENCE WELDED FENCE FRAME SHALL BE CONSTRUCTED OF GALVANIZED
STEEL PIPE, WELDED AT ALLJOINTS AROUND THE FULL CIRCUMFERENCE OF EACH
PIPEJOINT, AND PAINTED OR COATED BROWN.

3) THE CHAIN LINK FENCE, RAILS, GALVANIZED STEEL POSTS, BRACES AND ALL
OTHER REQUIRED MATERIALS SHALL MEET INDUSTRY STANDARDS FOR SECURITY
FENCING AND SHALL BE PAINTED OR COATED BROWN.

4) DRAWINGS DETAILING THE CONSTRUCTION METHODS INTENDED SHALL BE
SUBMITTED TO THE PROJECT AND APPROVED PRIOR TO BEGINNING
CONSTRUCTION ON ANY PORTION OF THE FENCING.

5) EXISTING FEATURES AND FENCE POINTS ARE APPROXIMATE AND SHALL BE FIELD
VERIFIED.

6) DETAILED DRAWINGS OF THE GATES TO BE INSTALLED ON THE PROJECT SHALL BE
SUBMITTED TO THE PROJECT MANAGER FOR APPROVALPRIORTO
MANUFACTURING AND INSTALLATION.

FENCING DETAILS

8' AVERAGE HEIGHT
COYOTE FENCEPOSTS

T T A N—— BARBED TAPE
vd

| CHAIN LINK FABRIC
/ (END AT GROUND LEVEL)

-— GALVANIZED STEEL POST

EXISTING GROUND

GALVANIZED STEEL 12" DIA X 36" DEEP
NOT TO SCALE POST WELDED FENCE CONCRETE POST FOOTING

FRAME

VERTICAL FULL-HEIGHT

NO-CLIMB STEEL RAILING

8' HEIGHT RAW THROUGHOUT
STEEL POSTS
| V]

H ——— HEAVY-DUTY SECURITY KEYED

il I DEADBOLT AND KEYED LEVER

HANDLE SHALL BE KEYED TO
MATCH EXISTING DEMPSEY
BOOSTER STATION

HEAVY-DUTY SECURITY HARDWARE
COMPATIBLE WITH KEYED TUMBLER PADLOCK

NOT TO SCALE

LOCK DETAIL i EXISTING GROUND

DA

TYP: 18"-24" DIA X 36" DEEP
CONCRETE POST FOOTING

SANGRE DE CRISTO WATER

SANTA FE

2015 CONSTRUCTION DRAWINGS

DEMPSEY BOOSTER STATION

FENCING PLAN

AERIAL

H-20

TOWNSHIP RANGE SECTION
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OLD FILTER PLANT DEMOLITION NOTES

1) RETIRED WATER LINES SHALL BE RETIRED IN PLACE WITH ALL WATER UTILITY
REMOVE LEG C-D & D-E FEATURES EXPOSED ABOVE GRADE TO BE REMOVED TO 2' BELOW FINAL GRADE
OF CHAIN LINK FENCE OR AS DIRECTED BY PROJECT MANAGER.

2) THE RETIRED VALVE BOXES AND SOLUTION PIT SHALL BE REMOVED TO 2' BELOW

REMOVE LEG E-F & F-G FINISHED GRADE, BACKFILLED AND COMPACTED.

OF CHAIN LINK FENCE
3) EXISTING FEATURES ARE APPROXIMATE AND SHALL BE FIELD VERIFIED

4) SOIL PREPARATION AND SEEDING OF OLD FILTER PLANT DEMO SITE SHALL BE
PERFORMED PRIOR TO PROJECT COMPLETION, BUT AFTER ALL MAJOR
DEMOLITION AND EARTHWORK GRADING OPERATIONS. SEED MIX SHALL BE
APPLIED AT THE RATE SPECIFIED IN THE CONTRACT. SEED MIX MUST BE
APPROVED BY THE PROJECT MANAGER PRIOR TO BEGINNING SEEDING
OPERATIONS AND SHALL CONFORM TO CONTRACT DOCUMENTS. THIS WORK
SHALL BE CONSIDERED INCIDENTAL TO THE COMPLETION OF THE PROJECT.

THE CHAIN LINK FENCE ON TOP OF

THE RETIRED ELECTRIC SUBSTATION WALLS
STRUCTURE AND RETAINING WALL (B-C)

TO REMAIN

EXISTING PNM POWER
POLE TO REMAIN

REMOVE AND DISPOSE OF TWO EXISTING

PRV VAULTS 5) MISCELLANEOUS WATER FACILITY DEBRIS INCLUDING APPROXIMATELY 650 SQFT
OF ASBESTOS FLOOR TILE SHALL BE DISPOSED OF IN AN ENVIRONMENTALLY
RESPONSIBLE MANNER, IN ACCORDANCE WITH ALL FEDERAL, STATE AND CITY

REGULATIONS.
RETIRE AND REMOVE EXISTING

TRANSFORMER AND ALL UNDERGROUND

WIRING CONNECTED TO THE OLD FILTER PLANT BUILDING.

WORK WILL BE PAID FOR UNDER BID ITEM No. 200 'POWER

POLE AND TRANSFORMER REMOVAL'

EXISTING RETIRED
ELECTRIC SUBSTATION

LEG A-B OF CHAIN LINK
FENCE TO REMAIN

e
/+/ REMOVE CUT-OFF WALL CONCRETE STRUCTURE
e
/ COORDINATE WITH PNM TO
Vs REMOVE EXISTING POWER POLE
i APPROXIMATELY 650 SQ FT OF ASBESTOS
¥ FLOOR TILE SHALL BE DISPOSED OF IN AN
/ ENVIRONMENTALLY RESPONSIBLE MANNER,
e IN ACCORDANCE WITH ALL FEDERAL, STATE
e AND CITY REGULATIONS.
e
A
RETIRED WATER MAIN FEATURE
SHALL BE REMOVED TO 2' BELOW
N +\ FINAL GRADE AND BACKFILLED
+\+ *>
. G
N\, N
\+\ 2~ WATER MAIN VALVE BOX
+\ TO REMAIN ESTIMATED DEMOLITION/ REMOVAL QUANTITIES *

\+\ 1) OLD FILTER PLANT BUILDING ~4020 SQFT
\+\ 2) EXTERIOR CONCRETE SLAB ~2250 SQFT
* SOLUTION PIT SHALL BE REMOVED 3) LOADING DOCK ~305 SQFT

AND BACKFILLED

N
\+ 4) SOLUTION PIT REMOVAL AND BACKFILL 1 EACH
N
+\ REMOVE MAG METER AND RETURN TO CITY. 5) SPARLING METER REMOVAL AND BACKFILL 1 EACH
AN REMOVE AND DISPOSE OF CONCRETE VAULT
+\ AND COVER. 6) EARTHWORK AND BACKFILL

\+\ - BUILDING EXCAVATION ~650 CY

N, RETIRED CONCRETE SEPTIC TANK - BUILDING BACKFILL ~650CY

\+\ SHALL BE BACKFILLED - MISCELLANEOUS BACKFILL ~100 CY

+\ - MISCELLANEOUS EXCAVATION ~100 CY

+\ ~

REMOVE LEG G-H OF DEMOLITION PERIMETER: 7) FENCE REMOVAL 735LF
CHAIN LINK FENCE DEMOLISH AND DISPOSE OF ALL STRUCTURE |

8) VAULT REMOVALS SEE PLANS
LEG H-A OF CHAIN FEATURES AND RETIRED UTILITIES IN A 5-FOOT ) ( '

e SHICE AL DRIVEWAY OFFSET PERIMETER AROUND EXISTING CONCRETE 9) ADOBE-CONSTRUCTED CHLORINE BUILDING ~200 SQFT

SLAB AND BUILDING. ALL DEMO WORK WITHIN THIS
PERIMETER SHALL EXTEND 2 FEET BELOW EXISTING 10) ELECTRICAL FEATURE AND WIRING REMOVALS (SEE PLANS)

EXTERIOR SOIL GRADE.
* FOR INFORMATION PURPOSES ONLY

REMOVE AND DISPOSE OF CMU/CONCRETE VAULT

AFTER REMOVAL OF PUMPING UNITS & PIPING. SANGRE DE CRISTO WATER

BACKFILL WITH CLEAN FILL MATERIAL. SANTA FE

REMOVE AND DISPOSE OF ELECTRICAL JUNCTION BOX a‘:ff Oe g 2015 CONSTRUCTION DRAWINGS

AND SUPPORTING STRUCTURE. ‘,Q\f\:&ﬁilﬁlﬁﬁﬁi/zﬁf@”
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REMOVE AND DISPOSE OF 36" CMP VAULT, STEEL LID,
AND ELECTRIC PANEL INCLUDING ELECTRIC FEATURE
IN MIDDLE OF RIVER AND BACKFILL
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OLD FILTER PLANT OVERVIEW

ACTIVE PRESSURE REDUCING VALVE AND VAULT TO BE WATER MAIN KEYED NOTES
REMOVED AFTER EXISTING 6" LINE IS REMOVED FROM THE
8" PVC MAIN ON CERRO GORDO ROAD AND ALL CAPPING AND —_® A CUT EXISTING 20" CIP AND CONNECT NEW 20" DIP-PW
PLUGS HAVE BEEN INSTALLED. /X .
| ‘l\ WITH 20" SOLID SLEEVE

\ A REMOVE AND DISPOSE OF 100 LF 20" CIP, ALL PIPING,
| e\ (F) VALVING, WITHIN 5' OF 20" PIPE CENTERLINE ON BOTH
(D—_\ SIDES. SALVAGE 20" SPARLING METER AND RETURN TO
\ CITY AS DIRECTED. REMOVE AND DISPOSE OF METER
O Vo \ S VAULT AND SOLUTION PIT AND BACKFILL.

INSTALL INSTALL NEW P.R.V. AND VAULT
7 2-8"22.5° MJ BEND SEE "DETAIL ~ P.R.V. STATION N0.30"
4-8"MJ o (Sheet 6)
2 - 8" JOINT HARNESS )
1-8"MJx8"FLG TEE WITH 8" 8" SOLID SLEEVE
MJ RETAINER COUPLING

"DEMPSEY LINE"
CONNECTION DETAIL

INSTALL 8" G.V. FLG x MJ
& VALVE BOX WITH 8" MJ
RETAINER (POLYWRAPPED)

SCALE: 1:20

EXISTING 6" C.1.P.

INSTALL
NEW 8" D.1.P.

\ \ X /3\ INSTALL 100 LF OF 20" DIP-PW

X fp\ \\
® K X /A\ ADJUST EXISTING CMP VALVE VAULT TO GRADE,
\ \ REATTACH STEEL COVER WITH BOLTED CONNECTIONS
O\ \ ® BACKFILL WITH CLEAN FILL (SEE 'DETAIL KEYED NOTE 4)

INSTALL NEW 8" D.I.P. ALONG EXISTING
DRIVEWAY AND TIE INTO EXISTING 8"
PVC MAIN ON CERRO GORDO RD.

INSTALL
1'- 8" 45° MJ BEND
2-8"MJ

1-8"JOINT HARNESS

\ EXISTING 12" "
" DEMPSEY LINE' & INSTALL 14" PLUG AT TEE AND RESTRAIN AS REQUIRED

FROM "! A INSTALL 12" PLUG AT TEE AND RESTRAIN AS REQUIRED

RESERVOIR |

\ \\/C@ &VERIFY V2415 OPEN - V24 TO REMAIN OPEN

CUT 6" C.I AND INSTALL

TIE INTO EXISTING 8" PVC MAIN ON CERRO GORDO RD.
(SEE CERRO GORDO RD. CONNECTION DETAIL)

CAP RETIRE 6" C.1.

{ \
; ]
O/

‘ N RETIRE 6" INACTIVE

o \ WATER PIPE, CAP (A) EXISTING 12" CIP "DEMPSEY LINE"
o)
RA
?
R

"DEMPSEY LINE" CONNECTION DETAILS - KEYED NOTES

EXISTING 6" C.I. PIPE TO CERRO GORDO MAIN SHALL BE RETIRED
AND CAPPED AT EXISTING CERRO GORDO ROAD 8" PVC MAIN

(SEE CERRO GORDO RD. CONNECTION DETAIL)
AND PLUG

EXISTING 12" GATE VALVE

EXISTING 6" C.I. PIPE TO BE RETIRED \

< @REMOVE & DISPOSE OF METER LID, FILL METER CAN
ﬁ‘% WITH CONCRETE OVER EXISTING 12" CAPS TO 12"
@ BELOW GRADE

A
TR (D)INSTALL 12" MJ x 8" FLG TEE WITH 12" MJ RETAINER

@ INSTALL 8" G.V. FLG x MJ & VALVE BOX WITH 8" M)
RETAINER (POLYWRAPPED)

\ (F) INSTALL 12" D.1.P., 3' LONG MINIMUM
2 (G) INSTALL 12" MJ CAP WITH M) RETAINER, WEDGE TIGHT

SOLUTION PIT
(SEE SHEET NO. 4 'DEMOLITION SITE PLAN')

A
VAG METER /‘\%3/\@/_ AGAINST EXISTING 12" C.I.P.. PLACE FLOWABLE FILL
(SEE SHEET NO. 4 'DEMOLITION SITE PLAN) %%'j%o LEAN CONCRETE 18" OVER CAPS AND END OF 12" PIPE
47%/\%;\ (KEEP FLOWABLE FILL AWAY FROM 8" G.V. USING
2,0, CONCRETE FORMS.
)
® INSTALL NEW 8" D.I.P. POLYWRAPPED WITH
RESTRAINED JOINTS
C‘(\\@ @ RETIRE EXISTING PRV STATION AND LINES. INSTALL
o CAPS AND PLUGS
OO CMU VAULT
@OO (SEE SHEET NO. 4 'DEMOLITION SITE PLAN")
A
CERRO GORDO RD. CONNECTION DETAIL o
S Exc s EATE ~CHTY IS SANTA FE
o oL FlLTER FPLANT
INSTALL
1 - 8"x8" TAPPING SLEEVE
1-8"G.V. WITH VALVE BOX |:
1-HOT TAP
NEW WATER MAIN LEGEND
EXISTING WATER MAIN — e VALVE
RETIRE 6" IN PLACE S RETIRED WATER LINES TO REMAIN + MJ JOINT WITH MJ RETAINER
INSTALL 1 - 6" CAP |
————  PIPE COUPLING + PIPE CAP
—b— REDUCER —H— FLG JOINT
e
' DETAIL KEYED NOTE 4 SANGRE DE CRISTO WATER
N ~ SN | SANTA FE
& T TR RN STEEL LID WITH BOLTED 2015 CONSTRUCTION DRAWINGS
. / A G FILL / CONNECTIONS " :
Y /\ ) ) ) \ -:P“'Q&; 2 DATE mav20is  BY _Ewu
[ /4| Fror PO VALYE i / FILL S aj = DEMPSEY BOOSTER STATION DATE cK
| PO/NT @ @ @ @ - EZJ E—“ DATE APP.
2 , | 8770 | / 42 g OLD FILTER PLANT SHEET
S 2/°| 18| ; }_ / 4 Z 2 NO.
(Not To Scale) = - 10 / fﬁ%ﬂ’;g WATER MAIN DETAIL
i - A ' ' AERIAL | TOWNSHIP RANGE SECTION WORK ORDER NO. 10
e (TA FE ,‘ S - el
~ SANGRE DE C vaTER Division | VALVE MAP M AoLT (Not To Scale) H-20 | (17.10.20),(17.10.30) (5 OF 6)




METER VAULT INSTALLATION SITE PLAN

P.R.V STATION No.30 DETAILS

N

A

SCALE: 1:10
m
m
m

EXISTING 14"

" / WATER MAIN
m
HYDRO-GENERATOR m
VAULT

A
LA\ .
eyl
\ \\\\ ( ™
\‘\ \ \\ \\ STUB IN VAULT
\ \\(\\ FOR FUTURE USE
X \\)\ )
\\A |
\\t\\,\N SEE H.G.V. DETAIL

h N
A (THIS SHEET)

EXISTING 20" TO HYDRO-

EXISTING 12" WATER MAIN \

EXISTING 12" VALVE

GENERATOR PLANT

EXISTING ELECTRIC

/ EXISTING 20" WATER MAIN

SEE METER VAULT DETAILS
(THIS SHEET)

1"RGC TO 16" FM

1%" PVC CONDUIT FROM
REMOTE UNIT TO 16" FM

FOR FUTURE USE

1%" PVC POWER
CONDUIT TO HYDRO-

GENERATOR PANEL

2" PVC CONDUIT FOR
INSTRUMENTATION TO
PLC CABINET

><\
A |
STUB-IN VAULTS \
X\
>¢

TFM
PIT
REDUCER
%" MPT] / (%1" FPT X %" FTP)
CLA-VAL P.R.V.
BODY TAP FTP 1/
VALVE SIZE | 690 90 / /4" PIPING
3" %" A BUSHING
4" 7" 3, AS REQ'D
6’ %" A
Sl E | .
t o ‘ e | wpe, [/ PRESSY
e A I OVe EONEAE SN 5’*:\;‘;5 )
18" 1" : "
20" 1" 1 I/J \i %
22" 1 1" 2
24" 1 1 ——/ %u PlPlNG TEE %]."X%]."X%],"

NOTE:

-MATERIALS SHALL BE 7;" THREADED BRASS PIPE & FITTINGS
-MPT = MALE NATIONAL PIPE THREAD

-17 ASSEMBLIES REQUIRED

-PRESSURE INDICATING TRANSMITTER (PIT) SHALL BE A MODEL PI2793
EQUIPPED WITH A U30026 G1 - %” NPT ADAPTER AND A EVT 5M, 90
DEGREE ANGLE WIRE CONNECTION ALL AS MANUFACTURED BY IFM
EFECTOR, INC. TWO PRESSURE SENSOR ASSEMBLIES REQUIRED WITH
ONE CONNECTED TO THE UPSTREAM PRV TAP AND ONE CONNECTED
TO DOWNSTREAM PRV TAP.

PRESSURE INDICATING
TRANSMTTOR SCHEMATIC - Not To Scale

=
s

PLAN DETAIL ---P.R.V. No. 30, SINGLE VALVE FOR
BACKUP FIRE FLOW - Not To Scale

NOTE: ALL EXPOSED CONDUIT SHALL BE RIGID GALVANIZED CONDUIT,
FITTINGS SHALL MATCH CONDUIT. ALL WIRING SHALL BE XHHW?2..

(SEE GENERAL NOTES FOR MORE DETAILS)

GROUND LEVEL
\

- 8'0" Dia. — A

/A 12

APPROX. 20' FROM 12"
'DEMPSEY LINE' OR AS
FIELD DIRECTED

AN

\\/\/Q; PEA GRAVEL SUMP (1CU.YD.)

ELEVATION DETAIL - P.R.V. No. 30, SINGLE VALVE FOR
BACKUP FIRE FLOW - Not To Scale

P.R.V. STATION No. 30 DETAILS - KEYED NOTES

A 8" CONNECTION PIECE DIP FLG x PE

A 8" CLA-VAL X43H STRAINER FLG x FLG

A 8" CLA-VAL 690 PRV Flg x Flg 8YKCKDKXSS WITH X101
POSITION INDICATOR

A 8" CLA-VAL 650-33 SHUT-OFF VALVE FLG x FLG
A 8" DISMANTLING JOINT RESTRAINT FLG x FLG
& PRESSURE TRANSDUCER AND PIPING (SEE DETAIL)

Zi PIPE SUPPORT - STANDON S89 FLANGE SUPPORT OR
STANDON S96 FLANGE CRADLE SUPPORT

& PRE-CAST CONCRETE VAULT WITH HALLIDAY W1R3648
ALUMINUM ACCESS DOOR CAST IN LID WITH HALLIDAY
L1B LADDER WITH L1E LADDER EXENSION

METER VAULT DETAILS

PLAN DETAIL ---Not To Scale

(SEE GENERAL NOTES FOR MORE DETAILS)

EXISTING FENCE \\\(

INSTALL NEW 8' x 10' I.D., 4000 PSI PRE CAST \—
CONCRETE VAULT WITH HALLIDAY ALUMINUM Y
ACCESS DOOR WITH DOOR FRAME CAST IN
TOP OF VAULT. (SEE GENERAL NOTES) \

=<

ELEVATION DETAIL ---Not To Scale

(NOTE: INSTALL PIPE SUPPORTS TYPE STANDON S89
FLANGE SUPPORT OR STANDON S96 FLANGE CRADLE
SUPPORT)

EXISTING
GROUND
/4

L L |

6" CRUSHED GRAVEL

METER VAULT DETAILS - KEYED NOTES
@ REMOVE TREES AS DIRECTED BY PROJECT MANAGER

INSTALL 16" D.I.P. COUPLING

© INSTALL 16" PROMAG 53W4H,DN400 MODEL No.
53W4H-PRGB1AK5BAAB METER

@ INSTALL 16" DISMANTLING JOINT RESTRAINT FLG x FLG
@ INSTALL 16" PRATT BUTTERFLY VALVE

® CUT EXISTING 20" WATER MAIN AND INSTALL 20" x 16"
REDUCER

@ INSTALL NEW 16" D.I.P. POLYWRAPPED WITH
RESTRAINED JOINTS

RETIRED CHLORINE BUILDING DEMOLITION

7" PVC CONDUIT

H.G.V. DETAIL | ..o ””

Not To Scale

~— RETIRED ADOBE-CONSTRUCTED CHLORINE

5 M.G. TANK

(NOT TO SCALE) /

INSTALL 12x12x8 NEMA 4 JUNCTION BOX ON WALL
INSIDE VAULT. INSTALL %" RGC TO REMOTE DISPLAY

REMOTE DISPLAY UNIT UNIT. (LOCATION AS DETERMINED BY P.M.)

2" PVC CONDUIT

1%" PVC POWER CONDUIT
%" RGC TO PLC CABINET WITH (1)BELDEN
9342 CONDUCTOR FOR FLOW INDICATION,

(2)#14 BLUE XHHW?2 (1)#14 GREEN XHHW2

CONDUCTORS FOR TOTALIZED FLOW HYDRO-GENERATOR

BUILDING SHALL BE REMOVED AND DISPOSED

OF IN ACCORDANCE WITH ALL FEDERAL,

STATE, AND CITY REGULATIONS AND SHALL BE PAID FOR
UNDER BID ITEM No. 10 DEMOLITION.

PANEL/PLC CABINET

%" RGC TO POWER PANEL WITH
(3)#12 XHHW2 CONDUCTORS FOR

120VAC TO REMOTE DISPLAY UNIT

1204 .o VAC PANEL

’q

&

al Oe

]
-
=
[
=
=

NOTE:

EXISTING FEATURES ARE APPROXIMATE AND SHALL BE FIELD VERIFIED.

TR
)

SANGRE DE CRISTO WATER

SANTA FE

2015 CONSTRUCTION DRAWINGS

DATE mav201s _ BY _Ewu
DATE CK
DATE APP.
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NO.

10

5 M.G. METER VAULT PLAN
& P.R.V. STATION No. 30 DETAILS
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TOWNSHIP RANGE SECTION

(17.10.20),(17.10.30)

WORK ORDER NO.
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City of Santa Fe - SEED MIX AND APPLICATION RATE
CIP# 3041A ~ OLD FILTER PLANT, DPS, 5MG SITE IMPROVEMENTS

T FROM
Granile Seed Company 1697 W Z1000M
Lefd, LT 84043
MK #. T3235 198956

SOUTH FORK BAER W/ QUICKGUARD

DORM OR
e PURE GERM +HARD ORIGIN
40 50 MOUKNTAIN BROMEGRASS BROMAR EEO0+0.00- TZ WA
14 76 QUICKGUARD QUCKGUARD 9400 +0.00- Vila

14 45 SLENDER WHEATGRASS REVEMUE 9600+000- TZ CAk
14 30 WESTERM WHEATGRASS ARRIBA 9700 +000- TE WA

14 16 COMMON BARLEY GOILDENEYE 98 00 + 0000 - uT
000 Omer Crap Date Tesled. 0204720170

1 49 |Inert Matbar Restricted Wesd Paaie

nod Vieed Seed % Hard Seed 300

MET WEIGH I 20 88 LBS. BULEK
17 30 LS PLE

GUARANTEE: Granite Seed guarantees its seed to be of promised quakty
ard true 1o name as specified. Should s2ed prove o be clher
tan labeled. liability shall be imibed ta replacement or
refund af purchase price

ROTHCE - ARBITRATION/ACONCILIATICHNMEDIATHON MAY BE REQUIREED
Linder the seed ws of Several states arbirabon, mediation or
conciliation is reguired as & prerequisite to mainlaining &
legal @ction based upon the failure of seed to which s notice
is attached to produce as represented. The consumer shall file a
complaint along with the required [ng fee (where appicable)
with the CommisssonerDireciorfSecratary of Agricuiure, Seed
Commissionar, or Chief Agncutiural Officer within such tme as
Ies perenil inspection of fe crops. plants or rees by the
designated agency and the seeds rman from whom the seed was
purchasad. & copy of the complaint shall be sent to the sellar by
cortified or registered mail or as otherwise provoed by
state siatle



City of Santa Fe - SEED MIX AND APPLICATION RATE
CIP# 3041A ~ OLD FILTER PLANT, DPS, SMG SITE IMPROVEMENTS

Applcation Rate: 25lbs/acre

T FROM
Granile Seed Company 1697 W 2900 N
Lefa, LT 84043
WX ¥ TAA33 193956

SOUTH FORK BAER W QUICKGUARD

DORM OR
% PURE GERM +HARD ORIGIMN
40 50 MOUKNTAIN BROMEGRASE BROMAR GO0+ 0.00- TZ WA
14 76 QUICKGUARD QUICKGUARD 9400 +0.00- WA

14 45 SLENDER WHEATGRASS REVEMUE 9600+000- TZ CAk
14 30WESTERM WHEATGRASS ARRIBA 9700 +000- TE WA

14 16 COMMON BARLEY GOILDENEYE 9800 + 000 - T
000 Omer Crap Date Tesled. 020472070

149 Inert Matbar Resmcted Wesd Faoe

N 04 Vieed heed % Hard Seed 300

NET WEIGH I 2088 LES. BULK
17 28 LBE PLE

GUARANTEE: Sranite Seed guarantees its seed o be of promised quality
ard true 1o name as specified. Shoud szed prove o be clher
tran labeled. liability shall be imited to reptacemsnt of
refund af purchase price

MOTHCE - ARBITRATION/COHCILATICNMED ATHON MAY BE REQUIRED
Under the sead ws of several stales arbitrabon, mediation or
conciliation is required as & prerequisile to maintainring &
lagal @ction based upon the failure of seed to which s notice
is atached to produce as represented. The consumer shall file a
complaint along with the requened [Eng Tee (where appiicable)
with the CommissioneriDirecior’Secratary of Agicuiure, Seed
Commissionar. or Chiel Agneutiural Officer within such me as
Ioy permit inspection of §we crops. plants or rees by he
designated agency and the seeds rman from whom the seed was
purchasad. A copy of the complaint shall be sent o the sellar by
cerlified or registered mail or as otherwise prowoed by
state statule
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