
BID 1
BID 2 (Verbal

ONLY-non
committed)

BID 3
ESTIMATE

(CONTRACTOR
completion)

Estimated Contractor L & M 120000
Contractor BID L & M (Pending) 115474 110400 0
Project Appurtenances (by COSF)
Design (COSF) 4914 4914 4914 4914
Design (A&E)
Projected Project Management
Coordination & Administration 4914 4914 4914 4914

$4,914.45 $4,914.45 $4,914.45 $4,914.45
$4,914.45 $4,914.45 $4,914.45 $4,914.45

$115,474
$110,400

$0

$120,000.00
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La Resolana (Arroyo stabilization, new pedestrian bridge)

$98,289 - 2012 
IMPLEMENTATION 

PLAN COST 
ESTIMATE

NOTE:  ESTIMATE
BASED ON  ENN 
RECOMMENDED 

IMPROVEMENTS -
ARROYO 

STABILIZATION



COSF (Estimate) BID 1 BID 2 BID 3
ESTIMATE

(CONTRACTOR
completion)

Estimated Contractor L & M 147081
Contractor BID L & M (Pending) 0 0 0
Project Appurtenances (by COSF) 66870 79450
Design (COSF) 8191
Design (A&E) 16381.5 16382
Labor 81707
Projected Project Management
Coordination & Administration 13105 13105 13105 13105 13105

$13,105.20 $13,105.20 $13,105.20 $13,105.20 $13,105.20

$81,706.67

$16,381.50

$16,381.50

$8,190.75

$66,870.00

$79,450.00

$147,081.00
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Las Acequias

$163,815 - 2012 
IMPLEMENTATION 

PLAN COST ESTIMATE

NOTE:  ESTIMATE
BASED ON  ENN 
RECOMMENDED 

IMPROVEMENTS -
IMPROVE /REPLACE 
PATHWAY, SOLAR 

LIGHTING, 
PLAYGROUND EQUIP., 

PICNIC TABLES



COSF (Estimate) BID 1 BID 2 BID 3
Contractor BID L & M 30283 64417 0
Project Appurtenances (by COSF) 25497 25497 25497 25497
Design (COSF) 3003
Design (A&E) 6006.6 6740.889 6740.889
Labor 15091
Projected Project Management
Coordination & Administration 4806 4806 4806 4806

$4,806.00 $4,806.00 $4,806.00 $4,806.00

$15,091.00
$6,006.60 $6,740.89 $6,740.89

$3,003.30

$25,497.00

$25,497.00 $25,497.00 $25,497.00

$30,283.00

$64,417.00
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Monica Lucero 
(Large shade structure, improved connectivity to Arroyo Chamiso, 

improve turf conditions)

$60,066 - 2012 
IMPLEMENTATION PLAN 

NOTE:  ESTIMATE BASED 
ON  LARGE SHADE 
STRUCTURE AND 

APPURTENNANCES, 
NEW SIDEWALKS TO 

SHADE STRUCTURE AND 
ARROYO CHAMISO TRAIL



COSF (Estimate) BID 1 BID 2 BID 3
BID ALTERNATE (TURF) 7500 9737 125173 0
Contractor BID 84304 74324 83846
Project Appurtenances (by COSF) 78842 78842 78842 78842
Design (COSF) 3,644
Design (A&E) 11,251.50 11,251.50 11,251.50 11,251.50
Labor 43487
Projected Project Management
Coordination & Administration 9037 9037 9037 9037

$9,036.61 $9,036.61 $9,036.61 $9,036.61

$11,251.50

$11,251.50 $11,251.50 $11,251.50

$3,643.61

$78,842

$78,842 $78,842 $78,842

$84,304.00 $74,324.00 $83,846.00
$7,500

$9,737

$125,173
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Patrick Smith (ADA Parking Ramp, Irrigation System Upgrade)

$160,539 - 2012 
IMPLEMENTATION 

PLAN COST ESTIMATE

NOTE:  ESTIMATE BASED 
ON  COMPLETING  

IRRIGATION SYSTEM 
AND ALTERNATE TURF 

IMPROVEMENTS
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