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REQUEST FOR PROPOSALS 
 
 PROPOSAL NUMBER ‘16/10/P 
 
 
 
 
Proposals will be received by the City of Santa Fe and shall be delivered to the City of 
Santa Fe Purchasing Office, 2651 Siringo Road Building “H“ Santa Fe, New Mexico 
87505 until 2:00 P.M. local prevailing time October, 20, 2015. Any proposal received 
after this deadline will not be considered.  This proposal is for the purpose of procuring 
professional services for the following: 
 
City of Santa Fe Transition Public Right-of-Way (PROW) 

Update January 2016 
 

The proponent's attention is directed to the fact that all applicable Federal Laws, State 
Laws, Municipal Ordinances, and the rules and regulations of all authorities having 
jurisdiction over said item shall apply to the proposal throughout, and they will be 
deemed to be included in the proposal document the same as though herein written out 
in full. 
 
The City of Santa Fe is an Equal Opportunity Employer and all qualified applicants will 
receive consideration for employment without regard to race, color, religion, sex, sexual 
orientation or national origin.  The successful proponent will be required to conform to 
the Equal Opportunity Employment regulations. 
 
Proposals may be held for sixty (60) days subject to action by the City.  The City 
reserves the right to reject any of all proposals in part or in whole.  Proposal packets are 
available by contacting:  Shirley Rodriguez, City of Santa Fe, Purchasing Office, 2651 
Siringo Road, Building “H” Santa Fe, New Mexico, 87505, (505) 955-5711. 
 
       
Robert Rodarte, Purchasing Officer 
 
Received by the Santa Fe New Mexican Newspaper on: 09/11/15  
To be published on:  09/16/15  
 
Received by the Albuquerque Journal Newspaper on:  09/11/15  
To be published on:  09/16/15  
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PROPOSAL SCHEDULE 
 
 
 

RFP # ‘16/10/P 
 
 
 

1. Advertisement     September. 16, 2015 
 
2. Issuance of RFP’S:     September 16, 2015 
 
3. Receipt of proposals:    October 20, 2015 at 2:00 p.m.    
        local prevailing time. 
        Purchasing Office 2651 
        Siringo Road Bldg., “H” 
        Santa Fe, New Mexico 
        87505 (505) 955-5711 
 
4. Evaluation of proposals:    October 21 – November 3, 2015 
 
5. Interviews:      November 9 - 12, 2015 
 

Recommendation of award  
to Public Works – CIP Land Use  
Committee:      November 23, 2015 

 
6. Recommendation of award  
 to Finance Committee:    November 30, 2015 
 
7. Recommendation of award 
 to City Council:     December 9, 2015 
 
 
 
DATES OF CONSIDERATION BY FINANCE COMMITTEE AND CITY COUNCIL ARE 
TENTATIVE AND SUBJECT TO CHANGE WITHOUT NOTICE. 
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INFORMATION FOR PROPONENTS 
  
1. RECEIPT OF PROPOSALS 
 
 The City of Santa Fe (herein called "City"), invites firms to submit seven (9) copies 

of the proposal.  Proposals will be received by the Purchasing Office, until 2:00 p.m. 
local prevailing time October 20, 2015. 

 
 The packets shall be submitted and addressed to the Purchasing Office, at 2651 

Siringo Road Bldg. “H” Santa Fe, New Mexico 87505. No late proposals will be 
accepted whether hand delivered, mailed or special delivery. Do not rely on 
“overnight delivery” without including some lead-time. “Overnight delivery” will be 
determined to be non-responsive if delivered late, no matter whose fault it was. It 
is recommended that extra days be included in the anticipated delivery date to 
ensure delivery is timely. The Purchasing Office is closed 12:00 p.m. to 1:00 p.m. 
The outside of the envelope should clearly indicate the following information: 

 
 Proposal number:  ‘16/10/P 

           Title of the proposal:  City of Santa Fe Transition Public Right-of-Way (PROW) 
Update January 2016 

 
 

 
 Name and address of the proponent: 
 
 Any proposal received after the time and date specified shall not be considered.  

No proposing firm may withdraw a proposal within 60 days after the actual date of 
the opening thereof. 

 
2. PREPARATION OF PROPOSAL 
 
 Vendors shall comply with all instructions and provide all the information requested.  

Failure to do so may disqualify your proposal.  All information shall be given in ink 
or typewritten.  Any corrections shall be initialed in ink by the person signing the 
proposal. 

 
 This request for proposal may be canceled or any and all proposals may be 

rejected in whole or in part, whenever the City of Santa Fe determines it is in the 
best interest of the city. 

 
3. ADDENDA AND INTERPRETATIONS 
 
 No oral interpretation of the meaning of any section of the proposal documents will 

be binding.  Oral communications are permitted in order to make an assessment of 
the need for an addendum.  Any questions concerning the proposal must be 
addressed prior to the date set for receipt of proposal. 
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 Every request for such interpretation should be in writing addressed to, Purchasing 

Officer, 2651 Siringo Road Bldg. “H” Santa Fe, New Mexico, 87505 and to be given 
consideration must be received at least (5) days prior to the date set for the 
receiving of proposals. 
 

 Any and all such interpretations and any supplemental instruction will be in the form 
of written addenda to the RFP.  Any and all such Addenda, if issued, will be 
published via electronic/digital format on the web site of the City of Santa Fe, no 
later than three days prior to the date fixed for the opening of the bids, at the 
following web address: 

 
http://www.santafenm.gov/bids_rfps 

 
 Failure of any proposing firm to receive any such addenda or interpretations shall 

not relieve such firm from any obligation under their proposal as submitted.  All 
addenda so issued shall become part of the contract documents. 
 
The City reserves the right to not comply with these time frames if a critical 
addendum is required or if the proposal deadline needs to be extended due to a 
critical reason in the best interest of the City of Santa Fe. 
  

4. LAWS AND REGULATIONS 
 
 The proposing firm's attention is directed to the fact that all applicable Federal 

Laws, State Laws, Municipal Ordinances, and the rules and regulations of all 
authorities having jurisdiction over said item shall apply to the contract throughout. 
They will be deemed to be included in the contract the same as though herein 
written out in full. 

 
5. METHOD OF AWARD 
 
 The proposal is to be awarded based on qualified proposals as per the enclosed 

rating system and at the discretion and consideration of the governing body of the 
City of Santa Fe. The selection committee may interview the top three rated 
proponents; however, contracts may be awarded without such interviews.  At its 
discretion the city reserves the right to alter the membership or size of the selection 
committee. The City reserves the right to change the number of firms interviewed.  

 
6. COMPLIANCE WITH CITY’S MINIMUM WAGE RATE ORDINANCE (LIVING 

WAGE ORDINANCE) 
 

A copy of the City of Santa Fe Ordinance No. 2003-8, passed by the Santa Fe City 
Council on February 26, 2003 is attached.  The proponent or bidder will be required 
to submit the proposal or bid such that it complies with the ordinance to the extent 
applicable.  The recommended Contractor will be required to comply with the 

http://www.santafenm.gov/bids_rfps
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ordinance to the extent applicable, as well as any subsequent changes to the 
Ordinance throughout the term of this contract. 
  

7. RESIDENT, LOCAL OR VETERANS PREFERENCE 
 

 INTENT AND POLICY 
The city recognizes that the intent of the state resident preference statute is to give 
New Mexico businesses and contractors an advantage over those businesses,  

 policy is to give a preference to those persons and companies who contribute to the 
economy of the State of New Mexico by maintaining businesses and other facilities 
within the state and giving employment to residents of the state (1969 OP. Att'y 
Gen. No. 69-42).  The city also has adopted a policy to include a local preference to 
those persons and companies who contribute to the economy of the County of 
Santa Fe by maintaining businesses and other facilities within the county and giving 
employment to residents of the county. 

  
 With acknowledgment of this intent and policy, the preference will only be applied 

when bids are received from in-state and county businesses, manufacturers and 
contractors that are within 5% of low bids received from out-of-state businesses, 
manufacturers and contractors (13-1-21 (A) -1-21 (F) and 13-4-2 (C) NMSA 1978). 

 
 To be considered a resident for application of the preference, the in-state bidder 

must have included a valid state purchasing certification number with the submitted 
bid. 

 
 Thus it is recommended that in-state bidders obtain a state purchasing certification 

number and use it on all bids, in order to have the preference applied to their 
advantage, in the event an out-of-state bid is submitted.  In submitting a bid, it 
should never be assumed that an out-of-state bid will not be submitted. 

 
 For information on obtaining a state purchasing certification number, the potential 

bidder should contact the State of New Mexico Taxation and Revenue Department.  
 
 All resident preferences shall be verified through the State Purchasing Office.  

Applications for resident preference not confirmed by the state Purchasing Office 
will be rejected.  The certification must be under the bidder's business name 
submitting the bid. 

 
 NON-APPLICATION-COMPETING IN-STATE BIDDERS 
 

If the lowest responsive bid and the next responsive bids within 5% of the lowest 
bid, are all from the state of New Mexico, then the resident preference will not be 
applied and the state purchasing certification number will not be considered.  To be 
considered an in-state bidder in this situation, the bidders must meet the definition 
criteria of Chapter 13-1-21 (A)(1) and Chapter 13-4-2 (A) NMSA 1978. After 
examining the information included in the bid submitted, the city Purchasing 
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Director may seek additional information of proof to verify that the business is a 
valid New Mexico business.  If it is determined by the city Purchasing Director that 
the information is not factual and the low responsive bid is actually an out-of-state 
bidder and not a New Mexico business, then the procedures in the previous section  

 may be applied. 
 
 If the bidder has met the above criteria, the low responsive "resident" bid shall be 

multiplied by .95. If that amount is then lower than the low responsive bid of a "non-
resident" bidder, the award will be based taking into consideration the resident 
preference of 5%. 

 
 APPLICATION FOR LOCAL PREFERENCE 
 

For the purposes of this section, the terms resident business and resident 
manufacturer shall be defined as set out in Section 13-1-21 NMSA 1978; the term 
local as applied to a business or manufacturer shall mean: 

  
Principal Office and location must be stated: To qualify for the local preference, 
the principal place of business of the enterprise must be physically located within 
the Santa Fe County Geographic Boundaries. The business location inserted on 
the Form must be a physical location, street address or such. DO NOT use a 
post office box or other postal address. Principal place of business must have 
been established no less than six months preceding application for certification.  

 
The PREFERENCE FACTOR for resident and local preferences applied to bids 
shall be .95 for resident and .90 for local. The preference for proposals shall be 
1.10 for local. 
New Mexico Resident Veteran Business Preference:  New Mexico law, Section 13-
1-22 NMSA 1978, provides a preference in the award of a public works contract for 
a “resident veteran business”.  Certification by the NM Department of Taxation and 
Revenue for the resident veteran business requires the Offeror to provide evidence 
of annual revenue and other evidence of veteran status. 
An Offeror who wants the veteran business preference to be applied to its proposal 
is required to submit with its proposal the certification from the NM Department of 
Taxation and Revenue and the sworn affidavit attached hereto as Appendix E. 
 
If an Offeror submits with its proposal a copy of a valid and current veteran resident 
business certificate, 7%, 8%, or 10% of the total weight of all the evaluation factors 
used in the evaluation of proposal may be awarded. 
 
The local preference or resident business preference is not cumulative with the 
resident veteran business preference. 
 
Proposals for Goods and Services. When proposals for the purchase of goods or 
services pursuant to Section 23 are received, the evaluation score of the proposal 
receiving the highest score of all proposals from those proponents in the first 
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category listed above shall be multiplied by the Preference Factor.  If the resulting 
score of that proposal receiving the preference is higher than or equal to the 
highest score of all proposals received, the contract shall be recommended to that 
proponent receiving the preference. I f no proposal are received from proponents in  
 

the first category, or if the proposal receiving the preference does not qualify for an 
award after multiplication by the Preference Factor, the same procedure shall be 
followed with respect to the next category of proposals listed to determine if a 
proponent qualifies for award. 

 
Qualifications for Local Preference. The Central Purchasing Office shall have 
available a form to be completed by all bidders/proponents who desire to apply for 
the local preference as a local business.  The completed form with the information 
certified by the offeror must be submitted by the bidders/proponents with their bid or 
proposal to qualify for this preference. 
 
Limitation. No offeror shall receive more than a 10% for local preference pursuant 
to this section on any one offer submitted.  A bidder may not claim cumulative 
preferences. 
 
Application. This section shall not apply to any purchase of goods or services when 
the expenditure of federal and/or state funds designated for a specific purchase is 
involved and the award requirements of the funding prohibit resident and/or local 
preference(s). This shall be determined in writing by the department with the grant 
requirements attached to the Purchasing Office before the bid or request for 
proposals is issued. 
 
Exception. The City Council at their discretion can approve waiving the Local 
Preference requirements for specific projects or on a case by case basis if it is the 
City’s best interest to do so. 

  
8. PROTESTS AND RESOLUTIONS PROCEDURES 
 
 Any proponent, offeror, or contractor who is aggrieved in connection with a 

procurement may protest to the Purchasing Officer.  The protest must be in writing 
and submitted within fifteen (15) days and requirements regarding protest and 
resolution of protests are available from the Purchasing Office upon request. 
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SPECIAL CONDITIONS 
 
1. GENERAL 
 When the City's Purchasing Officer issues a purchase order document in response 

to the vendor's bid, a binding contract is created. 
 
2. ASSIGNMENT 
 Neither the order, nor any interest therein, nor claim under, shall be assigned or 

transferred by the vendor, except as expressly authorized in writing by the City 
Purchasing Officer's Office. No such consent shall relieve the vendor from its 
obligations and liabilities under this order. 

 
3. VARIATION IN SCOPE OF WORK 
 No increase in the scope of work of services or equipment after award will be 

accepted, unless means were provided for within the contract documents. 
Decreases in the scope of work of services or equipment can be made upon 
request by the city or if such variation has been caused by documented conditions 
beyond the vendor's control, and then only to the extent, as specified elsewhere in 
the contract documents. 

 
4. DISCOUNTS 
 Any applicable discounts should be included in computing the bid submitted. Every 

effort will be made to process payments within 30 days of satisfactory receipt of 
goods or services. The City Purchasing Officer shall be the final determination of 
satisfactory receipt of goods or services. 

 
5. TAXES 
 The price shall include all taxes applicable. The city is exempt from gross receipts 

tax on tangible personal property. A tax exempt certificate will be issued upon 
written request. 

 
6. INVOICING 
 (A) The vendor's invoice shall be submitted in duplicate and shall contain the 

following information: invoice number and date, description of the supplies or 
services, quantities, unit prices and extended totals. Separate invoices shall 
be submitted for each and every complete order. 

 
 (B) Invoice must be submitted to ACCOUNTS PAYABLE and NOT THE CITY 

PURCHASING AGENT. 
 
7. METHOD OF PAYMENT 
 Every effort will be made to process payments within 30 days of receipt of a 

detailed invoice and proof of delivery and acceptance of the products hereby 
contracted or as otherwise specified in the compensation portion of the contract 
documents. 
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8. DEFAULT 
 The City reserves the right to cancel all or any part of this order without cost to the 

City if the vendor fails to meet the provisions for this order, and except as otherwise 
provided herein, to hold the vendor liable for any excess cost occasioned by the city 
due to the vendor's default. The vendor shall not be liable for any excess cost if 
failure to perform the order arises out of causes beyond the control and with the 
fault or negligence of the Vendor and these causes have been made known to the 
City of Santa Fe in written form within five working days of the vendor becoming 
aware of a cause which may create any delay; such causes include, but are not 
limited to, acts of God or the public enemy, acts of the State or of the Federal 
Government, fires, floods, epidemics, quarantine restrictions, strikes, freight 
embargoes, unusually severe weather and defaults of sub-contractors due to any of 
the above unless the city shall determine that the suppliers or services to be 
furnished by the sub-contractor are obtainable from other sources in sufficient time 
to permit the vendor to meet the required delivery schedule. The rights and 
remedies of the city are not limited to those provided for in this paragraph and are in 
addition to any other rights provided for by law. 

 
9. NON-DISCRIMINATION 
 By signing this City of Santa Fe bid or proposal, the vendor agrees to comply with 

the Presidents Executive Order No. 11246 as amended. 
  
10. NON-COLLUSION 
 In signing this bid or proposal, the vendor certifies they have not, either directly or 

indirectly, entered into action in restraint of full competition in connection with this 
bid or proposal submittal to the City of Santa Fe. 
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SCOPE OF SERVICES 
‘16/10/P 

I. INTRODUCTION 
 

The City of Santa Fe is seeking proposals from qualified Americans with Disabilities 

Act (ADA) professionals to update the City of Santa Fe’s August 11, 2011 Title II Self 

Evaluation and Transition Plan.  Work includes field inspections and indexing of all City 

Public Right-of-Way (PROW): streets, roads, walkways, sidewalks and curb ramps.    

       

II. BACKGROUND 

Pursuant to Title II of the American Disabilities Act (28 CFR Part 35.105), a public 

entity is required to have, an evaluation of its current services, policies, and practices, 

and the effects thereof that do not or may not meet the requirements of the ADA.  

Similar requirements are established pursuant to Section 504 of the Rehabilitation Act 

(29 U.S.C. § 701, et seq.), which provides that "no qualified individual with a 

disability in the United States shall be excluded from, denied the benefits of, or be 

subjected to discrimination under" any program or activity that either receives Federal 

financial assistance or is conducted by any Executive agency or the United States 

Postal Service. 

 

On August 30, 2011 the City of Santa Fe updated their City’s 1992 ADA Self 

Evaluation and Transition Plan.  Title II of the ADA mandates that every public entity 

must periodically re-evaluate its current programs, services and policies to determine 

whether they are in compliance with non-discrimination regulations of the ADA.  The 

purpose of this RFP is to update the City’s current Self Evaluation and Transition Plan 

by including all City Public Right-of-Way which include streets, roads, walkways, 

sidewalks and curb ramps.   

  

Generally, the ADA Transition Plan lists existing barriers in the public rights-of-way 

under the City’s jurisdiction, and schedules which barriers to remove to provide 

access for individuals with disabilities to City programs. The City is required to 

provide access to all of its programs, but is not required to remove all architectural 

barriers in all of its facilities. In addition to making physical improvements, 

government agencies can choose among various administrative solutions, such as 

relocating or modifying a particular program, to obtain overall program access.  

 

The ADA Transition Plan is required by Department of Justice rules to address the 

following aspects of accessibility:  

(1) If a public entity has responsibility or authority over streets, roads or walkways, 

its ADA Transition Plan shall include a schedule for providing curb ramps or other 

sloped areas where pedestrian walks cross curbs, giving priority to walkways serving 

entities covered by the ADA, including State and local government offices and 

facilities, transportation, places of public accommodation, and employers, followed 

by walkways serving other areas;  
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(2) The ADA Transition Plan shall identify physical obstacles in the public entity’s 

facilities that limit the accessibility of its programs or activities to individuals with 

disabilities;  

(3) The ADA Transition Plan shall describe the methods that will be used to make the 

facilities accessible; and  

(4) The ADA Transition Plan shall specify the schedule for taking the steps necessary 

to achieve compliance with the ADA and, if the time period of the ADA Transition 

Plan is longer than one year, identify steps that will be taken during each year of the 

transition period.  

The ADA Transition Plan contains detailed physical barrier surveys of City streets, 

curb ramps and related facilities. These surveys are contained in a comprehensive 

computer database, and document barriers present at the time of the survey. The 

survey does not provide a complete listing of complying architectural or physical 

features. It also is important to note that improvements made to facilities after the 

date of the survey are not included as part of this ADA Transition Plan.  

The ADA does not designate a specific code or standard for evaluating access to 

existing facilities.  Title II gives government agencies a choice between the Uniform 

Federal Access Standards (UFAS) and the Americans with Disabilities Act 

Accessibility Guidelines (ADAAG) as a standard for renovations.  Since the ADA 

states that it does not override requirements of other state and local requirements, the 

State of New Mexico access regulations must be applied.  Please use Americans with 

Disabilities Act Accessibility Guidelines (ADAAG).  For the purpose of this ADA 

Transition Plan PROW, each facility or site area is evaluated based on the most 

stringent requirements of the 1991 ADA Accessibility Guidelines or 2011 Title 24. 

In creating priorities, it is the City’s intent to evaluate all areas of potential deficiency, 

and to make structures changes where necessary.  The assignment of priorities is 

intended to facilitate public review and to address specific concerns of the local 

disabled community.  It must be emphasized that it is the intent for all individuals 

with disabilities to be reasonably accommodated by the City. 

The time of performance is anticipated to be Dec. 2015 through Aug. 2016. 

 

III.  SCOPE OF WORK 

 

        The City is seeking proposals for the scope of work outlined below.  The 

                    consultant is expected to expand on this scope in the proposal, incorporating 

        their expertise and proposed methods of approach.  An acceptable self-evaluation and 

                    transition plan for this RFP should contain the following: 

 

a) Update the 2011 Self Evaluation and Transition plan 

b) Attend a project kick off meeting 
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c) Attend Mayor’s Committee on Disability meetings to present progress reports; 

d) Complete a comprehensive and accurate inventory of all the City’s PROWs 

that includes a list of all physical barriers that limits accessibility to individuals 

with disabilities, EXCEPT for bus stops. 

e) List a detailed outline of the methods to be used to remove these barriers and 

make the PROW accessible; 

f) Develop creative solutions for completing the inventory and performing 

fieldwork in an efficient manner by dividing this project into workable 

components or phases with cost estimates for each phase. 

g) Develop and deliver a database and GIS tools that are acceptable to the City’s 

Information Technology & Telephone Department that easily identify, sort, 

and filter the City’s Public Right-of-Way: streets, roads, walkways, sidewalks, 

and curb ramps.  The ITT guidelines include require that the GIS should be 

delivered as a geodatabase with particular features in individual future class files. 

h) Review existing KFH Group, Inc. database information for the (447) bus stops 
currently inventoried so that existing work is not duplicated; 

i) Integrate bus stop data previously completed by KFH Group into this inventory; 

j) Establish a prioritization and improvement implementation schedule to 

address areas that are not in compliance to achieve compliance with Title II of 

the Americans with Disabilities Act; 

k) Provide a comprehensive listing of existing infrastructure to include: 
a. Ramp Width, Running Slope and Cross Slope 
b. Surface Type 
c. Location of Ramps relative to Marked Crosswalks 
d. Lower Landing (adequate clear space, running slope, counter slope to ramp, 

and non-standard transition) 
e. Flare Slope 
f. Upper Landing (adequate clear space and slopes) 
g. Elevation change at bottom of ramp 
h. Evaluation of Existence of Maximum Extent Feasible (MEF) conditions 
i. Locations where ramps exist and don’t exist (including traffic islands) 
j. Configuration (including islands and cut-throughs) 
k. Identification of Plan Ramp Type 
l. Detectable Warnings (Color, Material, Mount Type and Condition) 

l) Compile draft reports to include: 

a. Summary of ADA background, requirements and any 

changes/developments since 1992. 

b. Summary of City ADA compliance background and scope of project. 

c. Summary of facilities and programs surveyed and which elements were 

surveyed at each. 

d. Prioritized list of recommended improvements and criteria used for 

ranking. 

e. Recommendations for future accessibility phased improvement 

strategies. 

m)  Revise draft report into final updated Self Evaluation Plan and Transition Plan 

 based on City staff and Mayor’s Committee on Disability review and   

 comments. 
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SUBMITTAL REQUIREMENTS 
‘16/10/P 

 
 
 
 

I. PROPOSAL FORMAT 
 

For uniformity of review and evaluation of proposals for the project, please use 
the following format in preparing your proposal.  Fee estimate should be 
submitted separately from bound proposal.  Please label each item clearly. 
 
A. Table of Contents 
B. Detailed Work Plan Based on Scope of Work 
C. Project Schedule 
D. Project Team Descriptions and Qualifications 
E. Related Experience 
F. Any Additional Pertinent Information 
G. Current Workload 
H. Fee Estimate 
I. List of references with contact person(s) phone numbers & e-mail 
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EVALUATION CRITERIA 
& 

WEIGHTED VALUES 
‘16/10/P 

 
 
 
 
 

EVALUATION COMMITTEE MEMBERS: 
Robert Rodarte, Purchasing 
David Chapman, Public Works 
David Barsanti, IT 
John Romero, Engineering 
Mark Tibbets, MPO 
David Catanach, Streets 
Dave McQuarie, Mayors Committee on Disability 
Ron Ortiz Dinkel, Mayors Committee on Disability 

 
At its discretion, the City reserves the right to alter the membership and size of the 
committee. 
 
Scores of the evaluation committee members will be totaled to determine the top rated 
firms.  
 
If interviews are conducted for the top three rated firms, those scores totaled from the 
evaluation committee members from the interview evaluations will determine the final 
top rated firm, unless other tangible extenuating circumstances are documented. 
 
Unless noted elsewhere in this RFP, the same evaluation form will be used to separate 
the interview scores. 
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RFP # ‘16/10/P  EVALUATION AND SCORE SHEET 
 

CITY OF SANTA FE ADA Self-Evaluation and Transition Plan Update January 2016 
 
 
 
 
  

   

 

 

Project Approach and Proposed Tasks  

 Demonstrated clear understanding of the above 

referenced federal and state statutes and 

requirements. 

 Delivery Approach demonstrates a clear 

description of key elements and effective 

schedule and work sequence to accomplish 

tasks in timeframe provided. 

20 Points 

Project Team Qualifications  

 Proposed Team reflects personnel with 

experience and success in delivery of work 

similar to what is anticipated with this Scope 

of Work.   

 Team organization demonstrates a logical 

approach to roles and responsibilities and an 

effective/efficient team to complete 

accomplish tasks in timeframe provided. 

20 Points 

Experience of the Consultant  

 Recent and successful experience with delivery 

of similar scopes of work for a size and 

population similar to the City of Santa Fe, New 

Mexico.   

 Demonstration of a clear and thorough 

understanding of the ADA requirements and 

currently available ADA guidance.  

 Demonstration of GIS Collection Experience 

20 Points 

Inclusion of Existing Bus Stop Connectivity 

Assessment 

 

 

10 Points 

Cost 

 

 

 

 

30 Points 

Total 100 Points 
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City of Santa Fe Transition Public Right-of-Way (PROW)  
Update January 2016 

 
‘16/10/P 

 
 
FIRM:  _____________________________ 
 
 
 
Evaluation       Max   Total 
                  Points*  Score    
    
 
Project Approach and Proposed Tasks 20  Score ________ 
 
Project Team Qualifications    20  Score ________ 

 

Experience of the Consultant    20  Score ________ 

 

 
 
 
 
 
 
 

 
 
 
EVALUATED BY:  
 
___________________________________DATE__________________ 
                                   
TITLE: ____________________________________ 
 

 

 

 

 

 

 

 

 

 

 

Inclusion of Existing Bus Stop Connectivity Assessment 

                                                                        10                    Score ________     

 

Cost                                                                 30                   Score ________ 

 

Total Score ___________ 
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INSTRUCTIONS RELATING TO 
LOCAL PREFERENCE CERTIFICATION FORM 

 
1. All information must be provided. A 10% local preference may be available for 

this procurement.  To qualify for this preference, an offeror must complete and 
submit the local preference certification form with its offer.  If an offer is 
received without the form attached, completed, notarized, and signed or if the 
form is received without the required information, the preference will not be 
applied.  The local preference form or a corrected form will not be accepted 
after the deadline for receipt of bids or proposals. 

 
2. Local Preference precedence over State Preference: The Local Preference 

takes precedence over the State Resident Preference and only one such 
preference will be applied to any one bid or proposal.  If it is determined that the 
local preference applies to one or more offerors in any solicitation, the State 
Resident Preference will not be applied to any offers. 

 
3. Principal Office and location must be stated: To qualify for the local 

preference, the principal place of business of the enterprise must be 
physically located within the Santa Fe County Geographic Boundaries. The 
business location inserted on the Form must be a physical location, street 
address or such. DO NOT use a post office box or other postal address. 
Principal place of business must have been established no less than six 
months preceding application for certification.  

 
4. Subcontractors do not qualify:  Only the business, or if joint venture, one of 

the parties of the joint venture, which will actually be performing the services or 
providing the goods solicited by this request and will be responsible under any 
resulting contract will qualify for this preference.  A subcontractor may not qualify 
on behalf of a prime contractor. 

 
5. Definition:  The following definition applies to this preference. 
 

A local business is an entity with its Principal office and place of business located 
in Santa Fe County. 
A Principal office is defined as: The main or home office of the business as 
identified in tax returns, business licenses and other official business documents. 
A Principal office is the primary location where the business conducts its daily 
operations, for the general public, if applicable. A temporary location or movable 
property, or one that is established to oversee a City of Santa Fe project does not 
qualify as a Principal office. 
 

Additional Documentation: If requested a business will be required to provide, within 
3 working days of the request, documentation to substantiate the information provided 
on the form.  Any business which must be registered under state law must be able to 
show that it is a business entity in good standing if so requested. 
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             LOCAL PREFERENCE CERTIFICATION FORM 
 
 
RFP/RFB NO:            
 
 
Business Name:            
 
 
Principal Office:            
          Street Address               City             State             Zip Code 
 
 
City of Santa Fe Business License #________________ (Attach Copy to this Form) 
 
 
Date Principal Office was established: _________________ (Established date 
must be six months before date of Publication of this RFP or RFB). 

 
CERTIFICATION  

 
I hereby certify that the business set out above is the principal Offeror submitting 
this offer or is one of the principal Offerors jointly submitting this offer (e.g. as a 
partnership, joint venture). I hereby certify that the information which I have 
provided on this Form is true and correct, that I am authorized to sign on behalf 
of the business set out above and, if requested by the City of Santa Fe, will 
provide within 3 working days of receipt of notice, the necessary documents to 
substantiate the information provided on this Form. 
 
          
Signature of Authorized Individual: ______________________ 
 
Printed Name: ________________________________________ 
                
 Title: ______________________ Date: _____________ 
 
Subscribed and sworn before me by_______________       this____, day of 
_______________ 
 
My commission expires__________      _____________________________ 
       Notary Public 
 
                                                                                                              SEAL 
 
YOU MUST RETURN THIS FORM WITH YOU OFFER 

 























Living
   Wage

City of Santa Fe

Ordinance
PURSUANT TO THE CITY OF SANTA FE 

LIVING WAGE ORDINANCE, SECTION 28-1 SFCC 1987
EFFECTIVE MARCH 1, 2015 ALL WORKERS WITHIN THE 

CITY OF SANTA FE 
SHALL BE PAID A LIVING WAGE OF

$10.84
PER HOUR

More Information, including the Living Wage Ordinance, is available at 
http://www.santafenm.gov 

(Click on Hot Topics/Living Wage)

Santa Fe’s Living Wage
•  T h e  S ant a  Fe  L i v i ng  Wa g e  O rd i n an c e  e st abl i sh e s  m i n i mu m  h ou r l y  w a g e s . 
• The March 1, 2015 Living Wage increase corresponds to the increase in the 

Consumer Price Index (CPI).
• All employers required to have a business license or registration from the City of 

Santa Fe (“City”) must pay at least the adjusted 2015 Living Wage to employees 
for all hours worked within the Santa Fe city limits.

Who is Required to Pay the Living Wage?
• The City to al l  ful l-time permanent workers employed by the City ;
• Contractors for the City, that have a contract requiring the performance of a 

service but excluding purchases of goods;
• Businesses receiving assistance relating to economic development in the form of 

grants, subsidies, loan guarantees or industrial revenue bonds in excess of twenty-
five thousand dollars ($25,000) for the duration of the City grant or subsidy;

• Businesses required to have a business license or registration from the City; and
• Nonprofit organizations, except for those whose primary source of funds is from 

Medicaid waivers.
• For workers who customarily receive more than one hundred dollars ($100) per 

month in tips or commissions, any tips or commissions received and retained by 
a worker shall be counted as wages and credited towards satisfaction of the Living 
Wage provided that, for tipped workers, all tips received by such workers are retained 
by the workers, except that the pooling of tips among workers shall be permitted.



  ¿Quién está obligado a pagar el salario? 
• La ciudad a todos los trabajadores a tiempo completo permanentes contratados por la ciudad;  
• Contratistas para la ciudad, tiene un contrato que requiere la prestación de un servicio, pero 

excluyendo las compras de mercancías; 
• Empresas reciben asistencia en relación con el desarrollo económico en forma de becas, 

subsidios, garantías de préstamos o bonos industriales de ingresos superiores a 25 mil dólares 
($25,000) para la duración de la beca de ciudad o de subvención;

• Empresasrequieren contar con la licencia o el registro de la ciudad; y
• Organizaciones sin fines de lucro, con excepción de aquellos cuya principal fuente de fondos 

es de exenciones de Medicaid.  
• Para los trabajadores que habitualmente reciben más de cien dólares ($100) por mes en consejos 

o comisiones, consejos o comisiones recibidas y retenida por un trabajador serán contados como 
salarios y acreditados hacia la satisfacción de los salario siempre que, para los trabajadores 
reciben propinas, todos los consejos recibidos por estos trabajadores son retenidos por los 
trabajadores, salvo que se permitirá la puesta en común de consejos entre los trabajadores.

Salario Mínimo para la ciudad de Santa Fe
• La ciudad de Santa Fe establece salario mínimo por hora.
• Desde el 01 de Marzo de 2015 el incremento de salario, corresponde con el aumento en el 

índice de precios al consumidor (IPC).
• Todos los empleadores requieren, por ley, tener una licencia o registro de la ciudad de Santa 

Fe, deben pagar al menos el salario ajustado de 2015 a los empleados de todas las horas 
trabajadas dentro de los límites de la ciudad de Santa Fe.

$10.84
POR HORA

EFECTIVO DESDE EL DÍA PRIMERO DE MARZO DE 2015 
PARA TODOS LOS TRABAJADORES QUE LABOREN 

DENTRO DE LOS LÍMITES DE LA CIUDAD DE SANTA FE 
EL SALARIO MÍNIMO ESTABLECIDO QUE DEBERÁ SER 

PAGADO ES DE

    Más información, incluyendo la ordenanza del salario, está disponible en 
http://www.santafenm.gov 

(haga clic en Hot Topics/Living Wage)

Salario        
 Mínimo 

Ordenanza de 

Para la ciudad de Santa Fe
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A.  INTRODUCTION: DEVELOPMENT OF ADA TRANSITION PLAN UPDATE 

The Americans with Disabilities Act (ADA) of 1990 provides comprehensive civil rights 
protections to qualified individuals with disabilities in the areas of employment, public 
accommodations, State and local government services, and telecommunications. A primary 
goal of the ADA is to ensure equal participation in public life for all Americans with 
disabilities. Title II of the Act covers programs, services and activities of public entities, such 
as the City of Santa Fe. 
 
Under Title II, a public entity may not deny the benefits of its programs, services, and/or 
activities to individuals with disabilities by maintaining inaccessible facilities, which house 
these programs, services and activities. A public entity's programs, services, and activities, 
when viewed in their entirety, must be made accessible to and usable by individuals with 
disabilities, except where to do so would result in a fundamental alteration in the nature of 
the program; result in undue financial and administrative burdens or threaten or destroy the 
historic significance of a historic property.  
 
Section §35.150 requires that each program, service or activity conducted by a City, when 
viewed in its entirety, be readily accessible to and usable by individuals with disabilities. The 
regulation makes clear, however, that a City is not required to make each of its existing 
facilities accessible (§35.150(a)(1)). Unlike Title III of the ADA, which requires public 
accommodations to remove architectural barriers where such removal is "readily 
achievable," or to provide goods and services through alternative methods, where those 
methods are "readily achievable," Title II requires a City to make its programs accessible in 
all cases, except where to do so would result in a fundamental alteration in the nature of the 
program or in undue financial and administrative burdens. Congress intended the "undue 
burden" standard in Title II to be significantly higher than the "readily achievable" standard in 
Title III. Thus, although Title II may not require removal of barriers in some cases where 
removal would be required under Title III, the program access requirement of Title II should 
enable individuals with disabilities to participate in and benefit from the programs, services 
or activities of cities in all but the most unusual cases. 
 
To comply with the Title II requirements for accessibility to City programs, services and 
activities, this Transition Plan: 
 

 Evaluates existing policies, procedures and practices as they pertain to the City’s 
programs, services and activities; 

 Provides findings and recommendations with regard to policies, procedures and 
practices; 

 Identifies physical obstacles in the public entity's facilities that limit the accessibility 
of its programs or activities to individuals with disabilities;  

 Assesses the extent of architectural barriers to program accessibility in the public 
rights-of-way and within the buildings, parks and other facilities operated by the 
City; 

 Describes in detail the methods that will be used to make the facilities accessible; 
 Estimates costs for mitigation solutions; 
 Specifies the steps necessary to achieve compliance; 
 Provides a schedule for barrier removal/mitigation; 
 Sets priorities for barrier elimination; and 
 Indicates the official responsible for implementation of the plan. 
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Per 28 Code of Federal Regulations, Part 35; Subpart D – Program Accessibility; §35.150 – 
Existing Facilities; (d) Transition Plan (1): The City shall provide an opportunity to interested 
persons, including individuals with disabilities or organizations representing individuals with 
disabilities, to participate in the development of the transition plan by submitting comments. As 
such the City should invite the public to participate in the development of the Self-Evaluation 
and Transition Plan and to submit comments, questions, and recommendations. 
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B.  SELF-EVALUATION OF POLICIES, PROCEDURES AND PRACTICES 

In addition to identifying and modifying physical barriers, Title 28 CFR Part 35, Non 
Discrimination on the Basis of Disability in State and Local Government Services, requires 
that a public entity evaluate its policies, procedures and practices. The following outlines the 
minimum requirements for a public entity’s self-evaluation: 
 

 Evaluate its policies, procedures, and practices as they pertain to the City’s 
programs, services and activities; and make necessary modifications to those that do 
not meet the programmatic requirements of Title II of the ADA 

 Provide an opportunity to interested persons, including individuals with disabilities or 
organizations representing individuals with disabilities, to participate in the self-
evaluation process by submitting comments 

 Maintain, file and make available for public inspection a list of interested persons 
consulted, a description of areas examined and any problems identified, and a 
description of any modifications made 

 
 
The City must evaluate such policies, procedures and practices regarding communication, 
auxiliary aides and services, emergency response, publications, determination for undue 
burden, public activities, employment, and new construction of facilities, in addition to physical 
accessibility to City facilities. 
 
It is also recommended that for program barrier mitigation, a detailed outline of administrative 
requirements and detailed requirements of needed policies be included. The policy outline 
would serve as a guideline upon which the City's future policies may be built. 
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C.   ACCESS COMPLIANCE ASSESSMENTS OF FACILITIES  

The transition plan is used to document the access barriers to the City’s programs, services and 
activities.  The documented access barriers identify existing building conditions that deviate 
from current State and Federal standards for new construction. For each barrier, this Transition 
Plan outlines the code deviations and requirements from the ADA Accessibility Guidelines 
(ADAAG) included the following facilities (buildings, parks and public rights-of-way): 
 
NO. BUILDING NAME ADDRESS 
1 City Hall 200 Lincoln Ave. 
2 Main Library 122 Washington Ave. 
28 Water Street Parking Lot Water St. 
58 Sandoval Parking Facility Sandoval St. 
4 Fort Marcy Complex 490 Washington Ave. 
18 Fire Station 1 200 Murales Rd. 
5 Senior Citizens Center 1121 Alto St. 
6 Bicentennial Pool 1121 Alto St. 
14 Day Care Center 1121 Alto St. 
15 New Vistas 1121 Alto St. 
16 La Familia Med, Cent. 1035 Alto St. 
9 Monica Roybal Center 735 Agua Fria St. 
10 Teen Center 735 1/2 Agua Fria St. 
8 Salvador Perez Pool 601Alta Vista 
54 Water Division Admin. Bldg. 801 W. San Mateo 
3 La Farge Library 1730 Llano St. 
35 Police Records 2651 Siringo Rd. 
44 Fire Station 7 2391 Richards Ave. 
45 Genoveva Chavez Community Center 3221 Rodeo Rd. 
11 Streets & Solid Waste Bldg. A 1142 Siler Rd. 
13 Antonio Roybal Parks & Rec. Bldg. C 1142 Siler Rd. 
20 Fire Station 5 1130 Siler Rd. 
51 Santa Fe Trails - Public Transit Facility 2931 Rufina St. 
22 Fire Station 8 & Police Professional Standards 2501 Camino Entrada 
46 Municipal Courts 2511 Camino Entrada 
53 Police Admin. Bldg. 2515 Camino Entrada 
61 Southside Library 6599 Jaguar Dr. 
52 Waste Water Admin. Bldg. 73 Paseo Real 
56 Airport Terminal Offices 443 Airport Rd. 
60 Marty Sanchez Links de Santa Fe Golf Pro Shop & Club 205 Caja del Rio Road  
 
NO. PARK NAME ADDRESS 
200 Alta Vista/Walkway Alta Vista/Walkway 
302 Ashbaugh Park 1703 Cerrillos Rd 
203 Atalaya Park 717 Camino Cabra 
128 Boy's Club 731 Alto St 
204 Alvarado Park 2234 Calle Alvardo 
205 Celle Lorca/Southridge Park 2075 Calle Lorca  
401 Candelero Park 2213 Brillante St 
120 Prince Park/Cross of the Martyrs 617 Paseo de Peralta 
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410 Nava Ade/Dancing Grounds Park Governor Miles & Dancing Ground 
215 Delgado E. Alameda 
126 Don Gaspar/Defouri * Open Space 
317 Dos Hermanos Camino Carlos Rey 
217 E. SF. River/Alameda Inn Peralta & Alameda  
421 Escondido Ct.  1574 Escondida Ct 
110 Frank S. Ortiz Park Playground 160 Camino de la Crucitas 
114 Fort Marcy Ballpark Murales 
422 Galisteo Tennis Court 2721 Galisteo Court 
403 Genoveva Chavez Community Center Park 3221 Rodeo Rd 
118 Peralta Park 323 Grant Ave 
206 Cornell Park (Rose Garden) 1315 Galisteo Parkway 
405 Herb Martinez Park 2240 Camino Carlos Rey 
  La Resolana 2904 Camino del Gusto 
130 Thomas Macaione Park 301 E Marcy St 
310 Las Acequias 1100 Calle Atajo 
408 Marc Brandt Park Camino Consuelo/Siringo Rd 
409 Monica Lucero Park 2356 Avenida de las Campanas 
412 Ragle Park Zia Rd 
315 Rancho Del Sol (Phase II) Park Jaguar 
413 Rancho Siringo Park Rancho Siringo Ln/Rancho Siringo Dr 
213 Salvador Perez Park 601 Alta Vista St 
124 Santa Fe River W. Alameda 
315 Rancho Del Sol (Nava Ade) Sierra Nevada & Contenta 
131 Torreon Park 1515 W. Alameda St 
415 Villa Linda Park 4250 Cerrillos Rd & W Rodeo Rd 
207 De Vargas Park 302 W. De Vargas St 
 
In the rights-of-way, where the City has either sole or shared responsibility/authority over 
streets, roads and walkways, the ADA Transition Plan references the Public Works 
department’s schedule for providing curb ramps or mitigating barriers in pedestrian sidewalks, 
giving priority to pedestrian routes serving public entities, including State and local government 
offices and facilities, transportation, places of public accommodation, and employers, followed 
by walkways serving other areas. Based on these prioritization criteria and in conjunction with 
City staff, a representative sample of intersections and mid-block sections in the rights-of-way 
serving City programs, services and activities was selected for inclusion in this plan. 
 
The survey of City facilities fulfills the first requirement for the Transition Plan, by identifying 
physical obstacles limiting the accessibility of the City’s programs and activities to disabled 
individuals. Field assessments of City buildings and parks were conducted in accordance with 
current accessibility standards – Title II of the ADA; the Americans with Disabilities Act; 
furthermore recommendations in the rights-of-way were also developed based on the Access 
Board’s revised draft guidelines for Accessible Public Rights-of-Way. 
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Report Production 

The following information contains the minimum data included in the Transition Plan-
Assessment Reports: 
 

 Item number of barrier and/or room numbers, corresponding to schematic site and floor 
plans 

 Area/location of the barrier; for example room name or number 

 Description of the barrier (as-built situation) 

 As-is measurement/dimension 

 Method of mitigation (e.g. physical alteration, purchase, program modification, equivalent 
facilitation, etc.) 

 Detailed description of proposed solution and, if applicable, an alternative or interim 
solution 

 Code citations, specifying the applicable sections in the State accessibility regulations, 
and in the federal standards 

 Severity of individual barriers (three levels: 1=severe, 2=moderate, 3=mild)  

 Unit and estimated unit price 

 Total estimated cost for barrier removal 

 Special site conditions (if applicable) 
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D.   PRIORITIZATION CRITERIA FOR BARRIER MITIGATION 
The relative importance of each barrier, according to its impact upon the disabled population 
was taken into account when developing the prioritization criteria for barrier mitigation.  
 
Overall Prioritization Criteria according to programmatic functions: 
 
 Importance of the program function 

 Frequency of Use 

 Program location and relation to other programmatic functions 

 

Since persons with disabilities utilize certain buildings and facilities with greater frequency than 
other facilities, the impact of barriers identified at those facilities was deemed to be greater. 
Upon compilation of the survey results, appropriate City staff and the Mayor’s Committee on 
Disability helped determine a prioritization criteria for key items found in the survey and obtain 
additional information to determine a final level of prioritization. 
 
Prioritization Criteria for Facilities according to barrier location: 
 
Priority 1.  Basic public access and hazardous conditions. 

Priority 2.  Access to program function areas. 

Priority 3.  Access to public common areas that support program function areas. (such as 
restrooms, drinking fountains, public telephones, etc.). Provision of visual/audible 
signal devices connected to the existing fire alarm system. 

Priority 4.  Barriers not included in priorities 1, 2 and 3. 

Priority 5.  Barriers not addressed by the ADAAG. However, they are addressed by the NM 
State Building Standards and/or NM DOT Standards. 

 

The prioritization of barrier-mitigation within the City buildings and parks followed a 2-step 
process: 

1. Priorities 1 through 5 were assigned to each record or barrier identified (as described 
below) 

2. Priority numbers 1 through 34 were assigned to each of the City parks and 1 through 31 
to each of the City buildings surveyed; with facility priority #1 being a higher priority than 
facility priority #2 and so on.  

The Mayor’s Committee on Disability also reviewed and provided input on the above-mentioned 
prioritization criteria. The identified barriers were prioritized and sorted for inclusion into annual 
barrier-removal projects based on the City’s available budget streams for these projects.  

Identified in the appendix of the Transition Plan, are proposed facilities barrier-mitigation sorted 
and assigned by the following City programs/plans (with corresponding Officials Responsible): 

o Infrastructure Capital Improvement Plan FY 2011-2015 (Dir. - Public Works Department)  

o 2009 Parks Bond Implementation Program (Dir. - Parks/Trails/Watershed Division)  

o Facilities Maintenance Program (Dir. - Facilities Maintenance Division)  

o Parking Facilities Operations & Maintenance Program (Dir. - Parking Division) 

A higher priority order is given based on the above prioritization criteria and the facilities master 
priority number for each City facility, sidewalks within sections of mid-blocks and curb ramps at 
street intersections serving or connecting to City.  
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In the public rights-of-way (PROW), where the City has sole responsibility/authority over streets, 
roads and walkways, the ADA Transition Plan references the City’s Street Overlay Program 
schedule for providing curb ramps or mitigating barriers in pedestrian sidewalks. In addition, the 
Transition Plan schedule prioritizes barrier-mitigation within pedestrian routes that serve public 
entities, including State and local government offices and facilities, transportation, places of 
public accommodation, and employers, followed by walkways serving other areas. 

 
Prioritization Criteria for PROW according to barrier location: 
 
Priority 1.  Pedestrian routes wherein request(s) for barrier removal by any person with 

mobility and/or vision disabilities seeking full and equal access 

Priority 2.  Pedestrian routes serving State and local government offices and facilities 

Priority 3.  Pedestrian routes serving important transportation corridors, including pathways 
leadings to schools. 

Priority 4.  Pedestrian routes serving commercial/business zones and other Title III entities 

Priority 5.  Pedestrian routes serving residential neighborhoods and undeveloped regions. 

 

It is also recommended that the City adopt a formal policy and procedure for the Streets Division 
within the PWD to follow when responding to curb ramp upgrade requests from residents on as-
needed basis.  

 

For barriers within the public rights-of-way, a 4-pronged approach is recommended: 

 

1. PWD/Streets Division will prepare a mitigation schedule for pedestrian access routes 
from the nearest fixed route (Santa Fe Trails) bus stop(s) serving City offices/facilities to 
the site-entrance points of those facilities. If a technical infeasibility is determined, 
PWD/Streets Division will coordinate with PWD/Transit Division on relocating bus stops 
along accessible route serving said City offices/facilities.  
Pedestrian access routes serving the City’s facilities should be prioritized over federal, 
state, county, school districts and other Title II facilities. Furthermore, City will intimate 
the New Mexico Department of Transportation (NMDOT) of existing barriers in 
pedestrian access routes along State highways/roads, thereby requesting NMDOT to 
provide the necessary improvements/alterations and/or to pre-schedule removal of 
identified barriers within NMDOT’s ADA Transition Plan. Alternatively, barriers within 
State highways/roads where NMDOT are the Authority Having Jurisdiction (AHJ) may be 
addressed using negotiated State funding/resources. 

2. PWD/Engineering Division’s Streets & Drainage Maintenance Section will provide the 
City’s Long Range Pavement Management Program (PMP) identifying street sections 
being resurfaced under this program over the next few years. As these Capital 
Improvement Projects are funded, this information will be shared with the 
PWD/Roadway Development Section, who will identify curb ramps that are not compliant 
with current ADA standards within the PMP’s identified street sections. These identified 
curb ramps will be scheduled for upgrade to applicable standards in tandem with said 
projects.  
In general, when a feature in the public rights-of-way is altered, the requirements for new 
construction must be applied to the maximum extent feasible within the scope or 
boundary of the project that has been planned. As such, new work and new curb ramps 
that are included in the limits, boundaries, or scope of a planned PMP project must meet 
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all applicable Federal, State and local requirements. Having said that, the City is under 
no obligation to expand the scope or limits of a project to include other curb ramps or 
adjacent work outside the limits or boundary of the planned project. Existing curb ramps 
outside the project boundary need only comply with existing ADA Standards. 

3. PWD will identify severe barriers within high traffic pedestrian access routes along 
arterial streets and the downtown area. The streets to be included and the definition of 
severe barriers will be determined in collaboration with the Mayor’s Committee on 
Disability (MCD). Upon identification of said severe barriers, PWD/Streets Division will 
prepare a mitigation schedule for those severe barriers that are not scheduled for 
removal in tandem with City’s PMP projects.  

4. PWD/Streets Division will adopt a formal procedure/policy of reviewing citizen-requests 
for barrier-removal within pedestrian access routes and providing the necessary services 
determined through the review. 

 

Official(s) Responsible 

 

The ADA requires that an official be identified as responsible for the implementation of the 
Entity’s plan.  

 

It is the US DOJ's view that compliance with 28 CFR 35.150(a), like compliance with the 
corresponding provisions of the section 504 regulations for public programs, would in most 
cases not result in undue financial and administrative burdens on a City. In determining whether 
financial and administrative burdens are undue, all City resources available for use in the 
funding and operation of the said service, program, or activity should be considered. The burden 
of proving that compliance with paragraph (a) of 28 CFR 35.150 would fundamentally alter the 
nature of a service, program, or activity or would result in undue financial and administrative 
burdens rests with the City. 

 

The decision that compliance would result in such alteration or burdens must be made by the 
head of the public entity or his or her designee and must be accompanied by a written 
statement of the reasons for reaching that conclusion. The US DOJ recognizes the difficulty of 
identifying the official responsible for this determination, given the variety of organizational forms 
that may be taken by public entities and their components. Having said that, the intention is that 
the determination must be made by a high level official, no lower than a Department head, 
having budgetary authority and responsibility for making spending decisions. 

 

The Official Responsible for the implementation should be able to seek/acquire funding for ADA 
barrier removal work over the City’s Transition Planning period. In most cities, it is the City 
Manager who can effectively control the City’s budget line item – “ADA Transition Planning 
budget”. As such, The City of Santa Fe will designate the City Manager as the Official 
Responsible for the implementation of its ADA Transition Plan. The current City Manager is Mr. 
Robert Romero and can be reached at the City Manager’s office. In the City of Santa Fe, the 
barriers identified in Parks, Buildings and the Rights-of-Way will all fall in the purview of the 
Public Works Department Director and/or his respective Division Directors – i.e. Parks, 
Trails/Streets, Facilities Maintenance, Parking, etc.  
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Typically, the responsibility of making any particular City program, service or activity accessible 
to all persons, regardless of ability, rests with the official who controls the operating funds for 
that particular program, service or activity. To this end, the task of seeking/getting approval for 
funds from the governing body to make the said program accessible lies with the official 
responsible for the program. 

 
Transition Plan Implementation 

The document should be maintained and updated for the duration of the Transition Planning 
period and a copy of the transition plan shall be made available for public inspection. Indication 
of the official responsible for implementation of the plan fulfills the final requirement of a 
Transition Plan.  
 
The final product is a working document to be modified as barriers are removed or alterations 
are made. The Official(s) responsible and project managers overseeing the barrier-removal 
projects will document all such ADA improvements/upgrades. Also as part of this process, 
technical infeasibility, if any, to meet necessary accessibility compliance will be documented and 
filed for the City’s records by the Engineer-of-Record on the project. It is also recommended to 
provide accessibility site audits (inspections) of on-going projects as part of the project close-
out/certification. This documentation and verification of barrier-mitigation will be integrated into 
the City’s ADA Transition Plan on a regular basis to ensure that barriers are “checked-off” and 
the Plan is current with a record of barrier-mitigation work. Annual reports of barrier-mitigation 
work may also be provided to City Council. 
 
This is a living document and is open to modification throughout the transition period. Identified 
in the appendix of the Transition Plan, are proposed facilities barrier-mitigation sorted and 
assigned by the following City programs/plans (with corresponding Officials Responsible): 

 Infrastructure Capital Improvement Plan (CIP) FY 2011-2015 (Dir. - Public Works 
Department)  

 2009 Parks Bond Implementation Program (Dir. - Parks/Trails/Watershed Division)  
 

The City will continue to plan for a biannual “ADA Transition Planning budget”. This budget will 
be used to plan mitigation of those barriers identified in the Plan that are not part of any CIP 
project or Bond program.  This budget will be in addition to and separate from funds required for 
any ADA improvements and upgrades triggered on account of CIP projects and Bond 
Programs. The scope of work and budget for all such CIP and bond projects must incorporate 
the improvements triggered by applicable Federal, State and local accessibility regulations and 
codes. 

 

Maintenance of accessible features is an integral part of the City’s plan to transition into a more 
accessible destination. Also identified in the appendix of the Transition Plan, is a list of issues 
that will be included as part of the City’s maintenance programs: 

 Facilities Maintenance Program (Dir. - Facilities Maintenance Division)  
 Parking Facilities Operations & Maintenance Program (Dir. - Parking Division) 
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August 30, 2011 S a l l y   S w a n s o n   A r c h I t e c t s ,   I n c .  

E.  PUBLIC INPUT 

Thus far (for the Final Draft), public input has been received through correspondence with the 
Mayor’s Committee on Disability and at the committee’s public meetings. 
 
Before the plan is adopted, the City will endeavor a wider outreach to solicit input on the 
development of its Transition Plan. 
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City of Santa Fe 
 

Updated ADA Transition Plan Public Hearing of 6/15/11  
Responses to Questions  

 
 
 

1) Page 2:  I n response to Ms. McCambell noticing the slides of the power point 
presentation were strictly for physical barriers,  Mr. Khambatta responded 
accordingly and not to mention the requirements of 28 CFR 35.150 “Existing 
Facilities” See Section D, Transition Plan, sub section (3) (i). 

2) Pages 3 & 4:  Mr. Dandy has assumed the City is the enforcement agency for 
Title III requirements.   Pages 2.2 and 2.3 of the Self Evaluation will be printed 
and given to Mr. Dandy in efforts to educate him regarding the 5 titles of the 
ADA.  In addition, Mr. Dandy will be given printed information referencing the 
USDOJ ADA 2010 revised requirements for Service Animals.  New Mexico State 
statute 28-11-2 & 3 titled “Qualified Animal Assistance Animal Act, Sub Section 
28-11-4 “Penalty” specifies it is a misdemeanor for any person that violates these 
sections.  Be advised this statute does not identify any enforcement authority.  Mr. 
Dandy has been informed of the required obligation to permit service animals in 
all City owned facilities as per Title II of the ADA. 

3) Pages 4 & 5: Ms. Lee inquired about the City’s procedure to address a non-
compliant curb ramp.  As noted in the minutes, Mr.  Khambatta informed Ms. Lee 
to contact the City’s ADA Coordinator for resolution.  He also informed her of 
the required ADA Grievance Procedure as noted in the transition plan. 

4) Page 5:  Ms. McCampbell spoke again regarding Multiple Chemical & 
Electromagnetic Sensitivities and this plan only identifies physical barriers and 
that the plan needed to go beyond physical barriers.   This updated plan meets the 
Code of Federal Regulation requirements for existing buildings as mentioned in 
bullet #1.  Once the DOJ adopts final guidelines by the U.S. Access Board with 
respect to MCS and EMS, the City will be required to comply.  The ADA 
Coordinator will recommend that the Mayor’s Committee on Disability consider 
proposing a request for policy similar to the US Access Board to refrain from 
wearing strong scents at public meetings and promote the use of scent free 
cleaning supplies in City buildings.  Ms. McCampbell’s MCS and EMS 
information was distributed to all members on the Mayor’s Committee on 
Disability in their packet for the July 21st MCD meeting. 

5)  Page 6:  Ms. Bendt verified the meeting room location signage was in place in 
the building and at the exterior elevator.  Ms. Bendt is referring to detectable 
warnings and is unaware of the purpose and requirement.  The ADA Coordinator 
has educated her since. 

6) Page 7: Ms. Reed’s questions in her letter of June 6, 2011, have been answered 
and will be included in the transition plan appendix as a permanent record.   

7) Page 7:  Mr. Firstenberg’s concerns are the same as Ms. Ann McCampbell as 
noted on pages 2 & 5.   



8) Page 8:  Ms. Lee questioned the plan addressing disabilities other than physical 
barriers that affect mobility impaired.  Mr. Khambatta responded accordingly 
based on enforceable standards. 

9) Page 9:  Mr., McQuarie requested transcripts of the public hearing for MCD 
members.  The Meeting minutes were distributed to MCD members in meeting 
packet for the July 21, 2011 meeting.  Mr. McQuarie questioned the facilities not 
included in the plan assessment survey.  The buildings assessed were off a list 
provided by the City’s Facility Division.  Certain buildings were removed off the 
list because they had no public areas for programs, services or activities.  I.E. 
Waste Water Treatment Plant, several Fire Stations or new buildings that include 
certificate of occupancies, i.e. the Convention and Visitors Bureau.   The same 
applies for the parks that were surveyed.   In public right-of-way, it was decided 
by the engineering director, assistant, consultant and ADA coordinator to survey 
and assess PROW that lead to City buildings and Parks.  The ADA Coordinator 
will recommend a list shall be created of all City facilities that contain public 
areas that were not surveyed to be surveyed in a future phase.  Pages 2.7 – 2.11 
reflect the need to create policies and procedures for the 13 points suggested by 
the DOJ for the self evaluation.  Pages 2.11 – 2.25 reflect suggested policies and 
procedures that include sample models.   These policies and procedures shall be 
high priority.  The next step shall address policies for programs and services 
offered by the City of Santa Fe.  The ADA Coordinator will seek assistance and 
recommendations by the Mayor’s Committee on Disability for policies and 
procedures concerning accessibility. The Grievance Procedure under the ADA is 
listed on page 2.25.  Page 11:  The ADA Coordinator will recommend the 
language in the procedure remains as written in deeming the City Manager or 
designee as the appeal process if not resolved by the ADA Coordinator.  The final 
decision as whether or not to include an appeal process through the Governing 
Body will have to be made by the City Manager.  

10) Page 11:  The Human Resource self evaluation survey was forwarded 
electronically to Ms. Martinez on 7/25/11.  At the MCD meeting of 7/21/11, 
members were asked if they wanted to see the HR self evaluation and no one 
responded.  Members were notified of the availability of the surveys.  In regards 
to the complaints the Governors Commission on Disability received, the ADA 
Coordinator was never notified by the GCD or the complainant.  City staff is 
aware of most accessibility requirements mandated by the ADA and once formal 
policies are in place this will ensure awareness and practices by all City staff. 

11) Page 12:  Ms. Phillips spoke in concerns of Multiple Chemical Sensitivity in 
regards to housing.  The City of Santa Fe does not provide housing programs 
however MCS guidelines may be in the near future in which at such time City 
owned facilities will be required to comply.  The City recognizes MCS may cause 
a disability however without required specific guidelines, MCS would be difficult 
to enforce.   

12) Pages 12 & 13:  I urge Ms. McCampbell to work with the MCD in recommending 
potential accommodations for MCS at City public meetings.  This could be a 
simple request to refrain from wearing strong fragrances for City public meetings.  
The ADA Coordinator would like more information to share with the Mayor’s 



Committee on Disability on the CDC’s indoor environment policy Ms 
McCampbell mentions. 

13) Page 13:  Ms. McGinnis was concerned regarding monitoring of the appendix of 
the transition plan.   The appendix portion of the transition plan discloses the 
City’s effort in seeking public input of the plan.  All questions asked during the 
public comment period and public hearing will be answered and included in the 
appendix.   The plan will be revised as deemed necessary by the ADA 
Coordinator, City Manager and include recommendations by our consultant. 

 
  
 



                      

 

 

   
 

    

 

 
 

 
Susana Martinez, 
 Governor 
 

 

Jim Parker, 
Director 
 
 
 

June 6, 2011 
 
Joe Lujan, ADA Coordinator 
City of Santa Fe 
PO Box 909 
Santa Fe, NM  87504 
jllujan@santafenm.gov 
 
RE:  Santa Fe ADA Transition Plan, dated March 15th 2011  
 
Dear Joe: 
 
 Thank you for all your efforts on bringing this plan closer to its conclusion.  It is an excellent document 
for continuing to make the City of Santa Fe an accessible city for all.  The Governor’s Commission on Disability 
(GCD) is writing as a follow up to our plan review.  GCD staff will attend the public hearing, summarize some 
concerns, and submit this letter to the record.  We offer the following comments. 
 
Cover Letter – GCD recommends providing a cover letter on this plan that is signed by Mayor, City Manager, 
or another appropriate person. 
 
Introduction 
Page 1.1, Title II requirements – GCD appreciates these statements regarding Title II requirements:  

 A public entity’s programs, services, and activities when viewed in their entirety, must be made 
accessible to and usable by individuals with disabilities, except….. 

 Title II requires a City to make its programs accessible in all cases, except where to do so would result 
in a fundamental alteration in the nature of the program …. 

 Title II should enable individuals with disabilities to participate in and benefit from the programs, 
services or activities of cities in all but the most unusual cases.  

 Congress intended the undue standard in Title II to be significantly higher than the readily achievable 
standard 

 Provides a schedule for barrier removal.mitigation 
 Sets priorities for barrier elimination 
 Indicates the official responsible for implementation of the plan   

 
Page 1.3, last paragraph for barrier mitigation – Who will do this?  
The ADA Coordinator, City Attorney’s Staff and the Mayor’s Committee on Disability. 
 
Page 1.5 Listing of facilities – All existing City facilities were not assessed at this time, however, a list of all 
City owned and leased facilities needs to be included for clarity and to help continue the evaluation process. 

Lamy Building 
491 Old Santa Fe Trail 

Santa Fe, New Mexico 87501 
505-476-0412 / Fax: 505-827-6328 

1-877-696-1470 
 

gcd@state.nm.us 
www.gcd.state.nm.us 
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All City owned facilities that were not specifically identified in this phase and will need to be included in a future 
phase of the Transition Plan.  This plan is a living document that requires updating.  It is suggested a list of 
facilities that were not included in this phase be created for future assessment. 
 
 
Page 1.6 Typo at 4th item – “As-is” 
Will be corrected. 
Corrected 
 
 
Page 1.7 Typos throughout page – Correct all  
Will be corrected. 
Corrected 
 
 
Page 1.7 Add Priority 6: Barriers specific to the facility or site. –  
 The ADA is actually a fairly new civil rights law.  The 2010 ADA STANDARDS (2010 ADA) uses 
language similar to several other national standards such as; IBC-2009, IEBC-2009, ANSI-2009, Fair Housing 
Act, National Transportation Standards, and may eventually incorporate the new green codes.  These other 
standards are updated on a more frequent basis, or different cycle, than the ADA.  
 In fact, the updated IBC and ANSI has lead to making the 2010 ADA easier to use and more closely 
aligned with standard building codes.  For example the ADA 1991 edition did not allow the bathroom door to 
swing into the clearances for any fixtures.  While the ANSI-1992 has allowed the bathroom door, for individual 
use bathrooms, to swing in as long as there is a 30”x48” space beyond the door swing.  The 2010 ADA has 
adopted the same door requirement.  Another example is the elimination of the stairway, bottom handrail 
extension.  The handrail change was in the ANSI-2003 and it is also in the 2010 ADA.  And now, the new IBC-
2012, ANSI-2009, and energy codes are available for consideration when developing the next cycle of ADA 
updates.   
 GCD believes the intent of the ADA is to allow a discussion of all barriers, even barriers that are not 
specified in code or law.  The SF ADA Transition Plan should allow an expanding dialogue because new 
technology and products are coming forward almost daily.   
Arfi: Not sure how to respond. 
City will coordinate with MCD on identifying barriers specific to the facility or site. 
   
 
Page 1.8, 3rd paragraph regarding a formal policy and procedure for curb ramp upgrade requests from 
residents – Who will prepare this formal policy? 
The ADA Coordinator, City Attorney’s Staff and the Mayor’s Committee on Disability. 
 
Page 1.8, Typo, 5th paragraph, end of 7th line – The last word shown is “intimate” and it should probably be 
“inform” 
One definition of the word “intimate” as spelled means a): resulting from careful study or investigation; 
thorough and b): very close intimate acquaintance with the facts.  The term intimate when used in this 
application has a lot more teeth than inform.  Arfi: Let’s discuss. 
 
Page 1.9, 4th line from top regarding existing curb ramps complying with 1991 ADA Standards –  
 GCD has understood the City uses the NMDOT Pedestrian Access Details which allows a 1:15 slope.  
The 1:15 slope is much easier for people with disabilities to use because a person can stop their wheelchair, or 
walker, on this gentle slope to observe traffic before entering the street.   
 The 1:12 curb ramp, allowed by the 1991 ADA, is the maximum slope and once a person starts going 
down in their wheelchair, or walker, it is almost impossible to stop.  A 1:12 slope is very scary because a 
person has less control and balance as they enter traffic lanes.  If existing curb ramps are allowed to remain 
with a slope of 1:12 maximum, it will be a less usable intersection.  And, how many 1:12 slopes will actually 
have a 1:10 slope in parts, or all, of the ramp?   
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 GCD recommends using the NMDOT Pedestrian Access Details to the maximum extent feasible and 
leaving the 1:12 ramp slope where there is difficult terrain, conflicts with utilities, site distance issues, and 
similar.  
The intent of the last paragraph is to clarify only curb ramps within the scope of work in a given project are 
required to be in compliance with current specifications.  Both ADAAG and ANSI currently specify 1:12 
maximum slope.  The City of Santa Fe uses the NMDOT PADS specs for all new construction within PROW.  
The 4th line states that existing curb ramps need only comply with ADAAG and ANSI current standards (1:12 or 
8.3%).  Should it exceed the maximum allowable slope, the curb ramp is not compliant however it is not 
subject to reconstruction because it was out of the scope of the project and not altered.    
 
Page 1.9, Official(s) Responsible – The actual Name, Title, and contact information are required.  The whole 
document is “a living document” and names can be changed. 
 
Arfi;  Do we need to place Robert Romero’s name here?  The Title II Technical Assistance Manuel actually 
calls for a persons name.  I feel it’s cut and dry the way it’s written. 
Robert Romero’s name included as current City Manager.   
 
 
Page 1.10, Transition Plan duration – GCD believes the ADA Transition is an on-going process without an 
ending date.   
 
Agree, page 1.10 does not disclose ending date. 
 
Page 1.10, second paragraph Transition Plan – Who will do the “Accessibility site audits (inspections)” and 
“Annual reports”? 
 
City Project Administrators for site inspection in project closeouts and ADA Coordinator for annual reports. 
 
Page 2.1, Acknowledgements – Could the Mayor’s Committee on Disability provided major funding for this 
plan and should shown in bold type?   
 
The MCD is acknowledged however CIP Bond Funds were used with a recommended approval by the MCD. 
 
Page 2.4, Defining a Qualified Person with a Disability – In the 6th line it states “a City residency 
requirement.”  There are many summer visitors, students, guests of City residents, county residents, and so 
forth who use city facilities.  They have every right to review the Plan, make comments and file accessibility 
complaints.  GCD recommends this section be revised.   
 
The City does not offer programs or services outside the City limits with the exception of transit in the 
extraterritorial zone.   You are correct, anyone who participates in any City program, service or activity, that 
program shall be accessible regardless of City residency.   Example:  Refuse pick up is only provided to City 
residents and the City provides assistance to persons with disabilities for refuse collection.  
Reference to City residency removed. 
Page 2.6, 1st bullet “a self evaluation and maintain it for public inspection for three years” – The ADA 
only identifies minimum requirements.  Through this Plan and the cooperation of all City departments we will 
make major progress to become ADA compliant, but in view of recent city budget reductions, the Plan will most 
likely take 10-20 years to complete.  This is a living and an on-going commitment to making all of Santa Fe 
services, programs and facilities accessible.  Please do not identify an end date for the Plan to be available for 
review.    
 
The Transition Plan is separate from the Self Evaluation.  Policies and procedures remain indefinite and are 
required to be updated.   Regardless of the self evaluation being available for public inspection for three years, 
the City is required to provide equal opportunity and access to all facilities, programs and services. 
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Page 2.6, 3rd bullet “an employee responsible for coordinating the City’s ADA mandates” – Wouldn’t this 
be the City Manager or someone with budgetary responsibility?  
 
The City ADA Coordinator  
 
Page 2.7, 3rd bullet “an ADA Coordinator to address compliance issues.” – What does this mean? 
The City is in compliance by appointing an ADA Coordinator. 
 
Page 2.7, item 1, last sentence “a City official responsible for Transition Plan mitigation” – Wouldn’t this 
be the City Manager or someone with budgetary responsibility?  
 
See page 1.9 for Official (s) responsible for plan Implementation. 
  
Page 2.7, Item 2 eligibility requirements – Must people have a city address to be considered a qualified 
person with a disability? 
 
This section does not require City limit residency.  Please read section again. 
 
Page 2.9, line 11 for determining fundamental alteration – This clearly states it “should be reviewed by the 
highest level of City government.”  Thank you for this clarity. 
 
Page 2.10, item 11, MCD plan check – MCD reviews only preliminary plans.  Much can change through the 
DD set and CD set.  Depending on the size of the project, the MCD should review the plans 2-3 times.  For 
example, the MCD and GCD had many accessibility plan reviews for the Convention Center and Railyard 
parking /sidewalk projects plus numerous phone and e-mail correspondence with the design team.  These 
projects are fairly good examples for accessibility review. 
 
Page 2.11, suggested policies/procedure – This clearly identifies some important responsibilities for the 
ADA Coordinator.  Will the ADA Coordinator have other staff to assist? 
 
The City Attorney and the MCD. 
 
Page 2.12, meeting notices – This looks good, but could it include a request for fragrance free meetings?  
 
This can be a recommendation by the MCD. 
 
Page 2.17, undue hardship – This looks good. 
 
Page 2.19, zero tolerance policy – This looks good. 
 
Page 2.20, appropriate language – This looks good.  Who will train city staff? 
 
This portion can be forwarded to all staff electronically, news letter with pay check and during new employee 
orientation. 
 
Page 2.23, policies and procedures – GCD recommends adding “to the maximum extent feasible” in the 
second line.  
 
So noted 
Included. 
 
Page 2.23, typo 6th paragraph 2nd line – fundamentally alter the nature “of” its programs 
Will do. 
Corrected. 
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. 
 
Page 2.25, grievance policy – How does one obtain the policy if they do not use the Internet? 
 
ADA Coordinators name and contact information is always available.  The public may pick one up at my office 
or I can mail as well. 
 
Self Evaluation Questionnaire 

 Page 2.18, purpose of checklist – Where are the completed checklists? 
Page 2.28, This is referencing the checklist on page 2.52 recommended for staff use as a guideline 
when policies and procedures are written for all departments, divisions and sections.   

 Page 2.28, 4th paragraph – The end of this paragraph has the date 2008.  Is this still appropriate? 
This is a standard boiler plate paragraph.  All staff who participated in the self evaluation submitted their 
completed forms in 2009.  This can be changed to reflect the year the forms were completed. 
Corrected. 

 Page 2.29, Question 2 – Typo, “has” is missing in the first line. 
Will do. 
Corrected. 
 

 Page 2.34 Item “II.A. Modify policies or practices.” – Could this include accommodations for multiple 
chemical & electro-magnetic sensitivity and creative solutions for the GCCC gate? 
It is suggested the Mayor’s Committee on Disability submit recommendations to the administration 
regarding a reasonable accommodations for both CMS and EMS.  Please be advised, guidelines by the 
DOJ and U.S. Access Board do not exist currently.  The exit gate at the GCCC, (used by persons with 
disabilities to enter) is ADA compliant however, the existing gates will be upgraded to include button 
operated electronic openers, a sensor pad for exiting and ADA signage. 

 Page 2.37 Question 2 – This lists “Fragrance-free areas” and “Air purifiers”.  Thank You.   
 Page 2.42 Historic properties “Note:  Accessible routes are only required at the level of 

entrance.” – This is not necessarily true.  At least one entrance must be accessible and as many other 
entrances as possible, should be made accessible. 
As an example, this means if the historic facilities main entrance has multiple stairs, it is required to 
have an accessible means of entrance to that facility as stated in the next paragraph.    

 Page 2.42 “VIII.  fundamental alteration - Wouldn’t the basic outline be the same for all departments 
as shown in an earlier section of this plan? Yes 

 Page 2.43 “Note:  These standards and questions are also applicable to emergency shelters and 
disaster recovery centers.”  Where will people with disabilities go if there is major gas outage, major 
forest fire, etc.  How are accessible emergency shelters identified?   
This falls under the City’s Emergency Preparedness Coordinators program and is aware of the 
accessibility requirements for emergency shelters.  Disaster recovery centers may include the City’s 
recreation centers, convention center or any other large city owned buildings.   If a private facility was 
used for a recovery center, it is required to meet accessibility requirements as well.  

 Page 2.48 Question 43 & 44 regarding undue burden – Who will train City Staff and make final 
decision?  This is to be determined. 

 Page 2.49 Questions 1-9 Accessible code compliance – Where does the MCD plan review fit into 
this part of the Plan?  City Resolution 2006-151 
 

 Page 2.50 Questions 1-4 for training – Who will train and assist City Staff on accessible facilities? 
To be determined.  Resources may include the ADA Coordinator, Mayor’s Committee on Disability.   

    
 
GENERAL 2009 ACCESS REQUIREMENTS - GCD recommends there be some reference to the state 
building code as the minimum building code for all jurisditions. 
 There are slight differences in the State and Federal access requirements, with the stricter provision 
prevailing.  See International Building Code-2009 (IBC-2009) section 102.  The two minimum guidelines are: 
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 The New Mexico Building Code-2009 (NMBC-2009) which adopts the IBC-2009 and makes 
amendments to Chapter 11 Accessibility, Appendix E Supplementary Accessibility Requirements, and 
several other sections pertinent to accessibility.  The NMBC-2009 and IBC-2009 are the “scoping” 
documents identifying the number and location of accessible elements.  IBC-2009 Chapter 35 then 
adopts the ICC/ANSI A117.1-03 or the American National Standard Institute, Accessible and Usable 
Buildings and Facilities-2003 (ANSI-2003) which provides “technical standards” identifying how to build 
accessible elements.  The NMBC-2009 is effective July 1, 2011 and enforced by NM Construction 
Industries.                                                                       

 The Federal Americans with Disabilities Act (ADA) has been updated and is now titled the 2010 ADA 
STANDARDS FOR ACCESSIBLE DESIGN (2010 ADA).  The 2010 ADA will become effective for new 
construction on March 15th, 2012.  ADA is enforced by the U.S. Department of Justice. 

 These are both minimum requirements, and best practices may call for augmented accessibility 
features depending on the nature of the project.  The Governor’s Commission on Disability (GCD) review is 
intended to cover the State requirements, Federal requirements and best practices. 
 GCD is not a regulatory agency and does not issue permits or waivers.  Indeed, there is no 
administrative process to assure compliance with the ADA, however, GCD believes that its written opinion 
would have considerable impact if accessibility design features were ever to become an issue in the future.  
Accordingly GCD hopes that you will incorporate our recommendations into the final project plans and GCD 
will be happy to work with you further to seek consensus on what would be the most practical, accessible and 
compliant design. 
 
TRAINING ON THE 2010 ADA 
 This fall, October 6th and 7th 2011, GCD and UNM are sponsoring a 2 day training presentation by the 
U.S. Access Board, authors of the ADA.  The first day will cover the new Americans with Disabilities Act (ADA) 
which is now titled 2010 ADA STANDARDS FOR ACCESSIBLE DESIGN (2010 ADA).  The second day will 
focus on Accessible Public Rights-Of-Way.  The 2 day training will be at the Albuquerque Convention Center 
and will provide CEU’s.  We have included you in our mailing list and you will be receiving notices soon. 
 
 GCD looks forward to working with you on implementation of this Plan.  
Sincerely, 
 
 
Hope Reed, 
Architectural Compliance Specialist 
 
Please note this document including responses will be listed in the appendix of the updated final updated 
transition plan.  The City of Santa Fe would like to thank you for participating in the public input portion in the 
development of our updated ADA Transition Plan. 
 
Sincerely, 
 
Joseph L. Lujan, ADA Coordinator, City of Santa Fe 



 
 

Susana Martinez 
 Governor 

 

Jim Parker 
Director 
 
 
 
 
 

June 7, 2011 
 
Joe Lujan, ADA Coordinator 
City of Santa Fe 
PO Box 909 
Santa Fe, NM  87504 
jllujan@santafenm.gov 
 
RE:  Santa Fe ADA Transition Plan, dated March 15th 2011  
 
Dear Joe: 
 
 Thank you for all your efforts on bringing this plan closer to its conclusion.  It is 
an excellent document for continuing to make the City of Santa Fe an accessible city for 
all.  The Governor’s Commission on Disability (GCD) is writing as a follow up to our plan 
review.  GCD staff will attend the public hearing, summarize some concerns, and submit 
this letter to the record.  We offer the following comments. 
 
Cover Letter – GCD recommends providing a cover letter on this plan that is signed by 
Mayor, City Manager, or another appropriate person. 
Formal adoption by the governing body is included with signatures. 
 
Section: II 
Page 2.2, Title III requirements – Privately owned businesses are held responsible for 
ensuring that the goods and services they provide to the public are accessible to 
persons with disabilities.  
 
 How does the City insure that businesses are held responsible that they provide 

accessible services to persons with disabilities? Examples would be admitting 
assistance dogs into businesses, making sure aisles are wide enough for wheel 
chairs to get through and that assistance is provided when necessary. Could that 
be a requirement for getting a business license? 

The only accessibility requirements the City has Title III jurisdiction over is construction 
alterations triggered by building permits and accessible parking requirements for new 
businesses.   All other accessible requirements are the responsibility of the property 
owner and tenant.    
 
DEFINITION OF DISABILITY 
Page 2.3 
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GCD recommends this section be revised to: 
 
The ADAAA and the regulations define “disability” as: 
 

 A physical or mental impairment that substantially limits one or more major life 
activities (sometimes referred to in the regulations as an “actual disability”.), or  

 A record of a physical or mental impairment that substantially limited a major 
life activity (“record of”), or 

 When an employer takes an action prohibited by the ADA because of an actual or 
perceived impairment that is not both transitory and minor (“regarded as”).  

Arfi: Thoughts? 
Definition added to report already. 
 
METHODOLOGY 
Page 2.5; was there a survey on ADA knowledge of Human Resources, supervisors and 
managers of the various City departments? 
Arfi: Do you have this electronically by chance. Not sure if this comprehensive manual 
is public information. 
Yes, this is the purpose of the self evaluation.  City Departments, Divisions and names of 
staff who participated in the self evaluation are listed on page 2.1., including Human 
Resources. 
 
Was there another survey for employers and business owners? 
No, transition plans and self evaluations apply only to local and state governmental 
entities with 50 or more employees.  See Title II technical assistance manual section II-
8.3000. 
 
GCD would like to see the examples of the surveys and the spreadsheets summarizing 
the reported data. 
Human Resource SE survey sent to you electronically on 7/25/11 (as requested on page 
11 of the public hearing minutes) and example of spreadsheet will be delivered to you 
during the week of 7/25-29/11. 
 
ACCESS TO PROGRAMS, SERVICES AND ACTIVITIES FINDINGS: 
Page 2.7, item 2 eligibility requirements – Eligibility requirements that would limit or 
exclude or tend to limit the participation of qualified persons with disabilities would be: 
 
City staff must first know what would limit or exclude or tend to limit the participation 
of qualified persons with disabilities.  
This is the specific purpose of a self evaluation.  The ADA Coordinator has never 
received a call from a person with a disability that has been denied access to any 
program, service or activity offered by the City of Santa Fe. 
 
GCD received complaints on the following issues:  
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 City transportation not accessible to blind and deaf, such as announcements and 
captions on bus routes 

 Service animals not being allowed in offices  
 Officers not giving tickets on violation of the service animal law 
 Officers not giving tickets on accessible parking violations 

B1: Bus route are currently being announced as per FTA triennial audit 6/15/2011.  B2: 
City staff is aware of service animal admittance in all City owned facilities.   B3: Law 
enforcement issue.  B4: Same as B3. 
 
Page 2.8, item 2 eligibility requirements – Should collaborate with State Emergency 
Preparedness. 
Eligibility requirements item 2 is listed on page 2.7.  Emergency Preparedness is item 5, 
pages 7 & 8, this is covered under “other stake holders”. (State) 
 
Page 2.9, item 9 – GCD can assist you in guidance on producing accessible meetings.  
Your assistance in creating a check list for staff would be greatly appreciated. 
 
Page 2.9, item 10 – GCD would like a copy of the comprehensive manual 
City response: GCD must request comprehensive Employee Manual from City’s Human 
Resources Department. 
 
Page 2.10, item 12 – Great, who will do the training? 
To be determined. 
 
Page 2.16, item 4 what is the interactive process? 
 
 The reasonable accommodation will be done in a timely manner. What does 

timely manner mean, days, weeks? 
A reasonable time frame as agreed to by the employee/applicant and employer. 
 

Page 2.20, second paragraph on the origin of the word handicapped should be deleted 
information provided is a myth. 
 
Recommended information: 

Handicap (VERIFIED ON SNOPES) 
 

The Timeline 
 1653 – Lottery Game 
 1754 – Horse Races 
 1883 – Concept of Equalization 
 1915 – Children with physical disabilities 
 1950 – Adults with disabilities 
Arfi: I’m not sure if detail as recommended by dee is needed. Thought’s? 
Deleted. 

 
Page 2.23, MODIFICATION TO POLICIES AND PROCEDURES 
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Please clarify that service animals are not pets but an extension of the person with a 
disability. 
This is an example referencing service animals are allowed and pets are prohibited.   
 
Page 2.35, LAW ENFORCEMENT 
 
GCD recommends you add: 
 
 Disability Awareness 
 Service Animal Awareness 
 Accessible Parking and Placard awareness 
 Penalties being enforced in both accessible parking and service animal violations 

of the ADA 
 Emergency Preparedness for people with disabilities training for First Responders 
 This was the SE questionare in which staff responded.  Upon creation of a policy 

or procedure, the GCD’s recommendations will be considered. 
 
You can get assistance and training from the Disability Law Resource project. Their 
number is 1-800-949-4232 and GCD can also collaborate with the Disability Law 
Resource to assist you in your training needs. 
The GCD’s assistance will be greatly appreciated. 
 
GCD looks forward to working with you implementation of this Plan and please don’t 
hesitate to call us. 
 
Sincerely, 
 
Dee Martinez 
Disability Specialist 
 
Please note this document including responses will be listed in the appendix of the final 
updated transition plan.  The City of Santa Fe would like to thank you for participating in 
the public input portion in the development of our updated ADA Transition Plan. 
 
Sincerely, 
 
Joseph L. Lujan, ADA Coordinator, City of Santa Fe, N.M. 
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INTRODUCTION: 
 
Passed in 1990, the American’s with Disabilities Act (ADA) is a comprehensive National 
Civil Rights mandate.  The ADA is designed to create inclusion for persons with 
disabilities in every facet of American society.   

The ADA contains five titles. Together they are designed to provide a comprehensive 
umbrella of Civil Rights protection for qualified persons with disabilities.    

Title I addresses employment for all employers having fifteen or more staff.  It requires 
that employers hire the candidate most qualified to perform the essential functions of 
the job with or without, the provision of a reasonable accommodation.  Reasonable 
accommodations may be necessary to enable a qualified employee to perform the 
essential functions of their job, to compete in the employment selection process or to 
receive benefits and privileges comparable to other employees in the work setting.  
When reasonable accommodation is needed it is incumbent upon the employer to 
engage in an interactive process, obtaining information from the employee and other 
sources.  At the completion of this process the employer, after giving primary 
consideration to the input received from the candidate or employee must select an 
effective accommodation if one is available.  Employers are not held to providing 
accommodations that constitute an undue burden.  An undue burden would be an 
accommodation that is extensive, disruptive, and unduly costly or would fundamentally 
alter the operation. 

Title II holds state and local government entities accountable for ensuring, when viewed 
in their entirety, that all programs, services and activities are readily accessible to 
qualified persons with disabilities.  To implement its responsibilities, a Title II entity such 
as the City of Santa Fe, is expected to develop an ADA Transition Plan, addressing 
physical access barriers and conduct a Self Evaluation to address policy and capacity 
building barriers that may negatively impact the receipt of services for employees and 
members of the public served by the City. This document summarizes the 2009-10 
update to the Self Evaluation of the City of Santa Fe’s policies procedures and 
practices.   

Title III covers privately owned public accommodations.  Within this title a very wide 
range of privately owned businesses are held responsible for ensuring that the goods 
and services they provide to the public are accessible to persons with disabilities.  Thus, 
stores, medical clinics, recreational facilities and virtually any other entity providing 
goods and services to the public are expected to take affirmative steps to implement 
Title III requirements.  Title III entities are not held to conducting a self evaluation or a 
transition plan as described above for public entities.  However, they must engage in a 
program of readily achievable barrier removal.  In short, this means that they must, after 
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considering their available resources, remove barriers that prevent persons with 
disabilities from receiving the benefits of their goods and services.  When a Title III 
entity engages in new construction, renovation, or remodel the sites impacted must be 
brought up to the current code.  Covered entities must also make accommodation as 
appropriate to ensure access to their goods and services.  

Title IV covers telecommunication access, which affects persons with disabilities.  
Within this title each state has created a telecommunication relay service.  The relay 
service operators manage calls from persons who are deaf and hard of hearing and 
ensure that persons in the hearing community are able to communicate with individuals 
who are deaf and hard of hearing via telephone.  This is accomplished by the deaf or 
hard of hearing person communicating to the relay operator through a TTY (a teletype 
device), to the relay operator who reads the communication and voices it to the hearing 
caller.  State relay service systems have been credited with breaking down significant 
walls of communication for the deaf and hard of hearing communities.  Title IV also 
mandates that when federal funds are used to create video broadcasts that the video 
must be captioned.   

Title V is often called the administrative title of the ADA.  Some examples of information 
contained in Title V include an exemption to coverage for tobacco use.  Also Title V 
exempts from coverage compulsive gamblers, kleptomaniacs, pyromaniacs and 
persons with a variety of sexual disorders.   

 

DEFINITION OF DISABILITY  

The ADA has three prongs of eligibility as described below.  First, if an individual has a 
physical or mental impairment that substantially limits one or more major life activities, 
or has a record of such an impairment, or is regarded as having such an impairment, 
they are covered by the Act.   

There is no exhaustive list of major life activities.  However, they do include breathing, 
hearing, seeing, walking, caring for oneself, learning, reproduction and working.   

The impact of the Americans with Disabilities Amendments Act (ADAA) of 2008  

In 2008 the ADAA was signed into law and became effective January 1, 2009.  Largely 
a reaction to the courts narrow interpretation of the first prong of eligibility, Congress 
used the ADAA to instruct courts to broadly interpret the definition of disability.  As a 
result entities and courts should not engage in an extensive analysis to determine 
whether or not an individual has a substantial limitation to a major life activity.  Further, 
the ADAA requires that when examining the impact of an impairment on a major life 
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activity, that the analysis be conducted in what is referred to as “unmitigated status”.  
Simply put, this means that we would look at the individual in question and ask if they 
would have a substantial limitation to a major life activity, if they were not using 
medication, devices, or personal habits which decrease the impact of the disability on 
the performance of their major life activities.  Therefore, if in absence of these mitigating 
measures there is a substantial limitation to a major life activity the individual in question 
would be covered by prong one of ADA eligibility requirements.   

The ADAA also explicitly states that episodic conditions are covered as long as during 
their period of exacerbation, they result in a substantial limitation to a major life activity.  
ADAA also explicitly covers the functioning of major bodily systems.   

The end result of this legislation is expected to increase the number of individuals who 
have standing under federal disability civil rights requirements.   

DEFINING A QUALIFIED PERSON WITH A DISABILITY 

The ADA contains numerous references to the term qualified person with a disability.  
Thus, it becomes important to understand this concept as it has a material impact on 
defining who is covered by the law in any given situation.  First of all, to be considered a 
qualified person with a disability, one must have a disability as described above.  
Secondly, the person must have eligibility or qualification to receive this service, such as 
a City residency requirement.  Thus, if one had a disability as defined by prong one and 
met the qualifications to participate in a recreation class, i.e., residency of the City of 
Santa Fe, this individual would be a qualified person with a disability.  Thus, the person 
would have a basis for a legal expectation that the City’s affected program, services and 
activities would be accessible to them.   

In employment situations a qualified person with a disability would have a disability as 
described in prong one, they would meet the minimum qualifications for the job being 
considered and lastly would be able to perform the essential functions of the job with or 
without reasonable accommodations.   
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METHODOLOGY 

The method of conducting the Self Evaluation for the City of Santa Fe involved a team 
effort between City staff members and consultants of Sally Swanson Architect, Inc.  
After its formation, the team was assembled for ADA Title II/Self Evaluation training 
which was conducted by the SSA consultants.  A meeting was also held with Human 
Resources Management to discuss the City of Santa Fe’s Employment requirements as 
articulated in ADA Title I.   

During this training, and the meetings, the purpose of ADA, the self evaluation process 
and information relating to the needs of persons with disabilities in service situations 
was conveyed.  Each participating staff member was given an ADA self evaluation 
survey form.  These forms were designed to obtain information regarding the 
functioning of the City as related to the ADA self evaluation scope recommended by the 
United States Department of Justice within its Title II Technical Assistance Manual.  
After completion of the Self Evaluation Survey’s, SSA staff embedded the obtained 
information into spreadsheets summarizing the reported data.  Using these summaries 
the Self Evaluation Report contained within this document was created.  It is our hope 
that this document can serve as a guide to the City of Santa Fe and its residents in 
making changes that can enhance the inclusion of persons with disabilities in all 
aspects of City Government and community life.  It is important to note that the findings 
within this document and subsequent recommendations are based solely on the 
information received from City staff as discussed in this methodology description.   

The City of Santa Fe is covered under ADA, Title I Employment, and Title II, programs, 
services and activities.  The ADA holds the City to making all its programs, services and 
activities readily accessible to and useable by qualified persons with disabilities when 
they, the programs, services and activities are viewed in their entirety.  The Self 
Evaluation and Transition Plan are cornerstones to ensuring and documenting the City’s 
good faith effort to create and maintain appropriate inclusion as mandated by the ADA.   

 

2.5



   
City of Santa Fe  ADA Self-Evaluation    

 

August 30, 2011  S a l l y   S w a n s o n   A r c h I t e c t s ,   I n c . 

The Title II ADA requirements can be divided into two major categories.  The General 
Requirements mandate that covered entities with more than 50 employees shall: 

 Conduct a Self Evaluation and maintain it for public inspection for  three years, 
 Conduct a transition plan to address physical barriers to access to programs, 

services and activities, 
 Appoint an employee responsible for coordinating the City’s ADA mandates, 
 Create a grievance procedure which is disseminated broadly through the City, 
 Post Notice of ADA Compliance and again disseminate it broadly through the 

City. 

The second section of the Self Evaluation addresses requirements of access.  The U.S. 
Department of Justice (Primary ADA enforcement agency) has suggested 13 points of 
program access for the Self Evaluation review.  These 13 points and the general 
requirements were used to set the scope of the review for the City of Santa Fe’s Self 
Evaluation.   
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General Requirement Findings: 

 This project encompasses the Self Evaluation which should be vetted with 
persons with disabilities, adopted and implemented.  It will be substantial 
evidence of the City of Santa Fe’s good faith efforts to comply with ADA’s Title II 
mandates.   

 Sally Swanson Architects (SSA) is conducting accessibility assessments of 
designated City facilities which will result in the first phase of the mandated 
Transition plan.  It is designed to address physical access barriers within high-
priority City facilities.   

 The City has appointed an ADA Coordinator to address compliance issues. 
 A grievance procedure has been developed and appears in the City’s current 

Transition Plan.  It is recommended that this grievance procedure be more 
broadly disseminated within City’s departments.   

 No evidence of a Notice was found during this review.  It is recommended that a 
Notice be developed and disseminated broadly to the public and all City 
departments.   

Access to Programs, Services and Activities Findings: 

1. Transition Plan – as discussed above the Transition Plan is being updated as a 
part of this project.  The completed Transition Plan will be comprised of a list of 
barriers within the physical environment, a statement of method for mitigating 
barriers, a schedule for barrier mitigation and it will name a City official 
responsible for Transition Plan mitigation. 
 

2. Eligibility Requirements - City staff who participated in the Self Evaluation did not 
identify any program eligibility requirements that would limit or exclude or tend to 
limit the participation of qualified persons with disabilities. 
 

3. Communication with persons with disabilities - Information regarding the 
communication needs of persons with disabilities appears to be inconsistent 
through City departments.  It is recommended that guidance be created on this 
topic and be made available to all City staff. 
 

4. Provision of auxiliary aides and services such as sign language interpreters, note 
takers, CART services, etc were reviewed within this scope of the Self 
Evaluation.  Again, information among the city staff is not well established 
regarding this required area.   It is recommended that guidance be drafted for 
use by City staff.  This guidance should contain local resources, protocols for City 
service authorization procedures. 
 

5. Emergency Preparedness for persons with disabilities has become a very 
sensitive issue since Katrina and 911.  A number of weaknesses were identified 
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in this area within the City of Santa Fe.  It is recommended that a workgroup be 
established, including persons with disabilities knowledgeable in the area, 
representatives of Community Resources, the City, adjoining jurisdictions, the 
Red Cross, and other stakeholders.  A comprehensive plan involving 
preparedness, response, recovery and mitigation should be developed which 
addresses the unique needs of persons with disabilities.  This plan should be 
responsive to the risks most significant to the City of Santa Fe.  The acquisition 
of accessible mass care shelters, durable medical equipment, back-up power 
generation, accessible cots, service animal procedures, sign language 
interpreters and other accommodations should be considered.  Redundancies 
should be built into this contingency plan as a community wide disaster might 
make certain resources unavailable. 
 
Upon completion the plan created should be tested through a community wide 
exercise, debriefed and revised as appropriate.   It is advisable that this exercise 
and debriefing involve stakeholders with disabilities, as well as first responders at 
various levels.     
 

6. Under this category the USDOJ suggests an examination of the manner in which 
persons with disabilities are portrayed in City publications.  We have expanded 
this review to examine whether or not persons with disabilities are represented in 
City publications and whether City employees are aware of present day language 
in disabilities etiquette issues.  While some individuals in City government are 
very aware and sensitive to the concepts described herein, others tend not to be 
as current regarding the politically accepted terms and language of the day.   

It is recommended that a publication and language guide be created and 
disseminated to all City staff that has public contact on behalf of the City of Santa 
Fe.  The latter should contain information concerning “person first language” and 
a list of terms that may be offensive to some persons with disabilities such as 
“mental retardation”, “victim of”, “wheelchair bound”, or “handicapped”.  These 
concepts could be reinforced in training recommended within Section 12 of this 
report.      

7. Historic preservation – When covered entities operate programs, services and 
activities from registered historic sites alternative historic codes can be applied.  
It is necessary that after the application of historic codes program access to the 
services offered be intact.   
 
During the review it appeared that responsible City staff were keenly aware of 
these requirements and no problems were noted.   
 

8. The USDOJ suggest we explore the determination of fundamental alteration.  
Qualified persons with disabilities may bring a request to the City for a policy 
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modification designed to make programs, services and activities accessible to 
them.  At times, such a request may fundamentally alter the nature of the City’s 
program.  If a policy modification would result in a fundamental alternation the 
City is not held to making the requested policy modification.   
 
No procedure for determining fundamental alternation was identified during this 
review.  Having a procedure in place is advantageous to City administration, as it 
assists in ensuring equitable disposition of policy modification requests.  A 
fundamental alteration determination policy should include provision for 
examining alternatives to the requested modification that would not result in a 
fundamental alternation, yet would create an appropriate level of access.  
Determination of fundamental alteration should be reviewed at the highest level 
of City government.  This review is advantageous as senior management have a 
fuller prospective of a scope and resources of City government as a whole.  As 
such they are better able to determine the impact of granting or denying a 
request.   
 

9. Access to public meetings was reviewed in this section.  Reviewers were largely 
unaware of how appropriate access is determined.  Many reviewers had made 
successful modification to ensure meeting access.  No significant guidance was 
found to assist staff in producing accessible meetings.  It is recommended that at 
minimum a guidance document/checklist be created to support staff in this area.  
This also would be an advisable topic for training as noted in Section 12.  
Hopefully, as a result of the Transition Plan information about accessible sites 
can be posted for City staffs use. 
 

10. Employment practices - The Human Resources Department submitted a 
comprehensive manual for review as part of the Self Evaluation process.  This 
manual provides City staff with an appropriate understanding of ADA title I 
provisions as they existed before January 1, 2009.  On January 1, 2009, the ADA 
Amendments Act took effect.  The impact of the ADAA includes, but is not limited 
to:  

 an expectation that the first prong of ADA eligibility will be broadly 
interpreted;  

 that disabilities will be examined without regard to mitigating measures 
such as, medications, devices, or habits which decrease the impact of the 
disability;  

 the inclusion of episodic conditions as covered, if said conditions result in 
a substantial limitation to a major life activity when exacerbated;  

 conditions effecting major bodily systems, if such conditions result in a 
substantial limitation to a major life activity.   

 
The ultimate result of the ADAA will be a broader coverage of workers and 
applicants with disabilities.  As such, it is recommended that the HR manual be 
updated to reflect these recent changes and that supervisor and managers be 
trained on the requirements to which the City is now held.   
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11. Construction and renovation after January 26, 1992, was to be compliant with 

Federal Access requirements.  In the review it was found that the Mayor’s 
Committee on Disability conducts plan checks of new construction projects to 
identify compliance issues at the earliest point possible.  No issues were noted in 
this area, thus no recommendations are being made.   
 

12. Staff having public contact have a need for a wide range of disability related 
information in order to appropriately address the Disability Civil Rights issues that 
might come before them as they conduct City business.  It is recommended that 
a variety of guidance documents be created and posted on a shared drive for 
City staff to access as needed.  These documents could then be maintained and 
updated as needed by the City ADA Coordinator. 
 
It is also advisable to have training available for  

 New staff, 
 Staff having public contact, 
 Supervisors and managers,  
 Emergency responders, 
 Meeting organizers.   

 
13. An evaluation of policies regarding former alcohol and drug users to determine 

that none discriminate against individuals who are no longer engaged in illegal 
drug use and have been through a rehabilitation drug program.  ADA requires 
that persons who formerly engaged in the use of illegal drugs be protected from 
discrimination if they have been rehabilitated and no longer using drugs illegally.  
Only 3 of 16 responders reported having knowledge of such a policy.  It is 
recommended that the policy be revisited, revised as needed and disseminated 
to responsible staff.    
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SUGGESTED POLICIES/PROCEDURES 
 

Below please find a number of documents that have been created to support the City of 
Santa Fe’s efforts to create seemly inclusion for persons with disabilities throughout City 
government.  Some of the topics can be used to formulate policies and procedures, 
while others may serve best as staff guidance documents.  It is advisable, if possible to 
post all adopted material on a shared drive, accessible to all City staff.  In disseminating 
the information in this manner, it is hoped that the City of Santa Fe staff can efficiently 
obtain accurate information pertinent to situations they face on duty that will support 
them in taking appropriate action.  As such quality of service to residents and 
employees of the City should be enhanced and the City’s legal risks should be 
mitigated.  By their nature ADA guidance documents will change over time.  It is 
incumbent upon the City to assign the ADA Coordinator the responsibility to monitor 
these documents and to update and arrange policy adjustment as necessary.   

It is suggested that each of these documents be reviewed by the ADA Coordinator, the 
City Attorney and any other parties as appropriate prior to adoption and roll out.  Upon 
roll out, it is advisable to create and implement a specific plan addressing both the 
vetting of the Self Evaluation and the capacity building efforts necessary to ensure City 
staff fully understands the mandates of ADA, City policies and procedures and the 
resources they have at their disposal.   
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Auxiliary Aides and Services 

It is the policy of the City of Santa Fe to provide auxiliary aides and services to qualified 
persons with disabilities to enable them to participate in the programs, services and 
activities of City Government.   

What is required?   

Title II of the ADA requires that State and Local Governments provide auxiliary aides 
and services to qualified persons with disabilities, when such auxiliary aides and 
services are necessary to ensure equal access to the programs, services and activities 
of the governmental entity.   

What are auxiliary aides and services? 

Auxiliary aides and services can be a wide variety of interventions.  The list below is not 
exhaustive.  Typical supports include: 

 Interpreting services for the deaf and hard of hearing; 
 Assistive listening devices for the hard of hearing; 
 Braille; 
 Note takers for persons who’s disabilities prevent them from being able to take 

notes in meetings;  
 Information provided on audio tape; 
 Real time captioning for persons who are deaf or hard of hearing and do not use 

sign language; 
 Material available electronically in lieu of a print format; 
 Material available in large print formats. 

 
What steps should City staff take? 

 Make certain that meeting notices inform people that they may request auxiliary 
aides and services to facilitate their participation in the meeting, if such services 
are necessary due to a disability; 

 Make certain that City publications inform the public that the publications are 
available in alternative format upon request; 

 Ensure that staff persons who are listed as contact persons in notices about 
auxiliary aides and services are prepared to interact with the requestor, obtaining 
information regarding the nature of the request.  This person also must have 
knowledge of the resources in the community and the City’s procurement 
system;   

 The assigned staff person should then procure the needed auxiliary aides and 
services and ensure that they are received appropriately by the person with the 
disability.   
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Surcharge 

It is important to note that it is unlawful to levy a surcharge for the provision of an 
auxiliary aide or service.  For example, if a resident is requesting copies of public 
documents which are normally made available at a charge of $.25 per page, it would be 
unlawful to charge an additional fee to provide those documents in a Braille format.  
This is the case, despite the fact that providing the documents in Braille would be more 
costly than providing them in printed form.   

2.13



   
City of Santa Fe  ADA Self-Evaluation    

 

August 30, 2011  S a l l y   S w a n s o n   A r c h I t e c t s ,   I n c .   

Service Animals 

It is the policy of the City of Santa Fe to admit service animals into all sites from which 
the City provides programs, activities or services.   

What is required? 

Title II of the ADA requires that service animals be admitted to sites which are open to 
the public.   

What is a service animal? 

A service animal can be any one of a variety of species that are specifically trained to 
perform a task(s) for a person with a disability that they cannot perform for themselves 
because of a disability.  No “special” card or license is required to be carried by the 
owner of the service animal.   

How can I tell if an animal is a service animal? 

You may ask the following questions: 

 Is that a service animal? 
 What service does it perform for you? 

 

What action may be taken if the service animal becomes threatening or disruptive?   

 If the service animal becomes disruptive or threatening its owner may be asked 
to remove the animal from the premises.   

 

It is advisable to document what has occurred, including the names and contact 
information of witnesses.  Also, City staff should advise their supervisor and the ADA 
Coordinator of the incident immediately.   

Please note:  Federal regulations are pending approval which may in their final form 
restrict the type of species that may be classified as service animals.  It is 
recommended that the City of Santa Fe’s, ADA Coordinator monitor the status of 
these pending regulations closely.   
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Reasonable Accommodation 

It is the policy of the City of Santa Fe to provide effective accommodations to qualified 
applicants and employees with disabilities.   

What is a reasonable accommodation? 

 A reasonable accommodation is an adjustment within the selection process, or 
the provision of auxiliary aides and services during the selection process which 
does not fundamentally alter the selection competition or result in a person with a 
disability gaining an undue advantage in the competitive process.  Examples may 
include, but not be limited to: 

o Holding the interview in an accessible site in the event a candidate has a 
mobility impairment (it is a best practice to ensure that all selection 
activities takes place in accessible locations as the hiring authority may 
not be aware of the mobility impairments impacting candidates); 

o Provision of sign language interpreters for persons who are deaf or hard of 
hearing;  

o Provision of time and a half for persons whose selection is impacted by a 
learning disability. 

 

 An adjustment in the manner in which the essential functions of a job are 
performed.  Examples may include, but are not limited to: 

o Making the work site accessible to, and useable by the employee with the 
disability; 

o Schedule adjustments which may include as appropriate, telework; 
o Modification of supervisory style; 
o Acquiring or modifying equipment and devices.   

 

 An adjustment to the provision of benefits and privileges to ensure that all staff 
receives benefits and privileges in an equitable manner.  Examples may include, 
but are not limited to: 

o Making break rooms accessible; 
o Holding City sponsored social events, such as holiday parties or 

retirement parties in accessible locations. 
 

What is a definition of a qualified person with a disability?   

A qualified person with a disability is a person who 1) meets the minimum qualifications 
of the position in question; 2) is able to perform the essential functions of the position 
with or without reasonable accommodations; 3) is a person who has a disability as 
defined by ADA, which states in part, a person with a disability is 
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 A person with a physical or mental disability that substantially limits a major life 
activity; 

 A person with a history of a physical or mental disability that substantially limits a 
major life activity; 

 A person who is regarded as having a physical or mental disability that 
substantially limits a major life activity.   

 

Within the reasonable accommodation process the first prong noted above is most 
central to the issues encountered.   

What happens when a reasonable accommodation is requested? 

Generally the employee or applicant will inform the employer of the need for reasonable 
accommodation.  However, when the employee knows or has reason to know the 
applicant or employee has a disability impacting the work environment, the employer 
must engage in an interactive process.  The interactive process is designed to identify 
and implement an effective reasonable accommodation.  NOTE:  the City must 
determine if this process will be administered by the ADA Coordinator, the first line 
supervisor or both parties in collaboration with each other.  Should the City ADA 
Coordinator have a role in determining the accommodation, the ADA Coordinator then 
becomes compromised in investigating any complaint which derives from decisions that 
are made in the accommodation process.  Therefore, it may be advisable to develop the 
accommodation role as a shared responsibility between HR and the first line supervisor.   

What is the interactive process? 

The interactive process can be thought of as an interaction between the 
employee/applicant and the employer to address mitigating barriers to employment 
which are created by the disability in question.  The following five steps demonstrate 
how the interactive process can be effective.   

1.  The employer becomes aware of the impact of the disability within the 
employment situation. 

2. The employer and the employee/applicant discuss potential solutions (here 
medical information and resources from experts such as the job accommodation 
network may be employed). 

3. After giving primary consideration to the employee/applicant’s input the employer 
selects an effective reasonable accommodation. 

4. The employer puts the reasonable accommodation in place in a timely manner.   
5. The employer follows up to determine if the reasonable accommodation is 

effective.   
 

When should medical information be requested?   
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If medical information is needed the request should be shaped by the employer’s need 
to know or the business necessity of the operation.  For example, in most cases the 
employer will need to know;  

 If the employee/applicant has a mental or physical disability that substantially 
limits a major life activity; 

 If the physical or mental limitation is long term or permanent; 
 How the limitation impacts the employee/applicant in the selection process, 

performance of essential functions of the position or in the receipt of benefits and 
privileges in an equitable manner. 

 

Note:  The determination of whether there is a substantial limitation to a major life 
activity must be considered in the “unmitigated status” per the ADA Amendments Act.  
Thus, one would examine whether there is a substantial limitation for the 
employee/applicant not using medication, devices or personal habits that mitigate the 
limitation of the disability. 

When is a request an undue hardship?   

If a request is unduly costly, extensive, substantial, and disruptive or would 
fundamentally alter the nature of the operation, it may be an undue hardship for the City 
to provide the accommodation in question.   

It is very important to note that if a decision is made based on a reasonable 
accommodation being unduly costly it is necessary to make that determination in 
conjunction with the resources of the entire City of Santa Fe rather than any sub 
section, program or department within the City.  Outside consultation is often useful 
before making a negative determination.  
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Reasonable Modification 

It is the policy of the City of Santa Fe to make reasonable modifications of policies to 
create inclusion for qualified persons with disabilities.   

What is a reasonable modification? 

A reasonable modification is an adjustment or modification of a City policy or practice in 
order to create access to City programs, services or activities for a qualified person with 
a disability.  Examples would be: 

 Granting a variance in building set back requirements to permit the construction 
of a ramp that creates access for wheel chair users; 

 Assisting a person with a disability in completing forms required to receive City 
services; 

 Exempting a person with a disability from the requirement of placing their trash 
can at the curb to receive trash pickup. 

 

When is the request for a reasonable modification an undue burden? 

If granting a request fundamentally alters the nature of the program, service or activity 
of the City of Santa Fe such an act may be declared an undue burden.   

Before making such a determination, City staff must 1) examine whether there are other 
actions that can be taken to create the desired program access, 2) consult with the City 
ADA Coordinator, 3) consult with and get the approval of the City Attorney’s office. 

Standards should be in place to ensure that undue burden determinations are made in 
an expeditious fashion.  If the requestor’s initial modification cannot be granted other 
means of creating access must be considered.  Final approval of an undue burden must 
be made at a high level within government as executives at this level are aware of the 
resources available to the City as a whole.   
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Zero Tolerance Policy for Disability Harassment 

It is the policy of the City of Santa Fe to have a respectful and civil work and service 
environment for all employees, applicants and members of the public.   

Pursuant to this policy the City will not tolerate the harassment of or jokes about 
persons with disabilities.  Such behavior by City of Santa Fe employees may lead to 
disciplinary action.  

Any employee having questions regarding appropriate language or etiquette related to 
persons with disabilities should contact the City ADA Coordinator for guidance.  

 

Note:  It is important to ensure that the zero tolerance policy is harmonized with any 
grievance or complaint process.   
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Tips Regarding Appropriate Language and Etiquette 

Most people grew up in a time when it was perfectly acceptable to refer to a person with 
a disability as “handicapped”.  We also thought of people as “wheelchair bound”, “a 
victim of”, or “suffering from”.  These terms are outdated and no longer acceptable.  
They should not be used by City of Santa Fe staff while transacting City business. 

The use of the term “handicap” conjures up a negative or demeaning connotation.  
“Wheelchair bound” and “suffering from” are both terms found to be objectionable as 
they call attention in a rather dramatic fashion to a person’s disability.   

Today, we use a concept known as “person first language”.  The thinking behind person 
first language is that a disability is merely a single characteristic of the individual’s 
personhood.  We all have characteristics, race, gender, ethnicity, etc.  A person with a 
disability has a characteristic of a disability.  It is inappropriate to label them by that 
characteristic, thus calling undue attention to the disability.  It is more appropriate to see 
the person first, thus the language talks about “a person with a disability”.   

Below please find a list of outdated terms and terms which are acceptable for use in 
today’s business/social world.   

Do not Use    Preferable Terms 

Handicapped    Person with a disability 
Victim of    Person with a disability 
Challenged    Person with a disability 
Wheelchair bound   Person with a mobility impairment 
Epileptic    Person with a seizure disorder 
Mentally Retarded   Person with an intellectual disability 
Suffering from   Person with a disability 
Special    Person with a disability 
Hearing Impaired   Person who is deaf or hard of hearing 

When using the services of a sign language interpreter, it is important to remember to 
speak directly to the person who is deaf or hard of hearing.  The sign language 
interpreter is functioning only as a conduit of the communication and is not a part of the 
conversation.  The code of ethics that sign language interpreters adhere to mandates 
strict confidentiality of communications.   

When giving directions to a person who is blind or has low vision, it is very important to 
provide very concise information.  For example, rather than saying “the restroom is over 
there”, one would say “the women’s rest room is 30 feet down the corridor on the right 
hand side”.  When initiating a conversation with a person who is blind it is advisable to 
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identify yourself and anyone with you so that they know who they are talking with.   It is 
also important to let the blind person know when you are leaving.  This avoids the 
situation where the blind person will continue to talking to you after you have departed.   

It is perfectly acceptable when speaking to a person who is blind to use words such as 
“see” or “show”.  It is also acceptable to suggest to a wheel chair user that you walk to 
the corner deli with them to have lunch.  Or in another instance, to ask a person who is 
deaf if they have heard from a friend lately.  Attempting to avoid terms normally used in 
conversation will only draw attention to the persons disability and make the 
communication with them seem awkward or artificial.   

It is permissible to ask a person with a disability if they need your assistance.  They may 
say no, as many persons with disabilities prefer to function independently.  If they say 
yes to your offer, your next question should be, “how may I assist you”?  Taking 
guidance from the person with the disability will help make your efforts more effective. 

When interacting with a person with a wheel chair do not lean on or touch their 
wheelchair.  Their wheelchair is an extension of their body and part of their personal 
space.  When possible, it is helpful to sit next to them, thus adjusting your eye level to 
theirs, and therefore, avoiding the difficulty inherent to them in continually looking up.   

In customer service situations, speak directly to the person with the disability; never 
make inquiries to their companion regarding what service the person with the disability 
is requesting.  When dining with a companion who is blind it is appropriate to orient 
them to their meal upon the delivery.  This is done by saying, “you have an open faced 
sandwich on the left side of your plate with French fries on the right and your coffee is at 
10:00”.  This simple statement typically assists the person in creating a more 
comfortable dining experience.   

Many people with disabilities use service animals.  Never touch, distract or feed the 
service animal without first obtaining the permission from its owner.  The service animal 
is working when you encounter it.  Distracting it can decrease its performance and 
create disciplinary problems for its owner.   
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Drug Policy 

It is the policy of the City of Santa Fe not to discriminate against former drug users who 
are in recovery and no longer engaged in the illegal use of drugs.   

Questions concerning this policy should be directed to the City ADA Coordinator or the 
City Attorney’s office.   
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Notice of Compliance under ADA  

In accordance with the requirements of Title II of the Americans with Disabilities Act 
(ADA) of 1990, and other applicable codes, the City of Santa Fe will not discriminate 
against individuals on the basis of disability in its services, programs or activities.  

Employment: The City of Santa Fe will not discriminate on the basis of disability in its 
hiring or employment practices, as well as ADA Title I including the regulations 
promulgated by the Equal Employment Opportunity Commission under Title I of the 
ADA. 

Effective Communication: The City of Santa Fe will generally, upon request, provide 
appropriate aids and services leading to effective communication for qualified persons 
with disabilities, including sign language interpreters, documents in Braille and other 
ways of making information and communication accessible to people who have speech, 
hearing or vision impairments so they can participate equally in the City programs, 
services and activities. 

Modification to Policies and Procedures: The City of Santa Fe will make reasonable 
modifications to policies and programs to ensure that people with disabilities have an 
equal opportunity to enjoy all of its programs, services and activities to the maximum 
extent feasible. For example, individuals with service animals behaving within applicable 
standards are welcome in City offices and facilities, even when pets are generally 
prohibited. 

Anyone who requires auxiliary aides and services for effective communication, or a 
modification of policies or procedures to participate in a program, service or activity of 
the City of Santa Fe should communicate with the Department contact as soon as 
possible, but no later than 48 hours before the scheduled event. 

Neither the ADA, nor state laws require the City of Santa Fe to take action that would 
fundamentally alter the nature of its programs, activities or services or impose an undue 
financial or administrative burden. Complaints that a program, activity or service of the 
City of Santa Fe is not accessible should be directed to the ADA Coordinator. (ADA 
Coordinator’s name and contact info inserted here) 

The City of Santa Fe will not place a surcharge on a particular individual with a disability 
or a group of individuals with disabilities to cover the cost of providing auxiliary 
aids/services or reasonable modification of policy to create access. 
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NOTE:  Prior to implementing this policy, the City may wish to adjust the “48 hour 
notification period”, insert the name and contact information of the ADA Coordinator and 
develop a dissemination plan.  The notification of compliance should be widely 
disseminated through City Government.  The U.S. Department of Justice suggests 
periodic publication of the notice in local newspapers and other forms of dissemination 
that would reach the constituent base of the City.   
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Grievance Procedure under ADA 

This grievance procedure is established to meet the requirements of the Americans with 
Disabilities Act of 1990 (“ADA”). It may be used by anyone wishing to file a complaint 
alleging discrimination on the basis of disability in the provision of services, activities, 
programs or benefits by the City of Santa Fe. The City of Santa Fe’s Disability 
Discrimination Policy governs employment-related complaints of disability 
discrimination. 

The complaint should be in writing and contain information about the alleged 
discrimination such as name, address, phone number of the complainant and location, 
date and a description of the problem(s). Alternative means of filing a complaint, such 
as personal interviews or tape recording the complaint, are available to persons with 
disabilities upon request. 

The complaint should be submitted by the grievant and/or his/her designee as soon as 
possible but no later than 60 calendar days after the alleged violation to: (insert ADA 
Coordinator’s name and contact info) 

Within 15 calendar days after receipt of the complaint, the ADA Coordinator or the 
designee will schedule a meeting with the complainant to discuss the complaint and 
possible resolutions.  After an investigation and review, the ADA Coordinator will 
respond in writing, and where appropriate, in a format accessible to the complainant. 
The response will explain his/her position on the issue and offer options for substantive 
resolution of the complaint. 

If the response by ADA Coordinator does not satisfactorily resolve the issue, the 
complainant and/or his/her designee may appeal the decision within 15 calendar days 
after receipt of the response to the City Manager. 

After receiving the appeal, the City Manager or the designee will review the appeal and 
the ADA Coordinator finding. Within a reasonable period of 30 calendar days, after a 
review, the City Manager or the designee will respond in writing, and, where appropriate 
in a format that is accessible to the complainant, with a final resolution to the complaint. 

 

NOTE:  The grievance procedure should be disseminated through all City departments 
and appear within the City’s Website.
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INTRODUCTION  
Instructions for completion of the Self Evaluation questionnaire 
 
The Americans with Disabilities Act (ADA) requires that all programs offered by 
public entities be accessible to and useable by persons with disabilities when the 
programs are viewed in their entirety.  Key ADA citations are referenced at the 
end of this questionnaire for your information. The purpose of this checklist is to 
provide the teams or individuals, reviewing their department’s policies, practices 
and procedures, a structure for evaluating the programs, services and activities 
therein as measured against the aforementioned requirement.  Programs vary 
from department to department and their application frequently varies within any 
given department/division.  For this reason no program survey checklist is 
perfect.  One of the valuable contributions you can make as a reviewer is to add 
items to the checklist, which you believe are pertinent to your programs’ 
functioning and the requirements of the ADA.   
 
We ask that you evaluate policies which your program has responsibility for.  For 
example, HR Staff would be primarily responsible for the checklist items found in 
Section 10 (Employment). However, it is recommended that all supervisors 
review this section and flag questions or make comments as necessary. You 
may also find that some sections are not pertinent to your City department as a 
whole.  This would be the case if you do not conduct business from any historic 
sites and, therefore would not be responsible for completing Section 7. 
 
As you find areas of deficiencies, please note them and include your suggestions 
as to how they may be remediated.  Suggestions are most helpful when they 
note the deficiency, the proposed method of mitigation, the persons responsible 
and a suggested timeline as appropriate.  Additionally, you may find areas where 
practices are inconsistent with policy.  Should that occur, please make note of 
that, as this may be a staff training issue.   
 
If when going through the survey tool you find yourself unable to respond to 
certain items that you believe are pertinent, please make note of those items so 
that appropriate consultation and guidance can be provided.  If you believe the 
attachment of a given policy to the survey form will assist in communicating the 
structure of the policy, please submit the policy with this survey tool. Please 
advise your teams responding to the questionnaire on behalf of their respective 
departments/divisions to submit the completed forms via email by _____, 2009. 
 
Finally, we thank you for the time and energy you are investing in evaluating your 
program function, in order that it can meet the legal mandates of the Americans 
with Disabilities Act and State Law as appropriate.  The end result will also lead 
us to discrimination free program services delivered in the most integrated setting 
possible. Should you have any questions or concerns in responding to this 
questionnaire, please do not hesitate to contact us via email at 
mparavagna@swanarch.com and arfaraz@swanarch.com  
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ADMINISTRATIVE REQUIREMENTS 
 

1. Does your City have 50 or more employees? 
 
 
 
 

2. Are you aware of a grievance procedure that has been developed to 
resolve ADA related issues within your department/division (or City-wide)? 

 
 
 
 

3. How is the grievance procedure made available to stakeholders relating to 
your department/division? 

 
 
 
 
 

4. Does the grievance procedure contain time lines, which facilitate a timely 
resolution of the complaint? 

 
 
 
 
 
 

5. Is the complainant informed of the disposition of the grievance?  Please 
state how. 

 
 
 
 
 
 

6. If the complainant needs assistance because of his/her disability in filing 
the grievance, is such assistance made available? If yes, how is 
information regarding this support service made available to the public? 
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7. Does the designated Coordinator of the ADA/504 efforts have ready 
access to Senior Management? Is information regarding this person’s 
identity readily available to staff and constituents?  If yes, how is this 
information disseminated?   

 
 
 
 
 
 
 

8. A review of physical access concerning all sites from which your 
department/division provides programs, services and activities may be 
conducted. The transition plan resulting from this review will contain: 

 
a. A list of all physical barriers 
b. The method to be used to mitigate the barrier 
c. A time line for barrier mitigation 
d. The person responsible for administering the transition plan 

 
Please provide a list of facilities/addresses with public access to 
programs, services and activities offered by your department/division. 
Please provide additional  comments and/or concerns, if any. 

 
 
 
 
 

9. The Building department would potentially track improvements made 
through maintenance, remodel or other significant modifications of 
properties, which will enhance physical accessibility.  Please provide your 
comments and/or concerns, if any. 

 
 
 
 
 
 
 

10. Persons with disabilities and other interested stakeholders will be provided 
an opportunity to participate in the development of the transition plan 
Please provide your comments and/or concerns, if any. 
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11. The City’s transition plan is currently being updated. Please provide your 
comments and/or concerns, if any. 

 
 
 
 
 
 
 

12. Are you familiar with a self evaluation examining policies, practices and 
procedures conducted at an earlier date?     

 
 
 
 
 
 
 
 

13. Have the changes called for in the previous self evaluation plan been 
made? 

 
 
 
 
 
 
 
 

14. Have new policies or programs been initiated since the completion of the 
previous self evaluation plan? 

 
 
 
 
 
 
 

15. Were persons with disabilities and interested stakeholders consulted 
during the development of the previous self evaluation plan? 
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16. Has your Division, Department and/or Program provided notice of its non-
discrimination policy?  If yes, please describe how the notice was 
disseminated. 
 
 
 
 
 
 
 

17. Are policies in place that prohibit levying surcharges for the provision of 
auxiliary aides and services, i.e. readers, note takers, sign language 
interpreters, etc.? Please attach the policy. 
 

 
 
 
 
 
18. Is the ADA coordinator and emergency services personnel in 

communication on an ongoing basis concerning emergency 
management?   

 
 
 
 
 
 
 
 
 
 

NOTE:  The US Department of Justice recommends the periodic 
publication of ADA notice, the use of TV/Radio, internet and other system-
wide publications.
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PHYSICAL ACCESS REQUIREMENTS 
 

I. A public entity must examine each program to determine 
whether any physical barriers to access exist. 

 
A. Identify steps to make programs physically accessible, i.e. 

restrooms in the area are accessible, doorways and paths into and 
around public offices and meeting rooms are wide enough for 
wheelchairs, etc. when viewed in their entirety. Please provide any 
comments or concerns, if any. 
 

 
B. Structural changes are to be reported to the Building department 

and included in the overall Transition Plan for the City. Please 
provide any comments and/or concerns, if any. 
 

 
C. Has the placement of furniture been considered as a potential 

barrier?   
 
 

1. Is the use of furnishings which make it difficult or impossible 
for wheelchair users to pass through a given space avoided? 
 
 

2. Are waiting rooms over-furnished, thus preventing 
wheelchair users from having a place to be when waiting for 
appointments? 
 
 

3. Are bulletin boards and brochure racks too high to be used 
by persons with disabilities? 
 
 

4. Are items placed in areas immediately adjacent to the latch 
side of doorways in the pull direction? 
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II. Review policies and practices to determine if any 
exclude or limit participation of individuals with 
disabilities in its programs, activities, or services. 

 
A. Modify policies or practices. 

 
B. Identify policy modifications to be implemented or submit 

justifications for those policies or practices which cannot be 
modified. 

 
Example:   

Can a blind person vote with the same degree of privacy and 
independence afforded sighted individuals? 

 

Questions: 
 

1. Are program eligibility requirements minimal?  
 

 
2. Is each program eligibility requirement consistent with the 

business necessity of program administration?  Would the 
removal of the requirement lead to a compromise of the 
program’s functioning? 

 
 

3. Are persons with disabilities receiving services provided in 
an integrated setting? If no, please discuss the program’s 
service model. 

 
 

4. Do services provided through a third party contractor prohibit 
discrimination based on disability?  

 
 

5. What methods could a complainant use to resolve an access 
issue related to a contract service provider? 

 
 

6. Are policies in place that prohibit levying surcharges for the 
provision of auxiliary aides and services, i.e. readers, note 
takers, sign language interpreters, etc.? Please attach the 
policy. 
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7. Has your Division, Department and/or Program provided 
notice of its non-discrimination policy?  If yes, please 
describe how the notice was disseminated. 
 
 
Law Enforcement:  

 
8. Has the US Department of Justice Role Call training videos 

been utilized to orient sworn officers to the appropriate 
interaction with persons with disabilities in law enforcement 
situations? 

 
 

9. Are sign language interpreters available to support officers in 
public interactions?   

 
 

10. Are TTY communication systems available on emergency 
telephone lines?   

 
 

11. Has staff been trained in the appropriate use of TTYs?  If 
yes, when was the last training date?   

 
 

12. Is TTY training a part of the orientation for dispatch staff?     
 
 
 

III. Review policies to ensure effective communication 
systems exists with applicants, participants, staff and 
members of the public, particularly individuals with 
disabilities. 

 
A. Telephone communication 

 
B. Telephone emergency services 

 
C. TTY (Teletypewriter) 

 

Questions: 
 

1. How do persons who are deaf, hard of hearing or have a 
speech impairment communicate over the telephone with 
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(programs, services or activities offered by) your Division 
and/or Department?  

 
 

2. If emergency response is part of your program what is the 
system for persons noted above to obtain emergency 
services? 
 
 

3. When was the last time staff was trained in the use of your 
communication system for this population? 

 
 

4. Are your web services accessible to persons who are blind 
or have low vision or learning disabilities? 

 
 

5. Has the US Department of Justice guidance regarding 
internet access been reviewed and used within your online 
programs? 
 
 

6. Are forms available on your website for the public to 
complete?  If yes, have these forms been tested by 
individuals who use screen readers?   

 
 

7. Do you use any touch screen systems when providing public 
service?  If yes, please discuss how the services provided 
through this system are accessible for persons with visual 
impairment? 

 
 

8. Do publications created by your division/department contain 
notice that they are available in alternative format upon 
request?   

 
 

9. Is there a procedure for all staff having public contact 
regarding obtaining publications in alternative format when 
requested?  
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IV. Review policies to ensure provisions to secure services 
or equipment for: 

 
A. Readers for individuals with visual impairments; 

 
B. Interpreters for persons with hearing impairments; or  

 
C. A staff member available to take notes for an individual with a 

physical impairment 
 
 

Questions: 
 

1. Does your Division and/or Department provide auxiliary 
aides and services to persons with disabilities, to ensure 
equal program access?   

 
 

2. Have resources been identified for the procurement of the 
following auxiliary aides and services: 

 
 Sign language interpreter? 

 
 Real time Captioner? 

 
 Note taker? 

 
 Braille? 

 
 Large Print? 

 
 Audio Tape? 

 
 Assistive listening devices? 

 
 Fragrance-free areas? 

 
 Air purifiers? 
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3. Are staff who have public contact aware of the procedures of 
your Division and/or Department for securing resources in a 
timely manner to provide auxiliary aides and services? 

 
 

4. Do all public meeting notices contain information relative to 
how auxiliary aides and services can be obtained?   

 
 

5. Are videos purchased by your Division and/or Department 
always purchased with captioning included?   

 

V. A review of procedures to evacuate individuals during 
an emergency. This may involve: 

 
A. Installation of visual and audible warnings signals and special 

procedures for assisting individuals with disabilities from a facility 
during an emergency. 

B. Using the EEOC guidance which was disseminated after 9/11 
regarding identifying employees who have special needs in the 
event of an emergency. 

 

Questions: 
 

1. Is there an emergency evacuation plan for every site 
controlled by your Division and/or Department?   

 
 

2. When was the last emergency drill? 
 
 

3. Was a debriefing held after the drill to examine the 
effectiveness of the emergency response? 

 
 

4. Did this debriefing include the provision of evacuation for 
employees and visitors with disabilities? 

 
 

5. Has the EEOC guidance issued after 9-11 been used as a 
tool to identify staff that may need accommodation during an 
emergency?   

 
 

2.38



City of Santa Fe  Self Evaluation 

8/30/2011 S a l l y   S w a n s o n   A r c h i t e c t s   I n c .  

6. After staff discloses the need for assistance during an 
emergency is the interactive process initiated? 

 
 

7. Who is responsible for coordinating this process? 
 
 

8. Is the ADA coordinator and safety personnel in 
communication on an ongoing basis concerning emergency 
management?   

 
 

9. When was the last planning session held? 
 
 

10. If emergency equipment has been purchased how frequently 
is emergency staff trained in its appropriate utilization? 

 
 

11. How is emergency management equipment maintained? 
 
 

12. Where in your building is emergency management 
equipment stored? 

 
 

13. Have evacuations in your building included the use of 
emergency evacuation equipment and persons with 
disabilities?  If not, please explain.   

 
 

14. If emergency evacuation chairs are used in stairwells have 
they been tested to ensure that they can navigate corners 
within the stairwells without getting jammed?   

 
 

15. Have provisions been made to ensure the stairwell can be 
utilized by emergency evacuation chairs, ambulatory building 
occupants and first responders simultaneously?   

 
 

16. If it is necessary to reuse an emergency evacuation chair, 
what are the plans for the first person who is evacuated from 
the site regarding where they will be after the chair is taken 
back to the building? 
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17. Have first responders been consulted concerning your 

building’s plan for emergency management of persons with 
disabilities? 

 
 

18. Have persons with disabilities in your building been informed 
of your emergency management plan? 

 
 

19. If a buddy system is used for supportive persons with 
disabilities in an emergency please describe the system and 
its backups. 
 
 

20. Is a system in place to shut down the HVAC system in the 
event hazardous chemical discharges occur outside the 
building? 

 
 

21. If an area of safe refuge is used please describe how the 
communication system between this area and the command 
post is handled. Would this communication system be 
effective for persons who are deaf or hard of hearing? 

 
 

22. Does the command post have the capacity to communicate 
with first responders while they are in route to your building? 

 
 

23. Is there a system in place to account for all personnel and 
visitors after the building has been evacuated?   

 
 

24. Are individuals with visual impairments assisted in examining 
their immediate work area in the event of a bomb threat?   
 
 

 
 

25. Would the facility (or part thereof) housing your program be 
used as a Mass Care Shelter in the event of a 
communitywide disaster? 
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26. Have arrangements been made to obtain medications and 
durable medical supplies during a community-wide event?  

 
 

VI. A review of written and audio-visual materials to ensure 
that individuals with disabilities are not portrayed in an 
offensive or demeaning manner. 

Questions: 
1. Has a review of publications and audio visual material of 

your Divisions and/or Departments been made to ensure 
that persons with disabilities are not viewed in an offensive 
or demeaning manner? 

 
 

2. Has this review included an examination of language to 
ensure that: 

 
 First person language is used? 

 
 Offensive terms such as “handicapped”, “suffering 

from”, “victim of”, etc are not used? 
 
 

3. Has the review ensured that the disabled community is 
represented by depicting a variety of disabilities within the 
publications and audio-visual materials of your 
Division/Department? 

 
 
 
 
 

VII. If Division and/or Department operates historic 
preservation programs, review policies to ensure 
priority is given to methods that provide physical 
access. 

 

Questions: 
1. Does the City operate a program in a site that is listed on the 

National Historic Registry, a state historic registry or a local 
government historic registry?  If yes, is there an accessible 

2.41



City of Santa Fe  Self Evaluation 

8/30/2011 S a l l y   S w a n s o n   A r c h i t e c t s   I n c .  

route from the arrival point to the entrance of the program 
location? 

 
 

2. If the standard ramp slope was not feasible, has the historic 
standard been used to evaluate the ramp slope?   

 
 

 3.   Is there an accessible route into the site (may not be the 
same entrance used by the general public)? 

 
 

4.  Is there at least one accessible toilet facility (maybe unisex)? 
 
 
Note:   Accessible routes are only required at the level of entrance.   
 
The program contained within the site must be accessible to and useable by 
persons with disabilities, i.e. if it is a historic library building, persons with 
disabilities must be able to participate in all phases of the program provided 
therein. 
 

VIII. A review of policies to ensure that decisions concerning 
a fundamental alteration of a program, activity, or 
service is made properly and expeditiously. 

 

Questions: 
1. Does your Division and/or Department have a policy and 

procedure to ensure that decisions made claiming 
fundamental alteration, hardships are reviewed in a timely 
fashion?  If yes, please attach this policy.   

 

IX. Review policies and procedures to ensure that 
individuals with mobility impairments are provided 
access to public meetings and events. 

Questions: 
1. Are formal or informal access surveys conducted within sites 

used for public meetings, training or other events?   
 
 

2. Who conducts these site surveys? 
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3. What survey tools do they use to evaluate the site in 
question? 

 
 

4. What training have they had in this subject matter? 
 
 

5. What action is taken when findings concerning accessibility 
are identified? 
 
 

6. Do the surveys include evaluations of access to City facilities 
to which school field trips are organized? 

 
 
Note:  These standards and questions are also applicable to emergency shelters 
and disaster recovery centers. 
 

X. A review of employment practices to ensure they 
comply with other applicable nondiscrimination 
requirements – Section 504 of the Rehabilitation Act and 
the ADA regulation issued by the Equal Employment 
Opportunity Commission (See Employment Checklist) 

Questions: 
 
Note: It is recommended that employment checklist be completed by the HR 
department 

1. Are openings advertised through organizations which 
have a disability constituency, i.e. the Department of 
Rehabilitation, Independent Living Centers, One Stop 
Service Centers, and other disability based community 
organizations?  

 
 

2. Are essential and marginal functions of each position 
defined before advertising?   

 
 

3. Is information regarding openings available to 
perspective candidates in alternative format upon 
request? 
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4. Do job bulletins announcing openings contain statements 

regarding the City’s non discrimination policy concerning 
persons with disabilities? 

 
 

5. Do advertisements inform potential applicants that 
reasonable accommodation may be provided as needed 
and appropriate during the selection process? 

 
 

6. Are selection activities planned around evaluating the 
candidate’s ability to perform the essential function of the 
job in question? 

 
 

7. Do candidates know in advance the types of activities 
they will be expected to engage in during the selection 
process?  For example, interviews, writing exercise or 
inbox exercise? 

 
 

8. Have interview-panel members been trained in disability 
etiquette and allowable selection question formation? 

 
 

9. Are all selection activities conducted in accessible 
locations? 

 
 

10. Are selection sites adjacent to public transportation 
routes when possible? 

 
 

11. Is there a policy prohibiting supervisors and managers 
from making any employment decision based on 
disability? 

 
 

12. Is there a reasonable accommodation policy in place, 
which can be utilized during selection, provision of 
benefits and privileges, and to enable employees to 
perform essential functions of their positions? 

 
 

2.44



City of Santa Fe  Self Evaluation 

8/30/2011 S a l l y   S w a n s o n   A r c h i t e c t s   I n c .  

13. Is the reasonable accommodation policy readily 
accessible to potential candidates and staff? 

 
 

14. Is assistance available for persons who may, because of 
their disability, be unable to independently fill out or 
complete the necessary forms for reasonable 
accommodation?   

 
 

15. Is the reasonable accommodation process based on the 
ADA or the Rehab Act of 1973? 
 
 

16. What are the criteria for eligibility for reasonable 
accommodation? 
 
 

17. Are disabilities evaluated in the unmitigated status? 
 
 

18. Do policies exist that coordinate the reasonable 
accommodation process with Worker’s Compensation? 

 
 

19. Does the reasonable accommodation process require a 
multiple step interactive process? 

 
 

20. Have persons responsible for administering the 
reasonable accommodation process been trained to 
facilitate the interaction noted in the question above?   

 
 

21. Are medical inquiries made only when necessary and 
only when job related and consistent with business 
necessity? 

 
 

22. Is all medical information stored in a secure file, separate 
from the official personnel file? 

 
 

23. Is there a policy in effect prohibiting the use of 
information regarding existing leave balances in the 
selection process?   
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24. Have hiring supervisors been trained not to ask questions 
about or leading to information about person’s disability 
during interviews or reference checks? 

 
 

25. Is there a system in place to transfer a person with a 
disability into a vacant position if necessary, during the 
reasonable accommodation process?  If yes, is there a 
specific length of time prescribed in which a vacant 
position is sought?   

 
 

26. Does the search for vacant positions only include 
positions from within the department the person is 
employed by, or is it institution-wide? 

 
 

27. When a vacant position is identified is there a prohibition 
against requiring that the person receiving the 
reasonable accommodation compete for the assignment?   

 
 

28. Has reasonable accommodation been considered during 
planning for emergency management in all sites from 
which the City conducts programs, services and 
activities?   

 
 

29. Has the EEOC Guidance memo used to assist employers 
in identifying reasonable accommodation needs during 
emergency evacuation of employees been used? 

 
 

30. Please discuss how confidentiality is maintained for all 
reasonable accommodation requests.   

 
 

31. When equipment is purchased for reasonable 
accommodation is the employees’ names used on 
purchasing documents? 

 
 

32. If reasonable accommodation is denied is the case 
reviewed prior to issuance of the denial decision?   
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33. Is there an internal appeal process to address 
reasonable accommodation disputes?   

 
 

34. How often are duty statements reviewed and updated?   
 
 

35. Does this review include documenting essential 
functions? 

 
 

36. Is a requested reasonable accommodation always in 
place/resolved prior to the end of employee’s probation?  

 
 

37. Is notice posted regarding the availability of the 
reasonable accommodation program? 

 
 

38. If drug testing is used, have the labs conducting the tests, 
been informed that they are not to report the use of 
prescription medication? 

 
 

39. Is a policy disseminated annually to all staff putting them 
on notice that there is a zero tolerance for disability 
discrimination and/or harassment? 

 
 

40. If direct threat is documented and will affect an employee 
or applicant’s position is it reviewed prior to decision 
implementation? 

 
 

41. Are personal service assistants used as readers, 
interpreters or drivers as a form of reasonable 
accommodation?  If yes, is there a consistent policy 
addressing support services, such as, feeding, toileting, 
or tracheotomy tube cleaning?   

 
 

42. What system is in place to keep HR, civil rights, legal 
counsel and managers and supervisor current with the 
developments and disability employment law?   
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43. Has staff been trained in the determination of undue 
burden? 
 
 

44. When undue burden decisions are reached are they 
reviewed prior to the issuance of the decision? 

 
 
 
Name of respondent (if different from cover page):   
 
    ____________________________________ 
 
Email Address and Telephone Number:   
 
    ____________________________________ 
 
Survey Completion Date:   
 
    ____________________________________ 
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       XI.  Review building and construction policies to ensure 
new facilities or alterations after January 26, 1992, 
conform to Title II Standards and Regulations and the 
New Mexico State Building Code. 

 

Questions: 
 

1. Is policy in place to ensure that facilities obtained after 
January 26, 1992 conform to ADA access standards and 
the prevailing version of the State Building Code? 

 
 

2. Does this policy pertain to facility remodels? 
 
 

3. Does this policy pertain to new construction? 
 
 

4. Does this policy pertain to new leases and lease 
renewals? 

 
 

5. Is there a policy in place to ensure that facilities are not 
furnished or equipped in a manner that would create 
barriers to access?  If yes, please provide policy. 
 
 

6. Are all projects in which facility improvements are made 
updated in the Transition Plan document/database? 

 
 

7. Have staff responsible for acquiring new space or new 
leases been trained relative to access requirements?   

 
 

8. Has your Division and/or Department received any 
complaints concerning the access described within this 
requirement?   If yes, what was the content and 
disposition of that complaint?    
 
 

9. Does your facility operation include a policy designed to 
maintain in operable working condition accessible 
features of facilities and equipment that are required to 
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be accessible to and usable by persons with disabilities? 
 
Note: Isolated or temporary interruptions in service or 
access due to maintenance or repairs are permitted. 

 

XII.    Ensure that employees are familiar with policies and 
practices for the full participation of individuals with 
disabilities.  If appropriate, provide training to 
employees. 

Questions: 
1. Has training for staff been provided to ensure a thorough 

understanding of the City’s (including your Division and/or 
Department) disability civil rights responsibilities and 
disability etiquette? 

 
 

2. How often is this training conducted? 
 
 

3. What are the objectives of the training? 
 
 

4. Is the training incorporated in your new employee academy? 
 

XIII. If a Division and/or Department limits or denies    
participation based on drug usage, make sure 
practices do not discriminate against former drug 
users, as opposed to individuals currently engaged in 
illegal use of drugs.   

Questions 
 

1.  Have policies regarding illegal drug usage been reviewed  
to ensure that they do not discriminate against former drug 
and alcohol users?   
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Name of Division Head under the direction of whom survey was completed:   
 
    ____________________________________ 
 
Email Address and Telephone Number:   
 
    ____________________________________ 
 
Survey Review Date:   
 
    ____________________________________ 
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SUMMARY – 28 Code of Federal Regulations; 
Part 35 (Title II, Department of Justice) http://www.ada.gov/reg2.html  
Non-discrimination on the basis of disability in State and Local 
Government services 
Title II covers all activities of State and local governments regardless of the 
entity's size or receipt of Federal funding. Title II requires public entities, such as 
the City of Santa Fe, give people with disabilities an equal opportunity to benefit 
from all of its programs, services and activities. 
 
The City is required to follow specific architectural standards in the new 
construction and alteration of its buildings. Furthermore, the City must relocate 
programs or alternatively provide access in inaccessible older buildings, and 
communicate effectively with people who have hearing, vision, or speech 
disabilities. The City is not required to take actions that would result in undue 
financial and administrative burdens. However, the City is required to make 
reasonable modifications to policies, practices and procedures, where necessary, 
to avoid discrimination, unless the City can demonstrate that doing so would 
fundamentally alter the nature of the service, program or activity being provided. 

Key Citations 
Sub Part A – General 
35.105 – Requirement for Self Evaluation; 
35.106 – Requires Posting Notice of ADA compliance; 
35.107 – Requires the Designation of Employee Responsible for Coordination of ADA 
Implementation Activities; 
 
Sub Part B – General Requirements 
35.130 – General Prohibition Against Discrimination Against Qualified Persons with 
Disabilities; 
35.131 – The Act's application to people who use drugs illegally; 
35.133 – Requirement to maintain accessible features; 
35.134 – Prohibition against retaliation or coercion; 
35.135 – Clarification that personal services and devices are not required; 
 
Subpart C Employment 
35.140 – Employment cross references with 29CFR part 1630; 
 
Sub Part D. Program Accessibility 
35.150 - Adopts the program accessibility concept found in Section 504 of the Rehab Act 
of 1973; 
35.151 – Requires New Construction and Alterations meet accessibility requirements; 
 
Sub Part E. Communications 
35.160(d)(1) – Requirement of the Provision of Auxiliary Aides and Services; 
35.161 – TDD Requirement; 
35.162 – Telephone Emergency Services; 
35.162 – Information Signage Availability; 
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Section I STAFF

Questions Maureen Reed,/Irene Romero

#2  No signature nor 
name of who 
completed

Lynn Hathaway, 
Director, C&Y 
Commission

Kancie Hollis, 
Division Director 

A. Terrie 
Rodriguez,
Director

Joseph L. Lujan, 
ADA Coordinator

Barbara Boltrek Risk 
Manager

Peter Ortega, Utility 
Billing Director

Mark Aragon/ 
Assistant Fire 
Chief

Lois Amador, 
Nancy Jimenez

Greg Smith, Division 
Director

Matthew O'Reilly, 
Director

Arlene Sisneros, 
Court Administrator

Jim Montman, Airport 
Manager

Martin A. 
Valdez,
Division

LeAnn S. Valdez, 
Engineering
Assistant

Admin - See Section II

PA REQUIREMENTS

Regulatory references:  28 CFR 
35.105

I

Public Entity must examine each 
program to determine whether any 
physical barriers to access exist; 
provide any comments or concerns

IA
Identify steps to make programs 
accessible, provide comments, 
concerns

City Attorney's Office - City Hall - 
second floor accommodates a 
wheelchair in restroom

When my office was 
moved to city hall, the 
remodel was designed 
to be accessible N/A N/A

Staff Awareness 
Training

Joe Lujan, ADA 
Coordinator, is 
responsible for 
programs regarding 
ADA on City property. 

The terminal building 
was recently renovated 
to ADA standards and 
requirements
throughout. No new 
problems are noted.

IB Structural changes are to be reported 
& include in Transition Plan. Please 
provide comments or concerns No comment N/A N/A

Public Areas are 
always included 
however some staff 
areas are not

Our office is a converted 
house and not designed 
as ADA accessible. 

p
is responsible for 
structural changes 
made to City property, 
however, Mike Purdy, 
building Official should We comply

I.C Has the placement of furniture been 
considered as a potential barrier? Yes Yes Yes Yes Staff response Yes Yes Yes

I.C.1
Is the use of furnishings difficult for 
wheelchair users to pass through a 
given space avoided? Yes Yes Yes Yes Staff response No

Yes, this is an old 
building and is very 
crowded Yes Almost always

Yes, these spaces are 
not utilized for public 
access. Yes Yes

I.C.2

Are waiting rooms over furnished thus 
preventing wheelchair users from 
having a place to be when waiting for 
appts. No No No No Staff response No No I don't think so No

One wheelchair easily 
accommodated

lobby is spacious and 
provides an ADA 
counter for persons in a 
wheelchair No

There is adequate 
space for a small 
number of wheelchair 
users

I.C.3
Are Bulletin boards and brochure 
racks too high to be used by persons 
with disabilities

Possibly - there is always
someone to accommodate a 
disabled person in the City 
Attorney's Office.

No (because I place
them for short people 
like children - works for 
people in wheelchairs, No No

Survey will 
determine Yes

Perhaps, don't know 
the requirements No No

No, bulletin boards and 
brochure racks are 
ADA accessible. Maybe No

1.C.4
Are items placed in areas immediately 
adjacent to latch side of doorways in 
the pull direction? No

I don't know what this 
means N/A N/A

Survey will 
determine No Not aware No No

No items are not placed 
immediately adjacent to 
doorways. Maybe No problem

28 CFR Part 35.150 (a)

II

Review Policies & Practices to 
determine if any exclude/limit 
participation of individuals with 
disabilities in programs, activities or 
services

II.A Modify Policies or practices
None noted

II.B

Identify policy modifications to be 
implemented or submit justifications 
for those policies or practices that 
cannot be modified. N/A

II.1
Are Program eligibility requirements 
minimal; No knowledge ? Yes N/A Yes Yes Yes

There are no 
program
requirements
(emergency
services)

Obtaining assistance 
for hearing/visually 
impaired theoretically 
available upon 
request, little 

Please refer to Human 
Resources Dept and 
ADA Coordinator Yes Yes Don't know

II.2
Is each Prog. Eligibility requirement 
consistent w/business necessity of 
program administration?  Would 
removal of any requirement lead to 
compromise of program's functioning? No knowledge ?

Yes. - No but 
would create a 
financial burden N/A Do not know No N/A

Ability requirements to
participate in 
department functions 
are closely tied to 
ability to function in 
"prerequisite" non-cit 
activities. Eg, ability to 

Please refer to Human 
Resources Dept Unknown ??? Don't know

II.3 Are PWD receiving services provided 
in integrated setting? If no, discuss Yes Yes Yes   N/A Yes Yes N/A

Yes all 
persons
receive
services

Yes, although few 
requests for services 
for persons with 
disabilities are 

Yes, in the Building 
Permit Division, 
persons with physical 
disabilities are Yes Yes Don't know

II.4
Do services provided thru a 3rd party 
contractor prohibit discrimination 
based on disability?

No knowledge

Yes Yes Yes I would assume so Yes Not aware N/A No third party services
Please refer to Human 
Resources Dept Yes

Yes via lease 
agreements Yes Don't know

II.5
What methods could a complainant 
use to resolve an access issue related 
to contract service provider? Contact the City Manager Contact them

Inform City of 
Santa Fe ADA 
Coordinator

Inform City of 
Santa Fe ADA 
Coordinator

Constituent
Services or ADA 
Coordinator

Contact our office for 
assistance Not known N/A

Same as other access 
to city staff

Complainant should
contact the City's ADA 
Coordinator for 
resolution.

Notify the Court of 
HR

Direct contact followed 
by contact with Airport 
Management

Construction
Plan Review

Contact the ADA 
Coordinator
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Questions Maureen Reed,/Irene Romero

#2  No signature nor 
name of who 
completed

Lynn Hathaway, 
Director, C&Y 
Commission

Kancie Hollis, 
Division Director 

A. Terrie 
Rodriguez,
Director

Joseph L. Lujan, 
ADA Coordinator

Barbara Boltrek Risk 
Manager

Peter Ortega, Utility 
Billing Director

Mark Aragon/ 
Assistant Fire 
Chief

Lois Amador, 
Nancy Jimenez

Greg Smith, Division 
Director

Matthew O'Reilly, 
Director

Arlene Sisneros, 
Court Administrator

Jim Montman, Airport 
Manager

Martin A. 
Valdez,
Division

LeAnn S. Valdez, 
Engineering
Assistant

II.6
Are policies in place that prohibit 
levying surcharge for auxiliary aides & 
services No knowledge

Yes, the policy 
resides with the 
City Clerk

Yes, the policy 
resides with the 
City Clerk Do not know Not known

No
surcharges
are levied

q
through our 
department in recent 
memory, no policies 

Please refer to City 
Clerk's Dept

Not written policies 
but informal ones

No policy in place. 
Practices noted are not Don't know

II.7 Has your dept/division provided notice 
of non-discrimination policy

Posted on the Second Floor, 
Human Resources Department

Yes, the notice is 
listed on 
information for 

Yes, the notice 
is listed on 
information for Do not know No Not known Unknown

Notices on public 
meeting agendas, HR 
materials

The policy is posted on 
the bulletin board in the 
Land Use Dept On bulletin board Not that I know of

Contracts
contain
language No

Law Enforcement N/A N/A N/A

II.8

Has the USDOJ Roll Call Training 
Videos - used to orient security staff to 
appropriate interaction w/PWD in law 
enforcement situations No knowledge

Not that I am aware 
of N/A

No zoning 
enforcement staff are 
"deputized" N/A N/A Don't know

II.9
Are Sign Language interpreters avail 
to support security staff in public 
interactions w/PWD No knowledge

In public meetings 
upon request N/A

through request via 
City Clerk/City 
Manager offices N/A N/A Don't know

II.10 Are TTY Communication Systems 
avail on emergency telephone lines? No knowledge Yes N/A

Department does not 
have emergency 
phone lines Unknown N/A Don't know

II.11

Has Security Staff been trained in TTY No knowledge

TTY's are no longer 
used.  All 
emergency calls 
are via a computer 
system that 
incorporates a TTY N/A

No training, no 
equipment No N/A Don't know

II.12
TTY Training part of the orientation for 
dispatch staff No knowledge

y
program that 
dispatches City 
Emergency
Services.  All staff 
is trained to use the N/A

No dispatch staff in 
this department N/A N/A Don't know

28 CFR Part 35 Section 35.160 (a)

III

Review policies to ensure effective 
communication systems exists 
w/applicants, participants, members of 
the public, particularly individuals 
w/disabilities

III.A Telephone Communication

III.B Telephone Emergency Services

III.C TTY

III.1 How do persons deaf, hard of hearing, 
speech impairment - communicate 
over telephone w/your division

Regional Emergency 
Communication Center has this 
capability

State of New 
Mexico TTY relay 
system

State of New 
Mexico TTY 
relay system Staff Response Nothing in place

TTY or relay 
New Mexico

Request through City 
Clerk Office

Through special 
accommodations
offered by the City 
Clerk's Dept TTY

No system in place. City 
constituent services 
might provide They don't

III.2

If emergency response is part of your 
program what is the system for 
persons noted above to obtain 
emergency services?

It is not part of our program

N/A N/A Staff Response N/A
Same as 
above

No emergency 
response N/A Unknown N/A N/A

III.3

When was the last time staff was 
trained in the use of your 
communication system for this 
population

No knowledge

N/A N/A None Unknown No recent training N/A Unknown N/R Don't know

III.4
Are your web services accessible to 
persons who are blind or have low 
vision or learning disabilities?

No knowledge

I don't know Don't know Don't know No Unaware

Yes our 
website is 
screen
reading
capable Unknown

Please refer to Carla 
Lopez, Public Info 
Office, is responsible 
for the City's website. Unknown City web site

Yes via the City of 
Santa Fe website

III.5
Has USDOJ guidance re internet 
access been reviewed and used w/in 
your online programs No knowledge Don't know Don't know Unknown Unaware Unknown Unknown Unknown Unknown City web site Don't know

III.6

Are forms avail on website for public to 
complete? If yes, have forms been 
tested by individuals who use screen 
readers? No knowledge Don't know Don't know No Yes, unknown

Not for our 
department Yes, not tested

Yes forms are available
for the public to 
complete or to print.
No forms have not 
been tested with screen No City web site Don't know

III.7

Do you use touch screen systems 
when providing public service? If yes, 
please discuss how the services 
provided thru this system are 
accessible for persons with visual 
impairments No knowledge No No No None

Yes,
assistance/gui
dance is 
given by on 
scene fire 
department
personnel Touch screen not used

No touch screen 
systems are not 
provided for public 
service in the Land Use 
Dept. No No Don't know
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#2  No signature nor 
name of who 
completed

Lynn Hathaway, 
Director, C&Y 
Commission

Kancie Hollis, 
Division Director 

A. Terrie 
Rodriguez,
Director

Joseph L. Lujan, 
ADA Coordinator

Barbara Boltrek Risk 
Manager

Peter Ortega, Utility 
Billing Director

Mark Aragon/ 
Assistant Fire 
Chief

Lois Amador, 
Nancy Jimenez

Greg Smith, Division 
Director

Matthew O'Reilly, 
Director

Arlene Sisneros, 
Court Administrator

Jim Montman, Airport 
Manager

Martin A. 
Valdez,
Division

LeAnn S. Valdez, 
Engineering
Assistant

III.8 Do publications created by your 
division contain notice - avail in 
alternative format? No knowledge They are online No No No

No but no one has 
asked No  No

No but the Dept would 
provide alternative 
formats upon request. No

We don't publish 
anything I don't think so

III.9

Is there a procedure for all staff having 
public contact re obtaining 
publications in alt format when 
requested No knowledge Yes Yes Unknown

No, not that I am 
aware of No  No No No N/A Don't know

28 CFR Part 35 Section 35.150 (b)

IV
Review Polices to ensure provisions to 
secure services or equip for readers, 
interpreters, note takers, etc..

IVA Readers for individuals w/visual 
impairments

IV.B Interpreters for hearing imp

IV.C A Staff member available to take notes 
for ind w/physical imp

IV.1
Does your dept/division provide 
auxiliary aides & services to PWD to 
ensure equal access No

Yes through the 
City Clerk's Office

Yes through the 
City Clerk's 
Office

We have not, but we 
would upon request

No not that I am 
aware

No however
fire
department
personnel
respond and 
provide
emergency

No directly provided, 
need to be required via 
City Clerk Office

Upon request the City 
Clerk's Office will 
provide auxiliary aides 
for the Land Use Dept Some

Not formally assigned, 
but assistance is 
provided if needed No

IV.2 Have resources been identified for 
procurement of auxiliary aides & 
services: SLI; RTC; NT; B; LP; AT; 
ALD

SLI - no; RTC - no; NT - yes; B - 
no; LP - yes; AT - no; ALD - no; 
Fragrance Free areas - no; Air 
purifiers - no; 

Fragrance Free areas - 
yes, our commission 
meetings are fragrance 
free; Air purifiers - I 
have provided 
personal air purifiers.

SLI - City Clerk;
RTC - City Clerk; 
NT - City Clerk; B 
- City Clerk; LP - 
City Clerk; AT - 
City Clerk; ALD - 
City Clerk; 
Fragrance free 

SLI - City Clerk;
RTC - City 
Clerk; NT - City 
Clerk; B - City 
Clerk; LP - City 
Clerk; AT - City 
Clerk; ALD - 
City Clerk; 

SLI - no; RTC - no; 
NT - no; B - no' LP - 
no; AT - no; ALD - 
no; Fragrance free 
areas - no; Air 
purifiers - no;

No other than 
through city 
ADA
coordinator

Requested via City 
Clerk Office; 
Fragrance Free areas - 
not specifically 
provided; Air purifiers - 
Not specifically 
provided.

Please refer to City's 
Clerk's Office for 
procurement of 
auxiliary aides.

SLI - yes for Court 
hearings; RTC - no; 
NT - no; B - no; LP - 
no; AT - no; ALD - 
no; Fragrance free 
areas - no; Air 
purifiers - no

SLI - no;  RTC - no; NT - 
no; B - no; LP - no; AT -
no ; ALD - no; fragrance 
free areas - no; air 
purifiers - no; 

SLI - don't know;
RTC - don't know; 
NT - don't know; B - 
don't know; LP - 
do9n't know; AT - 
don't know; ALD - 
don't know; 
Fragrance free 

IV.3

Are staff w/public contact aware of 
procedures of your dept/division for 
securing resources in timely manner to 
provide aux aides/services

No Yes   Yes   Yes No not that I am 
aware of Training needed

Supervisors are aware 
of the procedures, but 
training for all staff 
would be beneficial

Yes, ASL interpreter Yes No

IV.4 Do all public meeting notices contain 
info relative to how aux aides & 
services can be obtained No knowledge Yes Yes Yes Unknown Yes I believe so Yes

Yes, informing the
public to request in 
writi9ng, 5 days prior to 
the meeting, aides and 
services from the City Unknown Yes I don't think so

IV.5
Are videos purchased by your 
dept/division always purchased 
w/captioning included No knowledge I purchase no videos N/A N/A No Not in utility billing No videos purchased

The Dept does not 
generally purchase 
videos, but could easily 
implement such a N/A N/A No

ADAAG 4.1.3 (9)

V
A review of procedures to evacuate 
individuals during an emergency.  This 
may involve:

V.A

Installation of visual/audible warnings
& special procedures for assisting 
individuals with disabilities from a 
facility during an emergency

V.B

Using the EEOC guidance which was 
disseminated after 9/11 regarding 
identifying employees who have 
special needs in the event of an 
emergency.

V.1

Is there an Emergency evac plan for 
every site controlled in your division Yes.  Overall City Plan Yes Yes Yes

See Joyce Purley 
response

Our office consists of one 
building, approximately 
1000 square feet and six 
people.  We do not have a 
specific plan for our 
location

Yes, but needs to be 
revisited N/A Yes

An emergency 
evacuation plan is 
controlled by Richard 
Trujillo and Richard 
Valentine, Emergency 
Monitors, for the Land 
Use Dept Yes Yes

Varies. No
evacuation plan has 
ever been adopted 
or communicated to 
us by GSA, who 
work in the Federal 
building.  Other work 
areas may have 

V.2 When was the last emergency drill 
held? Aug-08

During Fiscal Year 
2008/2009 Done Yearly Done Yearly N/A

None, to the best of 
my knowledge N/A Feb-09

Please refer to Joyce
Purley, Emergency 
Manager, regarding 
questions 2 through 26. 2 years ago Last year

A few months ago at 
the Federal Building

V.3
Was a Debriefing held after drill to 
examine the effectiveness of the 
response? No knowledge Yes Yes Yes N/A N/A N/A Yes Yes Yes No

2.55



Questions Maureen Reed,/Irene Romero

#2  No signature nor 
name of who 
completed

Lynn Hathaway, 
Director, C&Y 
Commission

Kancie Hollis, 
Division Director 

A. Terrie 
Rodriguez,
Director

Joseph L. Lujan, 
ADA Coordinator

Barbara Boltrek Risk 
Manager

Peter Ortega, Utility 
Billing Director

Mark Aragon/ 
Assistant Fire 
Chief

Lois Amador, 
Nancy Jimenez

Greg Smith, Division 
Director

Matthew O'Reilly, 
Director

Arlene Sisneros, 
Court Administrator

Jim Montman, Airport 
Manager

Martin A. 
Valdez,
Division

LeAnn S. Valdez, 
Engineering
Assistant

V.4
Did debriefing include provisions of 
evac for employees and visitors 
w/disabilities No knowledge No Yes Yes N/A

Not that I am aware 
of N/A Unknown Yes No No

V.5
Has EEOC guidance issued after 9-11 
been used as tool to identify staff that 
may need accommodation No knowledge Don't know Don't know Unknown

Not that I am aware 
of

Unknown,
however,
none of the 
current staff Unknown Yes ?? Don't know

V.6
After Staff discloses the need for
assistance during emerg is the 
interactive process initiated No knowledge Yes Don't know Don't know Yes safety

Situation has 
not occurred Has not occurred Yes ?? Don't know

V.7 Who is responsible for coordinating 
this process

Sevestian Gurule, Constituent 
Services Risk & Safety ADA Coordinator

ADA
Coordinator Joyce Purley

y
Manager and Debbie 
Rouse, the Safety 
Manager no supervisor

City Emergency 
Preparedness
Coordinators

Court Administrator 
and Deputy Manager's Office rep Don't know

V.8
Is ADA coordinator & safety personnel 
in communication in an ongoing basis 
concerning emerg mgt No knowledge No Don't know Don't know No

To date, only on an as 
needed basis a couple of years ago No Unknown Unknown 

Don'/t have a division 
ADA coordinator Don't know

V.9 When was the last planning session 
held No knowledge Not in some years Don't know Don't know

No formal planning 
sessions have been held N/A Unknown  Unknown N/A N/A Don't know

V.10 If emerg equip purchased how 
frequently is staff trained No knowledge

The EOC go-kit is a 
combination of 
equipment and 
supplies that were Don't know Don't know

Depending on the 
equipment, as required or 
recommended N/A

Emergency
equipment is 
part of the 
organizations

No emergency 
equipment this 
department (fire 
extinguisher training 1 N/A Yearly Don't know

V.11 How is emergency mgt equip 
maintained No knowledge

EOC go-kit shall be
maintained every 
first and third quarter 
prior to and following 
the EOC drills.
Warning tools are 
maintained on 
different schedules: 
EAS is tested weekly 
and monthly by the 
local EAS station in Don't know Don't know

Generally, by outside 
contracts Do not know

By staff 
trained on its 
maintenance

Maintenance by other 
departments Unknown by Staff Don't know

V.12

Where is emergency mgt equip stored

File room - our office is very 
small - file room.  Two hand-held 
walkie talkies located with 
employees who have 
responsibilities.

The EOC go kit is
located on the 1st 
floor in the 
Emergency
Preparedness
Coordinator's office.
The original 
Emergency N/A N/A

We have two fire 
extinguishers, located 
throughout building

Not that I am aware 
of

Vehicles and 
storage
lockers

No special emergency 
equipment to be stored N/A Manager's Office area

Varies.
Administrative
secretaries
closet/filing closet 
contains some.

V.13
Have evacs in bldg included the use of 
emergency evac equip and persons 
w/disabilities? If not explain No knowledge

No emergency 
evacuation
equipment Yes Yes

No we have not had any 
evacuations.

Not that I am aware 
of

,
buildings are 
fire stations 
and staff is 
trained in use 
of emergency 
equipment No Yes No - Never done one No

V.14 If emerg evac chairs used in stairwells 
have they been tested to navigate 
corner, etc. w/o getting jammed No knowledge

Emergency
evacuation chairs 
are not used Don't know Don't know N/A

Not that I am aware 
of N/A N/A N/A N/A Don't know

V.15

Have provisions been made to ensure 
stairwell can be utilized by chairs, 
occupants, 1st responders 
simultaneously No knowledge Don't know Don't know N/A

Not that I am aware 
of N/A Unknown N/A N/A Don't know

V.16
If necessary to reuse an emergency 
evaluation chair, what are plans for 1st 
person evacuated No knowledge

No emergency 
evacuation chairs Don't know Don't know N/A Non known N/A Unknown N/A N/A Don't know

V.17
Have 1st responders been consulted 
concerning bldg plan for emergency 
mgt of PWD  No knowledge Don't know Don't know N/A No N/A Unknown No No formal plan Don't know

V.18 Have PWD in bldg been informed of 
your emerg mgt plan

In our department we have no 
disabilities, except one person 
who has diabetes. Don't know Don't know N/A Not known N/A Unknown yes N/A Don't know

V.19
If a Buddy system is used for 
supportive PWD in emerg - describe 
system & backup No knowledge Don't know Don't know N/A Not known None used

No such systems in 
use

One employees is 
assigned to disabled 
employee N/A N/A

V.20
Is a system in place to shut down 
HVAC system in event of chemical 
discharges occur No knowledge

Yes - this is included 
in Santa Fe Fire 
Dept protocol

have had exposures 
and had to leave the 
office.  Don't know Don't know No Not known 

Normal shut 
offs Unknown No Not formally

I don't believe 
so Don't know

V.21

If area of safe refuge used - describe 
how communication system and 
command post handled? Effective for 
deaf/hard of hearing? No knowledge Don't know Don't know N/A Not known 

personnel on 
site would 
assist those 
with N/A Yes (SFPD) N/A Staff meetings. Yes

V.22
Does the command post have capacity 
to communicate w/1st responders 
while enroute to your bldg. No knowledge

Yes, the building 
monitor may 
communicate with 
first responders via Don't know Don't know Only by telephone No Yes Unknown Yes N/A Don't know

V.23
is there a system in place to account 
for all personnel and  visitors after 
bldg evacuated A head count is made

Evacuation monitors 
handle accountability 
of those individuals Yes Yes No formal system exists No No Yes Yes Not formally

There is for our 
immediate staffs
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Questions Maureen Reed,/Irene Romero

#2  No signature nor 
name of who 
completed

Lynn Hathaway, 
Director, C&Y 
Commission

Kancie Hollis, 
Division Director 

A. Terrie 
Rodriguez,
Director

Joseph L. Lujan, 
ADA Coordinator

Barbara Boltrek Risk 
Manager

Peter Ortega, Utility 
Billing Director

Mark Aragon/ 
Assistant Fire 
Chief

Lois Amador, 
Nancy Jimenez

Greg Smith, Division 
Director

Matthew O'Reilly, 
Director

Arlene Sisneros, 
Court Administrator

Jim Montman, Airport 
Manager

Martin A. 
Valdez,
Division

LeAnn S. Valdez, 
Engineering
Assistant

V.24 Are individuals w/visual imp. - assisted 
in examining their immediate work 
area in event of bomb threat

No knowledge.  Our office has 
no visual impaired personnel. Don't know Don't know N/A No N/A

No visually-impaired 
individuals currently on 
staff N/A N/A Don't know

V.25

Would the facility (or part thereof) 
housing your program be used as a 
Mass Care Shelter in event of 
community wide disaster Not to our knowledge

y y
facility approved as 
an American Red 
Cross shelter is a 
recreational center No No No No No Unknown No Yes Don't know

V.26 Have arrangements been made to 
obtain medications and durable med 
supplies during community disaster No knowledge 

The Santa Fe Fire
Dept may obtain 
medications and 
durable medical 
supplies through 
their regular supply Don't know Don't know No

Not that I am aware 
of No Unknown No Yes Don't know

Although no specific requirement, 
these reviews are important in 
maintaining a discrimination free 
environment

VI
Review written/audio-visual materials 
to ensure Ind. w/disabilities are not 
portrayed in offensive manner

V1.1

Has a review of publications/audio 
visual material in your department 
been made to ensure PWD are not 
viewed in offensive or demeaning 
manner? No knowledge Or included? N/A N/A No Yes

Not that I am aware 
of

Unknown but 
for sure not in 
the last two 
months

No specific review 
completed

This singular type of 
review has not been 
performed. Yes

Not formally. None 
known No

VI.2
Has review included exam of language 
to ensure - 1st person language 
used/offensive terms are not used No knowledge N/A N/A Yes don’t know

No specific review 
completed Yes (handicapped)

Handicapped may be 
offensive to some, but it 
is a pervasive term 
especially with respect 
to parking areas. No; No;

V1.3

Has review ensured the disabled 
community is represented by depicting 
a variety of disabilities w/in 
publications/audio-visual materials 
used in your dept No knowledge N/A N/A No No Do not know

No specific review 
completed Yes N/A N/A

VII
If Division and/or Department operates 
historic preservation programs, review 
policies to ensure priority is given to 
methods that provide physical access Don't know Don't know

See David Rasch 
response N/A

VII.1
Does the City operate a program in a 
site listed on National Historic 
Registry, etc No knowledge Don't know Don't know Does not apply Yes - Yes

Please refer to Joe 
Lujan, ADA Coordinator N/A Don't know

VII.2
If standard ramp slope not feasible, 
has historic standard been used to 
evaluate slope No knowledge Don't know Don't know Does not apply Unknown

Please refer to Joe 
Lujan, ADA Coordinator N/A No

VII.3
Is there an accessible route into the 
site No knowledge Don't know Don't know Yes Yes   

Yes, an accessible 
route into City Hall is Yes Sometimes yes

VII.4 Is there at least one accessible toilet 
facility No knowledge Don't know Don't know Yes Yes  

,
facilities are provided at 
City Hall and at other 

Yes, two male; two 
female Yes

28 CFR Part 35 Section 35.150 (a)
(3)

VIII Review Policies to ensure that 
decisions concerning a fundamental 
alteration of program, activity or 
service is made properly /expeditiously

VIII.1

Does your dept/division have 
policy/procedure to ensure decisions 
made claiming alt, hardships reviewed 
in timely fashion No knowledge N/A N/A

Human Resources has a 
citywide policy Not known No No written policy No N/A to date

FAA grant assurances 
require us to make 
accommodation when 
required. No

II-3.3000

IX.
Review policies/procedures to ensure 
individual w/mobility impairments are 
provided access to public 
meetings/events

IX.1
Are formal/informal access surveys 
conducted w/in sites used for public 
meetings, instructions or other events No knowledge Informal Yes Informal Yes Unknown Not known 

Unknown,
none within 
last two 
months Informal inspections

Please refer to Joe
Lujan, ADA Coordinator 
for questions 1 through 
6

Recently conducted 
by San Francisco 
contractor No Don't know

IX.2
Who conducts site surveys No knowledge

Department
Director

Department
Director Do not know

p
potential for referral to 
ADA specialist if See #1 N/A Don't know

IX.3 What survey tools used No knowledge Tape measure Tape measure Not known 
No specific tools for 
department evaluation Observation N/A Don't know
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Questions Maureen Reed,/Irene Romero

#2  No signature nor 
name of who 
completed

Lynn Hathaway, 
Director, C&Y 
Commission

Kancie Hollis, 
Division Director 

A. Terrie 
Rodriguez,
Director

Joseph L. Lujan, 
ADA Coordinator

Barbara Boltrek Risk 
Manager

Peter Ortega, Utility 
Billing Director

Mark Aragon/ 
Assistant Fire 
Chief

Lois Amador, 
Nancy Jimenez

Greg Smith, Division 
Director

Matthew O'Reilly, 
Director

Arlene Sisneros, 
Court Administrator

Jim Montman, Airport 
Manager

Martin A. 
Valdez,
Division

LeAnn S. Valdez, 
Engineering
Assistant

IX.4 What training have they had in subject 
matter No knowledge

Written
descriptions of 
necessary width 

Written
descriptions of 
necessary Not known 

Ranges from no 
training to extensive 
training Unknown N/A Don't know

IX.5 What action is taken when findings 
concerning accessibility are identified No knowledge

request to facility 
maintenance
department

request to 
facility
maintenance Not known 

Alternative site 
selected Unknown N/A Don't know

IX.6
Do surveys include evals of access to 
City facilities to which field trips/offsite 
programs No knowledge Yes N/A Not known 

No field trips to 
division facilities Unknown N/A Don't know

X Employment practices
See Section II

28 CFR Part 35 Section 35.151

XI

Review Bldg & Construction policies - 
ensure new facilities or altered after 1-
26-92 conform to Title II standards and 
regulations and the New Mexico State 
Building Code.

XI.1

Is policy in place to ensure that 
facilities obtained after 1/26/92 
conform ADA access standards and 
the prevailing version of the State 
Building Code No knowledge Don't know Don't know

See CIP Division 
responses Not known

Please refer to Public
Works Dept. They are 
responsible for 
construction of City 
facilities and 
compliance with NM Yes Yes Yes Yes

XI.2 Does policy pertain to facility remodels No knowledge Don't know Don't know Not known Yes Yes Yes Yes

XI.3
Does policy pertain to new 
construction No knowledge Don't know Don't know Not known N/A Yes Yes Yes

XI.4
Does policy pertain to new leases/or
renewals No knowledge Don't know Don't know Not known N/A Yes Yes Don't know

XI.5
Is there a policy to ensure facilities are 
not furnished or equipped to create 
barriers No knowledge Don't know Don't know Not known Yes Not formally

Yes in new 
construction
and remodels Don't know

XI.6
Are all projects in which facility 
improvements made updated in TP No knowledge Don't know Don't know Not known Unknown ?? I don't know Don't know

XI.7
Have staff responsible for acquiring 
new space been trained relative to 
access requirements No knowledge Don't know Don't know N/A N/A N/A I don't   Not really

XI.8
Has your Dept. received any 
complaints concerning access. If yes, 
discuss No  No No No  No Not since remodel No  

Yes. DOJ complaint 
of a few years ago 
has been closed

XI.9

Does your facility include a policy 
designed to maintain inoperable 
working condition accessible features 
of facilities & equip that are required to 
be accessible No knowledge Don't know -  Don't know - 

Not that I am aware 
of No Through HR

Not formally.  We 
address these things as 
required No  

Best Practices

XII

Ensure Employees familiar 
w/policies/practices for full 
participation of Ind. w/disabilities.  If 
appropriate provide training. Staff training will be 

part of up0dated 
Transition Plan  

XII.1

Has training for staff been provided to 
ensure thorough understanding of  the 
City's disability civil rights 
responsibilities/disability etiquette No Yes Yes No No No No

Annual training and 
refresher classes would 
be beneficial to all City 
staff. Through Orientation Through the City No

XII.2 How often is training conducted N/A Don't know Don't know Do not know N/A Once ?? Hasn't been

XII.3 What are objectives to the training N/A Don't know Don't know Not known N/A
and Human rights 
Act and EEOC ADA Access N/A

XII.4 Is training incorporated in new 
employee academy N/A Don't know Don't know Do not know

The ADA Policy
is in the 
handbook Yes N/A N/A

28 CFR Part 35 Section 35.131
Illegal use of drugs

XIII.

If entity limits or denies participation
based on drug usage, make certain do 
not discriminate against former users, 
as opposed to ind. currently engaged 
in illegal use of drugs

See Risk 
Management and 
Safety responses    

XIII.1
Have policies re illegal drug usage 
been reviewed to ensure they do not 
discriminate against former users No knowledge Don't know Don't know Yes Yes Unknown N/A N/A Yes
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Section III: Access Compliance Assessment 
 
 
TABLE OF CONTENTS                                                                                        PAGE # 
 
 
Cost Summary  3.1 

Report Navigation and Legend 3.8 

Barrier Location Plans 
Buildings 
Parks 

 
3.12 
3.82 

A. 2009 – Parks Bond Implementation Plan                                                                  3.119 
 

Yr to be 
Completed 

Fac. # Fac. Name BLP pg. #  

2009 120 Cross of the Martyrs/Prince Park 3.86 3.120 
 206 Cornell Park (Rose Garden) 3.97 3.124 
2010 04 Fort Marcy Complex  3.23 – 3.24 3.130 
 08 Salvador Perez Pool  3.29 – 3.30 3.147 
 45 Genoveva Chavez Community Center 3.58 – 3.60 3.155 
 110 Frank S. Ortiz Park  3.83  3.165 
 131 Torreon Park  3.92 3.169 
 203 Atalaya Park  3.94 3.174 
 205 Calle Lorca/Southridge Park  3.96 3.178 
 207 De Vargas Park (West)  3.98 3.183 
 213 Salvador Perez Park  3.99 3.186 
 310 Las Acequias Park  3.104 3.195 
 401 Candelero Park  3.107 3.199 
 405 Herb Martinez Park  3.108 3.205 
 409 Monica Lucero Park  3.112 3.212 
 412 Ragle Park  3.114 3.215 
 415 Villa Linda Park  3.116 3.233 
 417 Galisteo Tennis Courts  3.118 3.239 
2011 09 Monica Roybal Center  3.31 – 3.33 3.244 
 124 Santa Fe River Park - De Fouri / St. Francis Dr.  3.87 3.249 
 126 Santa Fe River Park - Don Gaspar/Defouri  3.89 3.263 
 215 Santa Fe River Park East - Delgado/Palace Ave. 3.100 3.273 
 217 Santa Fe River Park East - Paseo De  3.102 3.290 
 302 Ashbaugh Park 3.103 3.302 
      

B. 2011 – 2015 Infrastructure Capital Improvement Plan (ICIP)                                  3.307 
 

Yr to be 
Completed 

Fac. # Fac. Name BLP pg. #  

2011 02 Main Library  3.17 – 3.20 3.308 
 03 La Farge Library  3.21 – 3.22 3.384 
 06 Bicentennial Pool  3.27 – 3.28 3.402 
 16 La Familia Medical Center  3.42 – 3.43 3.414 
 18 Fire Station No. 1  3.44 – 3.46 3.465 
 20 Fire Station No. 5  3.47 – 3.48 3.495 
2013 01 City Hall  3.13 – 3.16 3.517 
 56 S.F. Municipal Airport Terminal  3.73 – 3.74 3.609 
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C. YTD – Community Facilities Maintenance Program                                                 3.622 
 

Yr to be 
Completed 

Fac. # Fac. Name BLP pg. #  

YTD 04 Fort Marcy Complex  3.23 – 3.24 3.623 
 05 Senior Citizens Center  3.25 – 3.26 3.641 
 06 Bicentennial Pool  3.27 – 3.28 3.667 
 08 Salvador Perez Pool  3.29 – 3.30 3.680 
 09 Monica Roybal Center  3.31 – 3.33 3.695 
 11 Streets & Solid Waste Bldg.  3.34 – 3.35 3.713 
 13 Antonio Roybal Parks & Recreation Bldg.  3.36 – 3.37 3.724 
 14 Daycare Center  3.38 – 3.39 3.735 
 15 New Vistas  3.40 – 3.41 3.752 
 22 Fire Station No. 8 & Professional Standards Bldg.  3.49 – 3.50 3.767 
 28 Water Street Parking Lot  3.51 – 3.52 3.774 
 35 Police Records  3.53 – 3.54 3.781 
 44 Fire Station No. 7  3.55 – 3.57 3.789 
 45 Genoveva Chavez Community Center  3.58 – 3.60  3.800 
 46 Municipal Courts 3.61 – 3.62 3.834 
 51 Santa Fe Trails - Public Transit Facility 3.63 – 3.64 3.845 
 52  Waste Water Administration Bldg. 3.65 – 3.66 3.860 
 53  Police Administration Bldg. 3.67 – 3.69  3.865 
 54 Water Division Administration Bldg 3.70 – 3.72  3.896 
 58 Sandoval Parking Facility 3.75 – 3.77  3.909 
 60 Marty Sanchez Links 3.78 – 3.79 3.924 
 61 Southside Library 3.80 – 3.81 3.932 
 114 Fort Marcy Ball Park 3.84  3.941 
 120  Cross of the Martyrs/Prince Park 3.86 3.947 
 128 Boy's Club Park 3.90 3.950 
 203  Atalaya Park 3.94 3.953 
 204  Calle Alvarado Park 3.95 3.956 
 213  Salvador Perez Park 3.99 3.959 
 310 Las Acequias Park 3.104 3.965 
 317 Dos Hermanos/La Cieneguita Park 3.106  3.969 
 401 Candelero Park 3.107 3.972 
 405 Herb Martinez Park 3.108 3.976 
 408 Marcel "Marc" Brandt Park 3.110 3.979 
 409 Monica Lucero Park 3.112 3.982 
 413 Rancho Siringo Park 3.115 3.985 
 415 Villa Linda Park 3.116 3.988 
 416 Escondida Park 3.117 3.991  
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D.  YTD – Parking Facilities Operations & Maintenance Program                                3.995 
 

Yr to be 
Completed 

Fac. # Fac. Name BLP pg. #  

YTD 04 Fort Marcy Complex  3.23 – 3.24 3.996 
 05 Senior Citizens Center 3.25 – 3.26 3.999 
 06 Bicentennial Pool 3.27 – 3.28 3.1002 
 08 Salvador Perez Pool 3.29 – 3.30 3.1006 
 09 Monica Roybal Center 3.31 – 3.33 3.1009 
 11 Streets & Solid Waste Bldg. A 3.34 – 3.35 3.1012 
 13 Antonio Roybal Parks & Recreation Bldg. C 3.36 – 3.37 3.1015 
 14 Daycare Center 3.38 – 3.39 3.1018 
 15 New Vistas 3.40 – 3.41 3.1021 
 22 Fire Station No. 8 & Professional Standards Bldg. 3.49 – 3.50 3.1024 
 28 Water Street Parking Lot 3.51 – 3.52 3.1027 
 44 Fire Station No. 7 3.55 – 3.57 3.1030 
 45  Genoveva Chavez Community Center 3.58 – 3.60 3.1033 
 46 Municipal Courts 3.61 – 3.62 3.1036 
 51 Santa Fe Trails - Public Transit Facility 3.63 – 3.64 3.1039 
 52 Waste Water Administration Bldg. 3.65 – 3.66 3.1042 
 53 Police Administration Bldg. 3.67 – 3.69 3.1045 
 54 Water Division Administration Bldg. 3.70 – 3.72 3.1048 
 58  Sandoval Parking Facility 3.75 – 3.77 3.1051 
 60 Marty Sanchez Links 3.78 – 3.79 3.1056 
 61 Southside Library 3.80 – 3.81 3.1059 
 114 Fort Marcy Ball Park 3.84 3.1062 
 131 Torreon Park 3.92 3.1065 
 203 Atalaya Park 3.94 3.1068 
 204 Calle Alvarado Park 3.95 3.1071 
 310 Las Acequias Park 3.104 3.1074 
 315 Rancho Del Sol (Nava Ade) Park 3.105 3.1077 
 401 Candelero Park 3.107 3.1080 
 405 Herb Martinez Park 3.108 3.1083 
 408 Marcel "Marc" Brandt Park 3.110 3.1086 
 409 Monica Lucero Park 3.112 3.1089 
 410 Nava Ade/Dancing Ground Park 3.113 3.1092 
 413 Rancho Siringo Park 3.115 3.1095 
 415 Villa Linda Park 3.116 3.1098 
 416 Escondida Park 3.117 3.1101 
 417  Galisteo Tennis Courts 3.118 3.1104 

 

E.  YTD                                                                                                                               3.1108 
 

Yr to be 
Completed 

Fac. # Fac. Name BLP pg. #  

YTD 01 City Hall 3.13 – 3.16 3.1109 
 02 Main Library 3.17 – 3.20 3.1116 
 03 La Farge Library 3.21 – 3.22 3.1127 
 04 Fort Marcy Complex 3.23 – 3.24 3.1132 
 05 Senior Citizens Center 3.25 – 3.26 3.1151 
 06 Bicentennial Pool 3.27 – 3.28 3.1178 
 08 Salvador Perez Pool 3.29 – 3.30 3.1187 
 09 Monica Roybal Center 3.31 – 3.33 3.1193 
 11 Streets & Solid Waste Bldg. A 3.34 – 3.35 3.1205 
 13 Antonio Roybal Parks & Recreation Bldg. C 3.36 – 3.37 3.1216 
 14 Daycare Center 3.38 – 3.39 3.1230 
 15 New Vistas 3.40 – 3.41 3.1249 
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 16 La Familia Medical Center 3.42 – 3.43 3.1266 
 18 Fire Station No. 1 3.44 – 3.46 3.1270 
 22 Fire Station No. 8 & Professional Standards Bldg. 3.49 – 3.50 3.1273 
 28 Water Street Parking Lot 3.51 – 3.52 3.1280 
 35 Police Records 3.53 – 3.54 3.1296 
 44 Fire Station No. 7 3.55 – 3.57  3.1302 
 45  Genoveva Chavez Community Center 3.58 – 3.60 3.1310 
 46 Municipal Courts 3.61 – 3.62 3.1344 
 51 Santa Fe Trails - Public Transit Facility 3.63 – 3.64 3.1357 
 52 Waste Water Administration Bldg. 3.65 – 3.66 3.1370 
 53 Police Administration Bldg. 3.67 – 3.69 3.1377 
 54 Water Division Administration Bldg. 3.70 – 3.72 3.1392 
 58 Sandoval Parking Facility 3.75 – 3.77 3.1404 
 60 Marty Sanchez Links 3.78 – 3.79 3.1438 
 61 Southside Library 3.80 – 3.81 3.1445 
 114 Fort Marcy Ball Park 3.84 3.1456 
 118  Peralta Park 3.85 3.1469 
 120 Cross of the Martyrs/Prince Park 3.86 3.1472 
 128 Boy's Club Park 3.90 3.1475 
 130 Thomas Macaione Park (Hillside) 3.91 3.1480 
 131 Torreon Park 3.92 3.1483 
 200  Alta Vista Walkway 3.93 3.1486 
 203 Atalaya Park 3.94 3.1489 
 204 Calle Alvarado Park 3.95 3.1494 
 205 Calle Lorca/Southridge Park 3.96 3.1500 
 206 Cornell Park (Rose Garden) 3.97 3.1503 
 213 Salvador Perez Park 3.99 3.1507 
 310 Las Acequias Park 3.104 3.1514 
 315 Rancho Del Sol (Nava Ade) Park 3.105 3.1520 
 317 Dos Hermanos/La Cieneguita Park 3.106 3.1529 
 401 Candelero Park 3.107 3.1535 
 405 Herb Martinez Park 3.108 3.1542 
 408 Marcel "Marc" Brandt Park 3.110 3.1546 
 409 Monica Lucero Park 3.112 3.1572 
 410 Nava Ade/Dancing Ground Park 3.113 3.1579 
 413 Rancho Siringo Park 3.115 3.1604 
 415 Villa Linda Park 3.116 3.1609 
 416 Escondida Park 3.117 3.1613  
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Access Compliance Survey Report Cost Summary (By Project)City of Santa Fe

Funding Source : 2009 Parks Bond Implementation Plan $1,287,668.00

$24,600.002009Year to be Completed :
Fac.# Fac. Name Project Name Proj. # / Rank

Cross of the Martyrs/Prince Park Prince Park $6,605.00120 20Dst 1 -
Cornell Park (Rose Garden) Cornell Park $17,995.00206 6Dst 2 -

$765,534.002010Year to be Completed :
Fac.# Fac. Name Project Name Proj. # / Rank

Fort Marcy Complex Fort Marcy Complex $71,395.0004 8Dst 1 -
Salvador Perez Pool Salvador Perez Pool $18,450.0008 14Dst 2 -
Genoveva Chavez Community Center Genoveva Chavez Community Center $43,718.0045 00Rg Pk -
Frank S. Ortiz Park Frank S. Ortiz Park (Dog Park) $13,200.00110 9Dst 1 -
Torreon Park Torreon Park $25,831.00131 31Dst 1 -
Atalaya Park Atalaya Park $4,550.00203 03Dst 2 -
Calle Lorca/Southridge Park Calle Lorca $35,100.00205 5Dst 2 -
De Vargas Park (West) De Vargas Park West/East $3,250.00207 7Dst 2 -
Salvador Perez Park Salvador Perez $70,261.00213 00Rg Pk -
Las Acequias Park Las Acequias Park - Phase 4 $9,559.00310 11Dst 3 -
Candelero Park Candelero Park $15,345.00401 1Dst 4 -
Herb Martinez Park Herb Martinez $42,920.00405 5Dst 4 -
Monica Lucero Park Monica Lucero Park $5,800.00409 9Dst 4 -
Ragle Park Ragle Park $348,695.00412 00Rg Pk -
Villa Linda Park Villa Linda Park $40,850.00415 15Dst 4 -
Galisteo Tennis Courts Galisteo Tennis Courts $16,610.00417 9Dst 2 -

$497,534.002011Year to be Completed :
Fac.# Fac. Name Project Name Proj. # / Rank

Monica Roybal Center Monica Roybal Pocket Park $7,325.0009 17Dst 1 -
Santa Fe River Park - De Fouri / St. Francis Dr. Santa Fe River Parkway $145,510.00124 00Rg Pk -
Santa Fe River Park - Don Gaspar/Defouri Santa Fe River Parkway $116,614.00126 00Rg Pk -
Santa Fe River Park East - Delgado/Palace Ave.Santa Fe River Parkway $105,627.00215 00Rg Pk -
Santa Fe River Park East - Paseo De Santa Fe River Parkway $74,368.00217 00Rg Pk -
Ashbaugh Park Ashbaugh Park $48,090.00302 2Dst 3 -

S  a  l  l  y     S  w  a  n  s  o  n     A  r  c  h  i  t  e  c  t  s ,    I  n  c .August 30, 2011 28081
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Access Compliance Survey Report Cost Summary (By Project)City of Santa Fe

Funding Source : 2011-2015 Infrastructure Capital Improvements Plan $1,412,225.00

$964,611.002011Year to be Completed :
Fac.# Fac. Name Project Name Proj. # / Rank

Main Library Main Library $434,720.0002 022011 -
La Farge Library La Farge Branch Library $97,480.0003 052011 -
Bicentennial Pool Alto/Bicentennial Pool $30,100.0006 052011 -
La Familia Medical Center La Familia Medical Center $205,276.0016 022011 -
Fire Station No. 1 Fire Station 1 Remodel $125,390.0018 032012 -
Fire Station No. 5 Fire Station 5 $71,645.0020 032011 -

$447,614.002013Year to be Completed :
Fac.# Fac. Name Project Name Proj. # / Rank

City Hall City Hall Improvements $428,214.0001 012011 -
S.F. Municipal Airport Terminal Airport Terminal Building Expansion $19,400.0056 112012 -

S  a  l  l  y     S  w  a  n  s  o  n     A  r  c  h  i  t  e  c  t  s ,    I  n  c .August 30, 2011 28081
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Access Compliance Survey Report Cost Summary (By Project)City of Santa Fe

Funding Source : Community Facilities Maintenance Program $281,755.00

$281,755.00YTDYear to be Completed :
Fac.# Fac. Name Project Name Proj. # / Rank

Fort Marcy Complex $21,820.0004 -
Senior Citizens Center $21,660.0005 -
Bicentennial Pool $5,585.0006 -
Salvador Perez Pool $11,524.0008 -
Monica Roybal Center $9,290.0009 -
Streets & Solid Waste Bldg. A $4,235.0011 -
Antonio Roybal Parks & Recreation Bldg. C $12,465.0013 -
Daycare Center $13,780.0014 -
New Vistas $9,080.0015 -
Professional Standards Bldg. $6,170.0022 -
Water Street Parking Lot $6,715.0028 -
Police Records $3,910.0035 -
Fire Station No. 7 $5,185.0044 -
Genoveva Chavez Community Center $44,592.0045 -
Municipal Courts $3,005.0046 -
Santa Fe Trails - Public Transit Facility $10,270.0051 -
Waste Water Administration Bldg. $3,660.0052 -
Police Administration Bldg. $19,445.0053 -
Water Division Administration Bldg. $12,465.0054 -
Sandoval Parking Facility $15,076.0058 -
Marty Sanchez Links $5,410.0060 -
Southside Library $4,426.0061 -
Fort Marcy Ball Park $3,520.00114 -
Cross of the Martyrs/Prince Park $6,800.00120 -
Boy's Club Park $170.00128 -
Atalaya Park $315.00203 -
Calle Alvarado Park $2,450.00204 -
Salvador Perez Park $2,740.00213 -
Las Acequias Park $8,550.00310 -
Dos Hermanos/La Cieneguita Park $442.00317 -
Candelero Park $2,725.00401 -
Herb Martinez Park $1,030.00405 -
Marcel "Marc" Brandt Park $850.00408 -
Monica Lucero Park $500.00409 -
Rancho Siringo Park $500.00413 -
Villa Linda Park $945.00415 -
Escondida Park $450.00416 -

S  a  l  l  y     S  w  a  n  s  o  n     A  r  c  h  i  t  e  c  t  s ,    I  n  c .August 30, 2011 28081
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Access Compliance Survey Report Cost Summary (By Project)City of Santa Fe

Funding Source : Parking Facilities Operations & Maintenance Program $195,860.00

$195,860.00YTDYear to be Completed :
Fac.# Fac. Name Project Name Proj. # / Rank

Fort Marcy Complex $4,200.0004 -
Senior Citizens Center $11,520.0005 -
Bicentennial Pool $16,170.0006 -
Salvador Perez Pool $3,600.0008 -
Monica Roybal Center $3,000.0009 -
Streets & Solid Waste Bldg. A $300.0011 -
Antonio Roybal Parks & Recreation Bldg. C $600.0013 -
Daycare Center14 -
New Vistas $6,420.0015 -
Professional Standards Bldg. $4,200.0022 -
Water Street Parking Lot $11,096.0028 -
Fire Station No. 7 $1,400.0044 -
Genoveva Chavez Community Center $19,968.0045 -
Municipal Courts $10,200.0046 -
Santa Fe Trails - Public Transit Facility $3,600.0051 -
Waste Water Administration Bldg. $875.0052 -
Police Administration Bldg. $1,800.0053 -
Water Division Administration Bldg. $4,680.0054 -
Sandoval Parking Facility $2,200.0058 -
Marty Sanchez Links $19,200.0060 -
Southside Library $10,800.0061 -
Fort Marcy Ball Park $5,100.00114 -
Torreon Park $300.00131 -
Atalaya Park $4,850.00203 -
Calle Alvarado Park $4,500.00204 -
Las Acequias Park $4,080.00310 -
Rancho Del Sol (Nava Ade) Park $5,000.00315 -
Candelero Park $5,500.00401 -
Herb Martinez Park $3,500.00405 -
Marcel "Marc" Brandt Park $5,000.00408 -
Monica Lucero Park $5,500.00409 -
Nava Ade/Dancing Ground Park $5,000.00410 -
Rancho Siringo Park $5,000.00413 -
Villa Linda Park $1,251.00415 -
Escondida Park $5,000.00416 -
Galisteo Tennis Courts $450.00417 -

S  a  l  l  y     S  w  a  n  s  o  n     A  r  c  h  i  t  e  c  t  s ,    I  n  c .August 30, 2011 28081
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Access Compliance Survey Report Cost Summary (By Project)City of Santa Fe

Funding Source : YTD $4,491,593.00

$4,491,593.00YTDYear to be Completed :
Fac.# Fac. Name Project Name Proj. # / Rank

City Hall $4,800.0001 -
Main Library $11,000.0002 -
La Farge Library $1,100.0003 -
Fort Marcy Complex $111,304.0004 -
Senior Citizens Center $166,174.0005 -
Bicentennial Pool $78,200.0006 -
Salvador Perez Pool $4,420.0008 -
Monica Roybal Center $79,784.0009 -
Streets & Solid Waste Bldg. A $30,855.0011 -
Antonio Roybal Parks & Recreation Bldg. C $31,845.0013 -
Daycare Center $83,940.0014 -
New Vistas $39,355.0015 -
La Familia Medical Center $6,000.0016 -
Fire Station No. 1 $278,000.0018 -
Professional Standards Bldg. $25,675.0022 -
Water Street Parking Lot $100,594.0028 -
Police Records $15,000.0035 -
Fire Station No. 7 $336,047.0044 -
Genoveva Chavez Community Center $294,665.0045 -
Municipal Courts $53,317.0046 -
Santa Fe Trails - Public Transit Facility $43,975.0051 -
Waste Water Administration Bldg. $22,357.0052 -
Police Administration Bldg. $59,460.0053 -
Water Division Administration Bldg. $238,777.0054 -
Sandoval Parking Facility $222,775.0058 -
Marty Sanchez Links $22,575.0060 -
Southside Library $103,606.0061 -
Fort Marcy Ball Park $427,415.00114 -
Peralta Park $1,500.00118 -
Cross of the Martyrs/Prince Park $0.00120 -
Boy's Club Park $32,374.00128 -
Thomas Macaione Park (Hillside) $1,450.00130 -
Torreon Park $4,900.00131 -
Alta Vista Walkway $1,875.00200 -
Atalaya Park $129,200.00203 -
Calle Alvarado Park $26,650.00204 -
Calle Lorca/Southridge Park $16,500.00205 -
Cornell Park (Rose Garden) $47,600.00206 -
Salvador Perez Park $217,350.00213 -
Las Acequias Park $162,168.00310 -
Rancho Del Sol (Nava Ade) Park $85,302.00315 -
Dos Hermanos/La Cieneguita Park $34,935.00317 -
Candelero Park $61,671.00401 -
Herb Martinez Park $30,670.00405 -

S  a  l  l  y     S  w  a  n  s  o  n     A  r  c  h  i  t  e  c  t  s ,    I  n  c .August 30, 2011 28081
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Access Compliance Survey Report Cost Summary (By Project)City of Santa Fe
Marcel "Marc" Brandt Park $386,383.00408 -
Monica Lucero Park $84,408.00409 -
Nava Ade/Dancing Ground Park $164,750.00410 -
Rancho Siringo Park $42,812.00413 -
Villa Linda Park $24,990.00415 -
Escondida Park $41,090.00416 -

Grand Total for $7,669,101.00City of Santa Fe

S  a  l  l  y     S  w  a  n  s  o  n     A  r  c  h  i  t  e  c  t  s ,    I  n  c .August 30, 2011 28081
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                    S a l l y   S w a n s o n   A r c h i t e c t s   I n c .  

Description of Barrier Removal Data Format for Buildings and Site Work 

 
City of Santa Fe                           ADA Transition Plan – Barrier Mitigation Schedule                                      16-0-1 
   

 O/R: Dir. – Public Works Department 
   

  Funding Source: 2011-2015 Intrastructure Capital Improvements Plan   Year: 2010 
 
Facility: City Hall  Area: Exterior     Part/Floor:  On-site 
Address: 601 Alta Vista Street   

     Existing Architectural Barrier                    
 Item No. and Name          and Proposed Solution       Codes / Mitigation Info     Qty       Unit         Cost                  Total  
 

  1 POT from Accessible Parking Space to Little League Field 
 

 Sidewalk 
 

11585 • As-Built Description: PCODE    EF07                60       SF $25  $1500    
Cross slope more than 1/4":12" (2%).                                              ADAAG     4.3.7 
                                                                                                                          ANSI      4

            • As-Built: 3.5%__________                                                  Project/Rank:    City Hall Improvements    2011-01                              
Priority  1   Severity  3                                                       Project Budget:    $6,000,000.00                                    

 
 • Proposed Solution:           
    Modify cross slope.                                                                 
  
    

 
1. Item Number: Unique for each part/building in SSA Database.  

 
2. O/R: Official responsible for mitigation project. 
 
3. Area / Location: Describes the building location / item title (e.g.: parking lot, room name). 

 
4. Funding Source: Funding source or city program. 

 
5. As-Built: Description of as-is barrier based on applicable accessibility codes. 

 
6. As-is Measurement: Existing conditions/dimensions. 

 
7. Priority/Severity:     - Priority #: Number assigned to specific barrier according to prioritization criteria 

 - Severity #: Number assigned based on severity of specific barrier. (1 being most severe & 4                                
                     being the least severe) 

8. Proposed Solution: Description of steps necessary to remove barrier and, if applicable, an interim solution or notes. 

9. Project/Rank /  - Project/Rank:  Name and park district/area assigned to up-coming building projects that will require  
Project Budget:   accessibility upgrades.   
 - Project Budget:  Capital Improvement Cost estimated total for upcoming project.    

 
10. Codes / Info: - PCODE: specifies the relevant SSA database code. Database code plus suffix: 
 
 - REF: data shown for reference only [scope of work related to or covered by other item];  
 - NT:  non-typical problem or solution. 
 
 - ADAAG and ANSI: specifies applicable sections of Federal and State accessibility codes. 
  
11. Qty: Number of solutions required. 

 
12. Unit: Unit of measurement used to compute cost estimate. LF=linear feet; SF=square feet; JOB=lump sum. 

 
13. Cost: Estimated cost of specific solution per one unit.  

(The final cost of the barrier-removal projects may exceed this estimate based on year of mitigation and 
design approach.) 
 

1 2 4 6 7 8 11 12 13 14 9 16 5 3 10 15 
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                    S a l l y   S w a n s o n   A r c h i t e c t s   I n c .  

14. Total: Total estimated cost for removing identified barrier (multiplied Qty by Cost). 
 
15. Year: Projected year of mitigation. 

 
16.  ID No:                        Specifies the City’s facility number, actual building number, and floor. Example: 16-0-1

3.10



                    S a l l y   S w a n s o n   A r c h i t e c t s   I n c .  

ABBREVIATIONS 
 
ABA Architectural Barriers Act 
ADA Americans with Disabilities Act 
ADAAG ADA Accessibility Guidelines 
ADACO ADA-Coordinator 
AFF Above finished floor 

   ANSI American National Standards Institute 
C.T.P.  Contact third party 
cl Center line 
CMGR City Manager 
D.A. Designated accessible 
DCS Diaper changing station 
DF Drinking fountain 
Dir. Director 
E.F.  Equivalent facilitation 
EHD Electrical Hand Dryer 
FC Fire Chief 
FD Finance Director 
FHAAG Fair Housing Act Accessibility Guidelines 
FND Feminine Napkin Dispenser  
Fig. Figure 
FM&O Facilities, Maintenance & Operations 
FND Feminine napkin disposal 
FTD Feminine tissue dispenser 
Gov. Government 
HQ Headquarters 
HWB Hazardous waste bin 
IBC International Building Code  
ICC International Code Council 
ISA International Symbol of Accessibility 
JOB per one job (lump sum) 
Lav Lavatory 
lbs Pounds 
LF Linear foot 
Lib Library 
MOD Modernization project 
MoM Method of mitigation 
MP Master priority 
MRR Men’s restroom 
N.A.R. No action required 
NT Non-typical 
o.c. On center 
O/R Official responsible 
P.A.  Physical alteration 
P.M.  Program modification 

POT Path of travel 
PROW Public Right-of-Way 
PTD Paper towel dispenser 
PW Public Works 
Qty Quantity 
REF Reference 
RGB Rear grab bar 
SCD Seat cover dispenser 
SD Soap dispenser 
sec. Second 
SF Square foot 
SGB Side grab bar 
tbd To be determined 
TPD Toilet paper dispenser 
UFAS Uniform Federal Accessibility Standards 
WC Water closet 
WRR Women’s restroom 
WT Water treatment facility 
WWT Waste water treatment facility 
MRR Men’s restroom 
N.A.R. No action required 
NT Non-typical 
o.c. On center 
O/R Official responsible 
P.A.  Physical alteration 
P.M.  Program modification 
POT Path of travel 
PROW Public Right-of-Way 
PTD Paper towel dispenser 
PW Public Works 
Qty Quantity 
REF Reference 
RGB Rear grab bar 
SCD Seat cover dispenser 
SD Soap dispenser 
SGB Side grab bar 
sec. Second 
SF Square foot 
tbd To be determined 
up Ramp or stair direction up 
WC Water closet 
WRR Women’s restroom 
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Camino Consuelo/ 
Siringo Dr.

Santa Fe, NM

 Marcel “Marc” 
Brandt Park

Facility #408:

Marcel “Marc” Brandt Park 

Exterior - Section 1
408-0-1 & 408-0-0
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2009 Parks Bond Implementation Plan

2009

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Cross of the Martyrs/Prince Park
Prince Park 20

120
Dst 1 -

Facility:

Project:
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Cross of the Martyrs/Prince Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

120-0-1

617 Paseo de Peralta
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2009Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

POT from Site Entrance Point on Prince Avenue1
Curb Ramp

REFEH07AREFPCODE

4.7.7ADAAG
Detectable warning not provided where pedestrian
crosses vehicular area.

Provide detectable warning surface (i.e. in-line 
truncated domes) at regular curb ramp.
Interim solution: Continue barricading cul de sac 
from vehicular use.

•  As-Built Description:

•  Proposed Solution:

758

Prince Park Dst 1
Severity 3

Project/Rank:
Priority 1

-20
$41,250.00Project Budget:

Detectable Warning
$2790 $2,430LFEG09NTPCODE

4.29.5ADAAG
Cane-detectable warning curb, railing, 36" wide 
band of truncated domes or other element does not
separate pedestrian walkway and vehicular way 
within cul de sac area.

Provide 36" wide, contrasting color, band of 
truncated domes between pedestrian and vehicular 
area.
Interim solution: Continue barricading cul de sac 
from vehicular use.

•  As-Built Description:

•  Proposed Solution:

753

Prince Park Dst 1

Severity 3

Project/Rank:

Priority 1

-20
$41,250.00Project Budget:

POT from Cul De Sac to Picnic Tables2
Picnic Area

$8501 $850JOBNH04NTPCODE

16.5.1.2.ADAAG
Two or more, but not less than 50% of fixed picnic
tables are not accessible.

Provide 50%, but not less than two accessible picnic
tables along accessible route.

•  As-Built Description:

•  Proposed Solution:

760

Prince Park Dst 1

Concrete pad for picnic table already provided along accessible route.
•  Notes:

Severity 3

Project/Rank:

Priority 1

-20
$41,250.00Project Budget:

POT from Cul De Sac Leading to Cross of the Martyrs3

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Cross of the Martyrs/Prince Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

120-0-1

617 Paseo de Peralta
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2009Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Walk
REF

2'' change in level

EF03REFPCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/2" in accessible route.

Maintain concrete pads within walkway that are in a
state of disrepair.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

762

Prince Park Dst 1
Severity 3

Project/Rank:
Priority 1

-20
$41,250.00Project Budget:

$2175 $1,575SFEF10NTPCODE

4.5.2ADAAG

303ANSI

Walk: Irregular surface in pavement.

Maintain concrete pads within walkway that are in a
state of disrepair.

•  As-Built Description:

•  Proposed Solution:

764

Prince Park Dst 1

Severity 3

Project/Rank:

Priority 1

-20
$41,250.00Project Budget:

Ramp Leading to the Cross of the Martyrs4
Ramp

$2501 $250JOBEB05NTPCODE

4.8.2ADAAG
Ramp: Rise more than 30" between landings.

Provide sign cautioning of ramp length and sections
that may be too steep (citing steep topographical 
conditions).

•  As-Built Description:

•  Proposed Solution:

765

Prince Park Dst 1

Document technical infeasibility as required.
•  Notes:

Severity 3 Project/Rank:Priority 1 -20
$41,250.00Project Budget:

$1,5001 $1,500JOBEB16NTPCODE

4.8.8ADAAG
Water collects on ramp or landings.

Relocate weep hole on first landing from bottom.

•  As-Built Description:

•  Proposed Solution:

767

Prince Park Dst 1Severity 3 Project/Rank:Priority 1 -20
$41,250.00Project Budget:

$6,605.00Cross of the Martyrs/Prince Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Cross of the Martyrs/Prince Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

120-0-1

617 Paseo de Peralta
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2009Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$6,605.00Facility:Total Costs for: Cross of the Martyrs/Prince Park 2009

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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2009 Parks Bond Implementation Plan

2009

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Cornell Park (Rose Garden)
Cornell Park 6

206
Dst 2 -

Facility:

Project:

3.124



Cornell Park (Rose Garden)

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

206-0-1

1315 Galisteo Parkway
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2009Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Outer POT Around Fountain at North Side of Park1
Drinking Fountain

$2,2201 $2,220JOB

33'' long

IA06NTPCODE

4.15.5(1)*ADAAG

602.2ANSI

30" wide x 48" long clear floor space not provided
at drinking fountain.

Extend clear floor space at drinking fountain. 
Remount adjacent utility box to be flush with 
concrete walk.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

889

Cornell Park Dst 2
Severity 2

Project/Rank:
Priority 1

-6
$81,500.00Project Budget:

Walk
REF

0.75'' - 2'' change in level

EF03REFPCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/2" in accessible route 
northeast of fountain.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

891

Cornell Park Dst 2

Severity 3

Project/Rank:

Priority 1

-6
$81,500.00Project Budget:

$2550 $1,250SF

3.5%

EF07NTPCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%) along circular
walkway northeast of fountain.

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

890

Cornell Park Dst 2
Severity 4

Project/Rank:
Priority 1

-6
$81,500.00Project Budget:

POT at South Side of Rose Garden4

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Cornell Park (Rose Garden)

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

206-0-1

1315 Galisteo Parkway
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2009Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Ramp
$4580 $3,600SF

7.6% - 8.3%

EB03NTPCODE

4.8.1ADAAG

403.3ANSI

Ramp:  Slope not steep but greater than 1:20 (5.0
%) without handrails.

Rebuild section of sloped walkway to 1:20 max. 
without handrails. Regrade surrounding area as 
required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

898

Cornell Park Dst 2
Severity 4

Project/Rank:
Priority 1

-6
$81,500.00Project Budget:

POT Along West Side of Rose Garden5
Ramp

$45125 $5,625SF

5.5'' step

EB01CNTPCODE

4.1.1 & 4.3.7ADAAG
Sloped walk needed to provide disabled access at 
steps or change of level along path of travel.

Provide new concrete sloped walk without handrails
[slope less than 1:20 (5.0%)] at south end of Rose 
Garden.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

899

Cornell Park Dst 2

Severity 1

Project/Rank:

Priority 1

-6
$81,500.00Project Budget:

$4580 $3,600SF

5.5'' step

EB01CNTPCODE

4.1.1 & 4.3.7ADAAG
Sloped walk needed to provide disabled access at 
steps or change of level along path of travel.

Provide new concrete sloped walk without handrails
[slope less than 1:20 (5.0%)] at second retaining 
wall from the northwest side.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

901

Cornell Park Dst 2

Severity 1

Project/Rank:

Priority 1

-6
$81,500.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Cornell Park (Rose Garden)

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

206-0-1

1315 Galisteo Parkway
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2009Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Walk
REF

0.5'' - 1.5'' change in level

EF03REFPCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/2" in accessible route.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level at south 
end of Rose Garden.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

900

Cornell Park Dst 2
Severity 3

Project/Rank:
Priority 1

-6
$81,500.00Project Budget:

Picnic Area at South Side of Rose Garden6
Picnic Area

$8502 $1,700JOBNH04NTPCODE

16.5.1.2.ADAAG
Two or more, but not less than 50% of fixed picnic
tables are not accessible.

Provide 50%, but not less than two accessible picnic
tables along wheelchair accessible route.

•  As-Built Description:

•  Proposed Solution:

4235

Cornell Park Dst 2Project/Rank: -6
$81,500.00Project Budget:

$17,995.00Cornell Park (Rose Garden) Exterior On-siteTotal Costs for: Area:
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Cornell Park (Rose Garden)

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

206-0-1

1315 Galisteo Parkway
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2009Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$17,995.00Facility:Total Costs for: Cornell Park (Rose Garden) 2009
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Cornell Park (Rose Garden)

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

206-0-1

1315 Galisteo Parkway
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2009Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$24,600.00Year:Total Costs for: 2009
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2009 Parks Bond Implementation Plan

2010

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Fort Marcy Complex
Fort Marcy Complex 8

04
Dst 1 -

Facility:

Project:

3.130



Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-0-1

490 Washington Avenue
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

POT from NW Curb Ramp to Green Trash Bin1
Walk

REF

9.4%

EF01REFPCODE

4.3.7ADAAG
Walk: Slope greater than 1:20 (5.0%), and walk 
does not comply with requirements for ramps.

Regrade walk/sidewalk slope to 1:20 (5.0%) or less
or provide alternate accessible route from site entry
point.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

264

Fort Marcy Complex Dst 1

Severity 3

Project/Rank:

Priority 1

-8
$500,000.00Project Budget:

$25200 $5,000SF

2.7% - 4.9%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Regrade walk/sidewalk cross slope to 1:50 (2.0%) 
or less or provide alternate accessible route from 
site entry point.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

263

Fort Marcy Complex Dst 1Severity 3 Project/Rank:Priority 1 -8
$500,000.00Project Budget:

POT Along Park Driveway to Parking Lot2
Walk

$251340 $33,500SF

2.3% - 5.4%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

265

Fort Marcy Complex Dst 1Severity 3 Project/Rank:Priority 1 -8
$500,000.00Project Budget:

POT from Two Accessible Stalls to Curb Ramp7
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Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-0-1

490 Washington Avenue
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Curb Ramp
REF

0.5'' lip

EH02DREFPCODE

4.7.2ADAAG
Transition from ramp to gutter does not have a 
smooth transition.

Regrade gutter slope at bottom of curb ramp and 
feather out adjacent asphalt pavement for smooth 
transition.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

282

Fort Marcy Complex Dst 1

Severity 4

Project/Rank:

Priority 1

-8

$12100 $1,200SF

7.2%

EH02ENTPCODE

4.7.2ADAAG
Bottom of curb ramp: Adjacent walk, road, gutter,
etc. slopes more than 1:20 (5.0%)."

Regrade gutter slope at bottom of curb ramp and 
feather out adjacent asphalt pavement for smooth 
transition.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

281

Fort Marcy Complex Dst 1

Severity 4

Project/Rank:

Priority 1

-8

$2,0001 $2,000JOB

Right: 15.8%
Left: 12.1%

EH05APCODE

4.7.5ADAAG
Side slopes more than 1:10 (10%).

Modify curb ramp by demolishing and replacing 
with 1:12 side flare slopes if 48" level top landing is
not provided.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

285

Fort Marcy Complex Dst 1

Severity 3

Project/Rank:

Priority 1

-8

REF

3.0%

EH05CREFPCODE

4.7.5; Fig.12(a)ADAAG
Level top landing not provided at curb ramp.

Modify curb ramp by demolishing and replacing 
with 1:12 side flare slopes if 48" level top landing is
not provided.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

284

Fort Marcy Complex Dst 1
Severity 4

Project/Rank:
Priority 1

-8
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Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-0-1

490 Washington Avenue
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$2501 $250JOBEH07APCODE

4.7.7ADAAG
Detectable warning not provided where pedestrian
crosses vehicular area.

Provide detectable warning surface (i.e. in-line 
truncated domes) at regular curb ramp.

•  As-Built Description:

•  Proposed Solution:

283

Fort Marcy Complex Dst 1
Severity 3

Project/Rank:
Priority 1

-8

Sloped Walk Along Putting Green11
Walk

$2590 $2,250SF

2.6% - 3.2%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3238

Fort Marcy Complex Dst 1Severity 4 Project/Rank:Priority 1 -8
$500,000.00Project Budget:

Sloped Walk from Central Path to Gazebo12
Walk

$2590 $2,250SF

5.1% - 8.2%

EF01PCODE

4.3.7ADAAG
Upper portion of walk: Slope greater than 1:20 
(5.0%), and walk does not comply with 
requirements for ramps.

Regrade walk/sidewalk slope to 1:20 (5.0%) or less.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3239

Fort Marcy Complex Dst 1

Severity 4

Project/Rank:

Priority 1

-8
$500,000.00Project Budget:

$46,450.00Fort Marcy Complex Exterior On-siteTotal Costs for: Area:
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Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-1-1

490 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Cardio & Lobby1
Locker Facilities

$1001 $100JOBGG04NTPCODE

4.1.3(12)(a)ADAAG

905.4ANSI

Accessible small wallet locker(s) not provided (1%
of lockers; not less than one).

Modify locking/key hardware that is operable with
one hand and does not require grasping, pinching or
twisting.

•  As-Built Description:

•  Proposed Solution:

3088

Fort Marcy Complex Dst 1Severity 3 Project/Rank:Priority 2 -8
$500,000.00Project Budget:

Public Counter
$1501 $150JOB

43'' high

IN03PCODE

7.2(2)ADAAG

904.3.1ANSI

Service counter (stand-up): Accessible section min.
36" length and 36" max. height not provided.

Provide auxiliary shelf, clipboard, or table as 
equivalent facilitation.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3082

Fort Marcy Complex Dst 1
Severity 3

Project/Rank:
Priority 2

-8
$500,000.00Project Budget:

Gymnasium5
Accessible Route

$2501 $250JOB

26'' wide

EG03PCODE

4.2.1ADAAG

403.5ANSI

To Racquet ball courts:  Announcer booth reduces
width of path of travel to less than 36" clearance.

Provide 36" width between obstacles. Relocate 
obstacles

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3108

Fort Marcy Complex Dst 1
Severity 1

Project/Rank:
Priority 2

-8
$500,000.00Project Budget:

Men's Restroom6
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Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-1-1

490 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Accessible Route
$1001 $100JOB

PTD: 8.5'' protrusion at 50'' AFF

EG04PCODE

4.4.1ADAAG

307.2ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3112

Fort Marcy Complex Dst 1

Severity 3

Project/Rank:

Priority 3

-8
$500,000.00Project Budget:

Grab Bars
$3401 $340JOB

Extends 57'' from side wall

WB07BPCODE

4.17.6ADAAG

604.5.2ANSI

Rear grab bar less than 36" long, or extends 
more/less than 42" from side wall (best practice: 
new ADA-ABA guidelines).

Provide accessible rear grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3119

Fort Marcy Complex Dst 1

Grab bar mounted 9.5'' from side wall.
•  Notes:

Severity 1

Project/Rank:

Priority 3

-8
$500,000.00Project Budget:

$752 $150JOB

SCD & TPD: 4'' above GB

WB07IPCODE

4.26.2ADAAG

609.3ANSI

Accessories/dispensers in accessible stall located 
closer than 1-1/2" below or 18" above grab bar 
impedes its use.

Relocate accessories/dispensers to be no closer than
1-1/2" below and 18" above grab bars (except if 
accessories are recessed, flush with wall, and have 
no sharp edges).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3117

Fort Marcy Complex Dst 1

Severity 1

Project/Rank:

Priority 3

-8
$500,000.00Project Budget:

Lavatory

$9001 $900JOB

34.5'' AFF

WD02APCODE

4.19.2ADAAG

606.3ANSI

Lavatory: Fixture rim or counter height more than
34" above floor.

Remount compliant fixture at accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3111

Fort Marcy Complex Dst 1
Severity 4

Project/Rank:
Priority 3

-8
$500,000.00Project Budget:
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Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-1-1

490 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Lavatory
$1201 $120JOBWD05PCODE

4.19.4ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

3110

Fort Marcy Complex Dst 1Severity 3 Project/Rank:Priority 3 -8
$500,000.00Project Budget:

Stall Door
$251 $25JOBWB05BPCODE

4.22.4ADAAG

604.8.3ANSI

Stall door to accessible compartment not self 
closing.

Adjust closer.

•  As-Built Description:

•  Proposed Solution:

3115

Fort Marcy Complex Dst 1Severity 4 Project/Rank:Priority 3 -8
$500,000.00Project Budget:

$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

3114

Fort Marcy Complex Dst 1Severity 3 Project/Rank:Priority 3 -8
$500,000.00Project Budget:

Urinal
$5001 $500JOB

48'' AFF

WE03PCODE

4.18.4ADAAG

605.4ANSI

Urinal flush control lever more than 44" above 
floor.

Provide accessible urinal flush control.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3113

Fort Marcy Complex Dst 1
Severity 3

Project/Rank:
Priority 3

-8
$500,000.00Project Budget:
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Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-1-1

490 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Water Closet
$5001 $500JOB

19.5'' o.c.

WB02CPCODE

Fig. 28ADAAG
Water closet not 18" from near side wall to center 
line of water closet (proposed new ADAAG: 
16"-18").

Relocate existing water closet and plumbing, 
remount with offset closet flange to provide 18" 
from side wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3118

Fort Marcy Complex Dst 1

Severity 4

Project/Rank:

Priority 3

-8
$500,000.00Project Budget:

$5001 $500JOBWB10PCODE

4.16.5ADAAG
Flush Control: Operating handle not mounted 
toward wide side of stall.

Replace flush control with properly mounted 
accessible type, or install sensor flush.

•  As-Built Description:

•  Proposed Solution:

3116

Fort Marcy Complex Dst 1
Severity 3

Project/Rank:
Priority 3

-8
$500,000.00Project Budget:

Women's Restroom and Diaper Room7
Accessible Route

$1001 $100JOB

8.5'' protrusion at 48'' AFF

EG04PCODE

4.4.1ADAAG

307.2ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3122

Fort Marcy Complex Dst 1

Severity 3

Project/Rank:

Priority 3

-8
$500,000.00Project Budget:

Door Clearance
$2,6001 $2,600JOB

26.5'' clear opening width

ID01PCODE

4.13.5ADAAG

404.2.2ANSI

Door on accessible route has less than 32" clear 
opening width when 90° open.

Provide new, larger door and frame with new 
accessible hardware.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3120

Fort Marcy Complex Dst 1
Severity 2

Project/Rank:
Priority 3

-8
$500,000.00Project Budget:
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Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-1-1

490 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Grab Bars
$2601 $260JOB

36'' GB extends 49'' from rear wall

WB07APCODE

Fig. 29(b)ADAAG

604.5.1ANSI

Side grab bar less than 42" long, or located more 
than 12 inches max. from the rear wall, or 
extending less than 54" from rear wall.

Provide or relocate accessible side grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3126

Fort Marcy Complex Dst 1

Severity 2

Project/Rank:

Priority 3

-8
$500,000.00Project Budget:

$3401 $340JOB

48'' GB extends 57'' from side wall

WB07BPCODE

4.17.6ADAAG

604.5.2ANSI

Rear grab bar less than 36" long, or extends 
more/less than 42" from side wall (best practice: 
new ADA-ABA guidelines).

Provide accessible rear grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3128

Fort Marcy Complex Dst 1

Grab bar mounted 9.5'' from side wall.
•  Notes:

Severity 1

Project/Rank:

Priority 3

-8
$500,000.00Project Budget:

$752 $150JOB

TPD & SCD: 2'' - 4'' above GB

WB07IPCODE

4.26.2ADAAG

609.3ANSI

Accessories/dispensers in accessible stall located 
closer than 1-1/2" below or 18" above grab bar 
impedes its use.

Relocate accessories/dispensers to be no closer than
1-1/2" below and 18" above grab bars (except if 
accessories are recessed, flush with wall, and have 
no sharp edges).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3127

Fort Marcy Complex Dst 1

Severity 1

Project/Rank:

Priority 3

-8
$500,000.00Project Budget:

Lavatory

$1201 $120JOBWD05PCODE

4.19.4ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

3121

Fort Marcy Complex Dst 1Severity 3 Project/Rank:Priority 3 -8
$500,000.00Project Budget:
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Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-1-1

490 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Stall Door
$251 $25JOBWB05BPCODE

4.22.4ADAAG

604.8.3ANSI

Stall door to accessible compartment not self 
closing.

Adjust closer.

•  As-Built Description:

•  Proposed Solution:

3124

Fort Marcy Complex Dst 1Severity 4 Project/Rank:Priority 3 -8
$500,000.00Project Budget:

$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides, flip-over or 
sliding lock).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

3123

Fort Marcy Complex Dst 1
Severity 3

Project/Rank:
Priority 3

-8
$500,000.00Project Budget:

Water Closet

$4,5001 $4,500JOB

20'' o.c.

WB02APCODE

Fig. 28ADAAG

604.2ANSI

More than 18" from near side wall to centerline of
water closet.

Provide new accessible water closet and relocate 
plumbing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3125

Fort Marcy Complex Dst 1
Severity 3

Project/Rank:
Priority 3

-8
$500,000.00Project Budget:

Women's Locker and Shower Room8
Locker Facilities

$7501 $750JOB

12'' deep along locker

GG03NTPCODE

4.35.4ADAAG
No section of bench provided adjacent to 
designated accessible locker, measuring 24” deep,
48” wide, and 18” high, and fixed to a wall along 
the longer dimension.

Remodel bench, fixed to a wall along the longer 
dimension, close to the accessible locker.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3133

Fort Marcy Complex Dst 1

Severity 3

Project/Rank:

Priority 3

-8
$500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.139



Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-1-1

490 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$7502 $1,500JOB

134 total

GG04PCODE

4.1.3(12)(a)ADAAG

905.4ANSI

Accessible locker(s) in dressing room not provided
(1% of lockers; not less than one).

Provide new locker(s) with accessible locking 
hardware that is operable with one hand and does 
not require grasping, pinching or twisting.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3132

Fort Marcy Complex Dst 1
Severity 3

Project/Rank:
Priority 3

-8
$500,000.00Project Budget:

Men's Restroom in Locker Room11
Accessible Route

$1002 $200JOB

PTD: 8.5'' protrusion at 52'' AFF;
EHD: 8.5'' protrusion at 42'' AFF

EG04PCODE

4.4.1ADAAG

307.2ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3160

Fort Marcy Complex Dst 1

Severity 3

Project/Rank:

Priority 3

-8
$500,000.00Project Budget:

Accessories

$1001 $100JOB

SD: 57''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3162

Fort Marcy Complex Dst 1

Severity 2

Project/Rank:

Priority 3

-8
$500,000.00Project Budget:

Coat Hook
$501 $50JOB

65'' AFF

WG03APCODE

4.2.5ADAAG

308.2 & 604.11ANSI

Accessible coat hook not within reach range.

Adjust existing or provide new coat hook at 
maximum 48" height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3167

Fort Marcy Complex Dst 1Severity 2 Project/Rank:Priority 3 -8
$500,000.00Project Budget:
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Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-1-1

490 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Grab Bars
$2601 $260JOB

Extends 52'' from rear wall

WB07APCODE

Fig. 29(b)ADAAG

604.5.1ANSI

Side grab bar less than 42" long, or located more 
than 12 inches max. from the rear wall, or 
extending less than 54" from rear wall.

Provide or relocate accessible side grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3164

Fort Marcy Complex Dst 1

Severity 3

Project/Rank:

Priority 3

-8
$500,000.00Project Budget:

$3401 $340JOB

Extends 43'' from side wall

WB07BPCODE

4.17.6ADAAG

604.5.2ANSI

Rear grab bar less than 36" long, or extends 
more/less than 42" from side wall (best practice: 
new ADA-ABA guidelines).

Provide accessible rear grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3165

Fort Marcy Complex Dst 1

Severity 4

Project/Rank:

Priority 3

-8
$500,000.00Project Budget:

$751 $75JOB

TPD: 12'' above GB;
SCD: 3'' above GB

WB07IPCODE

4.26.2ADAAG

609.3ANSI

Accessories/dispensers in accessible stall located 
closer than 1-1/2" below or 18" above grab bar 
impedes its use.

Relocate accessories/dispensers to be no closer than
1-1/2" below and 18" above grab bars (except if 
accessories are recessed, flush with wall, and have 
no sharp edges).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3166

Fort Marcy Complex Dst 1

Severity 1

Project/Rank:

Priority 3

-8
$500,000.00Project Budget:

Lavatory
$1202 $240JOBWD05PCODE

4.19.4ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

3159

Fort Marcy Complex Dst 1Severity 3 Project/Rank:Priority 3 -8
$500,000.00Project Budget:
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Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-1-1

490 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Stall Door
$251 $25JOBWB05BPCODE

4.22.4ADAAG

604.8.3ANSI

Stall door to accessible compartment not self 
closing.

Adjust closer.

•  As-Built Description:

•  Proposed Solution:

3161

Fort Marcy Complex Dst 1Severity 4 Project/Rank:Priority 3 -8
$500,000.00Project Budget:

Toilet Stall
$2,0001 $2,000JOB

Urinal: 51" from side wall

WB01APCODE

Fig. 28ADAAG

604.3.2ANSI

Fixture or obstruction located within the required
water closet clearance.

Remove or relocate urinal to provide 60" min. 
clearance from side wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4165

Fort Marcy Complex Dst 1
Severity 3

Project/Rank:
Priority 3

-8
$500,000.00Project Budget:

Urinal

$5001 $500JOB

47.5'' AFF

WE03PCODE

4.18.4ADAAG

605.4ANSI

Urinal flush control lever more than 44" above 
floor.

Provide accessible urinal flush control.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3163

Fort Marcy Complex Dst 1
Severity 4

Project/Rank:
Priority 3

-8
$500,000.00Project Budget:

Administration Offices Entrance and Lobby13
Door Closer

$254 $100JOB

8 - 10 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3205

Fort Marcy Complex Dst 1Severity 4 Project/Rank:Priority 2 -8
$500,000.00Project Budget:

Restroom Corridor15
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Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-1-1

490 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Accessible Route
$501 $50JOB

30'' wide

EG03PCODE

4.2.1ADAAG

403.5ANSI

Obstacle reduces width of path of travel to less 
than 36" clearance.

Provide 36" width between obstacles. Relocate 
obstacles; patch existing surface if needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3213

Fort Marcy Complex Dst 1
Severity 2

Project/Rank:
Priority 3

-8
$500,000.00Project Budget:

Women's Staff Restroom16
Accessories

$1003 $300JOB

SCD: 52''
PTD: 54''
SD: 57.5''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3216

Fort Marcy Complex Dst 1

Severity 2

Project/Rank:

Priority 4

-8
$500,000.00Project Budget:

Door Closer

$251 $25JOB

7 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3214

Fort Marcy Complex Dst 1Severity 4 Project/Rank:Priority 4 -8
$500,000.00Project Budget:

Lavatory
$3001 $300JOB

28.5'' high

WD03ANTPCODE

4.19.2ADAAG
Wheelchair clearance under lavatory apron or 
lavatory counter front edge less than 29" high.

Remount compliant fixture to accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3215

Fort Marcy Complex Dst 1

Severity 3

Project/Rank:

Priority 4

-8
$500,000.00Project Budget:
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Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-1-1

490 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Toilet Stall
$2,0001 $2,000JOB

56" to lavatory

WB01APCODE

Fig. 28ADAAG

604.3.2ANSI

Fixture or obstruction located within the required
water closet clearance.

Remove or relocate adjacent fixture to provide 60"
min. clearance from side wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4166

Fort Marcy Complex Dst 1
Severity 3

Project/Rank:
Priority 4

-8
$500,000.00Project Budget:

Water Closet
$5001 $500JOB

18.75'' o.c.

WB02CPCODE

Fig. 28ADAAG
Water closet not 18" from near side wall to center 
line of water closet (proposed new ADAAG: 
16"-18").

Relocate existing water closet and plumbing, 
remount with offset closet flange to provide 18" 
from side wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3217

Fort Marcy Complex Dst 1

Severity 4

Project/Rank:

Priority 4

-8
$500,000.00Project Budget:

Men's Staff Restroom17
Accessories

$1003 $300JOB

SD: 58''
PTD: 52''
SCD: 51''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3220

Fort Marcy Complex Dst 1

Severity 2

Project/Rank:

Priority 4

-8
$500,000.00Project Budget:
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Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-1-1

490 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Door Swing
$2,6001 $2,600JOB

51'' from face of door

ID28BPCODE

Fig. 25(c)ADAAG

404.2.3.1ANSI

Latch approach: At push side, door does not have 
clear and level maneuvering space measuring door
width plus 24" (starting at hinge) x 42", or 48" if 
door has closer.

Provide relocated new door and frame; remodel 
walls as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3218

Fort Marcy Complex Dst 1

Severity 4

Project/Rank:

Priority 4

-8
$500,000.00Project Budget:

Lavatory
$3001 $300JOB

28.5'' high

WD03ANTPCODE

4.19.2ADAAG
Wheelchair clearance under lavatory apron or 
lavatory counter front edge less than 29" high.

Modify apron to meet accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3221

Fort Marcy Complex Dst 1

Severity 3

Project/Rank:

Priority 4

-8
$500,000.00Project Budget:

Water Closet

$5001 $500JOBWB10PCODE

4.16.5ADAAG
Flush Control: Operating handle not mounted 
toward wide side of stall.

Replace flush control with properly mounted 
accessible type, or install sensor flush.

•  As-Built Description:

•  Proposed Solution:

3219

Fort Marcy Complex Dst 1
Severity 3

Project/Rank:
Priority 4

-8
$500,000.00Project Budget:

$24,945.00Fort Marcy Complex Interior First FloorTotal Costs for: Area:
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Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-1-1

490 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$71,395.00Facility:Total Costs for: Fort Marcy Complex 2010
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2009 Parks Bond Implementation Plan

2010

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Salvador Perez Pool
Salvador Perez Pool 14

08
Dst 2 -

Facility:

Project:
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Salvador Perez Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

8-0-1

601 Alta Vista
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

POT from Accessible Parking Space to Building Entrance1
Curb Ramp

$2501 $250JOBEH07APCODE

4.7.7ADAAG
Detectable warning not provided where pedestrian
crosses vehicular area.

Provide detectable warning surface (i.e. inline 
truncated domes) at regular curb ramp.

•  As-Built Description:

•  Proposed Solution:

1336

Salvador Perez Pool Dst 2
Severity 3

Project/Rank:
Priority 1

-14
$85,000.00Project Budget:

$250.00Salvador Perez Pool Exterior On-siteTotal Costs for: Area:
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Salvador Perez Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

8-1-1

601 Alta Vista
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Weight Room2
Drinking Fountain

$1,2001 $1,200JOB

Knee clearance: 26'' high

IA02APCODE

4.15.5(1)ADAAG

602.2ANSI

Wall- and post-mounted cantilevered units: Knee 
space not provided at drinking fountain (27" high,
8" deep, 30" wide from front of drinking fountain).
Unit in good condition.

Remount fountain at accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1270

Salvador Perez Pool Dst 2

Severity 2

Project/Rank:

Priority 3

-14
$85,000.00Project Budget:

Reach Range
$1001 $100JOB

PTD: 58'' AFF

IE02PCODE

4.2.6ADAAG

308.3.1ANSI

Reach height to control or access point, where side
approach is available, exceeds 54" or is less than 
9" in height, or exceeds 10" in depth.

Relocate paper towel dispenser to be within 
required accessible reach range.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1271

Salvador Perez Pool Dst 2

Severity 4

Project/Rank:

Priority 2

-14
$85,000.00Project Budget:

Men's Restroom4
Door Swing

$5,0001 $5,000JOB

39.5'' from face of door

ID24CPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Provide door operator.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1279

Salvador Perez Pool Dst 2

Severity 3

Project/Rank:

Priority 3

-14
$85,000.00Project Budget:
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Salvador Perez Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

8-1-1

601 Alta Vista
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Urinal
$5001 $500JOB

28.5'' AFF

WE02APCODE

4.18.2ADAAG

605.2ANSI

Fixture mounted with rim more than 17" above 
floor.

Remount compliant fixture at accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1284

Salvador Perez Pool Dst 2
Severity 1

Project/Rank:
Priority 3

-14
$85,000.00Project Budget:

$5001 $500JOB

48'' AFF

WE03PCODE

4.18.4ADAAG

605.4ANSI

Urinal flush control lever more than 44" above 
floor.

Provide accessible urinal flush control.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1285

Salvador Perez Pool Dst 2
Severity 3

Project/Rank:
Priority 3

-14
$85,000.00Project Budget:

Water Closet

$5001 $500JOB

17.5'' o.c.

WB02CPCODE

Fig. 28ADAAG
Water closet not 18" from near side wall to center 
line of water closet (proposed new ADAAG: 
16"-18").

Relocate existing water closet and plumbing, 
remount with offset closet flange to provide 18" 
from side wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1290

Salvador Perez Pool Dst 2

Severity 4

Project/Rank:

Priority 3

-14
$85,000.00Project Budget:

$5001 $500JOBWB10PCODE

4.16.5ADAAG
Flush Control: Operating handle not mounted 
toward wide side of stall.

Replace flush control with properly mounted 
accessible type, or install sensor flush.

•  As-Built Description:

•  Proposed Solution:

1289

Salvador Perez Pool Dst 2
Severity 3

Project/Rank:
Priority 3

-14
$85,000.00Project Budget:

Women's Restroom5
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Salvador Perez Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

8-1-1

601 Alta Vista
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Door Swing
$5,0001 $5,000JOB

41.5'' from face of door

ID24CPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Provide door operator.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1293

Salvador Perez Pool Dst 2

Severity 3

Project/Rank:

Priority 3

-14
$85,000.00Project Budget:

Water Closet
$5001 $500JOB

18.5'' o.c.

WB02CPCODE

Fig. 28ADAAG
Water closet not 18" from near side wall to center 
line of water closet (proposed new ADAAG: 
16"-18").

Relocate existing water closet and plumbing, 
remount with offset closet flange to provide 18" 
from side wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1300

Salvador Perez Pool Dst 2

Severity 4

Project/Rank:

Priority 3

-14
$85,000.00Project Budget:

Women's Locker Room9
Accessible Route

$1001 $100JOB

Electric hand dryer: 7'' protrusion at 34''
AFF

EG04PCODE

4.4.1ADAAG

307.2ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1310

Salvador Perez Pool Dst 2

Severity 3

Project/Rank:

Priority 2

-14
$85,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.151



Salvador Perez Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

8-1-1

601 Alta Vista
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Locker Facilities
$7501 $750JOBGG03NTPCODE

4.35.4ADAAG
No section of bench provided adjacent to 
designated accessible locker, measuring 24” deep,
48” wide, and 18” high, and fixed to a wall along 
the longer dimension.

Provide new or relocate existing bench, so that it is
fixed to a wall along the longer dimension and 
located close to the accessible locker(s).

•  As-Built Description:

•  Proposed Solution:

1311

Salvador Perez Pool Dst 2

Severity 3

Project/Rank:

Priority 2

-14
$85,000.00Project Budget:

Men's Locker Room10
Accessible Route

$1001 $100JOB

Electric hand dryer: 7'' protrusion at 34''
AFF

EG04PCODE

4.4.1ADAAG

307.2ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1318

Salvador Perez Pool Dst 2

Severity 3

Project/Rank:

Priority 2

-14
$85,000.00Project Budget:

Shower

$5001 $500JOBWF05PCODE

4.21.6ADAAG

607.6ANSI

Shower spray unit with hose at least 60" long that 
can be used fixed and hand-held is not provided 
(Exception: Where vandalism is a consideration, a
fixed shower head mounted at 48"  height is 
allowed).

Provide an accessible shower spray unit with hose 
(60" minimum length).

•  As-Built Description:

•  Proposed Solution:

1321

Salvador Perez Pool Dst 2

Severity 2

Project/Rank:

Priority 2

-14
$85,000.00Project Budget:

Family Restroom11
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Salvador Perez Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

8-1-1

601 Alta Vista
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Lavatory
$501 $50JOB

Knee clearance: 5'' deep

WD04ANTPCODE

Fig. 31ADAAG

606.2ANSI

Knee clearance 27" min. high starting 8" back from
the front edge of the lavatory towards the wall is 
not provided.

Relocate bench so that it does not intrude into clear
floor space below lavatory.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1323

Salvador Perez Pool Dst 2

Severity 2

Project/Rank:

Priority 2

-14
$85,000.00Project Budget:

Shower
$5001 $500JOB

36'' long

WF05PCODE

4.21.6ADAAG

607.6ANSI

Shower spray unit with hose at least 60" long that 
can be used fixed and hand-held is not provided 
(Exception: Where vandalism is a consideration, a
fixed shower head mounted at 48"  height is 
allowed).

Provide an accessible shower spray unit with hose 
(60" minimum length).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1328

Salvador Perez Pool Dst 2

Severity 1

Project/Rank:

Priority 2

-14
$85,000.00Project Budget:

Pool Area12
Fixed Seating

$6004 $2,400EAGE01NTPCODE

4.1.2(19)aADAAG
Proper amount of seating for disabled persons at 
public seating is not provided (>25=1; >50=2; 
>300=4; >500=6; +500=6=1%).

Modify bleachers to provide clear and level 
wheelchair space(s) in an integrated setting, which 
is 33" x 48" for front approach or 33" x 60" for side
approach, and adjacent to each companion seat(s), 
as required.

•  As-Built Description:

•  Proposed Solution:

1332

Salvador Perez Pool Dst 2
Severity 2

Project/Rank:
Priority 2

1108.2.2.1IBC

-14
$85,000.00Project Budget:

$18,200.00Salvador Perez Pool Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Salvador Perez Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

8-1-1

601 Alta Vista
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$18,450.00Facility:Total Costs for: Salvador Perez Pool 2010

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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2009 Parks Bond Implementation Plan

2010

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Genoveva Chavez Community 
Genoveva Chavez 00

45
Rg Pk -

Facility:

Project:
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-0-1

3221 Rodeo Road
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

West Side Curb Ramp at Site Entry from Rodeo Rd.1
Curb Ramp

$2501 $250JOBEH07APCODE

4.7.7ADAAG
Detectable warning not provided where pedestrian
crosses vehicular area.

Provide detectable warning surface (i.e. inline 
truncated domes) at regular curb ramp.

•  As-Built Description:

•  Proposed Solution:

2118

Genoveva Chavez Community Center Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$191,250.00Project Budget:

East Side Curb Ramp at Site Entry2
Curb Ramp

REF

1.5'' lip

EH02DREFPCODE

4.7.2ADAAG
Transition from ramp to gutter does not have a 
smooth transition.

Grind lip.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2120

Genoveva Chavez Community Center Rg Pk

Severity 2

Project/Rank:

Priority 1

-00
$191,250.00Project Budget:

$2,5001 $2,500JOB

7.5%

EH02FNTPCODE

4.8.6ADAAG
Cross slope of bottom landing greater than 2%

Demolish existing and provide new curb ramp.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2119

Genoveva Chavez Community Center Rg Pk
Severity 2

Project/Rank:
Priority 1

-00
$191,250.00Project Budget:

REF

5.3%

EH02FREFPCODE

4.8.6ADAAG
Cross slope greater than 2%

Demolish existing and provide new curb ramp.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4205

Genoveva Chavez Community Center Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$191,250.00Project Budget:
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-0-1

3221 Rodeo Road
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

REFEH07AREFPCODE

4.7.7ADAAG
Detectable warning not provided where pedestrian
crosses vehicular area.

Provide detectable warning surface (i.e. inline 
truncated domes) at regular curb ramp.

•  As-Built Description:

•  Proposed Solution:

2121

Genoveva Chavez Community Center Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$191,250.00Project Budget:

POT from Rodeo Rd. to Parking Lot3
Curb Ramp

REF

1'' lip

EH02DREFPCODE

4.7.2ADAAG
Transition from ramp to gutter does not have a 
smooth transition.

Grind lip.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2272

Genoveva Chavez Community Center Rg Pk

Severity 2

Project/Rank:

Priority 1

-00
$191,250.00Project Budget:

Walk

$25250 $6,250SF

2.7% - 4.2%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope near site entry more than 
1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2122

Genoveva Chavez Community Center Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$191,250.00Project Budget:

$25600 $15,000SFEF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope at dirt lot driveway to south side
curb ramp.

•  As-Built Description:

•  Proposed Solution:

2125

Genoveva Chavez Community Center Rg Pk

Severity 3

Project/Rank:

Priority 1

-00
$191,250.00Project Budget:
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-0-1

3221 Rodeo Road
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$25120 $3,000SF

9.6% - 10.1%

EF07NTPCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%) on account of
driveway leading to dirt parking lot.

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2124

Genoveva Chavez Community Center Rg Pk
Severity 1

Project/Rank:
Priority 1

-00
$191,250.00Project Budget:

North Side Curb Ramp to Intersection Curb Ramp4
Curb Ramp

$1001 $100JOB

1'' lip

EH02DPCODE

4.7.2ADAAG
Transition from curb ramp to gutter does not have
a smooth transition.

Grind lip.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2274

Genoveva Chavez Community Center Rg Pk

Severity 2

Project/Rank:

Priority 1

-00
$191,250.00Project Budget:

$2501 $250JOBEH07APCODE

4.7.7ADAAG
Detectable warning not provided where pedestrian
crosses vehicular area.

Provide detectable warning surface (i.e. inline 
truncated domes) at regular curb ramp.

•  As-Built Description:

•  Proposed Solution:

2273

Genoveva Chavez Community Center Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$191,250.00Project Budget:

REFEH07AREFPCODE

4.7.7ADAAG
Detectable warning not provided where pedestrian
crosses vehicular area.

Provide detectable warning surface (i.e. inline 
truncated domes) at regular curb ramp.

•  As-Built Description:

•  Proposed Solution:

2276

Genoveva Chavez Community Center Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$191,250.00Project Budget:
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-0-1

3221 Rodeo Road
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Walk
$2516 $400SF

10.5%

EF07NTPCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%) on account of
noncompliant curb ramp.

Demolish and provide parallel curb ramp.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2277

Genoveva Chavez Community Center Rg Pk
Severity 1

Project/Rank:
Priority 1

-00
$191,250.00Project Budget:

Four Accessible Stalls Nearest to Entrance6
Detectable Warning

$278 $216LFEG09PCODE

4.29.5ADAAG
36" wide band of truncated domes not provided at
walkway or crossing adjoining a vehicular way, if
surfaces are not separated by a curb, railing, or 
other element.

Provide 36" wide, contrasting color, band of 
truncated domes between pedestrian and vehicular 
area.

•  As-Built Description:

•  Proposed Solution:

2279

Genoveva Chavez Community Center Rg Pk

Severity 3

Project/Rank:

Priority 1

-00
$191,250.00Project Budget:

Ten Accessible Spaces in Main Lot7
Detectable Warning

$2712 $324LFEG09PCODE

4.29.5ADAAG
36" wide band of truncated domes not provided at
walkway or crossing adjoining a vehicular way, if
surfaces are not separated by a curb, railing, or 
other element.

Provide 36" wide, contrasting color, band of 
truncated domes between pedestrian and vehicular 
area at beginning of main walk to main entrance.

•  As-Built Description:

•  Proposed Solution:

2283

Genoveva Chavez Community Center Rg Pk

Severity 3

Project/Rank:

Priority 1

-00
$191,250.00Project Budget:

Five Accessible Spaces Serving Therapy Pool8
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-0-1

3221 Rodeo Road
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Accessible Route
$751 $75JOB

Sign: 5'' protrusion at 55'' AFF

EG01NTPCODE

4.4.2ADAAG

307.4ANSI

Overhead clearance less than 80" above finished 
floor.

Remount sign to 80'' min. for overhead clearance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2288

Genoveva Chavez Community Center Rg Pk
Severity 2

Project/Rank:
Priority 1

-00
$191,250.00Project Budget:

Detectable Warning
$276 $162LFEG09PCODE

4.29.5ADAAG
36" wide band of truncated domes not provided at
walkway or crossing adjoining a vehicular way, if
surfaces are not separated by a curb, railing, or 
other element.

Provide 36" wide, contrasting color, band of 
truncated domes between pedestrian and vehicular 
area.

•  As-Built Description:

•  Proposed Solution:

2287

Genoveva Chavez Community Center Rg Pk

Severity 3

Project/Rank:

Priority 1

-00
$191,250.00Project Budget:

Parking

$4584 $3,780SFEA03NTPCODE

Fig.9ADAAG
Disabled persons must wheel or walk behind 
parked car(s) other than their own.

Provide additional accessible walkway to wall.

•  As-Built Description:

•  Proposed Solution:

2286

Genoveva Chavez Community Center Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$191,250.00Project Budget:

Parking Aisle
$1290 $1,080SF

4.4%

EA05BNTPCODE

4.6.3ADAAG
Access aisle adjacent to wall has slope greater than
1/4":12" (2%).

Modify slope at accessible parking space aisle.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2285

Genoveva Chavez Community Center Rg Pk

Severity 3

Project/Rank:

Priority 1

-00
$191,250.00Project Budget:
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-0-1

3221 Rodeo Road
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Parking Signage
$3151 $315JOBEA04BPCODE

4.6.4ADAAG
Sign for "Van Accessible" space is not provided.

Provide compliant parking signage.

•  As-Built Description:

•  Proposed Solution:

2284

Genoveva Chavez Community Center Rg PkSeverity 4 Project/Rank:Priority 1 -00
$191,250.00Project Budget:

Walk
$25120 $3,000SF

2.8% - 3.8%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%) at walk along
accessible space.

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2289

Genoveva Chavez Community Center Rg Pk
Severity 4

Project/Rank:
Priority 1

-00
$191,250.00Project Budget:

POT from Accessible Parking to Ice Rink Entrance10
Handrail

$9524 $2,280LFED01PCODE

4.8.5 & 4.9.4ADAAG

505.2ANSI

Handrail not provided at stairs or ramp, required 
on both sides (not required at curb ramps or 
adjacent to seating areas).

Provide new handrail for each side including 
extensions.

•  As-Built Description:

•  Proposed Solution:

2292

Genoveva Chavez Community Center Rg Pk
Severity 2

Project/Rank:
Priority 4

-00
$191,250.00Project Budget:

Walk
$5600 $3,000SFEF10PCODE

4.5.2ADAAG

303ANSI

Walk: Irregular surface in pavement.

Smooth pavement surface; grind or refinish surface.

•  As-Built Description:

•  Proposed Solution:

2294

Genoveva Chavez Community Center Rg Pk

Severity 3

Project/Rank:

Priority 4

-00
$191,250.00Project Budget:

Drop Off at Main Entrance12
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-0-1

3221 Rodeo Road
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Detectable Warning
$2748 $1,296LFEG09PCODE

4.29.5ADAAG
36" wide band of truncated domes not provided at
walkway or crossing adjoining a vehicular way, if
surfaces are not separated by a curb, railing, or 
other element.

Provide 36" wide, contrasting color, band of 
truncated domes between pedestrian and vehicular 
area.

•  As-Built Description:

•  Proposed Solution:

2302

Genoveva Chavez Community Center Rg Pk

Severity 3

Project/Rank:

Priority 1

-00
$191,250.00Project Budget:

$43,278.00Genoveva Chavez Community Center Exterior On-siteTotal Costs for: Area:
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-1

3221 Rodeo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Main Entrance Vestibule1
Carpet/Doormat

$752 $150JOBID05APCODE

4.5.3ADAAG
Doormat not securely attached to ground or floor 
structure.

Attach doormat to floor surface or remove doormat.

•  As-Built Description:

•  Proposed Solution:

2305

Genoveva Chavez Community Center Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$191,250.00Project Budget:

Door Closer
$258 $200JOB

11 - 15 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2304

Genoveva Chavez Community Center Rg PkSeverity 3 Project/Rank:Priority 1 -00
$191,250.00Project Budget:

Signage

$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

2303

Genoveva Chavez Community Center Rg Pk

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-00
$191,250.00Project Budget:

$440.00Genoveva Chavez Community Center Interior First FloorTotal Costs for: Area:
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-1

3221 Rodeo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$43,718.00Facility:Total Costs for: Genoveva Chavez Community Center 2010

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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2009 Parks Bond Implementation Plan

2010

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Frank S. Ortiz Park
Frank S. Ortiz Park (Dog 9

110
Dst 1 -

Facility:

Project:

3.165



Frank S. Ortiz Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

110-0-1

160 Camino de la Crucitas
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Parking Area at East Side1
Curb Ramp

$2,5001 $2,500JOBEH01PCODE

4.7.1ADAAG
No curb ramp available where an accessible route 
crosses a curb.

Provide new curb ramp at sidewalk leading to 
playground.

•  As-Built Description:

•  Proposed Solution:

919

Frank S. Ortiz Park (Dog Park) Dst 1
Severity 3

Project/Rank:
Priority 1

-9
$72,621.00Project Budget:

Parking
$3001 $300JOBEA01APCODE

4.1.2(5)ADAAG
At parking lot with 1-25 spaces, the number of 
accessible spaces is less than required by code; 1 
space required

Provide required accessible parking space with sign
including a minimum of one van space at location 
nearest to playground entrance.

•  As-Built Description:

•  Proposed Solution:

918

Frank S. Ortiz Park (Dog Park) Dst 1

Severity 3

Project/Rank:

Priority 1

-9
$72,621.00Project Budget:

POT from Parking Area to Playground2
Accessible Route

$6001 $600JOB

22.5'' wide

EG03NTPCODE

4.2.1ADAAG
Obstacle reduces width of path of travel to less 
than 36" clearance.

Provide 36" width between bollards. Relocate 
obstacles; patch existing surface if needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

920

Frank S. Ortiz Park Dst 1

Severity 1

Project/Rank:

Priority 1

-10
$78,608.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Frank S. Ortiz Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

110-0-1

160 Camino de la Crucitas
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Door
$1001 $100JOBID06NTPCODE

404.2.9ANSI
At push side of gate door on accessible route, 
bottom 10" does not have a smooth, uninterrupted
surface.

Recommended: Provide 10" min. "kick plate" 
covering width of door when altering area.

•  As-Built Description:

•  Proposed Solution:

921

Frank S. Ortiz Park Dst 1

Severity 3

Project/Rank:

Priority 5

-10
$78,608.00Project Budget:

Drinking Fountain
$3,2001 $3,200JOBIA02PCODE

4.15.5(1)ADAAG

602.2ANSI

Wall- and post-mounted cantilevered units: Knee 
space not provided at drinking fountain (27" high,
8" deep, 30" wide from front of drinking fountain).

Provide new, accessible fountain.

•  As-Built Description:

•  Proposed Solution:

924

Frank S. Ortiz Park Dst 1
Severity 2

Project/Rank:
Priority 1

-10
$78,608.00Project Budget:

Picnic Area

$4,0001 $4,000JOBNH04NTPCODE

16.5.1.2.ADAAG
Two or more, but not less than 50% of fixed picnic
tables are not accessible.

Provide new concrete pad and accessible picnic 
table along accessible route. Modify cooking 
surface height of adjacent grill as required.

•  As-Built Description:

•  Proposed Solution:

923

Frank S. Ortiz Park Dst 1

Severity 3

Project/Rank:

Priority 1

-10
$78,608.00Project Budget:

Play Structure
$2,5001 $2,500JOB

9'' high

OC01NTPCODE

36 CFR Part 1191ADAAG
Route to play equipment is not accessible on 
account of modular retaining wall.

Provide opening in existing modular wall and flared
edges at opening leading to play area.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

922

Frank S. Ortiz Park Dst 1

Severity 3

Project/Rank:

Priority 1

-10
$78,608.00Project Budget:

$13,200.00Frank S. Ortiz Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.167



Frank S. Ortiz Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

110-0-1

160 Camino de la Crucitas
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$13,200.00Facility:Total Costs for: Frank S. Ortiz Park 2010

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.168



2009 Parks Bond Implementation Plan

2010

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Torreon Park
Torreon Park 31

131
Dst 1 -

Facility:

Project:

3.169



Torreon Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

131-0-1

1515 W. Alameda Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Parking Area at South End of Park1
Curb Ramp

$2501 $250JOBEH07APCODE

4.7.7ADAAG
Detectable warning not provided where pedestrian
crosses vehicular area

Provide detectable warning surface (i.e. in-line 
truncated domes) at existing built-up curb ramp.

•  As-Built Description:

•  Proposed Solution:

926

Torreon Park Dst 1
Severity 3

Project/Rank:
Priority 1

-31
$92,125.00Project Budget:

POT from Sidewalk on W Alameda Along W Side of Parking Area2
Walk

$2175 $1,575SF

0.75'' - 1.25'' change in level

EF03PCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/2" in accessible route.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

928

Torreon Park Dst 1
Severity 3

Project/Rank:
Priority 1

-31
$92,125.00Project Budget:

$25250 $6,250SF

3.1% - 4.6%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

927

Torreon Park Dst 1Severity 3 Project/Rank:Priority 1 -31
$92,125.00Project Budget:

REFEF10REFPCODE

4.5.2ADAAG

303ANSI

Walk: Irregular surface in pavement.

Smooth pavement surface; grind or refinish surface.

•  As-Built Description:

•  Proposed Solution:

929

Torreon Park Dst 1

Severity 3

Project/Rank:

Priority 1

-31
$92,125.00Project Budget:

Sloped Walk at SW Corner of Toddler Play Area3

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.170



Torreon Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

131-0-1

1515 W. Alameda Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Walk
$25250 $6,250SF

5.8% - 7.1%

EF01PCODE

4.3.7ADAAG
Walk: Slope greater than 1:20 (5.0%), and walk 
does not comply with requirements for ramps.

Modify walk/sidewalk slope to 1:20 or less.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

930

Torreon Park Dst 1

Severity 4

Project/Rank:

Priority 1

-31
$92,125.00Project Budget:

REFEF10REFPCODE

4.5.2ADAAG

303ANSI

Walk: Irregular surface in pavement.

Smooth pavement surface; grind or refinish surface.

•  As-Built Description:

•  Proposed Solution:

931

Torreon Park Dst 1

Severity 3

Project/Rank:

Priority 1

-31
$92,125.00Project Budget:

Sloped Walk at SW Corner of Toddler Play Area4
Accessible Route

$45120 $5,400LFEF13NTPCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site to 
connect north entrance gate at toddler enclosure to
walkway.

Provide new 48" wide walk / sidewalk.

•  As-Built Description:

•  Proposed Solution:

932

Torreon Park Dst 1

Severity 3

Project/Rank:

Priority 1

-31
$92,125.00Project Budget:

Play Structure
REFOC01DREFPCODE

36 CFR Part 1191ADAAG
Height of transfer platform is more than 17" or less
than 15" above the accessible surface.

Adjust ground or platform height.

•  As-Built Description:

•  Proposed Solution:

934

Torreon Park Dst 1
Severity 2

Project/Rank:
Priority 1

-31
$92,125.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.171



Torreon Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

131-0-1

1515 W. Alameda Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$2,5001 $2,500JOBOC01NTPCODE

36 CFR Part 1191ADAAG
A transfer platform is not provided onto a play 
structure from an accessible route.

Provide required clear, level, firm, and stable 
safety-surface around existing transfer platform 
located at north side of play structure.

•  As-Built Description:

•  Proposed Solution:

933

Torreon Park Dst 1
Severity 3

Project/Rank:
Priority 1

-31
$92,125.00Project Budget:

Surfacing
REFOA01REFPCODE

36 CFR Part 1191ADAAG
Accessible route within 8'-0" of play equipment is
not firm, resilient safety surfacing.

Provide 8'-0" resilient surfacing around play 
structure.

•  As-Built Description:

•  Proposed Solution:

935

Torreon Park Dst 1
Severity 3

Project/Rank:
Priority 1

-31
$92,125.00Project Budget:

POT to Transfer Platform at Children's Play Structure5
Drinking Fountain

$3,2001 $3,200JOB

Knee clearance: 24.5'' high

IA02PCODE

4.15.5(1)ADAAG

602.2ANSI

Wall- and post-mounted cantilevered units: Knee 
space not provided at drinking fountain (27" high,
8" deep, 30" wide from front of drinking fountain).

Provide new, accessible fountain.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

937

Torreon Park Dst 1

Severity 2

Project/Rank:

Priority 1

-31
$92,125.00Project Budget:

Play Structure
$4061 $406JOBOC01EPCODE

36 CFR Part 1191ADAAG
At least one handhold, 25"-27" above the ground 
surface, needs to be provided -- or the transfer 
platform needs an edge that can be gripped.

Provide handhold.

•  As-Built Description:

•  Proposed Solution:

936

Torreon Park Dst 1

Severity 3

Project/Rank:

Priority 1

-31
$92,125.00Project Budget:

$25,831.00Torreon Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.172



Torreon Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

131-0-1

1515 W. Alameda Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$25,831.00Facility:Total Costs for: Torreon Park 2010

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.173



2009 Parks Bond Implementation Plan

2010

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Atalaya Park
Atalaya Park 03

203
Dst 2 -

Facility:

Project:

3.174



Atalaya Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

203-0-1

717 Camino Cabra
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

POT from Site Entrance Point on Camino Cabra Along Parking Lot1
Ramp

$4575 $3,375SF

6'' high curb

EB01CNTPCODE

4.1.1 & 4.3.7ADAAG
Sloped walk needed to provide disabled access at 
steps or change of level along path of travel.

Provide level landing at intersection between 
adjacent walkways near play area.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

772

Atalaya Park Dst 2

Severity 1

Project/Rank:

Priority 1

-03
$36,250.00Project Budget:

Common Parking Lot Serving Park and Elementary School2
Curb Ramp

$2501 $250JOBEH07APCODE

4.7.7ADAAG
Detectable warning not provided where pedestrian
crosses vehicular area.

Provide detectable warning surface (i.e. in-line 
truncated domes) at regular curb ramp.

•  As-Built Description:

•  Proposed Solution:

775

Atalaya Park Dst 2
Severity 3

Project/Rank:
Priority 1

-03
$36,250.00Project Budget:

POT from Parking Lot to Tennis Courts3
Drinking Fountain

$751 $75JOB

1.5'' high

IA03DPCODE

4.15.3ADAAG

602.6ANSI

Drinking fountain water flow less than 4" high; 
unit in good condition.

Adjust water flow.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

782

Atalaya Park Dst 2
Severity 3

Project/Rank:
Priority 1

-3
$36,250.00Project Budget:

POT to Picnic Tables4

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.175



Atalaya Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

203-0-1

717 Camino Cabra
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Picnic Area
$8501 $850JOBNH04NTPCODE

16.5.1.2.ADAAG
Two or more, but not less than 50% of fixed picnic
tables are not accessible.

Provide 50%, but not less than two accessible picnic
tables along accessible route.

•  As-Built Description:

•  Proposed Solution:

784

Atalaya Park Dst 2

Severity 3

Project/Rank:

Priority 1

-03
$36,250.00Project Budget:

$4,550.00Atalaya Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.176



Atalaya Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

203-0-1

717 Camino Cabra
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$4,550.00Facility:Total Costs for: Atalaya Park 2010

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.177



2009 Parks Bond Implementation Plan

2010

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Calle Lorca/Southridge Park
Calle Lorca 5

205
Dst 2 -

Facility:

Project:

3.178



Calle Lorca/Southridge Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

205-0-1

2075 Calle Lorca
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Basketball Courts3
Fixed Bench

$5002 $1,000JOB

0"

NO07PCODE

4.32.2ADAAG
Clear floor or ground space (30" x 48") 
overlapping with other clear space requirements, is
not provided at at least one end of the bench.

Provide and position clear floor or ground space to
allow wheelchair users to be seated shoulder-to-
shoulder with an individual seated on the bench.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

592

Calle Lorca Dst 2

Severity 2

Project/Rank:

Priority 1

-5
$171,103.00Project Budget:

South Picnic Tables4
Accessible Route

$45125 $5,625LFEF13NTPCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk / sidewalk to connect 
picnic tables with path of travel. Length is for both 
tables connecting to basketball courts.

•  As-Built Description:

•  Proposed Solution:

594

Calle Lorca Dst 2
Severity 3

Project/Rank:
Priority 1

-5
$171,103.00Project Budget:

Picnic Area

$8502 $1,700JOB

Knee clearance: 23" high, 10.5" deep

NH01PCODE

4.1.2(2), 5.4ADAAG
Single fixed picnic table has no accessible seating 
space.

Replace existing concrete picnic table with 
accessible type.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

593

Calle Lorca Dst 2

Severity 3

Project/Rank:

Priority 1

-5
$171,103.00Project Budget:

Walkway from Street to Play Equipment5

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.179



Calle Lorca/Southridge Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

205-0-1

2075 Calle Lorca
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Walk
$25432 $10,800SF

4.2% - 10.1%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope by remove/replace concrete 
walk.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

595

Calle Lorca Dst 2Severity 1 Project/Rank:Priority 1 -5
$171,103.00Project Budget:

North Picnic Tables6
Accessible Route

$45115 $5,175LFEF13NTPCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk / sidewalk to connect 
picnic tables to path of travel. Length is for 
connecting 3 table sites.

•  As-Built Description:

•  Proposed Solution:

597

Calle Lorca Dst 2
Severity 3

Project/Rank:
Priority 1

-5
$171,103.00Project Budget:

Picnic Area

$3003 $900JOB

knee clearance: 23"h x 10.5"d

NH01PCODE

4.1.2(2), 5.4ADAAG
Single fixed picnic table has no accessible seating 
space.

Provide accessible seating space by replacing table 
top.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

596

Calle Lorca Dst 2

Severity 3

Project/Rank:

Priority 1

-5
$171,103.00Project Budget:

Play Structures7

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.180



Calle Lorca/Southridge Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

205-0-1

2075 Calle Lorca
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Participation Area
$4,0001 $4,000JOBGF07NTPCODE

4.1.1 (1)ADAAG
Not all participation areas are accessible, the large
play structure is located on a terrace without any 
means for disabled access.

Make all participation areas accessible. Install a 
ramp with handrails, equipment approach, and 
transfer platform. Cost stated is for all the prior 
described construction.

•  As-Built Description:

•  Proposed Solution:

598

Calle Lorca Dst 2
Severity 3

Project/Rank:
Priority 1

1104.2IBC

-5
$171,103.00Project Budget:

Various Play Equipment & Structures8
Accessible Route

$45120 $5,400LFEF13NTPCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk / sidewalk to connect 
the various play equipment structures with a path of
travel.

•  As-Built Description:

•  Proposed Solution:

599

Calle Lorca Dst 2
Severity 3

Project/Rank:
Priority 1

-5
$171,103.00Project Budget:

Fixed Bench

$5001 $500JOB

0"

NO07PCODE

4.32.2ADAAG
Clear floor or ground space (30" x 48") 
overlapping with other clear space requirements, is
not provided at at least one end of the bench.

Provide and position clear floor or ground space to
allow wheelchair users to be seated shoulder-to-
shoulder with an individual seated on the bench.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

600

Calle Lorca Dst 2

Severity 2

Project/Rank:

Priority 1

-5
$171,103.00Project Budget:

$35,100.00Calle Lorca/Southridge Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.181



Calle Lorca/Southridge Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

205-0-1

2075 Calle Lorca
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$35,100.00Facility:Total Costs for: Calle Lorca/Southridge Park 2010

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.182



2009 Parks Bond Implementation Plan

2010

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

De Vargas Park (West)
De Vargas Park West/East 7

207
Dst 2 -

Facility:

Project:

3.183



De Vargas Park (West)

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

207-0-1

302 W. De Vargas Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

POT to Picnic Tables at Park1
Picnic Area

$8501 $850JOBNH04NTPCODE

16.5.1.2.ADAAG
Two or more, but not less than 50% of fixed picnic
tables are not accessible.

Provide 50%, but not less than two accessible picnic
tables on wheelchair accessible route along 
Sandoval Street.

•  As-Built Description:

•  Proposed Solution:

947

De Vargas Park West/East Dst 2

Severity 3

Project/Rank:

Priority 1

-7
$512,000.00Project Budget:

Drinking Fountain Along Sidewalk on W. De Vargas St.2
Drinking Fountain

$1,2001 $1,200JOB

Knee clearance: 25'' high

IA02APCODE

4.15.5(1)ADAAG

602.2ANSI

Wall- and post-mounted cantilevered units: Knee 
space not provided at drinking fountain (27" high,
8" deep, 30" wide from front of drinking fountain).
Unit in good condition.

Remount fountain at accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

948

De Vargas Park West/East Dst 2

Severity 2

Project/Rank:

Priority 1

-7
$512,000.00Project Budget:

POT to Bandstand Shelter at Corner of De Vargas & Guadalupe3
Drinking Fountain

$1,2001 $1,200JOBIA02APCODE

4.15.5(1)ADAAG

602.2ANSI

Wall- and post-mounted cantilevered units: Knee 
space not provided at drinking fountain (27" high,
8" deep, 30" wide from front of drinking fountain).
Unit in good condition.

Remount fountain at accessible height.

•  As-Built Description:

•  Proposed Solution:

949

De Vargas Park West/East Dst 2

Severity 2

Project/Rank:

Priority 1

-7
$512,000.00Project Budget:

$3,250.00De Vargas Park (West) Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.184



De Vargas Park (West)

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

207-0-1

302 W. De Vargas Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$3,250.00Facility:Total Costs for: De Vargas Park (West) 2010

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.185



2009 Parks Bond Implementation Plan

2010

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Salvador Perez Park
Salvador Perez 00

213
Rg Pk -

Facility:

Project:

3.186



Salvador Perez Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

213-0-1

601 Alta Vista Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Accessible Parking to West of Salvador Perez Pool Center1
Parking

$3001 $300JOBEA01ANTPCODE

4.1.2(5)ADAAG
Accessible parking space(s) not accessible; 
multiple compliance violations.

Remodel or modify parking spaces to create 
accessible space(s), as itemized in entries under 
Facility #08 Salvador Perez Complex.

•  As-Built Description:

•  Proposed Solution:

857

Salvador Perez Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$325,687.50Project Budget:

POT from Acc. Parking W of Salvador Perez Pool to Children's Play Area2
Curb Ramp

$2501 $250JOBEH07APCODE

4.7.7ADAAG
Detectable warning not provided where pedestrian
crosses vehicular area.

Provide detectable warning surface (i.e. in-line 
truncated domes) at regular curb ramp.

•  As-Built Description:

•  Proposed Solution:

858

Salvador Perez Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$325,687.50Project Budget:

Door

$1001 $100JOBID06NTPCODE

404.2.9ANSI
At push side of gate door on accessible route, 
bottom 10" does not have a smooth, uninterrupted
surface.

Recommended: provide 10" min. "kick plate" 
covering width of door when altering area.

•  As-Built Description:

•  Proposed Solution:

860

Salvador Perez Rg Pk

Severity 3

Project/Rank:

Priority 5

-00
$325,687.50Project Budget:

Walk
$3,0001 $3,000JOB

9.1%

EF07NTPCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%) on account of
curb ramp along path of travel.

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

859

Salvador Perez Rg Pk
Severity 2

Project/Rank:
Priority 1

-00
$325,687.50Project Budget:
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Salvador Perez Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

213-0-1

601 Alta Vista Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$690 $540SFEF10ANTPCODE

4.5.2ADAAG

303ANSI

Paved area behind accessible parking spaces has 
excessively rough, irregular surface.

Repave area to provide smooth surface for path of 
travel.

•  As-Built Description:

•  Proposed Solution:

861

Salvador Perez Rg PkSeverity 3 Project/Rank:Priority 1 -00
$325,687.50Project Budget:

Play Area at South End of Park3
Drinking Fountain

$2,2201 $2,220JOBIA06NTPCODE

4.15.5(1)*ADAAG

602.2ANSI

30" wide x 48" long clear floor space not provided
at drinking fountain.

Provide new hi-lo fountain with required clear floor
space along accessible path of travel.

•  As-Built Description:

•  Proposed Solution:

864

Salvador Perez Rg PkSeverity 2 Project/Rank:Priority 1 -00
$325,687.50Project Budget:

Play Structure

$5711 $571JOBOC01BPCODE

36 CFR Part 1191ADAAG
A wheelchair parking space, 30" x 48" min., is not
provided and/or is located within 8' of play 
equipment or in path of travel.

Provide space as required, hard-surfaced with 
access to path of travel.

•  As-Built Description:

•  Proposed Solution:

862

Salvador Perez Rg Pk

Severity 2

Project/Rank:

Priority 1

-00
$325,687.50Project Budget:

POT from Site Entry Point on Alta Vista to Play Area Entrance4
Walk

$2570 $1,750SF

2.5% - 2.6%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

865

Salvador Perez Rg PkSeverity 4 Project/Rank:Priority 1 -00
$325,687.50Project Budget:

POT Along North Side of Play Area Leading to Tennis Courts5
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Salvador Perez Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

213-0-1

601 Alta Vista Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Accessible Route
$3001 $300JOB

74'' - 79'' AFF

EG05NTPCODE

4.4.1ADAAG
Free-standing object on pedestal with more than 
12" cantilever from post.

Remove prune trees along path of travel. Patch 
existing surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

868

Salvador Perez Rg Pk

Severity 3

Project/Rank:

Priority 1

-00
$325,687.50Project Budget:

Door
$1001 $100JOBID06NTPCODE

404.2.9ANSI
At push side of gate door on accessible route, 
bottom 10" does not have a smooth, uninterrupted
surface.

Recommended: provide 10" min. "kick plate" 
covering width of door when altering area.

•  As-Built Description:

•  Proposed Solution:

871

Salvador Perez Rg Pk

Severity 3

Project/Rank:

Priority 5

-00
$325,687.50Project Budget:

Door Threshold

REF

9'' step

ID02BREFPCODE

4.8.5ADAAG

404.2.4ANSI

Gate door to tennis courts inaccessible due to 
threshold or step at door more than 6" high.

Raise level of existing walkway when resurfacing 
route. Remove bollards at entrance gate to provide 
required width for access.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

870

Salvador Perez Rg Pk
Severity 1

Project/Rank:
Priority 1

-00
$325,687.50Project Budget:

Walk
$25240 $6,000SF

5.9% - 6.4%

EF01PCODE

4.3.7ADAAG
Walk: Slope greater than 1:20 (5.0%), and walk 
does not comply with requirements for ramps.

Modify walk/sidewalk slope to 1:20 or less.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

867

Salvador Perez Rg Pk

Severity 4

Project/Rank:

Priority 1

-00
$325,687.50Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Salvador Perez Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

213-0-1

601 Alta Vista Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$45180 $8,100SFEF02NTPCODE

4.5.1ADAAG

302.1ANSI

Walk: Does not have slip resistant surface.

Resurface existing walkway to provide firm, stable,
and slip resistant connection between entrance to 
tennis courts and path of travel along steam engine.

•  As-Built Description:

•  Proposed Solution:

869

Salvador Perez Rg Pk

Severity 3

Project/Rank:

Priority 1

-00
$325,687.50Project Budget:

REF

0.75'' - 1.5'' change in level

EF03REFPCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/2" in accessible route.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

866

Salvador Perez Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$325,687.50Project Budget:

POT East Side of Tennis Courts6
Walk

$2302 $460SF

6.4% - 8.6%

EF01PCODE

4.3.7ADAAG
Walk: Slope greater than 1:20 (5.0%), and walk 
does not comply with requirements for ramps.

Modify walk/sidewalk slope to 1:20 or less.
interim solution: provide sign(s) directing persons 
to accessible route at east side of play area.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

872

Salvador Perez Rg Pk

Severity 4

Project/Rank:

Priority 1

-00
$325,687.50Project Budget:

$2160 $1,260SF

1.5'' - 2'' change in level

EF03PCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/2" in accessible route.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

873

Salvador Perez Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$325,687.50Project Budget:

Accessible Parking to the South of Little League Field7
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Salvador Perez Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

213-0-1

601 Alta Vista Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Parking
$12450 $5,400SF

4.0% - 5.2%

EA05PCODE

4.6.3ADAAG
Accessible parking space has slope greater than 
1/4":12" (2%).

Modify slope at accessible parking space.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

875

Salvador Perez Rg Pk

Severity 3

Project/Rank:

Priority 1

-00
$325,687.50Project Budget:

Parking Signage
$3152 $630JOBEA04BPCODE

4.6.4ADAAG
Sign for accessible parking space is missing or 
non-compliant.

Provide compliant parking signage.

•  As-Built Description:

•  Proposed Solution:

874

Salvador Perez Rg Pk
Severity 4

Project/Rank:
Priority 1

-00
$325,687.50Project Budget:

POT from Acc. Parking South of Little League Field to Bleachers8
Walk

$25500 $12,500SF

5.2% - 8.5%

EF01PCODE

4.3.7ADAAG
Walk: Slope greater than 1:20 (5.0%), and walk 
does not comply with requirements for ramps.

Modify walk/sidewalk slope to 1:20 or less.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

876

Salvador Perez Rg Pk

Severity 4

Project/Rank:

Priority 1

-00
$325,687.50Project Budget:

$4120 $480SFEF02NTPCODE

4.5.1ADAAG

302.1ANSI

Walk: Does not have slip resistant surface.

Maintain existing path of travel between bottom of 
ramp and bleachers at field.

•  As-Built Description:

•  Proposed Solution:

877

Salvador Perez Rg Pk

Severity 3

Project/Rank:

Priority 1

-00
$325,687.50Project Budget:

Little League Baseball Field at East of Concession Building9
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Salvador Perez Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

213-0-1

601 Alta Vista Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Participation Area
$12,0001 $12,000JOBGF07ANTPCODE

4.1.1 (1)ADAAG
An accessible path of travel is not provided to and
from all participation and activity areas, including
athletic team rooms/facilities, playing 
fields/running tracks, baseball/softball player 
dugouts and sanitary/locker facilities (home and 
guest).

Provide an accessible path of travel to all 
participation areas.

•  As-Built Description:

•  Proposed Solution:

878

Salvador Perez Rg Pk

Severity 2

Project/Rank:

Priority 1

1104.2IBC

-00
$325,687.50Project Budget:

Baseball Field at West Side of Concession Building10
Participation Area

REFGF07AREFPCODE

4.1.1 (1)ADAAG
An accessible path of travel is not provided to and
from all participation and activity areas, including
athletic team rooms/facilities, playing 
fields/running tracks, baseball/softball player 
dugouts and sanitary/locker facilities (home and 
guest).

Provide an accessible path of travel to all 
participation areas.
Interim solution: Provide access at east field.

•  As-Built Description:

•  Proposed Solution:

881

Salvador Perez Rg Pk

Severity 2

Project/Rank:

Priority 1

1104.2IBC

-00
$325,687.50Project Budget:

POT Along South Side of Baseball Field to Soccer Field11
Door

$1001 $100JOBID06NTPCODE

404.2.9ANSI
At push side of gate door on accessible route, 
bottom 10" does not have a smooth, uninterrupted
surface.

Recommended: provide 10" min. "kick plate" 
covering width of door when altering area.

•  As-Built Description:

•  Proposed Solution:

884

Salvador Perez Rg Pk

Severity 3

Project/Rank:

Priority 5

-00
$325,687.50Project Budget:
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Salvador Perez Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

213-0-1

601 Alta Vista Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Walk
$5200 $1,000SFEF10PCODE

4.5.2ADAAG

303ANSI

Walk: Irregular surface in pavement.

Smooth pavement surface; grind or refinish surface.

•  As-Built Description:

•  Proposed Solution:

883

Salvador Perez Rg Pk

Severity 3

Project/Rank:

Priority 1

-00
$325,687.50Project Budget:

Soccer Field at West Side of Park12
Fixed Seating

$6002 $1,200EAGE01NTPCODE

4.1.2(19)aADAAG
Proper amount of integrated seating for disabled 
persons at public seating is not provided (>25=1; 
>50=2; >300=4; >500=6; +500=6=1%).

Modify bleacher seating to provide clear and level
wheelchair space 33" x 48" or 33" x 60", including
companion seat, as required.

•  As-Built Description:

•  Proposed Solution:

886

Salvador Perez Rg Pk
Severity 2

Project/Rank:
Priority 1

1108.2.2.1IBC

-00
$325,687.50Project Budget:

Participation Area

$12,0001 $12,000JOBGF07ANTPCODE

4.1.1 (1)ADAAG
An accessible path of travel is not provided to and
from all participation and activity areas, including
athletic team rooms/facilities, playing 
fields/running tracks, baseball/softball player 
dugouts and sanitary/locker facilities (home and 
guest).

Provide an accessible path of travel to all 
participation areas.

•  As-Built Description:

•  Proposed Solution:

885

Salvador Perez Rg Pk

Severity 2

Project/Rank:

Priority 1

1104.2IBC

-00
$325,687.50Project Budget:

$70,261.00Salvador Perez Park Exterior On-siteTotal Costs for: Area:
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Salvador Perez Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

213-0-1

601 Alta Vista Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$70,261.00Facility:Total Costs for: Salvador Perez Park 2010
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2009 Parks Bond Implementation Plan

2010

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Las Acequias Park
Las Acequias Park - Phase 11

310
Dst 3 -

Facility:

Project:

3.195



Las Acequias Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

310-0-1

1100 Calle Atajo
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Picnic Shelter4
Drinking Fountain

1 REFIA03NTPCODE

4.15.4ADAAG

602.3ANSI

Fountain bubbler not easily activated by lever, 
push bar, or other accessible control.

Provide new, accessible fountain.

•  As-Built Description:

•  Proposed Solution:

1875

Las Acequias Park - Phase 4 Dst 3Severity 2 Project/Rank:Priority 1 -11
$59,103.00Project Budget:

Playground Near Picnic Shelter6
Accessible Route

$4585 $3,825LFEF13PCODE

4.3.2ADAAG

401.1ANSI

No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk to connect bench to site
path of travel.

•  As-Built Description:

•  Proposed Solution:

1880

Las Acequias Park - Phase 4 Dst 3Severity 3 Project/Rank:Priority 1 -11
$59,103.00Project Budget:

Fixed Bench

$6501 $650JOBNO07NTPCODE

16.12.4ADAAG

903.2ANSI

Clear floor or ground space (30" x 48") not 
overlapping with other clear space requirements, is
not provided at at least one end of the bench.

Provide and position clear floor or ground space to
allow wheelchair users to be seated shoulder-to-
shoulder with an individual seated on the bench. 
Also, re-level bench.

•  As-Built Description:

•  Proposed Solution:

1881

Las Acequias Park - Phase 4 Dst 3
Severity 2

Project/Rank:
Priority 1

-11
$59,103.00Project Budget:
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Las Acequias Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

310-0-1

1100 Calle Atajo
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Walk
$214 $84SF

1/2" to 1" ledge

EF03APCODE

4.5.2ADAAG

303.3ANSI

At equipment concrete to asphalt: Pavement 
dislocation creates vertical change in level greater 
than 1/4" in accessible route.

Grind or fill pavement dislocation to create beveled
transition.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1879

Las Acequias Park - Phase 4 Dst 3

Severity 4

Project/Rank:

Priority 1

-11
$59,103.00Project Budget:

Sanitary Facility8
Restroom

$5,0001 $5,000JOBWA01NTPCODE

4.22ADAAG

601ANSI

Single accommodation portable toilet not disabled
accessible or connected to path of travel on site.

Provide accessible portable toilet facility and 
position the unit on an accessible path of travel.

•  As-Built Description:

•  Proposed Solution:

1886

Las Acequias Park - Phase 4 Dst 3Severity 2 Project/Rank:Priority 1 -11
$59,103.00Project Budget:

$9,559.00Las Acequias Park Exterior On-siteTotal Costs for: Area:
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Las Acequias Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

310-0-1

1100 Calle Atajo
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$9,559.00Facility:Total Costs for: Las Acequias Park 2010
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2009 Parks Bond Implementation Plan

2010

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Candelero Park
Candelero Park 1

401
Dst 4 -

Facility:

Project:
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Candelero Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

401-0-1

2213 Brilliante St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

North Walk from Street to Basketball Court4
Walk

$215 $105SF

3/4" ledge, near fence

EF03APCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates vertical 
change in level greater than 1/4" in an accessible 
route.

Grind or fill pavement dislocation to create beveled
transition.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

623

Candelero Park Dst 4

Severity 4

Project/Rank:

Priority 1

-1
$131,425.00Project Budget:

$2532 $800SF

2.4% - 2.8%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope, remove/regrade/repave OR 
overlay.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

622

Candelero Park Dst 4Severity 4 Project/Rank:Priority 1 -1
$131,425.00Project Budget:

South Walk from Street to Basketball Court5
Door Hardware

$2501 $250JOBID07NTPCODE

4.13.9ADAAG

404.2.6ANSI

Gate does not have accessible operating hardware.

Provide lever handle or other accessible hardware.
Since gate needs repair and the park fencing is not 
security type, the gate can be removed to solve the 
hardware operation issue.

•  As-Built Description:

•  Proposed Solution:

624

Candelero Park Dst 4

Severity 3

Project/Rank:

Priority 1

-1
$131,425.00Project Budget:
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Candelero Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

401-0-1

2213 Brilliante St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Gate
$1801 $180JOBID06BNTPCODE

4.13.9ADAAG

404.2.6 & 404.2.9ANSI

10" min kick-plate/accessible operating hardware 
at gate not provided  on push-side of gate.

Provide accessible gate operating hardware. 
Recommend installing 10" min. "kick plate" 
covering width of gate when altering area.

•  As-Built Description:

•  Proposed Solution:

625

Candelero Park Dst 4Severity 3 Project/Rank:Priority 1 -1
$131,425.00Project Budget:

Walk
$660 $360SFEF10APCODE

4.5.2ADAAG

303ANSI

Paved area has excessively rough, irregular 
surface.

Patch/Overlay or repave area to provide smooth 
surface for path of travel.

•  As-Built Description:

•  Proposed Solution:

627

Candelero Park Dst 4Severity 3 Project/Rank:Priority 1 -1
$131,425.00Project Budget:

Basketball Court and "Ball Bucket"6
Accessible Route

$4590 $4,050LFEF13NTPCODE

4.3.2ADAAG
No walk provided to connect accessible facilities 
or elements that are on the same site. See benches
on west side.

Provide new 48" wide walk to connect benches with
path of travel.

•  As-Built Description:

•  Proposed Solution:

637

Candelero Park Dst 4

Severity 3

Project/Rank:

Priority 1

-1
$131,425.00Project Budget:

$4590 $4,050LFEF13NTPCODE

4.3.2ADAAG
No walk provided to connect accessible facilities 
or elements that are on the same site. See "ball 
bucket".

Provide new 48" wide walk to connect ball bucket
with path of travel and provide useable approach to
and around the equipment.

•  As-Built Description:

•  Proposed Solution:

641

Candelero Park Dst 4

Severity 3

Project/Rank:

Priority 1

-1
$131,425.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.201



Candelero Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

401-0-1

2213 Brilliante St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Fixed Bench
$5004 $2,000JOBNO07PCODE

4.32.2ADAAG
Clear floor or ground space (30" x 48") 
overlapping with other clear space requirements, is
not provided at at least one end of the bench.

Provide and position clear floor or ground space to
allow wheelchair users to be seated shoulder-to-
shoulder with an individual seated on the bench.

•  As-Built Description:

•  Proposed Solution:

628

Candelero Park Dst 4

Severity 2

Project/Rank:

Priority 1

-1
$131,425.00Project Budget:

South Picnic Area7
Picnic Area

$3502 $700JOB

11" knee depth

NH01PCODE

4.1.2(2), 5.4ADAAG
Picnic tables have no accessible seating space.

Provide accessible seating space at picnic tables by
replacing the table top.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

644

Candelero Park Dst 4
Severity 3

Project/Rank:
Priority 1

-1
$131,425.00Project Budget:

$4530 $1,350LFNH02PCODE

16.5.1.1.ADAAG
Barbeques are not connected to an outdoor 
recreation access route.

Provide walkway connection to recreation access 
route and approach with maneuvering space at the 
barbeque.

•  As-Built Description:

•  Proposed Solution:

646

Candelero Park Dst 4
Severity 3

Project/Rank:
Priority 1

-1
$131,425.00Project Budget:

$5002 $1,000JOBNH13APCODE

16.5.4ADAAG
Clear floor or ground space (30"x 48"), not 
exceeding 1:50 (2%) slope is not provided at each
seating space required to be accessible.

Provide clear floor or ground space 30"x 48".

•  As-Built Description:

•  Proposed Solution:

645

Candelero Park Dst 4

Severity 4

Project/Rank:

Priority 1

-1
$131,425.00Project Budget:

Walkway From Street to South Picnic Area8

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.202



Candelero Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

401-0-1

2213 Brilliante St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Walk
$1010 $100LF

5/8" to 1-1/8" gaps near tables

EF04NTPCODE

4.5.4ADAAG

302.3ANSI

Walk: openings/gaps greater than 1/2" along the 
line of traffic flow.

Fill in gaps with durable joint sealant/fill materials 
to a flush condition.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

648

Candelero Park Dst 4
Severity 2

Project/Rank:
Priority 1

-1
$131,425.00Project Budget:

$580 $400SFEF10PCODE

4.5.2ADAAG

303ANSI

Walk: Irregular excessive rough surface in 
pavement.

Smooth pavement surface; grind or refinish surface.

•  As-Built Description:

•  Proposed Solution:

647

Candelero Park Dst 4Severity 3 Project/Rank:Priority 1 -1
$131,425.00Project Budget:

$15,345.00Candelero Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.203



Candelero Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

401-0-1

2213 Brilliante St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$15,345.00Facility:Total Costs for: Candelero Park 2010

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.204



2009 Parks Bond Implementation Plan

2010

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Herb Martinez Park
Herb Martinez 5

405
Dst 4 -

Facility:

Project:

3.205



Herb Martinez Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

405-0-1

2240 Camino Carlos Rey
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

POT from Sidewalk on Camino Del Gusto to Picnic Tables1
Picnic Area

$8502 $1,700JOBNH04NTPCODE

16.5.1.2.ADAAG
Two or more, but not less than 50% of fixed picnic
tables are not accessible.

Provide 50%, but not less than two accessible picnic
tables.

•  As-Built Description:

•  Proposed Solution:

950

Herb Martinez Dst 4

Severity 3

Project/Rank:

Priority 1

-5
$246,810.25Project Budget:

POT from Sidewalk on Camino Del Gusto to Play Structure2
Play Structure

$1,5001 $1,500JOB

3.5'' high curb

OC01BNTPCODE

36 CFR Part 1191ADAAG
An accessible route is not provided to 30" x 48" 
min. wheelchair parking space located within 8' of
play equipment/transfer platform.

Demolish curb and provide accessible connection to
transfer platform from adjacent accessible walk.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

953

Herb Martinez Dst 4

Severity 2

Project/Rank:

Priority 1

-5
$246,810.25Project Budget:

Walk

REF

9.4%

EF01REFPCODE

4.3.7ADAAG
Walkway at intersection with sidewalk along 
Camino Del Gusto: Slope greater than 1:20 (5.0%),
and walk does not comply with requirements for 
ramps.

Demolish portion of walk and regrade slope to 1:20
or less at intersection with adjacent sidewalk.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

952

Herb Martinez Dst 4

Severity 3

Project/Rank:

Priority 1

-5
$246,810.25Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.206



Herb Martinez Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

405-0-1

2240 Camino Carlos Rey
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$25288 $7,200SF

3.3% - 7.0%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Demolish portion of walk and regrade cross slope as
required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

951

Herb Martinez Dst 4Severity 2 Project/Rank:Priority 1 -5
$246,810.25Project Budget:

POT from Sidewalk on Camino Del Gusto to Bridge Connecting to Main Walk3
Accessible Route

$1501 $150JOB

27'' wide

EG03NTPCODE

4.2.1ADAAG
Obstacle reduces width of path of travel to less 
than 36" clearance.

Relocate or remove bollard to provide 32" width 
clear path of travel at bridge (36'' wide preferred). 
Patch surfaces as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

956

Herb Martinez Dst 4

Bridge leads to south end of park. Alternate route to main park from entrance on
Camino Carlos Rey.

•  Notes:

Severity 2

Project/Rank:

Priority 1

-5
$246,810.25Project Budget:

Walk
$2115 $315SF

1.5'' change in level

EF03NTPCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/2" in accessible route at 
bridge.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

955

Herb Martinez Dst 4

Bridge leads to south end of park. Alternate route to main park from entrance on
Camino Carlos Rey.

•  Notes:

Severity 3

Project/Rank:

Priority 1

-5
$246,810.25Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.207



Herb Martinez Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

405-0-1

2240 Camino Carlos Rey
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$2580 $2,000SF

2.2% - 2.9%

EF07NTPCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

954

Herb Martinez Dst 4

Bridge leads to south end of park. Alternate route to main park from entrance on
Camino Carlos Rey.

•  Notes:

Severity 4 Project/Rank:Priority 1 -5
$246,810.25Project Budget:

POT Along North Side of Hockey Rink Leading to Tennis Courts5
Curb Ramp

REFEH07AREFPCODE

4.7.7ADAAG
Detectable warning not provided where pedestrian
crosses vehicular area.

Provide detectable warning surface (i.e. in-line 
truncated domes) at regular curb ramp.

•  As-Built Description:

•  Proposed Solution:

960

Herb Martinez Dst 4
Severity 3

Project/Rank:
Priority 1

-5
$246,810.25Project Budget:

Door Threshold
$25130 $3,250SF

1'' - 1.5'' threshold

ID02ANTPCODE

4.13.8ADAAG

404.2.4ANSI

Door inaccessible due to threshold or step at door 
exceeding 3/4".

Modify threshold to be no more than 1/2" by 
removing existing paving at door and providing 
landing with edge ramping (slope 1:20 max).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

963

Herb Martinez Dst 4
Severity 4

Project/Rank:
Priority 1

-5
$246,810.25Project Budget:

Drinking Fountain

$751 $75JOB

0.5'' high

IA03DPCODE

4.15.3ADAAG

602.6ANSI

Drinking fountain water flow less than 4" high; 
unit in good condition.

Adjust water flow.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

962

Herb Martinez Dst 4
Severity 2

Project/Rank:
Priority 1

-5
$246,810.25Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.208



Herb Martinez Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

405-0-1

2240 Camino Carlos Rey
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Walk
$3,0001 $3,000JOB

3.3%

EF07NTPCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Demolish and rebuild depressed C-type curb ramp
with 48'' wide level landing to allow for accessible 
route of travel between curb ramp and retaining 
wall of rink.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

961

Herb Martinez Dst 4Severity 4 Project/Rank:Priority 1 -5
$246,810.25Project Budget:

Ramp at South Entrance to Tennis Courts7
Walk

$2301 $230JOB

6.2% - 7.0%

EF01NTPCODE

4.3.7ADAAG
Walk: Slope greater than 1:20 (5.0%), and walk 
does not comply with requirements for ramps.

Provide sign directing persons to accessible persons
to accessible entrance at north side of courts.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

965

Herb Martinez Dst 4

Severity 4

Project/Rank:

Priority 1

-5
$246,810.25Project Budget:

POT Leading to Softball Field at West Side of Park8
Accessible Route

$45150 $6,750LFEF13NTPCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk / sidewalk to all 
participation areas.

•  As-Built Description:

•  Proposed Solution:

966

Herb Martinez Dst 4
Severity 3

Project/Rank:
Priority 1

-5
$246,810.25Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.209



Herb Martinez Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

405-0-1

2240 Camino Carlos Rey
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Fixed Seating
$6001 $600EAGE01NTPCODE

4.1.2(19)aADAAG
Proper amount of integrated seating for disabled 
persons at public seating is not provided (>25=1; 
>50=2; >300=4; >500=6; +500=6=1%).

Modify bleacher seating to provide clear and level
wheelchair space 33" x 48" or 33" x 60", including
companion seat, as required.

•  As-Built Description:

•  Proposed Solution:

968

Herb Martinez Dst 4
Severity 2

Project/Rank:
Priority 1

1108.2.2.1IBC

-5
$246,810.25Project Budget:

POT to Picnic Tables10
Picnic Area

$5,0002 $10,000JOBNH04NTPCODE

16.5.1.2.ADAAG
Two or more, but not less than 50% of fixed picnic
tables are not accessible.

Provide new accessible picnic tables or replace 
existing and connect with accessible route.

•  As-Built Description:

•  Proposed Solution:

971

Herb Martinez Dst 4

Severity 3

Project/Rank:

Priority 1

-5
$246,810.25Project Budget:

POT from Site Entrance Point Along Basketball Courts11
Walk

$25246 $6,150SF

2.8% - 4.9%;
8.7% at driveway to courts

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

972

Herb Martinez Dst 4
Severity 2

Project/Rank:
Priority 1

-5
$246,810.25Project Budget:

$42,920.00Herb Martinez Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.210



Herb Martinez Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

405-0-1

2240 Camino Carlos Rey
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$42,920.00Facility:Total Costs for: Herb Martinez Park 2010

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.211



2009 Parks Bond Implementation Plan

2010

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Monica Lucero Park
Monica Lucero Park 9

409
Dst 4 -

Facility:

Project:

3.212



Monica Lucero Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

409-0-1

2356 Avenida de las Campanas
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Wood Stairway from Parking to Playground4
Stairs

$2516 $400SF

5% run slope

EC05NTPCODE

4.9.6ADAAG
Stairs:  bottom landing more than 2%

Remove existing paving, regrade, repave.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2253

Monica Lucero Park Dst 4
Severity 3

Project/Rank:
Priority 1

-9
$76,800.00Project Budget:

$2516 $400SF

4.8% run slope

EC05NTPCODE

4.9.6ADAAG
Stairs:  Top landing more than 2%

Remove existing paving, regrade, repave.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2254

Monica Lucero Park Dst 4
Severity 3

Project/Rank:
Priority 1

-9
$76,800.00Project Budget:

1 REF

17" - 23"

EC06REFPCODE

4.9.2ADAAG
Stair tread width unequal, measured horizontally 
from nosing to nosing.

Rebuild stair as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2251

Monica Lucero Park Dst 4

Severity 1

Project/Rank:

Priority 1

-9
$76,800.00Project Budget:

$25020 $5,000LFEC09PCODE

4.9ADAAG
Exterior stair substantially out of compliance.

Provide complete new stair, 4 ft. wide with landing
and handrails.

•  As-Built Description:

•  Proposed Solution:

2250

Monica Lucero Park Dst 4Severity 3 Project/Rank:Priority 1 -9
$76,800.00Project Budget:

$5,800.00Monica Lucero Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.213



Monica Lucero Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

409-0-1

2356 Avenida de las Campanas
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$5,800.00Facility:Total Costs for: Monica Lucero Park 2010

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.214



2009 Parks Bond Implementation Plan

2010

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Ragle Park
Ragle Park 00

412
Rg Pk -

Facility:

Project:

3.215



Ragle Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

412-0-1

Zia Road & Yucca St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

POT from Yucca St. to Disabled Parking1
Accessible Route

$45750 $33,750LFEF13NTPCODE

4.3.2ADAAG
No walk provided to connect accessible facilities 
or elements that are on the same site.

Provide new 48" wide walkway to connect public 
street to disabled parking at east side of parking lot.

•  As-Built Description:

•  Proposed Solution:

763

Ragle Park Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,305,762.50Project Budget:

Baseball Field #12
Accessible Route

$45200 $9,000LFEF13PCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk to connect the spectator
bleachers to site path of travel.

•  As-Built Description:

•  Proposed Solution:

1640

Ragle Park Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,305,762.50Project Budget:

$4580 $3,600LFEF13NTPCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk to connect picnic tables
near backstop and connect dugouts to site path of 
travel.

•  As-Built Description:

•  Proposed Solution:

1636

Ragle Park Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,305,762.50Project Budget:

Fixed Seating
$6002 $1,200EA

Each bleacher is 50 seats

GE01PCODE

4.1.2(19)aADAAG
Proper amount of seating for disabled persons at 
public seating is not provided (>25=1; >50=2; 
>300=4; >500=6; +500=6=1%).

Modify seating to provide clear and level 
wheelchair space 33" x 48" or 33" x 60", including
companion seat, as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1641

Ragle Park Rg Pk

Severity 2

Project/Rank:

Priority 1

1108.2.2.1IBC

-00
$2,305,762.50Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.216



Ragle Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

412-0-1

Zia Road & Yucca St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Gate
$3502 $700JOBID06BNTPCODE

4.13.9ADAAG

404.2.6 & 404.2.9ANSI

Accessible operating hardware at dugout and field
gate not provided.

Provide accessible gate operating hardware. 
Recommend installing 10" min. "kick plate" 
covering width of gate when altering area.

•  As-Built Description:

•  Proposed Solution:

1639

Ragle Park Rg PkSeverity 3 Project/Rank:Priority 1 -00
$2,305,762.50Project Budget:

Picnic Area
$3501 $350JOB

Knee clearance: 26" high, 6.25" deep

NH11APCODE

16.5.4.ADAAG
Knee clearance at minimums 27" high, 30" wide, 
and 19" deep is not provided.

Modify picnic table as required to provide knee 
clearance. Table top could be replaced on this style
of table.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1638

Ragle Park Rg Pk

Severity 2

Project/Rank:

Priority 1

-00
$2,305,762.50Project Budget:

Walk

$25400 $10,000SF

2.4% - 6.9%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope by remove, regrade, and repave
concrete walks.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1637

Ragle Park Rg PkSeverity 3 Project/Rank:Priority 1 -00
$2,305,762.50Project Budget:

Picnic Area #13
Picnic Area

$2508 $2,000JOBNH01PCODE

4.1.2(2), 5.4ADAAG
Single fixed picnic table has no accessible seating 
space paving that is firm, stable, and slip resistant.

Provide accessible seating space paving at single 
fixed picnic table that affords approach and 
maneuvering clearances (typical 48" out from 
table).

•  As-Built Description:

•  Proposed Solution:

1669

Ragle Park Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,305,762.50Project Budget:
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Ragle Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

412-0-1

Zia Road & Yucca St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$45300 $13,500LFNH02PCODE

16.5.1.1.ADAAG
Single fixed picnic table is not connected to an 
outdoor recreation access route.

Provide connection to recreation access route.

•  As-Built Description:

•  Proposed Solution:

1642

Ragle Park Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,305,762.50Project Budget:

$3508 $2,800JOB

Knee clearance: 24.5" high, 11" deep on
average

NH11APCODE

16.5.4.ADAAG
Knee clearance at minimums 27" high, 30" wide, 
and 19" deep is not provided.

Modify picnic table as required to provide knee 
clearance. Table top could be replaced on this type
of table.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1663

Ragle Park Rg Pk

Severity 2

Project/Rank:

Priority 1

-00
$2,305,762.50Project Budget:

Parking at West Lot4
Detectable Warning

$2735 $945LFEG09PCODE

4.29.5ADAAG
36" wide band of truncated domes not provided at
walkway or crossing adjoining a vehicular way, if
surfaces are not separated by a curb, railing, or 
other element.

Provide 36" wide, contrasting color, band of 
truncated domes between pedestrian and vehicular 
area. The site conditions applicable are at parking 
access aisles and openings in the cable rails.

•  As-Built Description:

•  Proposed Solution:

1717

Ragle Park Rg Pk

Severity 3

Project/Rank:

Priority 1

-00
$2,305,762.50Project Budget:

Parking
$2008 $1,600JOBEA04ANTPCODE

502.7ANSI
Striping and markings for disabled spaces are 
severely faded.

Repaint disabled space striping, outlines, and 
symbols.

•  As-Built Description:

•  Proposed Solution:

1708

Ragle Park Rg Pk
Severity 4

Project/Rank:
Priority 5

-00
$2,305,762.50Project Budget:
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Ragle Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

412-0-1

Zia Road & Yucca St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$12440 $5,280SF

2.4% - 2.9% at northeast spaces

EA05PCODE

4.6.3ADAAG
Accessible parking space has slope greater than 
1/4":12" (2%).

Modify slope at accessible parking space. Asphalt 
overlay is typical for less than 1% slope correction.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1700

Ragle Park Rg Pk

Severity 4

Project/Rank:

Priority 1

-00
$2,305,762.50Project Budget:

$121200 $14,400SF

2.4% - 2.9%

EA05PCODE

4.6.3ADAAG
At east spaces: Accessible parking space has slope
greater than 1/4":12" (2%).

Modify slope at accessible parking space. Asphalt 
overlay is typical for slope corrections at or less 
than 1%.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1709

Ragle Park Rg Pk

Severity 4

Project/Rank:

Priority 1

-00
$2,305,762.50Project Budget:

$3501 $350JOBEA07NTPCODE

4.1.2(5)(b)ADAAG
No van parking provided (one in every 8 accessible
spaces, but not less than one, 8' wide access aisle to
the right of the parking stall,  98" height 
clearance).

Provide van parking space(s) by restriping; provide
van sign.

•  As-Built Description:

•  Proposed Solution:

1674

Ragle Park Rg Pk

Severity 2

Project/Rank:

Priority 1

-00
$2,305,762.50Project Budget:

Parking Signage
$3158 $2,520JOBEA04BNTPCODE

4.6.4ADAAG
Sign for accessible parking space is missing or 
non-compliant.

Provide parking signage in compliance with State 
Law.

•  As-Built Description:

•  Proposed Solution:

1702

Ragle Park Rg Pk
Severity 4

Project/Rank:
Priority 1

-00
$2,305,762.50Project Budget:

Baseball Field #25
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Ragle Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

412-0-1

Zia Road & Yucca St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Accessible Route
$45170 $7,650LFEF13PCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk / sidewalk to connect 
parking to the ball field.

•  As-Built Description:

•  Proposed Solution:

1710

Ragle Park Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,305,762.50Project Budget:

$45160 $7,200LFEF13PCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk connecting dugouts and
bleachers to site path of travel.

•  As-Built Description:

•  Proposed Solution:

1730

Ragle Park Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,305,762.50Project Budget:

Fixed Seating

$6002 $1,200EA

Each bleacher is 50 seats

GE01PCODE

4.1.2(19)aADAAG
Proper amount of seating for disabled persons at 
public seating is not provided (>25=1; >50=2; 
>300=4; >500=6; +500=6=1%).

Modify seating to provide clear and level 
wheelchair space 33" x 48" or 33" x 60", including
companion seat, as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1738

Ragle Park Rg Pk

Severity 2

Project/Rank:

Priority 1

1108.2.2.1IBC

-00
$2,305,762.50Project Budget:

Gate
$3502 $700JOBID06BNTPCODE

4.13.9ADAAG

404.2.6 & 404.2.9ANSI

Accessible operating hardware not provided at 
dugout and field gates.

Provide accessible gate operating hardware. 
Recommend installing 10" min. "kick plate" 
covering width of gate when altering area.

•  As-Built Description:

•  Proposed Solution:

1735

Ragle Park Rg PkSeverity 3 Project/Rank:Priority 1 -00
$2,305,762.50Project Budget:
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Ragle Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

412-0-1

Zia Road & Yucca St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Walk
$5130 $650SFEF10PCODE

4.5.2ADAAG

303ANSI

Walk: Irregular surface in pavement.

Smooth pavement surface; grind or refinish surface.
This condition is at parking aisles then along 
walkway connection to main walk.

•  As-Built Description:

•  Proposed Solution:

1725

Ragle Park Rg Pk

Severity 3

Project/Rank:

Priority 1

-00
$2,305,762.50Project Budget:

Batting Cage6
Accessible Route

$45290 $13,050LFEF13PCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk connecting the batting 
cage to site path of travel.

•  As-Built Description:

•  Proposed Solution:

1739

Ragle Park Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,305,762.50Project Budget:

Existing Facility

$25,0001 $25,000JOBXA01NTPCODE

4.1.6ADAAG
At time of the survey;  building is currently not in
use and appears in a state of disrepair.

Ensure compliance with ADAAG 4.1.6 and NMBC.
Cost indicated is a budget amount for facility 
repairs to provide disabled access.

•  As-Built Description:

•  Proposed Solution:

1740

Ragle Park Rg PkProject/Rank: -00
$2,305,762.50Project Budget:

Baseball Field #37
Accessible Route

$4590 $4,050LFEF13PCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk to connect baseball 
field #2 with site path of travel.

•  As-Built Description:

•  Proposed Solution:

1741

Ragle Park Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,305,762.50Project Budget:
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Ragle Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

412-0-1

Zia Road & Yucca St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$45150 $6,750LFEF13PCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk to connect dugouts and
bleachers with site path of travel.

•  As-Built Description:

•  Proposed Solution:

1742

Ragle Park Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,305,762.50Project Budget:

Fixed Seating
$6002 $1,200EA

Each bleacher is 50 seats

GE01PCODE

4.1.2(19)aADAAG
Proper amount of seating for disabled persons at 
public seating is not provided (>25=1; >50=2; 
>300=4; >500=6; +500=6=1%).

Modify seating to provide clear and level 
wheelchair space 33" x 48" or 33" x 60", including
companion seat, as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1744

Ragle Park Rg Pk

Severity 2

Project/Rank:

Priority 1

1108.2.2.1IBC

-00
$2,305,762.50Project Budget:

Gate

$3502 $700JOBID06BNTPCODE

4.13.9ADAAG

404.2.6 & 404.2.9ANSI

Accessible operating hardware not provided at 
dugout and field gates.

Provide accessible gate operating hardware. 
Recommend installing 10" min. "kick plate" 
covering width of gate when altering area.

•  As-Built Description:

•  Proposed Solution:

1743

Ragle Park Rg PkSeverity 3 Project/Rank:Priority 1 -00
$2,305,762.50Project Budget:

Picnic Area #28
Accessible Route

$45250 $11,250LFEF13PCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk connecting this picnic 
area with site path of travel.

•  As-Built Description:

•  Proposed Solution:

1745

Ragle Park Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,305,762.50Project Budget:
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Ragle Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

412-0-1

Zia Road & Yucca St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$4530 $1,350LFEF13PCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk to connect bench with 
path of travel.

•  As-Built Description:

•  Proposed Solution:

1750

Ragle Park Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,305,762.50Project Budget:

Fixed Bench
$5001 $500JOBNO07PCODE

4.32.2ADAAG
Clear floor or ground space (30" x 48") 
overlapping with other clear space requirements, is
not provided at at least one end of the bench.

Provide and position clear floor or ground space to
allow wheelchair users to be seated shoulder-to-
shoulder with an individual seated on the bench.

•  As-Built Description:

•  Proposed Solution:

1751

Ragle Park Rg Pk

Severity 2

Project/Rank:

Priority 1

-00
$2,305,762.50Project Budget:

Picnic Area

$8502 $1,700JOBNH01PCODE

4.1.2(2), 5.4ADAAG
Fixed picnic tables have no accessible seating 
space.

Provide accessible seating space at fixed picnic 
tables affording approach and maneuvering, typical
is 48" out from table.

•  As-Built Description:

•  Proposed Solution:

1748

Ragle Park Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,305,762.50Project Budget:

$4550 $2,250LFNH02PCODE

16.5.1.1.ADAAG
Fixed picnic tables are not connected to an outdoor
recreation access route.

Provide connection to recreation access route.

•  As-Built Description:

•  Proposed Solution:

1746

Ragle Park Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,305,762.50Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.223



Ragle Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

412-0-1

Zia Road & Yucca St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$9502 $1,900JOB

Knee clearance: 26" high, 12" deep

NH11APCODE

16.5.4.ADAAG
Knee clearance at minimums 27" high, 30" wide, 
and 19" deep is not provided.

Modify picnic table as required to provide knee 
clearance. These are concrete tables and may need 
to be replaced.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1747

Ragle Park Rg Pk

Severity 2

Project/Rank:

Priority 1

-00
$2,305,762.50Project Budget:

Walk
$5400 $2,000SFEF10PCODE

4.5.2ADAAG

303ANSI

Irregular surface in pavement in and around picnic
tables.

Smooth pavement surface; grind or refinish surface.

•  As-Built Description:

•  Proposed Solution:

1749

Ragle Park Rg PkSeverity 3 Project/Rank:Priority 1 -00
$2,305,762.50Project Budget:

Restrooms and Concession Building9
Accessible Route

$45200 $9,000LFEF13PCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk to interconnect parking,
picnic area #2, restroom building and playground 
with site path of travel.

•  As-Built Description:

•  Proposed Solution:

1758

Ragle Park Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,305,762.50Project Budget:

$4530 $1,350LFEF13PCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk to connect memorial 
plaque with site path of travel.

•  As-Built Description:

•  Proposed Solution:

1760

Ragle Park Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,305,762.50Project Budget:
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Ragle Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

412-0-1

Zia Road & Yucca St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Walk
$25600 $15,000SF

2.4% - 12.7%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope by remove, regrade, and repave
area around building from restrooms to concession
window and door.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1759

Ragle Park Rg PkSeverity 1 Project/Rank:Priority 1 -00
$2,305,762.50Project Budget:

Playground10
Accessible Route

$4540 $1,800LFEF13PCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk to bench from gate & to
climb structure.

•  As-Built Description:

•  Proposed Solution:

1762

Ragle Park Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,305,762.50Project Budget:

$4580 $3,600LFEF13PCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk to interconnect the 
various play equipment.

•  As-Built Description:

•  Proposed Solution:

1766

Ragle Park Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,305,762.50Project Budget:

Door
$5001 $500JOBID14PCODE

4.13.6ADAAG
On wheelchair-accessible route, width of level and
clear area on gate swing side does not extend 18" 
past the strike side edge.

Provide paved area similar to a door landing that 
affords the clearance required.

•  As-Built Description:

•  Proposed Solution:

1768

Ragle Park Rg Pk

Severity 2

Project/Rank:

Priority 1

-00
$2,305,762.50Project Budget:
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Ragle Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

412-0-1

Zia Road & Yucca St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Fixed Bench
$5002 $1,000JOBNO07PCODE

4.32.2ADAAG
Clear floor or ground space (30" x 48") 
overlapping with other clear space requirements, is
not provided at at least one end of the bench.

Provide and position clear floor or ground space to
allow wheelchair users to be seated shoulder-to-
shoulder with an individual seated on the bench.

•  As-Built Description:

•  Proposed Solution:

1761

Ragle Park Rg Pk

Severity 2

Project/Rank:

Priority 1

-00
$2,305,762.50Project Budget:

Gate
$3501 $350JOBID06BNTPCODE

4.13.9ADAAG

404.2.6 & 404.2.9ANSI

Accessible operating hardware at gate not 
provided.

Provide accessible gate operating hardware. 
Recommend installing 10" min. "kick plate" 
covering width of gate when altering area.

•  As-Built Description:

•  Proposed Solution:

1769

Ragle Park Rg PkSeverity 3 Project/Rank:Priority 1 -00
$2,305,762.50Project Budget:

Picnic Area

$8501 $850JOBNH01PCODE

4.1.2(2), 5.4ADAAG
Single fixed picnic table has no accessible seating 
space.

Provide accessible seating space at single fixed 
picnic table.

•  As-Built Description:

•  Proposed Solution:

1764

Ragle Park Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,305,762.50Project Budget:

$4520 $900LFNH02PCODE

16.5.1.1.ADAAG
Single fixed picnic table is not connected to an 
outdoor recreation access route.

Provide connection to recreation access route.

•  As-Built Description:

•  Proposed Solution:

1763

Ragle Park Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,305,762.50Project Budget:
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Ragle Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

412-0-1

Zia Road & Yucca St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$3501 $350JOBNH11APCODE

16.5.4.ADAAG
Knee clearance at minimums 27" high, 30" wide, 
and 19" deep is not provided.

Modify picnic table as required to provide knee 
clearance. Table top could be replaced for this type
of table.

•  As-Built Description:

•  Proposed Solution:

1765

Ragle Park Rg Pk
Severity 2

Project/Rank:
Priority 1

-00
$2,305,762.50Project Budget:

Walk
$25400 $10,000SF

2.4% - 2.7%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%). From 
parking area to playground gate.

Modify cross slope. Asphalt overlay recommended
for this walkway. Some base rebuild will be 
necessary.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1767

Ragle Park Rg Pk
Severity 4

Project/Rank:
Priority 1

-00
$2,305,762.50Project Budget:

Picnic Area #311
Accessible Route

$45400 $18,000LFEF13PCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk to interconnect this 
picnic area with concessions, baseball field #4, 
around tables & bench. Includes length necessary to
maintain 5% or less walk slope to the raised area.

•  As-Built Description:

•  Proposed Solution:

1770

Ragle Park Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,305,762.50Project Budget:

Fixed Bench
$5001 $500JOBNO07PCODE

4.32.2ADAAG
Clear floor or ground space (30" x 48") 
overlapping with other clear space requirements, is
not provided at at least one end of the bench.

Provide and position clear floor or ground space to
allow wheelchair users to be seated shoulder-to-
shoulder with an individual seated on the bench.

•  As-Built Description:

•  Proposed Solution:

1773

Ragle Park Rg Pk

Severity 2

Project/Rank:

Priority 1

-00
$2,305,762.50Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Ragle Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

412-0-1

Zia Road & Yucca St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Picnic Area
$5002 $1,000JOBNH01PCODE

4.1.2(2), 5.4ADAAG
Fixed picnic tables have no accessible seating 
space.

Provide accessible seating space at fixed picnic 
tables.

•  As-Built Description:

•  Proposed Solution:

1772

Ragle Park Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,305,762.50Project Budget:

$8502 $1,700JOBNH11APCODE

16.5.4.ADAAG
Knee clearance at minimums 27" high, 30" wide, 
and 19" deep is not provided.

Modify picnic table as required to provide knee 
clearance. These concrete tables may not be easily
modified and may need replaced.

•  As-Built Description:

•  Proposed Solution:

1771

Ragle Park Rg Pk
Severity 2

Project/Rank:
Priority 1

-00
$2,305,762.50Project Budget:

Baseball Field #412
Accessible Route

$45180 $8,100LFEF13PCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk to interconnect dugouts
and bleachers with site path of travel.

•  As-Built Description:

•  Proposed Solution:

1774

Ragle Park Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,305,762.50Project Budget:

Fixed Seating
$6002 $1,200EA

Bleacher occupant load = 100

GE01PCODE

4.1.2(19)aADAAG
Proper amount of seating for disabled persons at 
public seating is not provided (>25=1; >50=2; 
>300=4; >500=6; +500=6=1%).

Modify seating to provide clear and level 
wheelchair space 33" x 48" or 33" x 60", including
companion seat, as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1776

Ragle Park Rg Pk

Severity 2

Project/Rank:

Priority 1

1108.2.2.1IBC

-00
$2,305,762.50Project Budget:

Baseball Practice Field #113
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Ragle Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

412-0-1

Zia Road & Yucca St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Accessible Route
$45250 $11,250LFEF13PCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk from baseball field #4 
to connect this practice field to site path of travel.

•  As-Built Description:

•  Proposed Solution:

1777

Ragle Park Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,305,762.50Project Budget:

$4570 $3,150LFEF13PCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk to connect around 
backstop, bleachers, and benches to site path of 
travel.

•  As-Built Description:

•  Proposed Solution:

1781

Ragle Park Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,305,762.50Project Budget:

$45320 $14,400LFEF13PCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk to connect practice field
#1 to parking.

•  As-Built Description:

•  Proposed Solution:

1784

Ragle Park Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,305,762.50Project Budget:

Fixed Seating
$6001 $600EA

Bleacher occupant load = 30

GE01PCODE

4.1.2(19)aADAAG
Proper amount of seating for disabled persons at 
public seating is not provided (>25=1; >50=2; 
>300=4; >500=6; +500=6=1%).

Modify seating to provide clear and level 
wheelchair space 33" x 48" or 33" x 60", including
companion seat, as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1780

Ragle Park Rg Pk

Severity 2

Project/Rank:

Priority 1

1108.2.2.1IBC

-00
$2,305,762.50Project Budget:

Parking at West Lot14

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.229



Ragle Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

412-0-1

Zia Road & Yucca St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Accessible Route
$45340 $15,300LFEF13PCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk from baseball fields #3
& #4 to parking lot for connection with site path of 
travel.

•  As-Built Description:

•  Proposed Solution:

1785

Ragle Park Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,305,762.50Project Budget:

Parking
$2,5008 $20,000JOBEA01ANTPCODE

4.1.2(5)ADAAG
Lot is not striped nor paved, total spaces estimated
at 120 to 150 requiring 8 disabled parking spaces.
Found three (3) designated disabled parking spaces
by signage on fence.

Provide required accessible parking spaces with 
sign including a minimum of one van space. Firm, 
stable, and slip resistant paving required for parking
spaces and site path of travel. Outline striping, 
space symbols, and signs also required.

•  As-Built Description:

•  Proposed Solution:

1789

Ragle Park Rg Pk

Severity 3

Project/Rank:

Priority 1

-00
$2,305,762.50Project Budget:

Handball Courts (North of Zia Rd)15
Accessible Route

$45210 $9,450LFEF13PCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk from Yucca St. to the 
handball courts.

•  As-Built Description:

•  Proposed Solution:

1801

Ragle Park Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,305,762.50Project Budget:

$45120 $5,400LFEF13PCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk to interconnect parking
to handball courts with a site path of travel.

•  As-Built Description:

•  Proposed Solution:

1805

Ragle Park Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,305,762.50Project Budget:
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Ragle Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

412-0-1

Zia Road & Yucca St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Gate
$3501 $350JOBID06BNTPCODE

4.13.9ADAAG

404.2.6 & 404.2.9ANSI

Accessible operating hardware at gate not 
provided.

Provide accessible operating hardware. Recommend
installing 10" min. "kick plate" covering width of 
gate when altering area.

•  As-Built Description:

•  Proposed Solution:

1810

Ragle Park Rg PkSeverity 3 Project/Rank:Priority 1 -00
$2,305,762.50Project Budget:

Parking
$2,5001 $2,500JOBEA01ANTPCODE

4.1.2(5)ADAAG
Lot is not striped nor paved, total spaces estimated
at 20 to 25 requiring 1 disabled parking space.

Provide required accessible parking space with sign
including a minimum of one van space. Firm, 
stable, and slip resistant paving required for parking
spaces and site path of travel. Outline striping, 
space symbols, and signs also required

•  As-Built Description:

•  Proposed Solution:

1803

Ragle Park Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,305,762.50Project Budget:

$348,695.00Ragle Park Exterior On-siteTotal Costs for: Area:
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Ragle Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

412-0-1

Zia Road & Yucca St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$348,695.00Facility:Total Costs for: Ragle Park 2010

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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2009 Parks Bond Implementation Plan

2010

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Villa Linda Park
Villa Linda Park 15

415
Dst 4 -

Facility:

Project:
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Villa Linda Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

415-0-1

4250 Cerrillos Rd
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

POT from Parking to Playground Area2
Accessible Route

$4550 $2,250LFEF13PCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk / sidewalk to connect 
new disabled parking with playground area.

•  As-Built Description:

•  Proposed Solution:

2155

Villa Linda Park Dst 4
Severity 3

Project/Rank:
Priority 1

-15
$139,740.00Project Budget:

Walk
$25150 $3,750SF

5.4% - 6.5%

EF01PCODE

4.3.7ADAAG
Walk: Slope greater than 1:20 (5.0%), and walk 
does not comply with requirements for ramps. See
existing concrete walk from driveway area to 
playground.

Modify walk/sidewalk slope to 1:20 or less.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2156

Villa Linda Park Dst 4

Severity 4

Project/Rank:

Priority 1

-15
$139,740.00Project Budget:

Playground3
Accessible Route

$4580 $3,600LFEF13PCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk to connect playground 
equipment with site path of travel.

•  As-Built Description:

•  Proposed Solution:

2162

Villa Linda Park Dst 4
Severity 3

Project/Rank:
Priority 1

-15
$139,740.00Project Budget:

$4570 $3,150LFEF13PCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk to connect benches with
site path of travel.

•  As-Built Description:

•  Proposed Solution:

2163

Villa Linda Park Dst 4
Severity 3

Project/Rank:
Priority 1

-15
$139,740.00Project Budget:
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Villa Linda Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

415-0-1

4250 Cerrillos Rd
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Drinking Fountain
$25120 $3,000SF

5.4% - 5.6% walk slope
12% at flared portion

IA06NTPCODE

4.15.5(1)*ADAAG

602.2ANSI

30" wide x 48" long clear floor space not provided
at drinking fountain and approach slopes greater 
than 5%.

Remove, regrade, repave.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2158

Villa Linda Park Dst 4

Severity 4

Project/Rank:

Priority 1

-15
$139,740.00Project Budget:

Fixed Bench
$5002 $1,000JOBNO07PCODE

4.32.2ADAAG
Clear floor or ground space (30" x 48") 
overlapping with other clear space requirements, is
not provided at at least one end of the bench.

Provide and position clear floor or ground space to
allow wheelchair users to be seated shoulder-to-
shoulder with an individual seated on the bench.

•  As-Built Description:

•  Proposed Solution:

2164

Villa Linda Park Dst 4

Severity 2

Project/Rank:

Priority 1

-15
$139,740.00Project Budget:

Picnic Area

$8502 $1,700JOBNH01PCODE

4.1.2(2), 5.4ADAAG
Fixed picnic tables have no accessible seating 
space.

Provide accessible seating space at fixed picnic 
tables by providing pavement that affords 36 wide 
travel around table and 48" deep pad at seating 
space.

•  As-Built Description:

•  Proposed Solution:

2161

Villa Linda Park Dst 4
Severity 3

Project/Rank:
Priority 1

-15
$139,740.00Project Budget:

$3502 $700JOB

Knee clearance: 26.5'' high, 7" deep

NH11APCODE

16.5.4.ADAAG
Knee clearance at minimums 27" high, 30" wide, 
and 19" deep is not provided.

Modify picnic table as required to provide knee 
clearance. These types of tables could have the top 
replaced to afford the required height and depth.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2160

Villa Linda Park Dst 4

Severity 2

Project/Rank:

Priority 1

-15
$139,740.00Project Budget:
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Villa Linda Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

415-0-1

4250 Cerrillos Rd
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Trash, Recycling
$1503 $450JOBNK01BPCODE

16.8.1ADAAG
Trash container not connected to outdoor 
recreation access route.

Relocate containers to provide connection to 
outdoor recreation access route.

•  As-Built Description:

•  Proposed Solution:

2157

Villa Linda Park Dst 4
Severity 3

Project/Rank:
Priority 1

-15
$139,740.00Project Budget:

Walk
$25230 $5,750SFEF10APCODE

4.5.2ADAAG

303ANSI

Paved area has excessively irregular surface. See 
dislodged concrete around picnic table near trail 
monument.

Repave area to provide flat and relatively smooth 
surface for path of travel.

•  As-Built Description:

•  Proposed Solution:

2159

Villa Linda Park Dst 4
Severity 3

Project/Rank:
Priority 1

-15
$139,740.00Project Budget:

Soccer Field4
Accessible Route

$4520 $900LFEF13NTPCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk that affords firm stable
and slip resistant area for spectators at the soccer 
field that are not in the walkways.

•  As-Built Description:

•  Proposed Solution:

2166

Villa Linda Park Dst 4
Severity 3

Project/Rank:
Priority 1

-15
$139,740.00Project Budget:

Dog Park Area5
Accessible Route

$45300 $13,500LFEF13PCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk to connect benches with
site path of travel.

•  As-Built Description:

•  Proposed Solution:

2170

Villa Linda Park Dst 4
Severity 3

Project/Rank:
Priority 1

-15
$139,740.00Project Budget:
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Villa Linda Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

415-0-1

4250 Cerrillos Rd
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Door Clearance
$1001 $100JOBID01NTPCODE

4.13.5ADAAG
Gate on accessible route has less than 32" clear 
opening width when 90° open.

Reset gate from transfer fence enclosure to picnic 
shelter, currently gate is askew and doesn't open 
fully.

•  As-Built Description:

•  Proposed Solution:

2169

Villa Linda Park Dst 4
Severity 3

Project/Rank:
Priority 1

-15
$139,740.00Project Budget:

Fixed Bench
$5002 $1,000JOBNO07PCODE

4.32.2ADAAG
Clear floor or ground space (30" x 48") 
overlapping with other clear space requirements, is
not provided at at least one end of the bench.

Provide and position clear floor or ground space to
allow wheelchair users to be seated shoulder-to-
shoulder with an individual seated on the bench.

•  As-Built Description:

•  Proposed Solution:

2171

Villa Linda Park Dst 4

Severity 2

Project/Rank:

Priority 1

-15
$139,740.00Project Budget:

$40,850.00Villa Linda Park Exterior On-siteTotal Costs for: Area:
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Villa Linda Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

415-0-1

4250 Cerrillos Rd
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$40,850.00Facility:Total Costs for: Villa Linda Park 2010

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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2009 Parks Bond Implementation Plan

2010

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Galisteo Tennis Courts
Galisteo Tennis Courts 9

417
Dst 2 -

Facility:

Project:
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Galisteo Tennis Courts

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

417-0-1

2721 Galisteo Court
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

POT from Parking to Tennis Courts2
Accessible Route

$4590 $4,050LFEF13NTPCODE

4.3.2ADAAG
No walk provided to connect parking with path of 
travel to tennis courts and public right of way with
the site.

Provide new 48" wide walk at 5% or less slope 
from parking area to tennis court entry area.

•  As-Built Description:

•  Proposed Solution:

754

Galisteo Tennis Courts Dst 2

Severity 3

Project/Rank:

Priority 1

-9
$230,250.00Project Budget:

Fixed Bench
$5001 $500JOBNO07PCODE

4.32.2ADAAG
Clear floor or ground space (30" x 48") 
overlapping with other clear space requirements, is
not provided at at least one end of the bench.

Provide and position clear floor or ground space to
allow wheelchair users to be seated shoulder-to-
shoulder with an individual seated on the bench.

•  As-Built Description:

•  Proposed Solution:

755

Galisteo Tennis Courts Dst 2

Severity 2

Project/Rank:

Priority 1

-9
$230,250.00Project Budget:

Stairs

$9044 $3,960INEC09NTPCODE

4.9ADAAG
Exterior stair substantially out of compliance.

Provide complete new stair, 4 ft. wide with landing
and handrails.

•  As-Built Description:

•  Proposed Solution:

761

Galisteo Tennis Courts Dst 2Severity 3 Project/Rank:Priority 1 -9
$230,250.00Project Budget:

Tennis Court Entries3
Accessible Route

$2502 $500JOBEG03NTPCODE

4.2.1ADAAG
Obstacle reduces width of path of travel to less 
than 36" clearance. See embedded wood posts that
barricade the entries.

Provide 36" width between obstacles. Relocate 
obstacles; patch existing surface if needed.

•  As-Built Description:

•  Proposed Solution:

756

Galisteo Tennis Courts Dst 2

Severity 2

Project/Rank:

Priority 1

-9
$230,250.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Galisteo Tennis Courts

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

417-0-1

2721 Galisteo Court
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Walk
$25160 $4,000SFEF02NTPCODE

4.5.1ADAAG

302.1ANSI

Walk: Does not have firm/stable/slip resistant 
surface.

Replace gravel walks with paved surfaces.

•  As-Built Description:

•  Proposed Solution:

757

Galisteo Tennis Courts Dst 2Severity 3 Project/Rank:Priority 1 -9
$230,250.00Project Budget:

Tennis Court Spectator Benches4
Accessible Route

$4580 $3,600LFEF13NTPCODE

4.3.2ADAAG
No walk provided to connect accessible facilities 
or elements that are on the same site.

Provide new 48" wide walkway to connect benches
to path of travel and provide wheelchair seating at 
one end.

•  As-Built Description:

•  Proposed Solution:

759

Galisteo Tennis Courts Dst 2
Severity 3

Project/Rank:
Priority 1

-9
$230,250.00Project Budget:

$16,610.00Galisteo Tennis Courts Exterior On-siteTotal Costs for: Area:
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Galisteo Tennis Courts

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

417-0-1

2721 Galisteo Court
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$16,610.00Facility:Total Costs for: Galisteo Tennis Courts 2010
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Galisteo Tennis Courts

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

417-0-1

2721 Galisteo Court
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2010Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$765,534.00Year:Total Costs for: 2010

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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2009 Parks Bond Implementation Plan

2011

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Monica Roybal Center
Monica Roybal Pocket Park 17

09
Dst 1 -

Facility:

Project:

3.244



Monica Roybal Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

9-0-1

735 Agua Fria St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

POT from Agua Fria1
Walk

$2556 $1,400SF

10.4%

EF07NTPCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%) due to 
driveway leading to play area.

Modify cross slope of sidewalk by creating a level 
cross section between the edge of the gate and the 
driveway.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1535

Monica Roybal Pocket Park Dst 1
Severity 1

Project/Rank:
Priority 1

-17
$32,125.00Project Budget:

$3,0001 $3,000JOB

7.8%

EF07NTPCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%) due to curb 
ramp adjacent to accessible parking.

Demolish existing and provide new parallel curb 
ramp, including detectable warning surfaces, and 
top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1537

Monica Roybal Pocket Park Dst 1
Severity 2

Project/Rank:
Priority 1

-17
$32,125.00Project Budget:

POT from Acc. Parking Space to Main Bldg. Entrance of Monica Roybal Ctr.3
Handrail

$7519 $1,425LFED01NTPCODE

4.8.5 & 4.9.4ADAAG

505.2ANSI

Handrail not provided on both sides of ramp.

Provide new handrail including extensions on the 
side of ramp that does not have an existing handrail.

•  As-Built Description:

•  Proposed Solution:

1541

Monica Roybal Pocket Park Dst 1

Severity 2

Project/Rank:

Priority 1

-17
$32,125.00Project Budget:

POT Along South Side of Carlos Ortega Teen Center4
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Monica Roybal Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

9-0-1

735 Agua Fria St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Handrail
$9515 $1,425LFED01PCODE

4.8.5 & 4.9.4ADAAG

505.2ANSI

Handrail not provided at ramp, required on both 
sides.

Provide new handrail for each side including 
extensions at ramp along west wall of Teen Center.

•  As-Built Description:

•  Proposed Solution:

1542

Monica Roybal Pocket Park Dst 1Severity 2 Project/Rank:Priority 1 -17
$32,125.00Project Budget:

$7,250.00Monica Roybal Center Exterior On-siteTotal Costs for: Area:
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Monica Roybal Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

9-1-1

735 Agua Fria St.
Area: Interior Part/Floor: Ground Lvl -

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Hallway Leading to Library7
Drinking Fountain

$751 $75JOB

3'' high

IA03DPCODE

4.15.3ADAAG

602.6ANSI

Drinking fountain water flow less than 4" high; 
unit in good condition.

Adjust water flow.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1572

Monica Roybal Pocket Park Dst 1
Severity 4

Project/Rank:
Priority 3

-17
$32,125.00Project Budget:

$75.00Monica Roybal Center Interior Ground Lvl - Youth CenterTotal Costs for: Area:
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Monica Roybal Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

9-1-1

735 Agua Fria St.
Area: Interior Part/Floor: Ground Lvl -

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$7,325.00Facility:Total Costs for: Monica Roybal Center 2011
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2009 Parks Bond Implementation Plan

2011

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Santa Fe River Park - De Fouri / St.
Santa Fe River Parkway 00

124
Rg Pk -

Facility:

Project:

3.249



Santa Fe River Park - De Fouri / St. Francis Dr.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

124-0-0

South Side of W. Alameda St. Between De fouri St. & St. Francis Dr.
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Curb Ramp at SW Corner of Defouri and W. Alameda1
Detectable Warnings

REFPC53DREFPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min 
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

173

Santa Fe River Parkway Rg Pk
Severity 3

Project/Rank:
Priority 1

R303.3.2PROW

-00

$2,297,500.00Project Budget:

Drop-off Adjacent to Walkway
$4512 $540LF

6'' - 36'' drop

PR30APCODE

4.3.8ADAAG
An abrupt change in level exceeding 4" vertically,
except between a walk/sidewalk and an adjacent 
street or driveway, is not identified by a 6" 
minimum high warning curb above the potential 
drop off.

Provide a 6" minimum high warning curb or 
guardrail centered at 3" above the pedestrian access
route or fill in the drop off with soil or gravel.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

175

Santa Fe River Parkway Rg Pk

Severity 1

Project/Rank:

Priority 1

-00
$2,297,500.00Project Budget:

Ramp Transition

REFPC66DREFPCODE

4.5.2ADAAG
A vertical level change exceeds 1/4" on a curb 
ramp, landing, blended transition, or gutter area 
within the pedestrian access route creates a highly 
irregular surface at curb ramp.

Demolish elements (ramps, landings, routes, 
gutters) as required and provide new surface not 
exceeding 1/4".

•  As-Built Description:

•  Proposed Solution:

174

Santa Fe River Parkway Rg Pk

Severity 3

Project/Rank:

Priority 1

R301.5PROW

-00

$2,297,500.00Project Budget:

POT Along East End of Walk to First Lamp Post2
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Santa Fe River Park - De Fouri / St. Francis Dr.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

124-0-0

South Side of W. Alameda St. Between De fouri St. & St. Francis Dr.
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Cross Slope
$40120 $4,800SF

2.4% - 7.6%

PR05APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route 
exceeds the maximum required slope (1:48 max).

Modify existing route as necessary to not exceed the
required 1:48 (2%) maximum cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

176

Santa Fe River Parkway Rg Pk

Severity 2

Project/Rank:

Priority 1

R301.4.1PROW

-00

$2,297,500.00Project Budget:

Vertical Change
REF

0.5'' - 1.5'' change in level

PR26BREFPCODE

4.3.8, 4.5.2ADAAG
Vertical changes in level exceed 1/2" in the 
pedestrian access route.

Modify, grind, or resurface pavement to provide a 
level surface with vertical changes not exceeding 
1/4" in height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

177

Santa Fe River Parkway Rg Pk

Severity 3

Project/Rank:

Priority 1

R301.5.2PROW

-00

$2,297,500.00Project Budget:

POT From Lamp Post to First Pedestrian Bridge3
Vertical Change

$256 $150SF

0.75'' change in level

PR26BPCODE

4.3.8ADAAG
Vertical changes in level exceed 1/2" in the 
pedestrian access route adjacent to green trash bin.

Modify, grind, or resurface pavement to provide a 
level surface with vertical changes not exceeding 
1/4" in height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

178

Santa Fe River Parkway Rg Pk

Severity 3

Project/Rank:

Priority 1

R301.5.2PROW

-00

$2,297,500.00Project Budget:
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Santa Fe River Park - De Fouri / St. Francis Dr.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

124-0-0

South Side of W. Alameda St. Between De fouri St. & St. Francis Dr.
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$2512 $300SFPR26BPCODE

4.3.8ADAAG
Vertical changes in level exceed 1/2" in the 
pedestrian access route adjacent to lamp post and 
pine tree on the right side.

Modify, grind, or resurface pavement to provide a 
level surface with vertical changes not exceeding 
1/4" in height.

•  As-Built Description:

•  Proposed Solution:

179

Santa Fe River Parkway Rg Pk

Severity 3

Project/Rank:

Priority 1

-00
$2,297,500.00Project Budget:

East Side Ramp Up to Pedestrian Bridge Landing4
Cross Slope

$4064 $2,560SF

2.5% - 2.6%

PR05APCODE

4.3.7ADAAG
The cross slope at top of ramp exceeds the 
maximum required slope (1:48 max).

Modify ramp as necessary to not exceed the 
required 1:48 (2%) maximum cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

182

Santa Fe River Parkway Rg Pk

Severity 4

Project/Rank:

Priority 1

R301.4.1PROW

-00

$2,297,500.00Project Budget:

REF

2.2% - 2.7%

PR05AREFPCODE

4.3.7ADAAG
The cross slope of the ramp exceeds the maximum
required slope (1:48 max).

Modify existing ramp as necessary to not exceed the
required 1:48 (2%) maximum cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

181

Santa Fe River Parkway Rg Pk

Severity 4

Project/Rank:

Priority 1

R301.4.1PROW

-00

$2,297,500.00Project Budget:

Handrail
REFED01REFPCODE

4.8.5 & 4.9.4ADAAG

505.2ANSI

Handrail not provided at stairs or ramp, required 
on both sides (not required at curb ramps or 
adjacent to seating areas).

Provide new handrail for each side including 
extensions.

•  As-Built Description:

•  Proposed Solution:

3191

Santa Fe River Parkway Rg Pk
Severity 2

Project/Rank:
Priority 1

-00
$2,297,500.00Project Budget:
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Santa Fe River Park - De Fouri / St. Francis Dr.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

124-0-0

South Side of W. Alameda St. Between De fouri St. & St. Francis Dr.
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

REF

1-7/8" wide

ED03REFPCODE

4.26.2ADAAG

505.7ANSI

Standard handrail:  Gripping section narrower than
1-1/4" or wider than 1-1/2".

Provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3192

Santa Fe River Parkway Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,297,500.00Project Budget:

Running Slope
$40216 $8,640SF

5.8% - 7.6%

PR11APCODE

4.3.7ADAAG
The grade of the ramp within a sidewalk exceeds 
1:20 (5%) and exceeds the grade established for 
the adjacent roadway.

Demolish the ramp as necessary to provide a slope
not exceeding the grade established for the adjacent
roadway or 1:20 (5%).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

180

Santa Fe River Parkway Rg Pk

Severity 4

Project/Rank:

Priority 1

R301.4.2PROW

-00

$2,297,500.00Project Budget:

West Side Ramp Continuing to Sidewalk5
Cross Slope

REF

2.7% - 3.2%

PR05AREFPCODE

4.3.7ADAAG
The cross slope of lower portion of ramp exceeds 
the maximum required slope (1:48 max).

Modify lower portion of ramp as necessary to not 
exceed the required 1:48 (2%) maximum cross 
slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

184

Santa Fe River Parkway Rg Pk

Severity 4

Project/Rank:

Priority 1

R301.4.1PROW

-00

$2,297,500.00Project Budget:

Handrail
REFED01REFPCODE

4.8.5 & 4.9.4ADAAG

505.2ANSI

Handrail not provided at stairs or ramp, required 
on both sides (not required at curb ramps or 
adjacent to seating areas).

Provide new handrail for each side including 
extensions.

•  As-Built Description:

•  Proposed Solution:

3193

Santa Fe River Parkway Rg Pk
Severity 2

Project/Rank:
Priority 1

-00
$2,297,500.00Project Budget:
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Santa Fe River Park - De Fouri / St. Francis Dr.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

124-0-0

South Side of W. Alameda St. Between De fouri St. & St. Francis Dr.
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

REF

1-7/8" wide

ED03REFPCODE

4.26.2ADAAG

505.7ANSI

Standard handrail:  Gripping section narrower than
1-1/4" or wider than 1-1/2".

Provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3194

Santa Fe River Parkway Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,297,500.00Project Budget:

Running Slope
$40270 $10,800SF

6.4% - 8.0%

PR11APCODE

4.3.7ADAAG
The grade of the ramp within a sidewalk exceeds 
1:20 (5%) and exceeds the grade established for 
the adjacent roadway.

Repave or modify the ramp as necessary to provide
a slope not exceeding the grade established for the 
adjacent roadway or 1:20 (5%).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

183

Santa Fe River Parkway Rg Pk

Severity 4

Project/Rank:

Priority 1

R301.4.2PROW

-00

$2,297,500.00Project Budget:

POT from West Side of Pedestrian Bridge to Lamp Post6
Vertical Change

$2516 $400SF

1.5'' change in level

PR26BPCODE

4.3.8ADAAG
Vertical changes in level exceed 1/2" in the 
pedestrian access route.

Modify, grind, or resurface pavement to provide a 
level surface with vertical changes not exceeding 
1/4" in height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

185

Santa Fe River Parkway Rg Pk

Severity 3

Project/Rank:

Priority 1

R301.5.2PROW

-00

$2,297,500.00Project Budget:

Switch-back Ramp on South Side of Pedestrian Bridge7
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Santa Fe River Park - De Fouri / St. Francis Dr.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

124-0-0

South Side of W. Alameda St. Between De fouri St. & St. Francis Dr.
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Handrail
REF

1-7/8" wide

ED03REFPCODE

4.26.2ADAAG

505.7ANSI

Standard handrail:  Gripping section narrower than
1-1/4" or wider than 1-1/2".

Provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3196

Santa Fe River Parkway Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,297,500.00Project Budget:

Ramp
$100320 $32,000SF

7.7% - 11.1%

EB02PCODE

4.8.2ADAAG
Slope greater than 1:12 (8.3%).

Demolish existing and provide new ramp with 
handrails.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

186

Santa Fe River Parkway Rg PkSeverity 3 Project/Rank:Priority 1
R301.4.2PROW

-00

$2,297,500.00Project Budget:

REF

41" - 49"

EB08REFPCODE

4.8.4(3)ADAAG
Landing at change of direction not at least 
60"x60".

Modify ramp bottom landing to 60" length.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3195

Santa Fe River Parkway Rg Pk

Severity 2

Project/Rank:

Priority 1

-00
$2,297,500.00Project Budget:

REF

3.8% - 5.3%

EB15REFPCODE

4.8.6ADAAG
Ramp: Cross slope more than 1/4":12" (2%).

Modify ramp's cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

187

Santa Fe River Parkway Rg PkSeverity 3 Project/Rank:Priority 1
R301.4.1PROW

-00

$2,297,500.00Project Budget:

POT from Lamp Post West of Pedestrian Bridge to Picnic Table8
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Santa Fe River Park - De Fouri / St. Francis Dr.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

124-0-0

South Side of W. Alameda St. Between De fouri St. & St. Francis Dr.
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Cross Slope
$401080 $43,200SF

2.2% - 4.2%

PR05APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route 
exceeds the maximum required slope (1:48 max).

Modify existing route as necessary to not exceed the
required 1:48 (2%) maximum cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

188

Santa Fe River Parkway Rg Pk

Severity 3

Project/Rank:

Priority 1

R301.4.1PROW

-00

$2,297,500.00Project Budget:

Vertical Change
REF

0.5'' change in level

PR26AREFPCODE

4.3.8, 4.5.2ADAAG
Vertical changes in level between 1/4" and 1/2" in 
the pedestrian access route are not beveled with a 
slope no steeper than 1:2.

Bevel vertical changes in level to not exceed 1/4" in
height and have a slope not steeper that 1:2.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

189

Santa Fe River Parkway Rg Pk

Severity 4

Project/Rank:

Priority 1

R301.5.2PROW

-00

$2,297,500.00Project Budget:

Portion of Sidewalk Adjacent to Large Tree9
Vertical Change

$2512 $300SF

0.5'' - 1'' change in level

PR26BPCODE

4.3.8ADAAG
Vertical changes in level exceed 1/2" in the 
pedestrian access route.

Modify, grind, or resurface pavement to provide a 
level surface with vertical changes not exceeding 
1/4" in height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

190

Santa Fe River Parkway Rg Pk

Severity 3

Project/Rank:

Priority 1

R301.5.2PROW

-00

$2,297,500.00Project Budget:

Portion of Sidewalk Between Two Middle Picnic Tables10

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Santa Fe River Park - De Fouri / St. Francis Dr.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

124-0-0

South Side of W. Alameda St. Between De fouri St. & St. Francis Dr.
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Cross Slope
$40204 $8,160SF

2.2% - 3.4%

PR05APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route 
exceeds the maximum required slope (1:48 max).

Modify existing route as necessary to not exceed the
required 1:48 (2%) maximum cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

191

Santa Fe River Parkway Rg Pk

Severity 4

Project/Rank:

Priority 1

R301.4.1PROW

-00

$2,297,500.00Project Budget:

Curb Ramp at Street Crossing(South Side)11
Ramp Landing

$1,0001 $1,000JOB

2.6%

PC07DPCODE

4.8.4ADAAG
Cross slope at top landing of existing 
perpendicular curb ramp exceeds 2%.

Demolish existing and provide new top landing 
sloped at 2% max. Curb ramp to remain.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

192

Santa Fe River Parkway Rg Pk
Severity 4

Project/Rank:
Priority 1

R303.2.1.3PROW

-00

$2,297,500.00Project Budget:

POT from Lamp Post Across from 715 Alameda to Nearest Lamp Post12
Cross Slope

$40528 $21,120SF

2.4% - 4.1%

PR05APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route 
exceeds the maximum required slope (1:48 max).

Modify existing route as necessary to not exceed the
required 1:48 (2%) maximum cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

193

Santa Fe River Parkway Rg Pk

Severity 3

Project/Rank:

Priority 1

R301.4.1PROW

-00

$2,297,500.00Project Budget:
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Santa Fe River Park - De Fouri / St. Francis Dr.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

124-0-0

South Side of W. Alameda St. Between De fouri St. & St. Francis Dr.
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Vertical Change
REF

0.5'' change in level

PR26AREFPCODE

4.3.8, 4.5.2ADAAG
Vertical changes in level between 1/4" and 1/2" in 
the pedestrian access route are not beveled with a 
slope no steeper than 1:2.

Bevel vertical changes in level to not exceed 1/4" in
height and have a slope not steeper that 1:2.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

194

Santa Fe River Parkway Rg Pk

Severity 4

Project/Rank:

Priority 1

R301.5.2PROW

-00

$2,297,500.00Project Budget:

Parallel Curb Ramp at SE Corner of W. Alameda & St. Francis Dr.13
Clear Space

$2501 $250JOB

24'' wide

PC76DPCODE

4.7.9ADAAG
Beyond the curb line, a clear space of 48" x 48" 
min. is not provided within the width of the 
crosswalk and wholly outside the parallel vehicle 
travel lane.

Repaint crosswalk to provide a clear space within 
the markings.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

199

Santa Fe River Parkway Rg Pk

Severity 1

Project/Rank:

Priority 1

R303.3.6PROW

-00

$2,297,500.00Project Budget:

Detectable Warnings

REFPC53DREFPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min 
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

195

Santa Fe River Parkway Rg Pk
Severity 3

Project/Rank:
Priority 1

R303.3.2PROW

-00

$2,297,500.00Project Budget:
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Santa Fe River Park - De Fouri / St. Francis Dr.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

124-0-0

South Side of W. Alameda St. Between De fouri St. & St. Francis Dr.
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Ramp Landing
$1,5001 $1,500JOB

2.8%

PC24DPCODE

4.8.4ADAAG
Running slope at bottom landing of existing 
parallel curb ramp exceeds 2%.

Demolish existing bottom landing and provide new,
including detectable warning surface. Ramp to 
remain.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

196

Santa Fe River Parkway Rg Pk
Severity 4

Project/Rank:
Priority 1

R303.2.2.3PROW

-00

$2,297,500.00Project Budget:

$1,0001 $1,000JOB

2.7%

PC29DPCODE

4.8.4ADAAG
Cross slope at top landing of existing parallel curb
ramp exceeds 2%.

Demolish existing and provide new top landing 
sloped at 2% max. Curb ramp to remain.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

197

Santa Fe River Parkway Rg Pk

Severity 4

Project/Rank:

Priority 1

-00
$2,297,500.00Project Budget:

Ramp Width

$3,0001 $3,000JOB

29" clear

PC52BNTPCODE

4.7.3ADAAG
Due to light post: Clear width of ramp run is less 
than 48". (ADAAG requires 36" min)

Demolish existing and provide new, parallel curb 
ramp, including detectable warning surfaces, and 
top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3197

Santa Fe River Parkway Rg Pk
Severity 1

Project/Rank:
Priority 1

R303.3.1PROW

-00

$2,297,500.00Project Budget:

$139,720.00Santa Fe River Park - De Fouri / St. Exterior PROWTotal Costs for: Area:
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Santa Fe River Park - De Fouri / St. Francis Dr.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

124-0-1

South Side of W. Alameda St. Between De fouri St. & St. Francis Dr.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Trash Bin Adjacent to Bridge Serving Boy's Club Park1
Trash, Recycling

$4512 $540SFNK02APCODE

16.8.1ADAAG
Trash-bin containers not connected to outdoor 
recreation access route.

Provide connection of 50% bins in multi-bin 
containers to outdoor recreation access route.

•  As-Built Description:

•  Proposed Solution:

168

Santa Fe River Parkway Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,297,500.00Project Budget:

Picnic Table Adjacent to Drinking Fountain2
Picnic Area

$8501 $850JOB

Knee clearance: 24.75'' AFF

NH04PCODE

16.5.1.2.ADAAG
Two or more, but not less than 50% of fixed picnic
tables are not accessible.

Provide 50%, but not less than two accessible picnic
tables.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

170

Santa Fe River Parkway Rg Pk

Severity 3

Project/Rank:

Priority 1

-00
$2,297,500.00Project Budget:

Walk

$25144 $3,600SF

3.3% - 5.3%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Regrade and provide accessible table.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

169

Santa Fe River Parkway Rg PkSeverity 3 Project/Rank:Priority 1 -00
$2,297,500.00Project Budget:

Drinking Fountain3
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Santa Fe River Park - De Fouri / St. Francis Dr.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

124-0-1

South Side of W. Alameda St. Between De fouri St. & St. Francis Dr.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Drinking Fountain
$6001 $600JOB

2.3% - 2.9%

IA06NTPCODE

4.15.5(1)*ADAAG

602.2ANSI

Level 30" wide x 48" long clear floor space not 
provided at drinking fountain.

Provide clear floor space at drinking fountain.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

171

Santa Fe River Parkway Rg Pk

Not functioning.
•  Notes:

Severity 4
Project/Rank:

Priority 1
-00

$2,297,500.00Project Budget:

Mutt Mitt Adjacent to Pedestrian Foot Bridge4
Trash, Recycling

$2001 $200JOBNK02BPCODE

16.8.1ADAAG
Mutt-Mitt container not connected to outdoor 
recreation access route.

Relocate container to connect to outdoor recreation
access route.

•  As-Built Description:

•  Proposed Solution:

172

Santa Fe River Parkway Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,297,500.00Project Budget:

$5,790.00Santa Fe River Park - De Fouri / St. Exterior On-siteTotal Costs for: Area:
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Santa Fe River Park - De Fouri / St. Francis Dr.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

124-0-1

South Side of W. Alameda St. Between De fouri St. & St. Francis Dr.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$145,510.00Facility:Total Costs for: Santa Fe River Park - De Fouri / St. Francis Dr. 2011
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Santa Fe River Park - Don Gaspar/Defouri

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

126-0-0

South Side of W. Alameda St. Between Don Gaspar & De Fouri St.
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Curb Ramp at SW Guadalupe and Alameda Intersection1
Ramp Landing

REF

4.9%

PC29AREFPCODE

4.8.4ADAAG
Cross slope at top landing of existing parallel curb
ramp exceeds 2%.

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

103

Santa Fe River Parkway Rg Pk

Severity 3

Project/Rank:

Priority 1

-00
$2,297,500.00Project Budget:

Ramp Slope
$2,8001 $2,800JOB

4.5% - 4.7%

PC04APCODE

4.8.6ADAAG
Cross slope of an existing perpendicular curb ramp
exceeds 1:48 (2%).

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

102

Santa Fe River Parkway Rg Pk
Severity 3

Project/Rank:
Priority 1

R303.2.1.2PROW

-00

$2,297,500.00Project Budget:

Ramp Transition

REF

0.375'' change in level

PC66DREFPCODE

4.5.2ADAAG
A vertical level change exceeds 1/4" on a curb 
ramp, landing, blended transition, or gutter area 
within the pedestrian access route.

Demolish elements (ramps, landings, routes, 
gutters) as required and provide new surface not 
exceeding 1/4".

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

104

Santa Fe River Parkway Rg Pk

Severity 4

Project/Rank:

Priority 1

-00
$2,297,500.00Project Budget:
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Santa Fe River Park - Don Gaspar/Defouri

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

126-0-0

South Side of W. Alameda St. Between Don Gaspar & De Fouri St.
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Vertical Change
$254 $100LFPR26APCODE

4.3.8, 4.5.2ADAAG
Vertical changes in level between 1/4" and 1/2" 
and gaps in the pedestrian access route are not 
beveled with a slope no steeper than 1:2 or filled.

Bevel vertical changes in level to not exceed 1/4" in
height and have a slope not steeper that 1:2 and fill 
in gaps at pedestrian signal clear space.

•  As-Built Description:

•  Proposed Solution:

105

Santa Fe River Parkway Rg Pk

Severity 4

Project/Rank:

Priority 1

R301.5.2PROW

-00

$2,297,500.00Project Budget:

POT Along Sidewalk2
Cross Slope

$40550 $22,000SF

2.3% - 4.0%

PR05APCODE

4.3.7ADAAG
The cross slope of the middle portion of pedestrian
access route exceeds the maximum required slope 
(1:48 max).

Modify existing route as necessary to not exceed the
required 1:48 (2%) maximum cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

108

Santa Fe River Parkway Rg Pk

Severity 3

Project/Rank:

Priority 1

R301.4.1PROW

-00

$2,297,500.00Project Budget:

Walkway Surface

$10225 $2,250SF

0.75'' - 1'' gap

PR18APCODE

4.5.2ADAAG
The sidewalk has a highly irregular pavement 
surface.

Smooth pavement surface as necessary, by grinding,
filling, or refinishing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

106

Santa Fe River Parkway Rg Pk

Severity 3

Project/Rank:

Priority 1

R301.5PROW

-00

$2,297,500.00Project Budget:

Curb Ramp at SE Corner of Defouri St. and W. Alameda St.3
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Santa Fe River Park - Don Gaspar/Defouri

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

126-0-0

South Side of W. Alameda St. Between Don Gaspar & De Fouri St.
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Cross Slope
$40550 $22,000SFPR05APCODE

4.3.7ADAAG
The cross slope of the middle portion of pedestrian
access route exceeds the maximum required slope 
(1:48 max).

Modify existing route as necessary to not exceed the
required 1:48 (2%) maximum cross slope.

•  As-Built Description:

•  Proposed Solution:

109

Santa Fe River Parkway Rg Pk

Severity 3

Project/Rank:

Priority 1

-00
$2,297,500.00Project Budget:

Drop-off Adjacent to Walkway
$458 $360LF

3'' - 4'' change in level

PR30APCODE

4.3.8ADAAG
An abrupt change in level exceeding 4" vertically,
except between a walk/sidewalk and an adjacent 
street or driveway, is not identified by a 6" 
minimum high warning curb above the potential 
drop off.

Provide a 6" minimum high warning curb or 
guardrail centered at 3" above the pedestrian access
route or fill in the drop off with soil or gravel.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

112

Santa Fe River Parkway Rg Pk

Severity 4

Project/Rank:

Priority 1

R301.4.1PROW

-00

$2,297,500.00Project Budget:

$49,510.00Santa Fe River Park - Don Gaspar/Defouri Exterior PROWTotal Costs for: Area:
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Santa Fe River Park - Don Gaspar/Defouri

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

126-0-1

South Side of W. Alameda St. Between Don Gaspar & De Fouri St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Ramp Towards Church Parking Lot1
Handrail

REF

36'' - 39'' AFF

ED02REFPCODE

4.9.4(5)ADAAG

505.4ANSI

Portions of handrail gripping surface top not 
mounted between 34" and 38" above ramp surface
or stair nosings.

Remove existing and provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

118

Santa Fe River Parkway Rg Pk

Severity 4

Project/Rank:

Priority 1

-00
$2,297,500.00Project Budget:

REF

1.75'' wide

ED03REFPCODE

4.26.2ADAAG

505.7ANSI

Standard handrail:  Gripping section narrower than
1-1/4" or wider than 1-1/2".

Provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

117

Santa Fe River Parkway Rg Pk
Severity 4

Project/Rank:
Priority 1

-00
$2,297,500.00Project Budget:

Ramp

$100600 $60,000SF

6.1% - 10.1%

EB02PCODE

4.8.2ADAAG
Slope greater than 1:12 (8.3%).

Demolish existing and provide new ramp with 
handrails.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

113

Santa Fe River Parkway Rg Pk
Severity 4

Project/Rank:
Priority 1

-00
$2,297,500.00Project Budget:

REFEB05REFPCODE

4.8.2ADAAG
Ramp: Rise more than 30" between landings.

Rebuild ramp to provide landings at 30" maximum 
rise.

•  As-Built Description:

•  Proposed Solution:

114

Santa Fe River Parkway Rg PkSeverity 3 Project/Rank:Priority 1 -00
$2,297,500.00Project Budget:

REFEB05REFPCODE

4.8.2ADAAG
Ramp: Rise more than 30" between landings.

Rebuild ramp to provide landings at 30" maximum 
rise.

•  As-Built Description:

•  Proposed Solution:

116

Santa Fe River Parkway Rg PkSeverity 3 Project/Rank:Priority 1 -00
$2,297,500.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Santa Fe River Park - Don Gaspar/Defouri

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

126-0-1

South Side of W. Alameda St. Between Don Gaspar & De Fouri St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

REFEB14REFPCODE

4.8.7ADAAG

405.9.2ANSI

Ramp: No curb (2" minimum height) or wheel 
guide (centered approx. 3" above surface of ramp)
at sides of ramp.

Provide 2" minimum curb or wheel guide.

•  As-Built Description:

•  Proposed Solution:

115

Santa Fe River Parkway Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,297,500.00Project Budget:

Trash, Recycling
$2501 $250JOBNK02BPCODE

16.8.1ADAAG
Trash bin containers not connected to outdoor 
recreation access route.

Relocate container to connect to outdoor recreation
access route.

•  As-Built Description:

•  Proposed Solution:

3188

Santa Fe River Parkway Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,297,500.00Project Budget:

Walk

REF

6.5%

EF01AREFPCODE

4.8.1ADAAG
Lower portion of walk: Slope greater than 1:20 
(5.0%), and walk does not comply with 
requirements for ramps.

Provide ramp with handrails on both (2) sides.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

119

Santa Fe River Parkway Rg Pk

Severity 4

Project/Rank:

Priority 1

-00
$2,297,500.00Project Budget:

POT from Bottom of Ramp to Defouri St.2
Accessible Route

$4520 $900LFEG08NTPCODE
Recommended only: Abrupt changes in level, 
except between a walk or sidewalk and an adjacent
street or driveway, exceeding 4" in depth must be 
identified by a 6" min. curb above the potential 
drop off.

Provide a 6" curb as a warning curb for the blind or
a handrail centered +/- 3" above finished surface.

•  As-Built Description:

•  Proposed Solution:

3190

Santa Fe River Parkway Rg Pk

Severity 2

Project/Rank:

Priority 5

-00
$2,297,500.00Project Budget:
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Santa Fe River Park - Don Gaspar/Defouri

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

126-0-1

South Side of W. Alameda St. Between Don Gaspar & De Fouri St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Curb Ramp
$2,5001 $2,500JOBEH01PCODE

4.7.1ADAAG
No curb ramp available where an accessible route 
crosses a curb.

Provide new curb ramp.

•  As-Built Description:

•  Proposed Solution:

135

Santa Fe River Parkway Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,297,500.00Project Budget:

Trash, Recycling
$2501 $250JOBNK02BPCODE

16.8.1ADAAG
Trash bin containers not connected to outdoor 
recreation access route.

Relocate container to connect to outdoor recreation
access route.

•  As-Built Description:

•  Proposed Solution:

3189

Santa Fe River Parkway Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,297,500.00Project Budget:

Walk

$2530 $750SF

5.7%

EF01PCODE

4.3.7ADAAG
Walk: Slope greater than 1:20 (5.0%), and walk 
does not comply with requirements for ramps.

Modify walk/sidewalk slope to 1:20 or less.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

127

Santa Fe River Parkway Rg Pk

Severity 4

Project/Rank:

Priority 1

-00
$2,297,500.00Project Budget:

$216 $126SF

0.75'' change in level

EF03PCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/2" in accessible route adjacent
to tree and large square stone.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

120

Santa Fe River Parkway Rg Pk

Severity 4

Project/Rank:

Priority 1

-00
$2,297,500.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Santa Fe River Park - Don Gaspar/Defouri

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

126-0-1

South Side of W. Alameda St. Between Don Gaspar & De Fouri St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$216 $126SF

0.75'' change in level

EF03PCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/2" in accessible route at bend 
in sidewalk adjacent to tree.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

121

Santa Fe River Parkway Rg Pk

Severity 4

Project/Rank:

Priority 1

-00
$2,297,500.00Project Budget:

$216 $126SF

0.75'' change in level

EF03PCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/2" in accessible route at bend 
in sidewalk adjacent to tree.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

122

Santa Fe River Parkway Rg Pk

Severity 4

Project/Rank:

Priority 1

-00
$2,297,500.00Project Budget:

$216 $126SF

0.5'' change in level

EF03PCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/2" in accessible route near 
trash bin and tree at second bend.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

123

Santa Fe River Parkway Rg Pk

Severity 4

Project/Rank:

Priority 1

-00
$2,297,500.00Project Budget:

REF

0.5'' - 1.5'' change in level

EF03REFPCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/2" in accessible route.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

126

Santa Fe River Parkway Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,297,500.00Project Budget:
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Santa Fe River Park - Don Gaspar/Defouri

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

126-0-1

South Side of W. Alameda St. Between Don Gaspar & De Fouri St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$2560 $1,500SF

2.4% - 3.7%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

125

Santa Fe River Parkway Rg PkSeverity 4 Project/Rank:Priority 1 -00
$2,297,500.00Project Budget:

$4510 $450LF

35'' wide

EF08APCODE

4.3.3ADAAG
Walk less than 36" wide.

Enlarge width of walk to 48".

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

124

Santa Fe River Parkway Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,297,500.00Project Budget:

$67,104.00Santa Fe River Park - Don Gaspar/Defouri Exterior On-siteTotal Costs for: Area:
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Santa Fe River Park - Don Gaspar/Defouri

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

126-0-1

South Side of W. Alameda St. Between Don Gaspar & De Fouri St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$116,614.00Facility:Total Costs for: Santa Fe River Park - Don Gaspar/Defouri 2011

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Santa Fe River Park East - Delgado/Palace Ave.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

215-0-0

South Side of E. Alameda St. between Delgado St. & Palace Ave.
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Curb Ramp at SE Corner of Delgado St. and E. Alameda St.1
Detectable Warnings

REFPC53DREFPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min 
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

202

Santa Fe River Parkway Rg Pk
Severity 3

Project/Rank:
Priority 1

R303.3.2PROW

-00

$2,297,500.00Project Budget:

Ramp Landing
REF

17''

PC05AREFPCODE

4.8.4(1)ADAAG
Top landing at existing perpendicular curb ramp is
less than 48" x 48" (60" length x ramp width 
preferred).

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

201

Santa Fe River Parkway Rg Pk

Severity 1

Project/Rank:

Priority 1

R303.2.1.3PROW

-00

$2,297,500.00Project Budget:

Ramp Slope

$2,8001 $2,800JOB

14.1%

PC03APCODE

4.7.2; 4.8.2ADAAG
Running slope of existing perpendicular curb ramp
is less than 5% or greater than 8.3%.

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

200

Santa Fe River Parkway Rg Pk
Severity 3

Project/Rank:
Priority 1

R303.2.1.1PROW

-00

$2,297,500.00Project Budget:

Paved Portions of Sidewalk from Delgado St. at Bridge2

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Santa Fe River Park East - Delgado/Palace Ave.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

215-0-0

South Side of E. Alameda St. between Delgado St. & Palace Ave.
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Cross Slope
$40100 $4,000SF

2.4% - 3.3%

PR05APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route 
exceeds the maximum required slope (1:48 max).

Modify existing route as necessary to not exceed the
required 1:48 (2%) maximum cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

203

Santa Fe River Parkway Rg Pk

Severity 4

Project/Rank:

Priority 1

R301.4.1PROW

-00

$2,297,500.00Project Budget:

Handrail
$12025 $3,000LF

27" openings

ED08APCODE
Recommended only: Open guards does not have 
balusters or ornamental patterns such that a 4-inch-
diameter (102 mm) sphere cannot pass through any
opening.

Provide new guards which do not allow passage of
an 4 inch sphere at any opening.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3180

Santa Fe River Parkway Rg Pk

Severity 2

Project/Rank:

Priority 5

-00
$2,297,500.00Project Budget:

Vertical Change

REF

1'' change in level

PR26BREFPCODE

4.3.8, 4.5.2ADAAG
Vertical changes in level exceed 1/2" in the 
pedestrian access route.

Modify, grind, or resurface pavement to provide a 
level surface with vertical changes not exceeding 
1/4" in height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

204

Santa Fe River Parkway Rg Pk

Severity 3

Project/Rank:

Priority 1

R301.5.2PROW

-00

$2,297,500.00Project Budget:

Unpaved Sidewalk from Delgado St. at Bridge to El Alamo Bus Stop3

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Santa Fe River Park East - Delgado/Palace Ave.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

215-0-0

South Side of E. Alameda St. between Delgado St. & Palace Ave.
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Continuous Width
$4001 $400JOB

18'' wide

PR04ANTPCODE

4.3.3ADAAG
An obstacle reduces the width of the pedestrian 
access route to less than the required 48" 
minimum, exclusive of the width of the curb at 921
feet from Delgado St.

Provide path around tree to provide 48" minimum 
width in the path of travel.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

207

Santa Fe River Parkway Rg Pk

Severity 1

Project/Rank:

Priority 1

R301.3.1PROW

-00

$2,297,500.00Project Budget:

$4001 $400JOBPR04ANTPCODE

4.3.3ADAAG
An obstacle reduces the width of the pedestrian 
access route to less than the required 48" 
minimum, exclusive of the width of the curb at 
1139 feet from Delgado St. across from 651 E. 
Alameda.

Provide path around obstacle to provide 48" 
minimum width in the path of travel.

•  As-Built Description:

•  Proposed Solution:

3181

Santa Fe River Parkway Rg Pk

Severity 2

Project/Rank:

Priority 1

-00
$2,297,500.00Project Budget:

Vertical Change

$8001 $800JOB

20'' x 8'' deep

PR26BNTPCODE

4.3.8, 4.5.2ADAAG
Vertical changes in level exceed 1/2" in the 
pedestrian access route due to drain channel.

Provide small bridge connecting walk.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

208

Santa Fe River Parkway Rg Pk

Severity 3

Project/Rank:

Priority 1

R301.5.2PROW

-00

$2,297,500.00Project Budget:
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Santa Fe River Park East - Delgado/Palace Ave.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

215-0-0

South Side of E. Alameda St. between Delgado St. & Palace Ave.
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

REF

2'' change in level

PR26BREFPCODE

4.3.8, 4.5.2ADAAG
Vertical changes in level exceed 1/2" in the 
pedestrian access route at manhole cover.

Modify, grind, or resurface pavement to provide a 
level surface with vertical changes not exceeding 
1/4" in height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

205

Santa Fe River Parkway Rg Pk

Severity 3

Project/Rank:

Priority 1

-00
$2,297,500.00Project Budget:

Walkway Surface
$122640 $31,680SFPR15APCODE

4.5.2ADAAG
The pedestrian access route ground surface is not 
stable, firm, or slip resistant.

Repave or modify pedestrian access route as 
necessary to provide a stable, firm, and slip resistant
surface.

•  As-Built Description:

•  Proposed Solution:

206

Santa Fe River Parkway Rg Pk

Severity 3

Project/Rank:

Priority 1

R301.5PROW

-00

$2,297,500.00Project Budget:

Bus Stop Across from El Alamo St.4
Bus Boarding Area Slope

$1,5001 $1,500JOB

5.1% - 7.6%

PS63APCODE

10.1; 4.3.7ADAAG
Bus Stop boarding area has a slope greater than 
1:48 (2%) in any direction and does not comply 
with the requirements for sidewalks.

Repave and connect to accessible walk not 
exceeding the 1:48 (2%) maximum required slope 
in any direction.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

209

Santa Fe River Parkway Rg Pk

Severity 2

Project/Rank:

Priority 1

R410.1.4PROW

-00

$2,297,500.00Project Budget:
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Santa Fe River Park East - Delgado/Palace Ave.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

215-0-0

South Side of E. Alameda St. between Delgado St. & Palace Ave.
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Continuous Access Route
$8,4001 $8,400JOBPR02ANTPCODE

4.1.2 (1) & (2)ADAAG
Pedestrian access routes does not connect to one or
more of the following components:  walking 
surfaces, ramps, curb ramps, blended transitions, 
crosswalks, pedestrian overpasses and underpasses,
elevators, and platform lifts.

Connect to sidewalk when remodeling area and 
provide curb ramps and crosswalk for access to 
north side of E. Alameda Street.

•  As-Built Description:

•  Proposed Solution:

210

Santa Fe River Parkway Rg Pk

Severity 3

Project/Rank:

Priority 1

R301.2PROW

-00

$2,297,500.00Project Budget:

POT Along Retaining Wall Across from 827 E. Alameda St.5
Accessible Route

$4530 $1,350LF

5' - 15' drop

EG08NTPCODE
Recommended only: Abrupt changes in level, 
except between a walk or sidewalk and an adjacent
street or driveway, exceeding 4" in depth must be 
identified by a 6" min. curb above the potential 
drop off.

Recommended only: Provide a 6" curb as a warning
curb for the blind or a guardrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3182

Santa Fe River Parkway Rg Pk

Severity 1

Project/Rank:

Priority 5

-00
$2,297,500.00Project Budget:

Continuous Width

$1001 $100JOB

30'' wide

PR04AREFPCODE

4.3.3ADAAG
An obstacle reduces the width of the pedestrian 
access route to less than the required 48" 
minimum, exclusive of the width of the curb.

Relocate object to provide 48" minimum width in 
the path of travel. Patch existing surface if needed. 
(Note: ADAAG require 36")

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

211

Santa Fe River Parkway Rg Pk

Severity 1

Project/Rank:

Priority 1

R301.3.1PROW

-00

$2,297,500.00Project Budget:
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Santa Fe River Park East - Delgado/Palace Ave.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

215-0-0

South Side of E. Alameda St. between Delgado St. & Palace Ave.
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$1001 $100JOB

28'' - 30'' wide

PR04AREFPCODE

4.3.3ADAAG
An obstacle reduces the width of the pedestrian 
access route to less than the required 48" 
minimum, exclusive of the width of the curb.

Relocate object to provide 48" minimum width in 
the path of travel. Patch existing surface if needed. 
(Note: ADAAG require 36")

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

212

Santa Fe River Parkway Rg Pk

Severity 1

Project/Rank:

Priority 1

R301.3.1PROW

-00

$2,297,500.00Project Budget:

Handrail
$12040 $4,800LF

27" openings

ED08ANTPCODE
Recommended only: Open guards does not have 
balusters or ornamental patterns such that a 4-inch-
diameter (102 mm) sphere cannot pass through any
opening.

Provide new guards which do not allow passage of
an 4 inch sphere at any opening.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3183

Santa Fe River Parkway Rg Pk

Severity 2

Project/Rank:

Priority 5

-00
$2,297,500.00Project Budget:

Bus Stop Adjacent to Foot Bridge at 833 E. Alameda St.6
Bus Boarding Area Clear Floor Space

$4540 $1,800SF

58'' x 96''

PS61APCODE

10.1ADAAG
Bus stop boarding area is smaller than the required
96" length and 60" width minimum.

Provide a bus stop pad with a clear length of 96" 
minimum, measured perpendicular to the curb or 
vehicle roadway edge, and a clear width of 60" 
minimum.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

213

Santa Fe River Parkway Rg Pk
Severity 4

Project/Rank:
Priority 1

R410.1.2PROW

-00

$2,297,500.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.279



Santa Fe River Park East - Delgado/Palace Ave.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

215-0-0

South Side of E. Alameda St. between Delgado St. & Palace Ave.
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Continuous Access Route
REFPR02AREFPCODE

4.1.2 (1) & (2)ADAAG
Pedestrian access routes does not connect to one or
more of the following components:  walking 
surfaces, ramps, curb ramps, blended transitions, 
crosswalks, pedestrian overpasses and underpasses,
elevators, and platform lifts.

Provide an accessible connection between the 
pedestrian route and elements required to be 
accessible.

•  As-Built Description:

•  Proposed Solution:

3184

Santa Fe River Parkway Rg Pk

Severity 3

Project/Rank:

Priority 1

R301.2PROW

-00

$2,297,500.00Project Budget:

Vertical Change
REF

1.5'' change in level

PR26BREFPCODE

4.3.8, 4.5.2ADAAG
Vertical changes in level exceed 1/2" in the 
pedestrian access route due to bus pad.

Modify, grind, or resurface pavement to provide a 
level surface with vertical changes not exceeding 
1/4" in height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

214

Santa Fe River Parkway Rg Pk

Severity 3

Project/Rank:

Priority 1

R301.5.2PROW

-00

$2,297,500.00Project Budget:

POT Between 833 and 839 on South side of E. Alameda St.7
Accessible Route

$4560 $2,700LFEG08NTPCODE
Recommended only: Abrupt changes in level, 
except between a walk or sidewalk and an adjacent
street or driveway, exceeding 4" in depth must be 
identified by a 6" min. curb above the potential 
drop off.

Recommended only: Provide a 6" curb as a warning
curb for the blind or a guardrail.

•  As-Built Description:

•  Proposed Solution:

3185

Santa Fe River Parkway Rg Pk

Severity 2

Project/Rank:

Priority 5

-00
$2,297,500.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Santa Fe River Park East - Delgado/Palace Ave.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

215-0-0

South Side of E. Alameda St. between Delgado St. & Palace Ave.
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Continuous Width
$1005 $500JOB

12'' wide

PR04AREFPCODE

4.3.3ADAAG
Multiple obstacles reduce the width of the 
pedestrian access route to less than the required 
48" minimum, exclusive of the width of the curb.

Enlarge walk when remodeling area to provide 48"
minimum width in the path of travel.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

216

Santa Fe River Parkway Rg Pk

Severity 1

Project/Rank:

Priority 1

R301.3.1PROW

-00

$2,297,500.00Project Budget:

Protruding Object
$3003 $900JOB

Turn signage: 8'' protrusion at 64'' AFF

PS23APCODE

4.4.1ADAAG
A free-standing object mounted on a post or pylon
overhangs more than 4 inches.

Remount object to below 27" or higher than 80"; or
provide cane detectability for overhanging object.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

215

Santa Fe River Parkway Rg Pk
Severity 3

Project/Rank:
Priority 1

R401.3PROW

-00

$2,297,500.00Project Budget:

POT from 868 Through 870 on South side of E. Alameda St.8
Protruding Object

$3004 $1,200JOB

Turn signage: 8'' protrusion at 64'' AFF

PS23APCODE

4.4.1ADAAG
A free-standing object mounted on a post or pylon
overhangs more than 4 inches.

Remount object to below 27" or higher than 80"; or
provide cane detectability for overhanging object.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

218

Santa Fe River Parkway Rg Pk

All of park side.
•  Notes:

Severity 3
Project/Rank:

Priority 1

R401.3PROW

-00

$2,297,500.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.281



Santa Fe River Park East - Delgado/Palace Ave.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

215-0-0

South Side of E. Alameda St. between Delgado St. & Palace Ave.
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Vertical Change
REF

2'' change in level

PR26BREFPCODE

4.3.8, 4.5.2ADAAG
Vertical changes in level exceed 1/2" in the 
pedestrian access route due to manhole cover.

Modify, grind, or resurface pavement to provide a 
level surface with vertical changes not exceeding 
1/4" in height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

219

Santa Fe River Parkway Rg Pk

Severity 3

Project/Rank:

Priority 1

R301.5.2PROW

-00

$2,297,500.00Project Budget:

Bus Stop at E. Alameda St. and Palace Ave.9
Bus Boarding Area Slope

$1,5001 $1,500JOB

2.3% - 6.4%

PS63APCODE

10.1; 4.3.7ADAAG
Bus Stop boarding area has a slope greater than 
1:48 (2%) in any direction and does not comply 
with the requirements for sidewalks.

Demolish existing and provide new bus stop 
boarding area sidewalk section not exceeding the 
1:48 (2%) maximum required slope in any 
direction.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

222

Santa Fe River Parkway Rg Pk

Severity 3

Project/Rank:

Priority 1

R410.1.4PROW

-00

$2,297,500.00Project Budget:

Continuous Access Route

REFPR02AREFPCODE

4.1.2 (1) & (2)ADAAG
Pedestrian access routes does not connect to one or
more of the following components:  walking 
surfaces, ramps, curb ramps, blended transitions, 
crosswalks, pedestrian overpasses and underpasses,
elevators, and platform lifts.

Provide an accessible connection between the 
pedestrian route and elements required to be 
accessible.

•  As-Built Description:

•  Proposed Solution:

3186

Santa Fe River Parkway Rg Pk

Severity 3

Project/Rank:

Priority 1

R301.2PROW

-00

$2,297,500.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.282



Santa Fe River Park East - Delgado/Palace Ave.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

215-0-0

South Side of E. Alameda St. between Delgado St. & Palace Ave.
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Vertical Change
REF

2'' - 5'' change in level

PR26BREFPCODE

4.3.8, 4.5.2ADAAG
Vertical changes in level exceed 1/2" in the 
pedestrian access route due to bus pad.

Modify, grind, or resurface pavement to provide a 
level surface with vertical changes not exceeding 
1/4" in height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

221

Santa Fe River Parkway Rg Pk

Severity 3

Project/Rank:

Priority 1

R301.5.2PROW

-00

$2,297,500.00Project Budget:

Curb Ramp at SW Corner of E Alameda St. and Palace Ave.10
Detectable Warnings

REFPC53DREFPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min 
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

226

Santa Fe River Parkway Rg Pk
Severity 3

Project/Rank:
Priority 1

R303.3.2PROW

-00

$2,297,500.00Project Budget:

Ramp Flare

REF

Right: 13.1%
Left: 27.0%

PC08BREFPCODE
Slope of flare(s) along curb at perpendicular curb 
ramp exceed(s) 10%.

Demolish existing curb ramp and provide new, 
parallel curb ramp, including detectable warning 
surfaces, and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

225

Santa Fe River Parkway Rg Pk

Severity 1

Project/Rank:

Priority 1

R303.2.1.4PROW

-00

$2,297,500.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.283



Santa Fe River Park East - Delgado/Palace Ave.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

215-0-0

South Side of E. Alameda St. between Delgado St. & Palace Ave.
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Ramp Slope
$3,0001 $3,000JOB

19.3%

PC03BPCODE

4.7.2; 4.8.2ADAAG
Running slope of existing perpendicular curb ramp
is less than 5% or greater than 8.3%.

Demolish existing and provide new, parallel curb 
ramp, including detectable warning surfaces, and 
top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

224

Santa Fe River Parkway Rg Pk
Severity 2

Project/Rank:
Priority 1

R303.2.1.1PROW

-00

$2,297,500.00Project Budget:

Vertical Change
REF

2'' change in level

PR26BREFPCODE

4.3.8, 4.5.2ADAAG
Vertical changes in level exceed 1/2" in the 
pedestrian access route.

Modify, grind, or resurface pavement to provide a 
level surface with vertical changes not exceeding 
1/4" in height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

223

Santa Fe River Parkway Rg Pk

Severity 3

Project/Rank:

Priority 1

R301.5.2PROW

-00

$2,297,500.00Project Budget:

$70,930.00Santa Fe River Park East - Delgado/Palace Exterior PROWTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.284



Santa Fe River Park East - Delgado/Palace Ave.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

215-0-1

South Side of E. Alameda St. between Delgado St. & Palace Ave.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Bench Across from 868 E. Alameda St.1
Fixed Bench

$1,6001 $1,600JOBNO07NTPCODE

16.12.4ADAAG
Clear floor or ground space (30" x 48") not 
overlapping with other clear space requirements, is
not provided at at least one end of the bench.

Provide firm and stable clear space and connect 
bench to accessible route when remodeling area.

•  As-Built Description:

•  Proposed Solution:

227

Santa Fe River Parkway Rg Pk

Severity 2

Project/Rank:

Priority 1

-00
$2,297,500.00Project Budget:

Foot Bridge Adjacent to Bus Stop2
Accessible Route

REFEF13REFPCODE

4.3.2ADAAG

401.1ANSI

No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk / sidewalk to foot 
bridge when remodeling area.

•  As-Built Description:

•  Proposed Solution:

230

Santa Fe River Parkway Rg PkSeverity 3 Project/Rank:Priority 1 -00
$2,297,500.00Project Budget:

Handrail

$12020 $2,400LF

16'' - 19'' openings

ED08APCODE
Recommended only: Open guards does not have 
balusters or ornamental patterns such that a 4-inch-
diameter (102 mm) sphere cannot pass through any
opening.

Provide new guards which do not allow passage of
an 4 inch sphere at any opening.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

229

Santa Fe River Parkway Rg Pk

Severity 2

Project/Rank:

Priority 5

-00
$2,297,500.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.285



Santa Fe River Park East - Delgado/Palace Ave.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

215-0-1

South Side of E. Alameda St. between Delgado St. & Palace Ave.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Walk
$217 $147SF

2.5'' change in level

EF03NTPCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/2" in accessible route at each 
end of foot bridge.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

228

Santa Fe River Parkway Rg Pk

Severity 2

Project/Rank:

Priority 1

-00
$2,297,500.00Project Budget:

Single Picnic Table and Bench Near El Alamo St.3
Accessible Route

$25300 $7,500LFEF13NTPCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide firm, stable, and slip resistant walk / 
sidewalk along creek where readily achievable and 
slopes are not excessive, to picnic table and bench.
Also relocate trash bin to be adjacent to accessible 
route.

•  As-Built Description:

•  Proposed Solution:

231

Santa Fe River Parkway Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,297,500.00Project Budget:

Fixed Bench

$4520 $900LFNO07PCODE

4.32.2ADAAG
Clear floor or ground space (30" x 48") not 
overlapping with other clear space requirements, is
not provided at at least one end of the bench.

Connect to sidewalk and provide accessible clear 
space adjacent to bench.

•  As-Built Description:

•  Proposed Solution:

232

Santa Fe River Parkway Rg Pk

Severity 2

Project/Rank:

Priority 1

-00
$2,297,500.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.286



Santa Fe River Park East - Delgado/Palace Ave.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

215-0-1

South Side of E. Alameda St. between Delgado St. & Palace Ave.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Picnic Area
$8501 $850JOB

Knee clearance: 22.5'' high, 10.5'' deep

NH01PCODE

4.1.2(2), 5.4ADAAG
Single fixed picnic table has no accessible seating 
space.

Provide accessible seating space at single fixed 
picnic table.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

234

Santa Fe River Parkway Rg Pk

Severity 3

Project/Rank:

Priority 1

-00
$2,297,500.00Project Budget:

$4540 $1,800LFNH02REFPCODE

16.5.1.1.ADAAG
Single fixed picnic table is not connected to an 
outdoor recreation access route.

Provide connection to recreation access route.

•  As-Built Description:

•  Proposed Solution:

233

Santa Fe River Parkway Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,297,500.00Project Budget:

Two Benches Located Across from 633 E. Alameda St.4
Fixed Bench

$5001 $500JOBNO07PCODE

4.32.2ADAAG
Clear floor or ground space (30" x 48") not 
overlapping with other clear space requirements, is
not provided at at least one end of the bench.

Provide and position clear floor or ground space to
allow wheelchair users to be seated shoulder-to-
shoulder with an individual seated on the bench.

•  As-Built Description:

•  Proposed Solution:

235

Santa Fe River Parkway Rg Pk

Severity 2

Project/Rank:

Priority 1

-00
$2,297,500.00Project Budget:

Picnic Area
$4520 $900LFNH02PCODE

16.5.1.1.ADAAG
Single fixed picnic table is not connected to an 
outdoor recreation access route.

Provide connection to recreation access route to one
bench and to trash bin.

•  As-Built Description:

•  Proposed Solution:

236

Santa Fe River Parkway Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,297,500.00Project Budget:

Trail on South Side of River5

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.287



Santa Fe River Park East - Delgado/Palace Ave.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

215-0-1

South Side of E. Alameda St. between Delgado St. & Palace Ave.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Fixed Bench
$5002 $1,000JOBNO07PCODE

4.32.2ADAAG
Clear floor or ground space (30" x 48") not 
overlapping with other clear space requirements, is
not provided at at least one end of the bench.

Provide and position clear floor or ground space to
allow wheelchair users to be seated shoulder-to-
shoulder with an individual seated on the bench.

•  As-Built Description:

•  Proposed Solution:

238

Santa Fe River Parkway Rg Pk

Severity 2

Project/Rank:

Priority 1

-00
$2,297,500.00Project Budget:

Picnic Area
$45380 $17,100LFNH02NTPCODE

16.5.1.1.ADAAG
Single fixed picnic table is not connected to an 
outdoor recreation access route.

Consider providing accessible parking space at 
vehicle pull out space /parking area across from 618
E. Alameda St. and providing accessible route to 
two benches as well as readily achievable path to 
single accessible bench on trail past Camino 
Escondito Rd.

•  As-Built Description:

•  Proposed Solution:

237

Santa Fe River Parkway Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,297,500.00Project Budget:

$34,697.00Santa Fe River Park East - Delgado/Palace Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.288



Santa Fe River Park East - Delgado/Palace Ave.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

215-0-1

South Side of E. Alameda St. between Delgado St. & Palace Ave.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$105,627.00Facility:Total Costs for: Santa Fe River Park East - Delgado/Palace Ave. 2011

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.289



2009 Parks Bond Implementation Plan

2011

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Santa Fe River Park East - Paseo 
Santa Fe River Parkway 00

217
Rg Pk -

Facility:

Project:

3.290



Santa Fe River Park East - Paseo De Peralta/Delgado

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

217-0-0

South Side of E. Alameda St. between Paseo De Peralta & Delgado St.
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Curb Ramp at SE Corner of E Alameda & Paseo de Peralta1
Access Route

$2,8002 $5,600JOBPC01APCODE

4.7.1ADAAG
Curb ramp or blended transition not provided 
where a pedestrian access route crosses a curb to 
southwest intersection.

Provide a perpendicular curb ramp, including 
detectable warning surfaces, and top and bottom 
landings as required.

•  As-Built Description:

•  Proposed Solution:

136

Santa Fe River Parkway Rg Pk
Severity 3

Project/Rank:
Priority 1

R303.1PROW

-00

$2,297,500.00Project Budget:

Clear Floor Space
$5002 $1,000JOB

3.8% - 5.3%

PA19APCODE

4.3.7ADAAG
The slope of the floor or ground surface at the 
pedestrian signal device exceed 1:48 (2%).

Modify or repave the ground surface as necessary to
provide slope(s) not exceeding the required 1:48 
(2%) maximum in any direction.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

137

Santa Fe River Parkway Rg Pk
Severity 3

Project/Rank:
Priority 1

R306.2.2PROW

-00

$2,297,500.00Project Budget:

Detectable Warnings

REFPC53DREFPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min 
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

130

Santa Fe River Parkway Rg Pk
Severity 3

Project/Rank:
Priority 1

R303.3.2PROW

-00

$2,297,500.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.291



Santa Fe River Park East - Paseo De Peralta/Delgado

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

217-0-0

South Side of E. Alameda St. between Paseo De Peralta & Delgado St.
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Ramp Landing
REF

0''

PC05AREFPCODE

4.8.4(1)ADAAG
Top landing at existing perpendicular curb ramp is
less than 48" x 48" (60" length x ramp width 
preferred).

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

131

Santa Fe River Parkway Rg Pk

Severity 1

Project/Rank:

Priority 1

R303.2.1.3PROW

-00

$2,297,500.00Project Budget:

Ramp Slope
$2,8001 $2,800JOB

6.4% - 9.1%

PC03APCODE

4.7.2; 4.8.2ADAAG
Running slope of existing perpendicular curb ramp
is less than 5% or greater than 8.3%.

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

132

Santa Fe River Parkway Rg Pk
Severity 4

Project/Rank:
Priority 1

R303.2.1.1PROW

-00

$2,297,500.00Project Budget:

Ramp Transition

REF

1'' lip

PC66DREFPCODE

4.5.2ADAAG
A vertical level change exceeds 1/4" on a curb 
ramp, landing, blended transition, or gutter area 
within the pedestrian access route.

Demolish elements (ramps, landings, routes, 
gutters) as required and provide new surface not 
exceeding 1/4".

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

133

Santa Fe River Parkway Rg Pk

Severity 2

Project/Rank:

Priority 1

-00
$2,297,500.00Project Budget:

Bus Stop Across from the Inn at Alameda2

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.292



Santa Fe River Park East - Paseo De Peralta/Delgado

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

217-0-0

South Side of E. Alameda St. between Paseo De Peralta & Delgado St.
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Bus Boarding Area Slope
$1,5001 $1,500JOB

2.7% - 4.0%

PS63APCODE

10.1; 4.3.7ADAAG
Bus Stop boarding area has a slope greater than 
1:48 (2%) in any direction and does not comply 
with the requirements for sidewalks.

Demolish existing and provide new bus stop 
boarding area sidewalk section not exceeding the 
1:48 (2%) maximum required slope in any 
direction.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

138

Santa Fe River Parkway Rg Pk

Severity 3

Project/Rank:

Priority 1

R410.1.4PROW

-00

$2,297,500.00Project Budget:

Bus Stop at E End of Park Near Delgado St.3
Bus Boarding Area Slope

$1,5001 $1,500JOB

4.3% - 5.1%

PS63APCODE

10.1; 4.3.7ADAAG
Bus Stop boarding area has a slope greater than 
1:48 (2%) in any direction and does not comply 
with the requirements for sidewalks.

Demolish existing and provide new bus stop 
boarding area sidewalk section not exceeding the 
1:48 (2%) maximum required slope in any 
direction.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

139

Santa Fe River Parkway Rg Pk

Severity 3

Project/Rank:

Priority 1

-00
$2,297,500.00Project Budget:

Cross Slope

$4018 $720SF

3.5% - 3.9%

PR05APCODE

4.3.7ADAAG
The cross slope of the walk to the main walkway 
exceeds the maximum required slope (1:48 max).

Modify existing route as necessary to not exceed the
required 1:48 (2%) maximum cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

141

Santa Fe River Parkway Rg Pk

Severity 4

Project/Rank:

Priority 1

R301.4.1PROW

-00

$2,297,500.00Project Budget:

Curb Ramp at SW Corner of E Alameda and Delgado4

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.293



Santa Fe River Park East - Paseo De Peralta/Delgado

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

217-0-0

South Side of E. Alameda St. between Paseo De Peralta & Delgado St.
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Detectable Warnings
REFPC53DREFPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min 
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

143

Santa Fe River Parkway Rg Pk
Severity 3

Project/Rank:
Priority 1

R303.3.2PROW

-00

$2,297,500.00Project Budget:

Ramp Landing
REF

6.5%

PC07AREFPCODE

4.8.4ADAAG
Cross slope at top landing of existing 
perpendicular curb ramp exceeds 2%.

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

144

Santa Fe River Parkway Rg Pk
Severity 3

Project/Rank:
Priority 1

R303.2.1.3PROW

-00

$2,297,500.00Project Budget:

Ramp Slope

$2,8001 $2,800JOB

16.2%

PC03APCODE

4.7.2; 4.8.2ADAAG
Running slope of existing perpendicular curb ramp
is less than 5% or greater than 8.3%.

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

142

Santa Fe River Parkway Rg Pk
Severity 2

Project/Rank:
Priority 1

R303.2.1.1PROW

-00

$2,297,500.00Project Budget:

$15,920.00Santa Fe River Park East - Paseo De Exterior PROWTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.294



Santa Fe River Park East - Paseo De Peralta/Delgado

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

217-0-1

South Side of E. Alameda St. between Paseo De Peralta & Delgado St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

POT from Curb Ramp at Delgado to First Picnic Table1
Drinking Fountain

$5001 $500JOBIA05CPCODE

4.4.1ADAAG

307.4ANSI

Drinking fountain lacks protection for visually 
impaired persons.

Provide cane-detectable rails.

•  As-Built Description:

•  Proposed Solution:

149

Santa Fe River Parkway Rg PkSeverity 3 Project/Rank:Priority 1 -00
$2,297,500.00Project Budget:

Picnic Area
$8501 $850JOBNH01PCODE

4.1.2(2), 5.4ADAAG
Single fixed picnic table has no accessible seating 
space.

Provide accessible seating space at single fixed 
picnic table.

•  As-Built Description:

•  Proposed Solution:

152

Santa Fe River Parkway Rg Pk

Accessible table provided near Peralta Street.
•  Notes:

Severity 3
Project/Rank:

Priority 1
-00

$2,297,500.00Project Budget:

Reach Range
$1001 $100JOB

31'' deep at 54'' AFF

IE02PCODE

4.2.6ADAAG

308.3.1ANSI

Reach height to control or access point, where side
approach is available, exceeds 54" or is less than 
9" in height, or exceeds 10" in depth.

Relocate Mutt Mitt dispenser.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

147

Santa Fe River Parkway Rg Pk

Severity 1

Project/Rank:

Priority 1

-00
$2,297,500.00Project Budget:

Walk

$2521 $525SF

5.6%

EF01PCODE

4.3.7ADAAG
Walk leading to picnic table: Slope greater than 
1:20 (5.0%), and walk does not comply with 
requirements for ramps.

Modify walk/sidewalk slope to 1:20 or less.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

150

Santa Fe River Parkway Rg Pk

Severity 4

Project/Rank:

Priority 1

-00
$2,297,500.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.295



Santa Fe River Park East - Paseo De Peralta/Delgado

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

217-0-1

South Side of E. Alameda St. between Paseo De Peralta & Delgado St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

REF

0.75'' change in level

EF03REFPCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/2" in accessible route.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

148

Santa Fe River Parkway Rg Pk
Severity 4

Project/Rank:
Priority 1

-00
$2,297,500.00Project Budget:

$2548 $1,200SF

4.0% - 8.3%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%) due to 
dislocation at tree.

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

145

Santa Fe River Parkway Rg Pk
Severity 2

Project/Rank:
Priority 1

-00
$2,297,500.00Project Budget:

$25390 $9,750SF

2.3% - 3.4%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%) at portions of
walk.

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

146

Santa Fe River Parkway Rg Pk
Severity 4

Project/Rank:
Priority 1

-00
$2,297,500.00Project Budget:

REF

4.3%

EF07REFPCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%) at drinking 
fountain.

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

151

Santa Fe River Parkway Rg Pk
Severity 3

Project/Rank:
Priority 1

-00
$2,297,500.00Project Budget:

POT Between Two Picnic Table2

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.296



Santa Fe River Park East - Paseo De Peralta/Delgado

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

217-0-1

South Side of E. Alameda St. between Paseo De Peralta & Delgado St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Picnic Area
$8501 $850JOBNH04PCODE

16.5.1.2.ADAAG
Two or more, but not less than 50% of fixed picnic
tables are not accessible.

Provide 50%, but not less than two accessible picnic
tables.

•  As-Built Description:

•  Proposed Solution:

154

Santa Fe River Parkway Rg Pk

Severity 3

Project/Rank:

Priority 1

-00
$2,297,500.00Project Budget:

Walk
$2521 $525SF

5.4% - 7.1%

EF01PCODE

4.3.7ADAAG
Walk: Slope greater than 1:20 (5.0%), and walk 
does not comply with requirements for ramps.

Modify walk/sidewalk slope to 1:20 or less.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

156

Santa Fe River Parkway Rg Pk

Severity 4

Project/Rank:

Priority 1

-00
$2,297,500.00Project Budget:

$2118 $378SF

0.5'' - 0.75'' change in level

EF03PCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/2" in accessible route.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

153

Santa Fe River Parkway Rg Pk
Severity 4

Project/Rank:
Priority 1

-00
$2,297,500.00Project Budget:

POT from 2nd Picnic Table to Driveway3
Walk

$2548 $1,200SF

12.7% - 15.6%

EF01PCODE

4.3.7ADAAG
Due to driveway: Slope greater than 1:20 (5.0%), 
and walk does not comply with requirements for 
ramps.

Modify walk/sidewalk slope to 1:20 or less at 
driveway.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

159

Santa Fe River Parkway Rg Pk

Severity 2

Project/Rank:

Priority 1

-00
$2,297,500.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.297



Santa Fe River Park East - Paseo De Peralta/Delgado

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

217-0-1

South Side of E. Alameda St. between Paseo De Peralta & Delgado St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

REF

0.5'' change in level

EF03REFPCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/2" in accessible route.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

158

Santa Fe River Parkway Rg Pk
Severity 4

Project/Rank:
Priority 1

-00
$2,297,500.00Project Budget:

$25432 $10,800SF

2.4% - 2.9%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

157

Santa Fe River Parkway Rg PkSeverity 4 Project/Rank:Priority 1 -00
$2,297,500.00Project Budget:

POT from Driveway to 3rd Picnic Table4
Picnic Area

$8501 $850JOBNH04PCODE

16.5.1.2.ADAAG
Two or more, but not less than 50% of fixed picnic
tables are not accessible.

Provide 50%, but not less than two accessible picnic
tables.

•  As-Built Description:

•  Proposed Solution:

162

Santa Fe River Parkway Rg Pk

Severity 3

Project/Rank:

Priority 1

-00
$2,297,500.00Project Budget:

Walk
$2556 $1,400SF

8.7%

EF01PCODE

4.3.7ADAAG
Walk to table: Slope greater than 1:20 (5.0%), and
walk does not comply with requirements for 
ramps.

Regrade walk/sidewalk slope to 1:20 (5.0%) or less.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

161

Santa Fe River Parkway Rg Pk

Severity 4

Project/Rank:

Priority 1

-00
$2,297,500.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.298



Santa Fe River Park East - Paseo De Peralta/Delgado

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

217-0-1

South Side of E. Alameda St. between Paseo De Peralta & Delgado St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$25468 $11,700SF

2.2% - 3.4%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

160

Santa Fe River Parkway Rg PkSeverity 4 Project/Rank:Priority 1 -00
$2,297,500.00Project Budget:

POT Between 3rd and 4th Picnic Table5
Picnic Area

$8501 $850JOBNH04PCODE

16.5.1.2.ADAAG
Two or more, but not less than 50% of fixed picnic
tables are not accessible.

Provide 50%, but not less than two accessible picnic
tables.

•  As-Built Description:

•  Proposed Solution:

165

Santa Fe River Parkway Rg Pk

Severity 3

Project/Rank:

Priority 1

-00
$2,297,500.00Project Budget:

Walk

$25112 $2,800SF

5.6% - 5.8%

EF01PCODE

4.3.7ADAAG
Walk: Slope greater than 1:20 (5.0%), and walk 
does not comply with requirements for ramps.

Modify walk/sidewalk slope to 1:20 or less.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

164

Santa Fe River Parkway Rg Pk

Severity 4

Project/Rank:

Priority 1

-00
$2,297,500.00Project Budget:

$25144 $3,600SF

2.2% - 3.1%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%) at portions of
walk.

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

163

Santa Fe River Parkway Rg Pk
Severity 4

Project/Rank:
Priority 1

-00
$2,297,500.00Project Budget:

POT Between 4th and 5th Accessible Picnic Table6

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.299



Santa Fe River Park East - Paseo De Peralta/Delgado

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

217-0-1

South Side of E. Alameda St. between Paseo De Peralta & Delgado St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Picnic Area
$1701 $170JOB

4.3%

NH13CPCODE

16.5.4ADAAG
Clear floor or ground space (30"x 48"), not 
exeeding 1:50 (2%) slope is not provided at each 
seating space required to be accessible. (Exeption:
at special surface conditions 1:33 is allowed).

Relocate picnic table to required conditions.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3187

Santa Fe River Parkway Rg Pk

Severity 3

Project/Rank:

Priority 1

-00
$2,297,500.00Project Budget:

Walk
$2556 $1,400SF

5.0% - 6.5%

EF01PCODE

4.3.7ADAAG
Walk to tables: Slope greater than 1:20 (5.0%), and
walk does not comply with requirements for 
ramps.

Regrade walk/sidewalk slope to 1:20 (5.0%) or less.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

167

Santa Fe River Parkway Rg Pk

Severity 4

Project/Rank:

Priority 1

-00
$2,297,500.00Project Budget:

$25360 $9,000SF

2.4% - 3.6%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

166

Santa Fe River Parkway Rg PkSeverity 4 Project/Rank:Priority 1 -00
$2,297,500.00Project Budget:

$58,448.00Santa Fe River Park East - Paseo De Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.300



Santa Fe River Park East - Paseo De Peralta/Delgado

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

217-0-1

South Side of E. Alameda St. between Paseo De Peralta & Delgado St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$74,368.00Facility:Total Costs for: Santa Fe River Park East - Paseo De Peralta/Delgado 2011

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.301



2009 Parks Bond Implementation Plan

2011

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Ashbaugh Park
Ashbaugh Park 2

302
Dst 3 -

Facility:

Project:

3.302



Ashbaugh Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

302-0-1

1703 Cerrillos Road
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

POT from Site Entry Point on Cerrillos Rd. to Park Entrance1
Detectable Warning

$27270 $7,290LFEG09NTPCODE

4.29.5ADAAG
Cane-detectable warning -- curb, railing, truncated
domes or other element does not separate 
pedestrian walkway and vehicular area.

Design and provide a safe accessible route to park 
entrance.

•  As-Built Description:

•  Proposed Solution:

940

Ashbaugh Park Dst 3

Severity 3

Project/Rank:

Priority 1

-2
$452,000.00Project Budget:

POT from South Accessible Parking to Picnic Tables2
Accessible Route

$45400 $18,000LFEF13NTPCODE

4.3.2ADAAG
No accessible route connecting parking to picnic 
area.

Provide new 48" wide walk / sidewalk.

•  As-Built Description:

•  Proposed Solution:

941

Ashbaugh Park Dst 3
Severity 3

Project/Rank:
Priority 1

-2
$452,000.00Project Budget:

Picnic Area

$8501 $850JOBNH04NTPCODE

16.5.1.2.ADAAG
Two or more, but not less than 50% of fixed picnic
tables are not accessible.

Provide new or modify existing picnic table(s) to 
accommodate wheelchair clearances.

•  As-Built Description:

•  Proposed Solution:

942

Ashbaugh Park Dst 3

Severity 3

Project/Rank:

Priority 1

-2
$452,000.00Project Budget:

POT from East Acc. Parking to Concrete Picnic Tables & Barbeque Grills3
Accessible Route

$45460 $20,700LFEF13NTPCODE

4.3.2ADAAG
No accessible route connecting parking to picnic 
area.

Provide new 48" wide walk / sidewalk.

•  As-Built Description:

•  Proposed Solution:

943

Ashbaugh Park Dst 3
Severity 3

Project/Rank:
Priority 1

-2
$452,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Ashbaugh Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

302-0-1

1703 Cerrillos Road
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

Parking
$2002 $400JOBEA02ANTPCODE

4.6.3ADAAG

502.2ANSI

Pavement markings for accessible parking spaces 
are faded or missing.

Restripe accessible parking spaces as required.

•  As-Built Description:

•  Proposed Solution:

945

Ashbaugh Park Dst 3Severity 3 Project/Rank:Priority 1 -2
$452,000.00Project Budget:

Picnic Area
$8501 $850JOBNH04NTPCODE

16.5.1.2.ADAAG
Two or more, but not less than 50% of fixed picnic
tables are not accessible.

Provide new or modify existing picnic table(s) to 
accommodate wheelchair clearances.

•  As-Built Description:

•  Proposed Solution:

944

Ashbaugh Park Dst 3

Severity 3

Project/Rank:

Priority 1

-2
$452,000.00Project Budget:

$48,090.00Ashbaugh Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Ashbaugh Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

302-0-1

1703 Cerrillos Road
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$48,090.00Facility:Total Costs for: Ashbaugh Park 2011

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Ashbaugh Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

302-0-1

1703 Cerrillos Road
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2009 Parks Bond Implementation PlanFunding Source: 2011Year:

Dir. - Parks/Trails/Watershed DivisionO/R:

$497,534.00Year:Total Costs for: 2011

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.306
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2011-2015 Infrastructure Capital Improvements Plan

2011

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Main Library
Main Library 02

02
2011 -

Facility:

Project:

3.308



Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-0-0

122 Washington Avenue
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

POT Along Washington St. from Nusbaum St.1
Cross Slope

$40600 $24,000SF

2.4% - 7.2%

PR05APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route 
exceeds the maximum required slope (1:48 max.) 
due to brick pavers.

Repair pavers as necessary to not exceed the 
required 1:48 (2%) maximum cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3252

Main Library 2011

Severity 2

Project/Rank:

Priority 1

R301.4.1PROW

-02

$300,000.00Project Budget:

Detectable Warning
$2710 $270LFEG09NTPCODE

4.29.5ADAAG
36" wide band of truncated domes not provided at
passenger loading zone.

Provide 36" wide, contrasting color, band of 
truncated domes between pedestrian and vehicular 
area.

•  As-Built Description:

•  Proposed Solution:

3253

Main Library 2011
Severity 3

Project/Rank:
Priority 1

-02
$300,000.00Project Budget:

Vertical Change

$2530 $750SF

0.5'' - 0.75'' change in level

PR26BPCODE

4.3.8ADAAG
Vertical changes in level exceed 1/2" in the 
pedestrian access route at passenger loading zone.

Modify, grind, or resurface pavement to provide a 
level surface with vertical changes not exceeding 
1/4" in height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3254

Main Library 2011

Severity 3

Project/Rank:

Priority 1

R301.5.2PROW

-02

$300,000.00Project Budget:

Curb Ramp Crossing at Nusbaum St.2

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.309



Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-0-0

122 Washington Avenue
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Detectable Warnings
REFPC53DREFPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min.
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

3255

Main Library 2011
Severity 3

Project/Rank:
Priority 1

R303.3.2PROW

-02

$300,000.00Project Budget:

Gutter
REFPC71DREFPCODE

4.8.6ADAAG
The cross slope of the gutter area or street at the 
foot of a curb ramp exceeds 2%.

Demolish gutter or street area as required and 
provide new.

•  As-Built Description:

•  Proposed Solution:

4146

Main Library 2011
Severity 3

Project/Rank:
Priority 1

-02
$300,000.00Project Budget:

Ramp Flare

REF

Right: 27.5%
Left: 28.2%

PC08AREFPCODE
Slope of flare(s) along curb at perpendicular curb 
ramp exceed(s) 10%.

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3257

Main Library 2011

Severity 1

Project/Rank:

Priority 1

R303.2.1.4PROW

-02

$300,000.00Project Budget:
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-0-0

122 Washington Avenue
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Ramp Slope
$2,8001 $2,800JOB

9.5%

PC03APCODE

4.7.2; 4.8.2ADAAG
Running slope of existing perpendicular curb ramp
is less than 5% or greater than 8.3%.

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3256

Main Library 2011
Severity 4

Project/Rank:
Priority 1

R303.2.1.1PROW

-02

$300,000.00Project Budget:

POT Along Marcy St. to Lot Driveway3
Cross Slope

$40400 $16,000SF

2.4% - 6.1%

PR05APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route 
exceeds the maximum required slope (1:48 max.) 
at portions of brick pavers.

Modify existing route as necessary to not exceed the
required 1:48 (2%) maximum cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3258

Main Library 2011

Severity 3

Project/Rank:

Priority 1

R301.4.1PROW

-02

$300,000.00Project Budget:

Cross Slope (Driveway)

$4080 $3,200SF

4.1% - 5.5%

PR10APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route in a
driveway exceeds the maximum required slope 
(1:48).

Modify the driveway to provide a slope not 
exceeding the required 1:48 (2%) maximum slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3261

Main Library 2011

Severity 3

Project/Rank:

Priority 1

R301.4.1PROW

-02

$300,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-0-0

122 Washington Avenue
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Vertical Change
REF

0.5'' change in level

PR26AREFPCODE

4.3.8, 4.5.2ADAAG
Vertical changes in level between 1/4" and 1/2" in 
the pedestrian access route are not beveled with a 
slope no steeper than 1:2.

Bevel vertical changes in level to not exceed 1/4" in
height and have a slope not steeper that 1:2.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3259

Main Library 2011

Severity 4

Project/Rank:

Priority 1

R301.5.2PROW

-02

$300,000.00Project Budget:

$2550 $1,250SF

1'' - 3'' change in level

PR26BPCODE

4.3.8ADAAG
Vertical changes in level exceed 1/2" in the 
pedestrian access route due to tree planters.

Modify, grind, or resurface pavement to provide a 
level surface with vertical changes not exceeding 
1/4" in height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3260

Main Library 2011

Severity 3

Project/Rank:

Priority 1

R301.5.2PROW

-02

$300,000.00Project Budget:

SE Corner of Marcy St. & Washington St. Intersection4
Detectable Warnings

$1,0002 $2,000JOBPC53DPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min.
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

3262

Main Library 2011
Severity 3

Project/Rank:
Priority 1

R303.3.2PROW

-02

$300,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-0-0

122 Washington Avenue
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Ramp Flare
$1,0002 $2,000JOB

10.1% - 11.6%

PC08DPCODE
Slope of flare(s) along curb at perpendicular curb 
ramp exceed(s) 10%.

Demolish existing flare(s) and provide new sloped 
at 10% max. Curb ramp run to remain.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3263

Main Library 2011

Severity 4

Project/Rank:

Priority 1

R303.2.1.4PROW

-02

$300,000.00Project Budget:

POT Along Nusbaum St. to Driveway5
Continuous Width

$1001 $100JOB

34'' wide

PR03ANTPCODE

4.3.3ADAAG
The clear width of the pedestrian access route is 
less than the required 48" minimum on account of
a tree planter.

Fill planter along existing pedestrian access route as
necessary to provide the required 48" minimum 
width.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3269

Main Library 2011

Severity 2

Project/Rank:

Priority 1

Advisory R301.3.1PROW

-02

$300,000.00Project Budget:

Cross Slope

$40700 $28,000SF

4.4% - 7.8%

PR05APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route 
exceeds the maximum required slope (1:48 max.).

Modify existing route as necessary to not exceed the
required 1:48 (2%) maximum cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3266

Main Library 2011

Severity 2

Project/Rank:

Priority 1

R301.4.1PROW

-02

$300,000.00Project Budget:
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-0-0

122 Washington Avenue
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Cross Slope (Driveway)
$4096 $3,840SF

9.3% - 9.8%

PR10APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route in a
driveway exceeds the maximum required slope 
(1:48).

Modify the driveway to provide a slope not 
exceeding the required 1:48 (2%) maximum slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3268

Main Library 2011

Severity 2

Project/Rank:

Priority 1

R301.4.1PROW

-02

$300,000.00Project Budget:

Vertical Change
REF

1'' change in level

PR26BREFPCODE

4.3.8, 4.5.2ADAAG
Vertical changes in level exceed 1/2" in the 
pedestrian access route due to storm drain.

Modify, grind, or resurface pavement to provide a 
level surface with vertical changes not exceeding 
1/4" in height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3264

Main Library 2011

Severity 3

Project/Rank:

Priority 1

R301.5.2PROW

-02

$300,000.00Project Budget:

REF

0.5'' - 1'' change in level

PR26BREFPCODE

4.3.8, 4.5.2ADAAG
Vertical changes in level exceed 1/2" in the 
pedestrian access route due to roof drain gutters.

Modify, grind, or resurface pavement to provide a 
level surface with vertical changes not exceeding 
1/4" in height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3265

Main Library 2011
Severity 3

Project/Rank:
Priority 1

R301.5.2PROW

-02

$300,000.00Project Budget:
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-0-0

122 Washington Avenue
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

REF

0.5'' - 1'' change in level

PR26BREFPCODE

4.3.8, 4.5.2ADAAG
Vertical changes in level exceed 1/2" in the 
pedestrian access route due to tree planters.

Modify, grind, or resurface pavement to provide a 
level surface with vertical changes not exceeding 
1/4" in height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3267

Main Library 2011

Severity 3

Project/Rank:

Priority 1

R301.5.2PROW

-02

$300,000.00Project Budget:

$84,210.00Main Library Exterior PROWTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-0-1

122 Washington Avenue
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

POT Along Lot from Marcy St.1
Accessible Route

$501 $50JOB

31'' wide

EG03NTPCODE

4.2.1ADAAG
Obstacle reduces width of path of travel to less 
than 36" clearance.

Provide 36" width between obstacles. Relocate trash
bin.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3240

Main Library 2011

Severity 2

Project/Rank:

Priority 1

-02
$300,000.00Project Budget:

Electrical
$3001 $300JOB

54" AFF

IC01NTPCODE

4.2.5&6ADAAG
Parking pay station mounted less than 36" or more
than 48" above floor to center.

Relocate controls to between 36" and 48" height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4150

Main Library 2011

Severity 3

Project/Rank:

Priority 1

-02
$300,000.00Project Budget:

Walk

$1001 $100JOB

2.5'' openings

EF04PCODE

4.5.4ADAAG

302.3ANSI

Walk: Grating has grid openings greater than 1/2"
along the line of traffic flow.

Provide new grating, with grid openings 1/2" max. 
along the line of traffic flow adjacent to book 
return.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3242

Main Library 2011
Severity 2

Project/Rank:
Priority 1

-02
$300,000.00Project Budget:

$5001 $500JOB

1.5'' x 6'' openings

EF04PCODE

4.5.4ADAAG

302.3ANSI

Driveway: Grating has grid openings greater than 
1/2" along the line of traffic flow.

Provide new grating, with grid openings 1/2" max. 
along the line of traffic flow.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4149

Main Library 2011
Severity 1

Project/Rank:
Priority 1

-02
$300,000.00Project Budget:
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-0-1

122 Washington Avenue
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

$2550 $1,250SF

2.2% - 6.0%

EF07NTPCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Reset portions of brick pavers.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3241

Main Library 2011Severity 3 Project/Rank:Priority 1 -02
$300,000.00Project Budget:

POT Along Lot from Nusbaum St.2
Walk

$1001 $100JOB

2.5'' openings

EF04PCODE

4.5.4ADAAG

302.3ANSI

Walk: Grating has grid openings greater than 1/2"
along the line of traffic flow.

Provide new grating, with grid openings 1/2" max. 
along the line of traffic flow.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3243

Main Library 2011
Severity 2

Project/Rank:
Priority 1

-02
$300,000.00Project Budget:

$2540 $1,000SF

2.2% - 3.4%

EF07NTPCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Reset portions of brick pavers.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4151

Main Library 2011Severity 4 Project/Rank:Priority 1 -02
$300,000.00Project Budget:

Accessible Parking Spaces3
Parking

REF

7' 8" wide

EA02AREFPCODE

4.6.3ADAAG

502.2ANSI

Accessible parking space smaller than 8' wide.

Modify parking space(s) to create accessible space.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4152

Main Library 2011Severity 4 Project/Rank:Priority 1 -02
$300,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-0-1

122 Washington Avenue
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

REF

Van acc. space: 7' wide;
Acc. aisle: 4'-7'' wide

EA02BREFPCODE

4.6.3ADAAG

502.4.2ANSI

Accessible parking space does not have 5' wide 
access aisle; 8' wide for van accessible aisle.

Modify parking aisle(s) to create accessible space 
by restriping.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3245

Main Library 2011

Severity 4

Project/Rank:

Priority 1

-02
$300,000.00Project Budget:

$12684 $8,208SF

2.2% - 3.5%

EA05PCODE

4.6.3ADAAG
Portions of accessible parking space has slope 
greater than 1/4":12" (2%).

Modify slope at accessible parking space.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3244

Main Library 2011

Severity 4

Project/Rank:

Priority 1

-02
$300,000.00Project Budget:

Walk in Front of Accessible Parking and Curb Ramp4
Curb Ramp

$1001 $100JOB

0.5'' lip

EH02DPCODE

4.7.2ADAAG
Transition from curb ramp to gutter does not have
a smooth transition.

Grind lip.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3251

Main Library 2011

Severity 4

Project/Rank:

Priority 1

-02
$300,000.00Project Budget:

$1,2501 $1,250JOB

10.4%

EH02EPCODE

4.7.2ADAAG
Maximum slope of adjoining gutters, street surface
at bottom of ramp exceeds 5% (1:20).

Modify road/gutter slopes. Demolish existing and 
provide new curb ramp.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3250

Main Library 2011

Severity 3

Project/Rank:

Priority 1

-02
$300,000.00Project Budget:
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-0-1

122 Washington Avenue
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

$2501 $250JOBEH07APCODE

4.7.7ADAAG
Detectable warning not provided where pedestrian
crosses vehicular area.

Provide detectable warning surface (i.e. inline 
truncated domes) at regular curb ramp.

•  As-Built Description:

•  Proposed Solution:

3249

Main Library 2011
Severity 3

Project/Rank:
Priority 1

-02
$300,000.00Project Budget:

Walk
REF

0.5'' change in level

EF03REFPCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/2" in accessible route.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3248

Main Library 2011
Severity 4

Project/Rank:
Priority 1

-02
$300,000.00Project Budget:

$2540 $1,000SF

2.6% - 3.8%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3246

Main Library 2011Severity 4 Project/Rank:Priority 1 -02
$300,000.00Project Budget:

REFEF10REFPCODE

4.5.2ADAAG

303ANSI

Walk: Irregular surface in pavement due to debris 
and vegetation.

Clean and refinish surface.

•  As-Built Description:

•  Proposed Solution:

3247

Main Library 2011Severity 3 Project/Rank:Priority 1 -02
$300,000.00Project Budget:

$14,108.00Main Library Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-0

122 Washington Avenue
Area: Interior Part/Floor: Lower Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Basement Office Corridors1
Accessible Route

$1004 $400LF

Shelf: 12'' protrusion at 36'' AFF

EG04APCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Provide cane-detectable railing to mark area of low
clearance at cubicle shelf.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3279

Main Library 2011

Severity 1

Project/Rank:

Priority 4

-02
$300,000.00Project Budget:

Desk
$2,5001 $2,500JOB

Knee clearance: 17'' deep

IN02PCODE

4.32.3 & .4ADAAG

902.3 & Fig. 306.3ANSI

Accessible fixed table or desk (top 28" to 34" high;
knee space at least 27" high x 19" deep x 30" wide)
not provided.

Provide new fixed accessible conference table.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3274

Main Library 2011

Severity 2

Project/Rank:

Priority 4

-02
$300,000.00Project Budget:

Door Hardware

$2508 $2,000JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

3270

Main Library 2011Severity 3 Project/Rank:Priority 4 -02
$300,000.00Project Budget:
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-0

122 Washington Avenue
Area: Interior Part/Floor: Lower Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Signage
$902 $180JOBSA10BPCODE

4.1.3(16)ADAAG
At door leading into exit stairway: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT STAIR 
UP/DOWN" sign at door.

•  As-Built Description:

•  Proposed Solution:

3271

Main Library 2011

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-02
$300,000.00Project Budget:

$1507 $1,050JOBSA13PCODE

4.1.3(16)(a)ADAAG
Existing sign designating permanent room or space
is noncompliant.

Provide compliant signage.

•  As-Built Description:

•  Proposed Solution:

3273

Main Library 2011
Severity 4

Project/Rank:
Priority 4

-02
$300,000.00Project Budget:

Sink

$1,7501 $1,750JOB

37.5'' AFF

IN06PCODE

4.24.2ADAAG

606.3ANSI

Sink rim higher than 34" above floor.

Remodel sink cabinet to lower sink.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3275

Main Library 2011Severity 4 Project/Rank:Priority 4 -02
$300,000.00Project Budget:

REFIN06AREFPCODE

4.24.3ADAAG

606.2ANSI

Sink does not have knee space min. 27" high x 19"
deep x 30" wide.

Remodel sink cabinet.

•  As-Built Description:

•  Proposed Solution:

3276

Main Library 2011Severity 2 Project/Rank:Priority 4 -02
$300,000.00Project Budget:

REF

12'' deep

IN06BREFPCODE

4.24.4ADAAG
Sink is more than 6 1/2" deep.

Provide new sink remodel and cabinet as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3278

Main Library 2011
Severity 2

Project/Rank:
Priority 4

-02
$300,000.00Project Budget:
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-0

122 Washington Avenue
Area: Interior Part/Floor: Lower Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

REFIN07REFPCODE

4.24.7ADAAG
Sink faucet controls not accessible.

Provide accessible sink faucet controls.

•  As-Built Description:

•  Proposed Solution:

3277

Main Library 2011Severity 3 Project/Rank:Priority 4 -02
$300,000.00Project Budget:

Men's Staff Restroom & Lockers2
Accessories

$1501 $150JOB

42.5'' AFF

WG03PCODE

4.19.6ADAAG

603.3ANSI

Bottom of flat, not tilted mirror more than 40" 
above floor.

Relocate or provide new accessible mirror.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3288

Main Library 2011
Severity 4

Project/Rank:
Priority 4

-02
$300,000.00Project Budget:

Door Closer

$251 $25JOB

10 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3283

Main Library 2011Severity 4 Project/Rank:Priority 4 -02
$300,000.00Project Budget:

Door Swing
$501 $50JOB

42'' from face of door

ID23APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3291

Main Library 2011

Severity 3

Project/Rank:

Priority 4

-02
$300,000.00Project Budget:
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-0

122 Washington Avenue
Area: Interior Part/Floor: Lower Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Lavatory
$1202 $240JOBWD05PCODE

4.19.4ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

3287

Main Library 2011Severity 3 Project/Rank:Priority 4 -02
$300,000.00Project Budget:

Locker Facilities
$7501 $750JOBGG03PCODE

4.35.4ADAAG
No section of bench provided adjacent to 
designated accessible locker, measuring 24” deep,
48” wide, and 18” high, and fixed to a wall along 
the longer dimension.

Provide a new bench, fixed to a wall along the 
longer dimension, close to the accessible locker.

•  As-Built Description:

•  Proposed Solution:

3285

Main Library 2011

Severity 3

Project/Rank:

Priority 4

-02
$300,000.00Project Budget:

$7501 $750JOBGG04PCODE

4.1.3(12)(a)ADAAG

905.4ANSI

Accessible locker(s) in dressing room not provided
(1% of lockers; not less than one).

Provide new locker(s) with accessible locking 
hardware that is operable with one hand and does 
not require grasping, pinching or twisting.

•  As-Built Description:

•  Proposed Solution:

3284

Main Library 2011Severity 3 Project/Rank:Priority 4 -02
$300,000.00Project Budget:

Shower
$4,0001 $4,000JOB

30'' x 36''

WF01PCODE

4.21ADAAG
Shower does not comply with ADAAG 4.21.

Provide accessible shower.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3289

Main Library 2011
Severity 3

Project/Rank:
Priority 4

-02
$300,000.00Project Budget:
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-0

122 Washington Avenue
Area: Interior Part/Floor: Lower Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Signage
$901 $90JOBSA11APCODE

4.1.3(16)(a)ADAAG
Entrance to toilet or bathing facility not identified
with ADAAG compliant signage.

Provide ADAAG compliant sign mounted 5' high 
on center on nearest adjacent wall, on latch side if a
single door (located not to cause a Braille reader to
stand within the door swing).

•  As-Built Description:

•  Proposed Solution:

3282

Main Library 2011
Severity 4

Project/Rank:
Priority 4

-02
$300,000.00Project Budget:

Toilet Stall
$12,0001 $12,000JOB

42'' wide

WB06NTPCODE

4.17.3ADAAG

604.8.2ANSI

Toilet stall less than 60" wide.

Demolish walls and remodel to provide accessible 
stall (alternate stalls 36" x 69" or 48" x 69" not 
recommended).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3286

Main Library 2011Severity 2 Project/Rank:Priority 4 -02
$300,000.00Project Budget:

Women's Staff Restroom & Lockers3
Door Closer

$251 $25JOB

10 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3293

Main Library 2011Severity 4 Project/Rank:Priority 4 -02
$300,000.00Project Budget:

Door Swing
$5001 $500JOB

Door width + 12''

ID23NTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Change latch to hinge side and door swing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3294

Main Library 2011

Severity 4

Project/Rank:

Priority 4

-02
$300,000.00Project Budget:
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-0

122 Washington Avenue
Area: Interior Part/Floor: Lower Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Lavatory
$1,5001 $1,500JOB

28.5'' high

WD03APCODE

4.19.2ADAAG
Wheelchair clearance under lavatory apron or 
lavatory counter front edge less than 29" high.

Remount compliant fixture to accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3302

Main Library 2011

Severity 3

Project/Rank:

Priority 4

-02
$300,000.00Project Budget:

$1202 $240JOBWD05PCODE

4.19.4ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

3297

Main Library 2011Severity 3 Project/Rank:Priority 4 -02
$300,000.00Project Budget:

$6001 $600JOBWD06PCODE

4.19.5ADAAG

606.4ANSI

Lavatory: Accessible faucet (lever-operated, push-
type or electronically controlled) not provided at 
otherwise accessible lavatory.

Provide accessible faucet at accessible lavatory.

•  As-Built Description:

•  Proposed Solution:

3301

Main Library 2011
Severity 3

Project/Rank:
Priority 4

-02
$300,000.00Project Budget:

Locker Facilities
$7501 $750JOBGG03PCODE

4.35.4ADAAG
No section of bench provided adjacent to 
designated accessible locker, measuring 24” deep,
48” wide, and 18” high, and fixed to a wall along 
the longer dimension.

Provide a new bench, fixed to a wall along the 
longer dimension, close to the accessible locker.

•  As-Built Description:

•  Proposed Solution:

3296

Main Library 2011

Severity 3

Project/Rank:

Priority 4

-02
$300,000.00Project Budget:
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-0

122 Washington Avenue
Area: Interior Part/Floor: Lower Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

$7501 $750JOBGG04PCODE

4.1.3(12)(a)ADAAG

905.4ANSI

Accessible locker(s) in dressing room not provided
(1% of lockers; not less than one).

Provide new locker(s) with accessible locking 
hardware that is operable with one hand and does 
not require grasping, pinching or twisting.

•  As-Built Description:

•  Proposed Solution:

3295

Main Library 2011Severity 3 Project/Rank:Priority 4 -02
$300,000.00Project Budget:

Shower
$4,0001 $4,000JOB

32'' x 37''

WF01PCODE

4.21ADAAG
Shower does not comply with ADAAG 4.21.

Provide accessible shower.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3299

Main Library 2011
Severity 3

Project/Rank:
Priority 4

-02
$300,000.00Project Budget:

REF

5'' curb

WF04REFPCODE

4.21.7ADAAG

608.7ANSI

Curb or threshold at shower more than 1/2".

Provide new or modify present shower threshold.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3300

Main Library 2011Severity 1 Project/Rank:Priority 4 -02
$300,000.00Project Budget:

Signage
$901 $90JOBSA11APCODE

4.1.3(16)(a)ADAAG
Entrance to toilet or bathing facility not identified
with ADAAG compliant signage.

Provide ADAAG compliant sign mounted 5' high 
on center on nearest adjacent wall, on latch side if a
single door (located not to cause a Braille reader to
stand within the door swing).

•  As-Built Description:

•  Proposed Solution:

3292

Main Library 2011
Severity 4

Project/Rank:
Priority 4

-02
$300,000.00Project Budget:
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-0

122 Washington Avenue
Area: Interior Part/Floor: Lower Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Toilet Stall
$12,0001 $12,000JOB

41'' wide

WB06PCODE

4.17.3ADAAG

604.8.2ANSI

Toilet stall less than 60" wide; multiple compliance
violations.

Remodel area to provide new accessible restroom

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3303

Main Library 2011
Severity 2

Project/Rank:
Priority 4

-02
$300,000.00Project Budget:

$46,390.00Main Library Interior Lower FloorTotal Costs for: Area:
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-1

122 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Main Entrance Vestibule1
Brochure Bins

$1001 $100JOB

12 - 60'' AFF

IN08NTPCODE

4.2.5 & 6ADAAG

308.2.1ANSI

Magazine rack mounted above accessible height. 
(48" for front approach or 54" for side approach).

Relocate/remount magazine rack at accessible 
height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3308

Main Library 2011
Severity 2

Project/Rank:
Priority 1

-02
$300,000.00Project Budget:

Door
$1001 $100JOB

9''

ID06PCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Provide 10" min. "kick plate" covering width of 
door when altering area.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3307

Main Library 2011

Severity 3

Project/Rank:

Priority 5

-02
$300,000.00Project Budget:

Door Closer

$254 $100JOB

6 - 15 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3309

Main Library 2011Severity 3 Project/Rank:Priority 1 -02
$300,000.00Project Budget:

Door Pair
REF

29'' clear opening width

ID08AREFPCODE

4.13.4ADAAG
Pair of doors on accessible route has less than 32"
clear opening width with one leaf open at 90°.

Repair automatic door opener button.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3304

Main Library 2011

Severity 3

Project/Rank:

Priority 1

-02
$300,000.00Project Budget:
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-1

122 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

3306

Main Library 2011
Severity 3

Project/Rank:
Priority 5

-02
$300,000.00Project Budget:

Signage
$901 $90JOBSA10ANTPCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
mounted on door.

Relocate "EXIT" sign.

•  As-Built Description:

•  Proposed Solution:

3305

Main Library 2011

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-02
$300,000.00Project Budget:

$901 $90JOBSA10EPCODE

4.1.3(16)ADAAG
At door leading to horizontal exit: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "TO EXIT" sign at 
door.

•  As-Built Description:

•  Proposed Solution:

3310

Main Library 2011

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-02
$300,000.00Project Budget:

Main Lobby2
Alarm Signal

$1001 $100JOBIC05DPCODE

4.28.3(6)ADAAG
Visual signal (strobe) is mounted on the ceiling, 
less than 6" below the ceiling  (if the intensity is 
increased to penetrate smoke, a shorter dimension
may be permitted by the authority having 
jurisdiction).

Install extension piece for signal device.

•  As-Built Description:

•  Proposed Solution:

3311

Main Library 2011

Severity 3

Project/Rank:

Priority 3

22IBC

-02
$300,000.00Project Budget:
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-1

122 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Desk
$5001 $500JOB

Knee clearance of counter: 29.5'' wide

IN02NTPCODE

4.32.3 & .4ADAAG

902.3 & Fig. 306.3ANSI

Lowered counter adjacent to self checkout PC (top
28" to 34" high; knee space at least 27" high x 19"
deep x 30" wide) not provided."

Modify existing table or desk to be accessible .

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3314

Main Library 2011

Severity 2

Project/Rank:

Priority 1

-02
$300,000.00Project Budget:

REF

No knee clearance

IN02REFPCODE

4.32.3 & .4ADAAG

902.3 & Fig. 306.3ANSI

At self check out PC station:  (top 28" to 34" high;
knee space at least 27" high x 19" deep x 30" wide)
not provided."

Relocate to adjacent lowered counter.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3313

Main Library 2011

Severity 2

Project/Rank:

Priority 1

-02
$300,000.00Project Budget:

Public Counter

$1502 $300JOB

36'' - 39.5'' high

IN03NTPCODE

7.2(2)ADAAG

904.3.1ANSI

Information and circulation counter (stand-up): 
Accessible section min. 36" length and 36" max. 
height not provided.

Provide auxiliary shelf, clipboard, or table as 
equivalent facilitation.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3312

Main Library 2011

Severity 4

Project/Rank:

Priority 1

-02
$300,000.00Project Budget:

Entry from Parking Lot3
Door Closer

$251 $25JOB

7 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3316

Main Library 2011Severity 4 Project/Rank:Priority 1 -02
$300,000.00Project Budget:
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-1

122 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Door Pair
$1,5001 $1,500JOB

29.5'' clear opening width

ID08ANTPCODE

4.13.4ADAAG
Pair of doors on accessible route has less than 32"
clear opening width with one leaf open at 90°.

Repair automatic door opener button.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3317

Main Library 2011

Severity 3

Project/Rank:

Priority 1

-02
$300,000.00Project Budget:

Door Stopper
$252 $50JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

3315

Main Library 2011
Severity 3

Project/Rank:
Priority 5

-02
$300,000.00Project Budget:

Signage

$901 $90JOBSA10EPCODE

4.1.3(16)ADAAG
At door leading to horizontal exit: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "TO EXIT" sign at 
door.

•  As-Built Description:

•  Proposed Solution:

3318

Main Library 2011

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-02
$300,000.00Project Budget:

Computer Area4
Non-Fixed Desk

$1502 $300JOB

Knee clearance: 26'' high

IN02APCODE

4.32.3 & .4ADAAG

902.3 & Fig. 306.3ANSI

At database and research station; Accessible non-
fixed table or desk (top 28" to 34" high; knee space
at least 27" high x 19" deep x 30" wide) not 
provided.

Modify table to provide required knee clearance at 
database and research station.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3319

Main Library 2011

Severity 2

Project/Rank:

Priority 2

-02
$300,000.00Project Budget:
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-1

122 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Reach Range
$1001 $100JOB

Change machine: 53'' AFF

IE01PCODE

4.2.5ADAAG

308.2.1ANSI

Reach height to control or access point, where only
forward approach is available, exceeds 48" or is 
less than 15".

Modify equipment or mounting.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3320

Main Library 2011

Severity 4

Project/Rank:

Priority 2

-02
$300,000.00Project Budget:

Microfilm and Study Area5
Desk

$2,5001 $2,500JOB

No knee clearance

IN02PCODE

4.32.3 & .4ADAAG

902.3 & Fig. 306.3ANSI

Accessible fixed table or desk (top 28" to 34" high;
knee space at least 27" high x 19" deep x 30" wide)
not provided.

Provide new fixed accessible table or desk at 
microfilm station.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3322

Main Library 2011

Severity 2

Project/Rank:

Priority 2

-02
$300,000.00Project Budget:

Non-Fixed Desk

$1,6001 $1,600JOB

Knee clearance: 26'' high

IN02APCODE

4.32.3 & .4ADAAG

902.3 & Fig. 306.3ANSI

Recommended only: Accessible non-fixed table or
desk (top 28" to 34" high; knee space at least 27" 
high x 19" deep x 30" wide) not provided.

Provide table or desk with accessible dimensions 
when purchasing new furniture.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3321

Main Library 2011

Severity 2

Project/Rank:

Priority 2

-02
$300,000.00Project Budget:

Ramp to Reading Room6
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-1

122 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Handrail
$7530 $2,250LF

2'' wide

ED03PCODE

4.26.2ADAAG

505.7ANSI

Standard handrail:  Gripping section narrower than
1-1/4" or wider than 1-1/2".

Provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3325

Main Library 2011
Severity 3

Project/Rank:
Priority 2

-02
$300,000.00Project Budget:

4 REFED05REFPCODE

4.8.5(2)ADAAG

505.10ANSI

Ramp handrail does not extend horizontally 12" 
past top and / or bottom of ramp.

Provide ramp handrail extension (cost for each 
extension piece).

•  As-Built Description:

•  Proposed Solution:

3326

Main Library 2011Severity 4 Project/Rank:Priority 2 -02
$300,000.00Project Budget:

Ramp

$10025 $2,500SF

8.4% - 9.9%

EB02PCODE

4.8.2ADAAG
Slope greater than 1:12 (8.3%) at middle portion of
ramp.

Demolish existing and provide new ramp with 
handrails.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3323

Main Library 2011

Severity 4

Project/Rank:

Priority 2

-02
$300,000.00Project Budget:

REFEB14REFPCODE

4.8.7ADAAG

405.9.2ANSI

Ramp: No curb (2" minimum height) or wheel 
guide (centered approx. 3" above surface of ramp)
at sides of ramp.

Provide 2" minimum curb or wheel guide.

•  As-Built Description:

•  Proposed Solution:

3324

Main Library 2011
Severity 3

Project/Rank:
Priority 2

-02
$300,000.00Project Budget:

Copy Station Adjacent to Ramp7
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-1

122 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Electrical
$501 $50JOB

22'' wide

IC06ANTPCODE

4.1.2(12) &[4.1.3(13)]
&[4.27.2]

ADAAG
Clear floor space is not 30" x 48" minimum at all 
switches, outlets and other controls.

Relocate existing furniture/obstructions.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3327

Main Library 2011

Severity 1

Project/Rank:

Priority 2

-02
$300,000.00Project Budget:

Drinking Fountain and Stairs to Lower Nonfiction Area8
Accessible Route

$1001 $100JOB

Fire extinguisher cabinet: 6.5'' protrusion
at 39'' AFF

EG04PCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3333

Main Library 2011

Severity 3

Project/Rank:

Priority 2

-02
$300,000.00Project Budget:

Drinking Fountain

$5001 $500JOBIA05CPCODE

4.4.1ADAAG

307.4ANSI

Drinking fountain lacks protection for visually 
impaired persons.

Provide cane-detectable rails.

•  As-Built Description:

•  Proposed Solution:

3328

Main Library 2011Severity 3 Project/Rank:Priority 3 -02
$300,000.00Project Budget:

Handrail
$758 $600LF

33'' AFF

ED02PCODE

4.9.4(5)ADAAG

505.4ANSI

Handrail gripping surface top not mounted 
between 34" and 38" above ramp surface or stair 
nosings.

Remove existing and provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3330

Main Library 2011

Severity 4

Project/Rank:

Priority 3

-02
$300,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.334



Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-1

122 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

4 REFED06REFPCODE

4.9.4(2)ADAAG

505.10ANSI

Stair handrail does not extend horizontally 12" 
minimum beyond top nosing, and one tread width 
sloped, plus 12" minimum horizontally beyond the
bottom nosing.

Extend stair handrail at top and bottom (cost for 
each extension piece).

•  As-Built Description:

•  Proposed Solution:

3329

Main Library 2011

Severity 3

Project/Rank:

Priority 3

-02
$300,000.00Project Budget:

Stairway
$1413 $182LFII02BPCODE

504.5ANSI
Stairs: There is no 2" wide contrasting color strip 
1" from nosing on top & bottom treads.

Provide 2" wide contrasting color strip 1" from 
nosing on top & bottom treads when altering area.

•  As-Built Description:

•  Proposed Solution:

3331

Main Library 2011
Severity 3

Project/Rank:
Priority 5

-02
$300,000.00Project Budget:

$1,6001 $1,600JOB

10.5'' wide

II02EPCODE

4.9.2ADAAG

504.2ANSI

Stair tread width less than 11", measured 
horizontally from nosing to nosing.

Rebuild stair as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3332

Main Library 2011
Severity 4

Project/Rank:
Priority 2

-02
$300,000.00Project Budget:

Lower Nonfiction Area and Reading Room9
Accessible Route

$1005 $500JOB

Light fixture: 6'' protrusion at 77'' AFF

EG04PCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3335

Main Library 2011

Severity 3

Project/Rank:

Priority 2

-02
$300,000.00Project Budget:
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-1

122 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Alarm Signal
$1001 $100JOBIC05DPCODE

4.28.3(6)ADAAG
Visual signal (strobe) is mounted on the ceiling, 
less than 6" below the ceiling  (if the intensity is 
increased to penetrate smoke, a shorter dimension
may be permitted by the authority having 
jurisdiction).

Install extension piece for signal device.

•  As-Built Description:

•  Proposed Solution:

3342

Main Library 2011

Severity 3

Project/Rank:

Priority 3

22IBC

-02
$300,000.00Project Budget:

Desk
$2,5002 $5,000JOB

Dictionary stand: 42'' high top;
Tele sensory: 25'' high knee clearance

IN02PCODE

4.32.3 & .4ADAAG

902.3 & Fig. 306.3ANSI

Accessible fixed table or desk (top 28" to 34" high;
knee space at least 27" high x 19" deep x 30" wide)
not provided.

Provide new fixed accessible table or desk.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3337

Main Library 2011

Severity 2

Project/Rank:

Priority 2

-02
$300,000.00Project Budget:

Door

$2001 $200JOBID06ANTPCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Install kick plate at bottom 10" of door to cover 
floor latch and floor latch rods.

•  As-Built Description:

•  Proposed Solution:

3340

Main Library 2011
Severity 3

Project/Rank:
Priority 5

-02
$300,000.00Project Budget:

Door Swing
$2,6001 $2,600JOB

Door width + 0''

ID24BPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Provide relocated new door and frame; remodel 
walls as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3339

Main Library 2011

Severity 2

Project/Rank:

Priority 2

-02
$300,000.00Project Budget:
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-1

122 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Non-Fixed Desk
$1,6003 $4,800JOB

Knee clearance: 26'' high

IN02APCODE

4.32.3 & .4ADAAG

902.3 & Fig. 306.3ANSI

Recommended only: Accessible non-fixed table or
desk (top 28" to 34" high; knee space at least 27" 
high x 19" deep x 30" wide) not provided in each 
area.

Provide table or desk with accessible dimensions 
when purchasing new furniture.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3336

Main Library 2011

Severity 2

Project/Rank:

Priority 2

-02
$300,000.00Project Budget:

Open Stack
$3008 $2,400JOB

28'' - 32.5'' wide to floor heater

BB01PCODE

8.5ADAAG

403.5ANSI

Open stacks (i.e. public use) do not have min. 
36" (44" preferred) wide aisles.

Enlarge open stack aisles to 44" wide and/or end of
aisles to 36" along west wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3334

Main Library 2011
Severity 2

Project/Rank:
Priority 2

-02
$300,000.00Project Budget:

Signage

$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

3338

Main Library 2011

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-02
$300,000.00Project Budget:

Women's Accessible Restroom10
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-1

122 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Accessible Route
$1002 $200JOB

Shelf: 10'' protrusion at 34'' AFF;
PTD: 8.5'' protrusion at 42'' AFF

EG04PCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3346

Main Library 2011

Severity 2

Project/Rank:

Priority 3

-02
$300,000.00Project Budget:

Door Clearance
$2,6001 $2,600JOB

31'' clear opening width

ID01PCODE

4.13.5ADAAG

404.2.2ANSI

Door on accessible route has less than 32" clear 
opening width when 90° open.

Provide new, larger door and frame with new 
accessible hardware.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3344

Main Library 2011
Severity 3

Project/Rank:
Priority 3

-02
$300,000.00Project Budget:

Door Closer

$251 $25JOB

8 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3343

Main Library 2011Severity 4 Project/Rank:Priority 3 -02
$300,000.00Project Budget:

Door Swing
REF

52'' from face of door to shelf

ID27AREFPCODE

Fig. 25(c)ADAAG

404.2.3.1ANSI

Latch approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 24" x 48" or 54" if door has closer.

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3345

Main Library 2011

Severity 3

Project/Rank:

Priority 3

-02
$300,000.00Project Budget:
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-1

122 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Grab Bars
$2601 $260JOB

Extends 48'' from rear wall

WB07APCODE

Fig. 29(b)ADAAG

604.5.1ANSI

Side grab bar less than 42" long, or located more 
than 12 inches max. from the rear wall, or 
extending less than 54" from rear wall.

Provide or relocate accessible side grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3351

Main Library 2011

Severity 2

Project/Rank:

Priority 3

-02
$300,000.00Project Budget:

$3401 $340JOB

Extends 37'' from side wall

WB07BPCODE

4.17.6ADAAG

604.5.2ANSI

Rear grab bar less than 36" long, or extends 
more/less than 42" from side wall (best practice: 
new ADA-ABA guidelines).

Provide accessible rear grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3352

Main Library 2011

Severity 2

Project/Rank:

Priority 3

-02
$300,000.00Project Budget:

Lavatory

$2,1001 $2,100JOB

15.5'' from wall

WD09PCODE

Fig. 31ADAAG
Front edge of  lavatory or counter less than 17" 
from wall.

Situate front edge of lavatory or counter 17" from 
wall. Reroute plumbing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3348

Main Library 2011

Severity 4

Project/Rank:

Priority 3

-02
$300,000.00Project Budget:

Water Closet
$5001 $500JOB

19.5'' o.c.

WB02CPCODE

Fig. 28ADAAG
Water closet not 18" from near side wall to center 
line of water closet (proposed new ADAAG: 
16"-18").

Relocate existing water closet and plumbing, 
remount with offset closet flange to provide 18" 
from side wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3349

Main Library 2011

Severity 4

Project/Rank:

Priority 3

-02
$300,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.339



Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-1

122 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

$1,4001 $1,400JOB

19.5'' AFF

WB08PCODE

4.16.3ADAAG

604.4ANSI

Height of water closet seat less than 17" or more 
than 19" from floor.

Provide new accessible water closet.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3350

Main Library 2011
Severity 4

Project/Rank:
Priority 3

-02
$300,000.00Project Budget:

Men's Accessible Restroom11
Accessible Route

$1002 $200JOB

Shelf: 10'' protrusion at 34'' AFF;
PTD: 8.5'' protrusion at 44'' AFF

EG04PCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3357

Main Library 2011

Severity 2

Project/Rank:

Priority 3

-02
$300,000.00Project Budget:

Accessories

$1001 $100JOB

SD: 58''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3359

Main Library 2011

Severity 2

Project/Rank:

Priority 3

-02
$300,000.00Project Budget:

Coat Hook
$501 $50JOB

65'' AFF

WG03APCODE

4.2.5ADAAG

308.2 & 604.11ANSI

Accessible coat hook not within reach range.

Adjust existing or provide new coat hook at 
maximum 48" height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3356

Main Library 2011Severity 2 Project/Rank:Priority 3 -02
$300,000.00Project Budget:
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-1

122 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Door Clearance
$2,6001 $2,600JOB

31'' clear opening width

ID01PCODE

4.13.5ADAAG

404.2.2ANSI

Door on accessible route has less than 32" clear 
opening width when 90° open.

Provide new, larger door and frame with new 
accessible hardware.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3365

Main Library 2011
Severity 3

Project/Rank:
Priority 3

-02
$300,000.00Project Budget:

Door Closer
$251 $25JOB

11 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3355

Main Library 2011Severity 3 Project/Rank:Priority 3 -02
$300,000.00Project Budget:

Door Swing

$5,0001 $5,000JOB

Door width + 9''

ID23CPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Provide power door operator.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3354

Main Library 2011

Severity 3

Project/Rank:

Priority 3

-02
$300,000.00Project Budget:

REF

Door width + 9.5''

ID24CREFPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Provide door operator.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3353

Main Library 2011

Severity 4

Project/Rank:

Priority 3

-02
$300,000.00Project Budget:
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-1

122 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Grab Bars
$2601 $260JOB

Extends 48'' from rear wall

WB07APCODE

Fig. 29(b)ADAAG

604.5.1ANSI

Side grab bar less than 42" long, or located more 
than 12 inches max. from the rear wall, or 
extending less than 54" from rear wall.

Provide or relocate accessible side grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3362

Main Library 2011

Severity 2

Project/Rank:

Priority 3

-02
$300,000.00Project Budget:

$3401 $340JOB

Extends 40.5'' from side wall

WB07BPCODE

4.17.6ADAAG

604.5.2ANSI

Rear grab bar less than 36" long, or extends 
more/less than 42" from side wall (best practice: 
new ADA-ABA guidelines).

Provide accessible rear grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3363

Main Library 2011

Severity 4

Project/Rank:

Priority 3

-02
$300,000.00Project Budget:

Lavatory

$2,1001 $2,100JOB

15.5'' from wall

WD09PCODE

Fig. 31ADAAG
Front edge of  lavatory or counter less than 17" 
from wall.

Situate front edge of lavatory or counter 17" from 
wall. Reroute plumbing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3358

Main Library 2011

Severity 4

Project/Rank:

Priority 3

-02
$300,000.00Project Budget:

Water Closet
$5001 $500JOB

19'' o.c.

WB02CPCODE

Fig. 28ADAAG
Water closet not 18" from near side wall to center 
line of water closet (proposed new ADAAG: 
16"-18").

Relocate existing water closet and plumbing, 
remount with offset closet flange to provide 18" 
from side wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3361

Main Library 2011

Severity 4

Project/Rank:

Priority 3

-02
$300,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.342



Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-1

122 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

$5001 $500JOBWB10PCODE

4.16.5ADAAG
Flush Control: Operating handle not mounted 
toward wide side of stall.

Replace flush control with properly mounted 
accessible type, or install sensor flush.

•  As-Built Description:

•  Proposed Solution:

3360

Main Library 2011
Severity 3

Project/Rank:
Priority 3

-02
$300,000.00Project Budget:

Elevator in Main Lobby12
Elevator

$9801 $980JOB

1/16''

IK07APCODE

4.10.12(1)ADAAG

407.4.6.2.1ANSI

Elevator control panel buttons less than 3/4" 
minimum dimension and/or not raised at least 1/8".

Provide new elevator control panel buttons.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3366

Main Library 2011
Severity 3

Project/Rank:
Priority 1

-02
$300,000.00Project Budget:

$501 $50JOBIK07EPCODE

4.10.12(2)ADAAG
The button for the main entry floor is not 
designated by a raised star.

Provide a raise star to the left of the main entry 
floor button located on the control panel.

•  As-Built Description:

•  Proposed Solution:

3367

Main Library 2011
Severity 3

Project/Rank:
Priority 1

-02
$300,000.00Project Budget:

Central Stairs13
Handrail

$7548 $3,600LF

2'' wide

ED03PCODE

4.26.2ADAAG

505.7ANSI

Standard handrail:  Gripping section narrower than
1-1/4" or wider than 1-1/2".

Provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3370

Main Library 2011
Severity 3

Project/Rank:
Priority 2

-02
$300,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.343



Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-1

122 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

REFED06REFPCODE

4.9.4(2)ADAAG

505.10ANSI

Stair handrail does not extend horizontally 12" 
minimum beyond top nosing, and one tread width 
sloped, plus 12" minimum horizontally beyond the
bottom nosing.

Extend stair handrail at top and bottom (cost for 
each extension piece).

•  As-Built Description:

•  Proposed Solution:

3371

Main Library 2011

Severity 3

Project/Rank:

Priority 2

-02
$300,000.00Project Budget:

Stairway
32 REFII02BREFPCODE

504.5ANSI
Stairs: There is no 2" wide contrasting color strip 
1" from nosing on top & bottom treads.

Provide 2" wide contrasting color strip 1" from 
nosing on top & bottom treads when altering area.

•  As-Built Description:

•  Proposed Solution:

3368

Main Library 2011
Severity 3

Project/Rank:
Priority 5

-02
$300,000.00Project Budget:

$7588 $6,600LF

10.5'' wide

II02EPCODE

4.9.2ADAAG

504.2ANSI

Stair tread width less than 11", measured 
horizontally from nosing to nosing.

Rebuild stair as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3369

Main Library 2011
Severity 4

Project/Rank:
Priority 2

-02
$300,000.00Project Budget:

Stairs to Administration Offices14
Handrail

REF

33'' AFF

ED02REFPCODE

4.9.4(5)ADAAG

505.4ANSI

Handrail gripping surface top not mounted 
between 34" and 38" above ramp surface or stair 
nosings.

Remove existing and provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3373

Main Library 2011

Severity 4

Project/Rank:

Priority 2

-02
$300,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.344



Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-1

122 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

$7584 $6,300LF

1.75'' wide

ED03PCODE

4.26.2ADAAG

505.7ANSI

Standard handrail:  Gripping section narrower than
1-1/4" or wider than 1-1/2".

Provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3372

Main Library 2011
Severity 4

Project/Rank:
Priority 2

-02
$300,000.00Project Budget:

REFED06REFPCODE

4.9.4(2)ADAAG

505.10ANSI

Stair handrail does not extend horizontally 12" 
minimum beyond top nosing, and one tread width 
sloped, plus 12" minimum horizontally beyond the
bottom nosing.

Extend stair handrail at top and bottom (cost for 
each extension piece).

•  As-Built Description:

•  Proposed Solution:

3375

Main Library 2011

Severity 3

Project/Rank:

Priority 2

-02
$300,000.00Project Budget:

Stairway

$1416 $224LFII02BPCODE

504.5ANSI
Stairs: There is no 2" wide contrasting color strip 
1" from nosing on top & bottom treads.

Provide 2" wide contrasting color strip 1" from 
nosing on top & bottom treads when altering area.

•  As-Built Description:

•  Proposed Solution:

3374

Main Library 2011
Severity 3

Project/Rank:
Priority 5

-02
$300,000.00Project Budget:

Fiction and New Books Section15
Alarm Signal

$1001 $100JOBIC05DPCODE

4.28.3(6)ADAAG
Visual signal (strobe) is mounted on the ceiling, 
less than 6" below the ceiling  (if the intensity is 
increased to penetrate smoke, a shorter dimension
may be permitted by the authority having 
jurisdiction).

Install extension piece for signal device.

•  As-Built Description:

•  Proposed Solution:

3383

Main Library 2011

Severity 3

Project/Rank:

Priority 3

22IBC

-02
$300,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.345



Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-1

122 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Door Hardware
$2501 $250JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

3381

Main Library 2011Severity 3 Project/Rank:Priority 4 -02
$300,000.00Project Budget:

Non-Fixed Desk
$1,6001 $1,600JOB

Knee clearance: 26'' high

IN02APCODE

4.32.3 & .4ADAAG

902.3 & Fig. 306.3ANSI

Recommended only: Accessible non-fixed table or
desk (top 28" to 34" high; knee space at least 27" 
high x 19" deep x 30" wide) not provided.

Provide table or desk with accessible dimensions 
when purchasing new furniture.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3376

Main Library 2011

Severity 2

Project/Rank:

Priority 2

-02
$300,000.00Project Budget:

Open Stack

$3007 $2,100JOB

30'' wide

BB01NTPCODE

8.5ADAAG

403.5ANSI

Open stacks (i.e. public use) do not have min. 
36" (44" preferred) wide aisles.

Relocate/rearrange open stack aisles to 44" wide 
and/or end of aisles to 36".

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3377

Main Library 2011
Severity 2

Project/Rank:
Priority 2

-02
$300,000.00Project Budget:

$6007 $4,200JOB

24'' wide

BB01NTPCODE

8.5ADAAG

403.5ANSI

Open stacks (i.e. public use) do not have min. 
36" (44" preferred) wide aisles.

Provide smaller book shelves.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3380

Main Library 2011
Severity 1

Project/Rank:
Priority 2

-02
$300,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.346



Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-1

122 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Signage
$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

3378

Main Library 2011

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-02
$300,000.00Project Budget:

Southwest Reading Room16
Alarm Signal

$1001 $100JOBIC05DPCODE

4.28.3(6)ADAAG
Visual signal (strobe) is mounted on the ceiling, 
less than 6" below the ceiling  (if the intensity is 
increased to penetrate smoke, a shorter dimension
may be permitted by the authority having 
jurisdiction).

Install extension piece for signal device.

•  As-Built Description:

•  Proposed Solution:

3386

Main Library 2011

Severity 3

Project/Rank:

Priority 3

22IBC

-02
$300,000.00Project Budget:

Desk

$2,5001 $2,500JOB

Dictionary station: 43'' high top

IN02PCODE

4.32.3 & .4ADAAG

902.3 & Fig. 306.3ANSI

Accessible fixed table or desk (top 28" to 34" high;
knee space at least 27" high x 19" deep x 30" wide)
not provided.

Provide new fixed accessible table or desk.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3388

Main Library 2011

Severity 3

Project/Rank:

Priority 2

-02
$300,000.00Project Budget:

Door
$2002 $400JOBID06ANTPCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Install kick plate at bottom 10" of door to cover 
floor latch and floor latch rods.

•  As-Built Description:

•  Proposed Solution:

3391

Main Library 2011
Severity 3

Project/Rank:
Priority 5

-02
$300,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.347



Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-1

122 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

$4030 $1,200SF

3.9%

ID11PCODE

4.13.6ADAAG
Surface of required maneuvering clearance at exit
door slopes more than 1/4":12" (2.0%).

Modify surface slope at door.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3392

Main Library 2011

Severity 4

Project/Rank:

Priority 2

-02
$300,000.00Project Budget:

Door Clearance
REF

29'' clear opening width

ID01REFPCODE

4.13.5ADAAG
Door on accessible route has less than 32" clear 
opening width when 90° open.

Provide new, larger door and frame with new 
accessible hardware.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3389

Main Library 2011

Severity 3

Project/Rank:

Priority 2

-02
$300,000.00Project Budget:

Door Pair

$1,5001 $1,500JOB

29'' clear opening width

ID08APCODE

4.13.4ADAAG
Pair of doors on accessible route has less than 32"
clear opening width with one leaf open at 90°.

Provide new door leaves, unequal in width, to 
existing frame for pair of doors.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3384

Main Library 2011

Severity 3

Project/Rank:

Priority 2

-02
$300,000.00Project Budget:

Non-Fixed Desk
$1,6001 $1,600JOB

Knee clearance: 14'' deep

IN02APCODE

4.32.3 & .4ADAAG

902.3 & Fig. 306.3ANSI

Recommended only: Accessible non-fixed table 
(top 28" to 34" high; knee space at least 27" high x
19" deep x 30" wide) not provided.

Provide table or desk with accessible dimensions 
when purchasing new furniture.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3387

Main Library 2011

Severity 2

Project/Rank:

Priority 2

-02
$300,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.348



Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-1

122 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Route Sign
$1701 $170JOBSA20PCODE

35.163(b)ADAAG
No sign by inaccessible route directing persons to 
an accessible route.

Provide directional sign to accessible 
route/entrance.

•  As-Built Description:

•  Proposed Solution:

3390

Main Library 2011
Severity 4

Project/Rank:
Priority 4

-02
$300,000.00Project Budget:

Ramp to Book Shelves and Exit17
Handrail

REF

32'' AFF

ED02REFPCODE

4.9.4(5)ADAAG

505.4ANSI

Handrail gripping surface top not mounted 
between 34" and 38" above ramp surface or stair 
nosings.

Remove existing and provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3397

Main Library 2011

Severity 3

Project/Rank:

Priority 4

-02
$300,000.00Project Budget:

$7530 $2,250LF

1.75'' wide

ED03APCODE

4.26.2ADAAG

505.7ANSI

Ornamental handrail:  Gripping section narrower 
than 1-1/4" or wider than 1-1/2".

Provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3394

Main Library 2011
Severity 4

Project/Rank:
Priority 4

-02
$300,000.00Project Budget:

REFED05REFPCODE

4.8.5(2)ADAAG

505.10ANSI

Ramp handrail does not extend horizontally 12" 
past top and / or bottom of ramp.

Provide ramp handrail extension (cost for each 
extension piece).

•  As-Built Description:

•  Proposed Solution:

3395

Main Library 2011Severity 4 Project/Rank:Priority 4 -02
$300,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.349



Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-1

122 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Ramp
$10015 $1,500SF

9.1%

EB02PCODE

4.8.2ADAAG
Slope greater than 1:12 (8.3%) at upper portion of 
ramp.

Demolish existing and provide new ramp with 
handrails.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3393

Main Library 2011

Severity 4

Project/Rank:

Priority 4

-02
$300,000.00Project Budget:

$1715 $255LFEB14PCODE

4.8.7ADAAG

405.9.2ANSI

No curb (2" minimum height) or wheel guide 
(centered approx. 3" above surface of ramp) at 
sides of ramp.

Provide 2" minimum curb or wheel guide.

•  As-Built Description:

•  Proposed Solution:

3396

Main Library 2011
Severity 3

Project/Rank:
Priority 4

-02
$300,000.00Project Budget:

Stairs to Book Shelves and Exit18
Handrail

$954 $380LFED01PCODE

4.8.5 & 4.9.4ADAAG

505.2ANSI

Handrail not provided at stairs or ramp, required 
on both sides (not required at curb ramps or 
adjacent to seating areas).

Provide new handrail for each side including 
extensions.

•  As-Built Description:

•  Proposed Solution:

3400

Main Library 2011
Severity 2

Project/Rank:
Priority 4

-02
$300,000.00Project Budget:

REF

32'' AFF

ED02REFPCODE

4.9.4(5)ADAAG

505.4ANSI

Handrail gripping surface top not mounted 
between 34" and 38" above ramp surface or stair 
nosings.

Remove existing and provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3402

Main Library 2011

Severity 3

Project/Rank:

Priority 4

-02
$300,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.350



Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-1

122 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

$754 $300LF

1.75'' wide

ED03PCODE

4.26.2ADAAG

505.7ANSI

Standard handrail:  Gripping section narrower than
1-1/4" or wider than 1-1/2".

Provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3401

Main Library 2011
Severity 4

Project/Rank:
Priority 4

-02
$300,000.00Project Budget:

REF

5'' - 11'' extensions

ED06REFPCODE

4.9.4(2)ADAAG

505.10ANSI

Stair handrail does not extend horizontally 12" 
minimum beyond top nosing, and one tread width 
sloped, plus 12" minimum horizontally beyond the
bottom nosing.

Extend stair handrail at top and bottom (cost for 
each extension piece).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3403

Main Library 2011

Severity 3

Project/Rank:

Priority 4

-02
$300,000.00Project Budget:

Stairway

$148 $112LFII02BPCODE

504.5ANSI
Stairs: There is no 2" wide contrasting color strip 
1" from nosing on top & bottom treads.

Provide 2" wide contrasting color strip 1" from 
nosing on top & bottom treads when altering area.

•  As-Built Description:

•  Proposed Solution:

3398

Main Library 2011
Severity 3

Project/Rank:
Priority 5

-02
$300,000.00Project Budget:

$168 $128LFII02CPCODE

4.9.3ADAAG

504.5ANSI

Stair nosings project more than 1-1/2" past face of
riser and/or not beveled on underside 60° min. 
from horizontal.

Modify stair nosings.

•  As-Built Description:

•  Proposed Solution:

3399

Main Library 2011
Severity 3

Project/Rank:
Priority 4

-02
$300,000.00Project Budget:

Staff Area19

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.351



Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-1

122 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Door Closer
$254 $100JOB

6 - 8 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3406

Main Library 2011Severity 4 Project/Rank:Priority 4 -02
$300,000.00Project Budget:

Door Hardware
$2502 $500JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

3405

Main Library 2011Severity 3 Project/Rank:Priority 4 -02
$300,000.00Project Budget:

Door Pair

$1,5001 $1,500JOB

29.5'' clear opening width

ID08APCODE

4.13.4ADAAG
Pair of doors on accessible route has less than 32"
clear opening width with one leaf open at 90°.

Provide new door leaves, unequal in width, to 
existing frame for pair of doors.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3407

Main Library 2011

Severity 3

Project/Rank:

Priority 4

-02
$300,000.00Project Budget:

$90,731.00Main Library Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.352



Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-2

122 Washington Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Upper Floor Gallery and Corridors1
Alarm Signal

$1001 $100JOBIC05DPCODE

4.28.3(6)ADAAG
Visual signal (strobe) is mounted on the ceiling, 
less than 6" below the ceiling  (if the intensity is 
increased to penetrate smoke, a shorter dimension
may be permitted by the authority having 
jurisdiction).

Install extension piece for signal device.

•  As-Built Description:

•  Proposed Solution:

3412

Main Library 2011

Severity 3

Project/Rank:

Priority 3

22IBC

-02
$300,000.00Project Budget:

Door Clearance
$2,6001 $2,600JOB

28'' clear opening width

ID01PCODE

4.13.5ADAAG

404.2.2ANSI

Door to balcony has less than 32" clear opening 
width when 90° open.

Provide new, larger door and frame with new 
accessible hardware.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3414

Main Library 2011
Severity 2

Project/Rank:
Priority 2

-02
$300,000.00Project Budget:

Drinking Fountain

$2,0001 $2,000JOBIA01APCODE

4.1.3.(10)(a)ADAAG
Where only one drinking fountain is provided per 
floor: Fountain is not accessible to individuals who
use wheelchairs, or to those who have difficulty 
bending or stooping.

Provide additional fountain or hi-lo combination 
fountain.

•  As-Built Description:

•  Proposed Solution:

3410

Main Library 2011

Severity 3

Project/Rank:

Priority 3

-02
$300,000.00Project Budget:

$3,2001 $3,200JOB

42'' AFF

IA03BPCODE

4.15.2ADAAG

602.4ANSI

Drinking fountain bubbler more than 36" above 
floor.

Provide new, accessible fountain.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3411

Main Library 2011
Severity 3

Project/Rank:
Priority 3

-02
$300,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.353



Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-2

122 Washington Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

$5001 $500JOBIA05CPCODE

4.4.1ADAAG

307.4ANSI

Drinking fountain lacks protection for visually 
impaired persons.

Provide cane-detectable rails.

•  As-Built Description:

•  Proposed Solution:

3409

Main Library 2011Severity 3 Project/Rank:Priority 3 -02
$300,000.00Project Budget:

Men's Restroom2
Door Clearance

REF

31'' clear opening width

ID01REFPCODE

4.13.5ADAAG
Door on accessible route has less than 32" clear 
opening width when 90° open.

Provide new, larger door and frame with new 
accessible hardware.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3417

Main Library 2011

Severity 3

Project/Rank:

Priority 3

-02
$300,000.00Project Budget:

Door Swing

REF

Door width + 11''

ID23REFPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Change door swing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3418

Main Library 2011

Severity 3

Project/Rank:

Priority 3

-02
$300,000.00Project Budget:

REF

41'' from face of door

ID28BREFPCODE

Fig. 25(c)ADAAG

404.2.3.1ANSI

Latch approach: At push side, door does not have 
clear and level maneuvering space measuring door
width plus 24" (starting at hinge) x 42", or 48" if 
door has closer.

Provide relocated new door and frame; remodel 
walls as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3420

Main Library 2011

Severity 4

Project/Rank:

Priority 3

-02
$300,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-2

122 Washington Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Restroom
$35,0001 $35,000JOBWA01APCODE

4.22ADAAG

601ANSI

Multiple accommodation restroom not accessible;
multiple compliance violations.

Remodel area to provide accessible restroom with 
one accessible stall, lavatory (and one urinal at 
Men's).

•  As-Built Description:

•  Proposed Solution:

3415

Main Library 2011Severity 1 Project/Rank:Priority 3 -02
$300,000.00Project Budget:

Signage
$901 $90JOBSA11NTPCODE

4.1.2(7)(d)ADAAG
Entrance to inaccessible toilet or bathing facility 
identified with the International Symbol of 
Accessibility.

Remove International Symbol of Accessibility on 
sign and provide directional information to 
accessible first floor restroom.

•  As-Built Description:

•  Proposed Solution:

3419

Main Library 2011

Severity 4

Project/Rank:

Priority 4

-02
$300,000.00Project Budget:

Toilet Stall

REF

42'' wide

WB06REFPCODE

4.17.3ADAAG

604.8.2ANSI

Toilet stall less than 60" wide.

Provide new accessible stall (alternate stalls 36" x 
69" or 48" x 69" not recommended).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3416

Main Library 2011Severity 2 Project/Rank:Priority 3 -02
$300,000.00Project Budget:

Women's Restroom3
Door Clearance

REF

31'' clear opening width

ID01REFPCODE

4.13.5ADAAG
Door on accessible route has less than 32" clear 
opening width when 90° open.

Provide new, larger door and frame with new 
accessible hardware.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3423

Main Library 2011

Severity 3

Project/Rank:

Priority 3

-02
$300,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-2

122 Washington Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Door Swing
REF

Door width + 11''

ID23REFPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Change door swing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3422

Main Library 2011

Severity 3

Project/Rank:

Priority 3

-02
$300,000.00Project Budget:

REF

41'' from face of door

ID28BREFPCODE

Fig. 25(c)ADAAG

404.2.3.1ANSI

Latch approach: At push side, door does not have 
clear and level maneuvering space measuring door
width plus 24" (starting at hinge) x 42", or 48" if 
door has closer.

Provide relocated new door and frame; remodel 
walls as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3426

Main Library 2011

Severity 4

Project/Rank:

Priority 3

-02
$300,000.00Project Budget:

Restroom

$35,0001 $35,000JOBWA01APCODE

4.22ADAAG

601ANSI

Multiple accommodation restroom not accessible;
multiple compliance violations.

Remodel area to provide accessible restroom with 
one accessible stall, lavatory (and one urinal at 
Men's).

•  As-Built Description:

•  Proposed Solution:

3421

Main Library 2011Severity 1 Project/Rank:Priority 3 -02
$300,000.00Project Budget:

Signage
$901 $90JOBSA11NTPCODE

4.1.2(7)(d)ADAAG
Entrance to inaccessible toilet or bathing facility 
identified with the International Symbol of 
Accessibility.

Remove International Symbol of Accessibility on 
sign and provide directional information near 
entrances to first floor.

•  As-Built Description:

•  Proposed Solution:

3425

Main Library 2011

Severity 4

Project/Rank:

Priority 4

-02
$300,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-2

122 Washington Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Toilet Stall
REFWB06REFPCODE

4.17.3ADAAG

604.8.2ANSI

Toilet stall less than 60" wide.

Provide new accessible stall (alternate stalls 36" x 
69" or 48" x 69" not recommended).

•  As-Built Description:

•  Proposed Solution:

3424

Main Library 2011

Severity 2

Project/Rank:

Priority 3

-02
$300,000.00Project Budget:

Tatum Community Room4
Assistive Listening

$1,6001 $1,600JOBGI01DPCODE

4.1.3(19)(b)ADAAG
No portable assistive listening system provided for
small assembly space/room accommodating at 
least 50 persons, or having an audio-amplification
system, and with fixed seating.

Provide portable assistive listening system, to be 
shared with other spaces/rooms.

•  As-Built Description:

•  Proposed Solution:

3431

Main Library 2011

Severity 3

Project/Rank:

Priority 2

1108.2.6IBC

-02
$300,000.00Project Budget:

Door Clearance

REF

28'' clear opening width

ID01REFPCODE

4.13.5ADAAG
Projector Room: Door on accessible route has less
than 32" clear opening width when 90° open.

Provide new, larger door and frame with new 
accessible hardware.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3432

Main Library 2011

Severity 2

Project/Rank:

Priority 2

-02
$300,000.00Project Budget:

Door Hardware
$2502 $500JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

3430

Main Library 2011

Severity 3

Project/Rank:

Priority 2

-02
$300,000.00Project Budget:
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-2

122 Washington Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Door Pair
$1,5001 $1,500JOB

28.5'' clear opening width

ID08APCODE

4.13.4ADAAG
Pair of doors on accessible route has less than 32"
clear opening width with one leaf open at 90°.

Provide new door leaves, unequal in width, to 
existing frame for pair of doors.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3427

Main Library 2011

Severity 3

Project/Rank:

Priority 2

-02
$300,000.00Project Budget:

Door Stopper
$252 $50JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

3428

Main Library 2011
Severity 3

Project/Rank:
Priority 5

-02
$300,000.00Project Budget:

Participation Area

$22,0001 $22,000JOBGF07BNTPCODE

4.1.1 (1)ADAAG
Accessible path of travel not provided to projector
room.

Provide vertical access to projector room when 
remodeling area.

•  As-Built Description:

•  Proposed Solution:

4153

Main Library 2011Severity 3 Project/Rank:Priority 2
1104.2IBC

-02
$300,000.00Project Budget:

Signage
$901 $90JOBSA10DPCODE

4.1.3(16)ADAAG
At door leading into exit corridor: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT ROUTE" sign at
door.

•  As-Built Description:

•  Proposed Solution:

3429

Main Library 2011

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-02
$300,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-2

122 Washington Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

$1504 $600JOBSA13PCODE

4.1.3(16)(a)ADAAG
Existing sign designating permanent room or space
is noncompliant.

Provide compliant signage.

•  As-Built Description:

•  Proposed Solution:

3433

Main Library 2011
Severity 4

Project/Rank:
Priority 4

-02
$300,000.00Project Budget:

South East Exit Stairs5
Door Closer

$253 $75JOB

8 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3437

Main Library 2011Severity 4 Project/Rank:Priority 4 -02
$300,000.00Project Budget:

Door Hardware

$2502 $500JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

3441

Main Library 2011

Severity 3

Project/Rank:

Priority 4

-02
$300,000.00Project Budget:

Door Swing
$2,6001 $2,600JOB

Door width + 2''

ID24BPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Provide relocated new door and frame; remodel 
walls as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3436

Main Library 2011

Severity 2

Project/Rank:

Priority 4

-02
$300,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-2

122 Washington Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Handrail
$7544 $3,300LF

30'' - 33'' AFF

ED02PCODE

4.9.4(5)ADAAG

505.4ANSI

Handrail gripping surface top not mounted 
between 34" and 38" above ramp surface or stair 
nosings.

Remove existing and provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3439

Main Library 2011

Severity 3

Project/Rank:

Priority 4

-02
$300,000.00Project Budget:

$3251 $325JOBED10BPCODE

4.26.4ADAAG

505.3ANSI

Inside hand rail on switch back or dog leg stair or 
ramp is not continuous between flights or runs.

Modify inside handrail to be continuous.

•  As-Built Description:

•  Proposed Solution:

4154

Main Library 2011Severity 3 Project/Rank:Priority 4 -02
$300,000.00Project Budget:

Signage

$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

3442

Main Library 2011

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-02
$300,000.00Project Budget:

$901 $90JOBSA10BPCODE

4.1.3(16)ADAAG
At door leading into exit stairway: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT STAIR 
UP/DOWN" sign at door.

•  As-Built Description:

•  Proposed Solution:

3435

Main Library 2011

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-02
$300,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-2

122 Washington Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Stairway
$1416 $224LFII02BPCODE

504.5ANSI
Stairs: There is no 2" wide contrasting color strip 
1" from nosing on top & bottom treads.

Provide 2" wide contrasting color strip 1" from 
nosing on top & bottom treads when altering area.

•  As-Built Description:

•  Proposed Solution:

3440

Main Library 2011
Severity 3

Project/Rank:
Priority 5

-02
$300,000.00Project Budget:

Pick Conference Room6
Door Clearance

$2,6001 $2,600JOB

28'' clear opening width

ID01PCODE

4.13.5ADAAG

404.2.2ANSI

Door to balcony on accessible route has less than 
32" clear opening width when 90° open.

Provide new, larger door and frame with new 
accessible hardware.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3446

Main Library 2011
Severity 2

Project/Rank:
Priority 2

-02
$300,000.00Project Budget:

Door Hardware

$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

3443

Main Library 2011

Severity 3

Project/Rank:

Priority 2

-02
$300,000.00Project Budget:

Signage
$1501 $150JOBSA13PCODE

4.1.3(16)(a)ADAAG
Existing sign designating permanent room or space
is noncompliant.

Provide compliant signage.

•  As-Built Description:

•  Proposed Solution:

3444

Main Library 2011
Severity 4

Project/Rank:
Priority 4

-02
$300,000.00Project Budget:

Media Services7

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-2

122 Washington Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Alarm Signal
$1001 $100JOBIC05DPCODE

4.28.3(6)ADAAG
Visual signal (strobe) is mounted on the ceiling, 
less than 6" below the ceiling  (if the intensity is 
increased to penetrate smoke, a shorter dimension
may be permitted by the authority having 
jurisdiction).

Install extension piece for signal device.

•  As-Built Description:

•  Proposed Solution:

3452

Main Library 2011

Severity 3

Project/Rank:

Priority 3

22IBC

-02
$300,000.00Project Budget:

Door Hardware
$2503 $750JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

3451

Main Library 2011

Severity 3

Project/Rank:

Priority 2

-02
$300,000.00Project Budget:

$2502 $500JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

3450

Main Library 2011Severity 3 Project/Rank:Priority 4 -02
$300,000.00Project Budget:

Door Pair
$1,5001 $1,500JOB

29.5'' clear opening width

ID08APCODE

4.13.4ADAAG
Pair of doors on accessible route has less than 32"
clear opening width with one leaf open at 90°.

Provide new door leaves, unequal in width, to 
existing frame for pair of doors.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3447

Main Library 2011

Severity 3

Project/Rank:

Priority 2

-02
$300,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-2

122 Washington Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Door Stopper
$252 $50JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

3448

Main Library 2011
Severity 3

Project/Rank:
Priority 5

-02
$300,000.00Project Budget:

Non-Fixed Desk
$1,6001 $1,600JOB

Knee clearance: 25'' high

IN02APCODE

4.32.3 & .4ADAAG

902.3 & Fig. 306.3ANSI

Recommended only: Accessible non-fixed library
database computer table or desk (top 28" to 34" 
high; knee space at least 27" high x 19" deep x 30"
wide) not provided.

Provide table or desk with accessible dimensions 
when purchasing new furniture.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3454

Main Library 2011

Severity 2

Project/Rank:

Priority 2

-02
$300,000.00Project Budget:

Public Counter

$1501 $150JOB

41.5'' high

IN03PCODE

7.2(2)ADAAG

904.3.1ANSI

Service counter (stand-up): Accessible section min.
36" length and 36" max. height not provided.

Provide auxiliary shelf, clipboard, or table as 
equivalent facilitation.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3449

Main Library 2011
Severity 3

Project/Rank:
Priority 2

-02
$300,000.00Project Budget:

Signage
$1504 $600JOBSA13PCODE

4.1.3(16)(a)ADAAG
Existing sign designating permanent room or space
is noncompliant.

Provide compliant signage.

•  As-Built Description:

•  Proposed Solution:

3455

Main Library 2011
Severity 4

Project/Rank:
Priority 4

-02
$300,000.00Project Budget:

Children's Room8
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-2

122 Washington Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Door Pair
$1,5001 $1,500JOB

25.5'' clear opening width

ID08APCODE

4.13.4ADAAG
Pair of doors on accessible route has less than 32"
clear opening width with one leaf open at 90°.

Provide new door leaves, unequal in width, to 
existing frame for pair of doors.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3456

Main Library 2011

Severity 1

Project/Rank:

Priority 2

-02
$300,000.00Project Budget:

Non-Fixed Desk
$1,6001 $1,600JOB

Top: 42'' high

IN02APCODE

4.32.3 & .4ADAAG

902.3 & Fig. 306.3ANSI

Recommended only: Accessible non-fixed 
dictionary stand (top 28" to 34" high; knee space at
least 27" high x 19" deep x 30" wide) not provided.

Provide table or desk with accessible dimensions 
when purchasing new furniture.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3461

Main Library 2011

Severity 3

Project/Rank:

Priority 2

-02
$300,000.00Project Budget:

Open Stack

$1,2001 $1,200JOB

32'' - 35'' wide

BB01NTPCODE

8.5ADAAG

403.5ANSI

Open stacks (i.e. public use) do not have min. 
36" (44" preferred) wide aisles.

Enlarge open stack aisles to 44" wide and/or end of
aisles to 36" at end of nonfiction aisle.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3460

Main Library 2011
Severity 3

Project/Rank:
Priority 2

-02
$300,000.00Project Budget:

Public Counter
$1501 $150JOB

37.5'' high

IN03PCODE

7.2(2)ADAAG

904.3.1ANSI

Service counter (stand-up): Accessible section min.
36" length and 36" max. height not provided.

Provide auxiliary shelf, clipboard, or table as 
equivalent facilitation.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3459

Main Library 2011
Severity 4

Project/Rank:
Priority 2

-02
$300,000.00Project Budget:
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-2

122 Washington Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Signage
$1501 $150JOBSA13PCODE

4.1.3(16)(a)ADAAG
Existing sign designating permanent room or space
is noncompliant.

Provide compliant signage.

•  As-Built Description:

•  Proposed Solution:

3457

Main Library 2011
Severity 4

Project/Rank:
Priority 4

-02
$300,000.00Project Budget:

Children's Restroom and Corridor9
Corridor

1 REF

31'' - 41'' wide

IH03PCODE

4.3.3ADAAG
Corridor, for occupant load less than 10, less than
36" wide between drinking fountain and fire 
extinguisher box.

Enlarge corridor to 36" wide; relocate stud wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3465

Main Library 2011

Severity 2

Project/Rank:

Priority 3

-02
$300,000.00Project Budget:

$501 $50JOB

26'' wide to magazine rack

IH03ANTPCODE

4.3.3ADAAG
Corridor, for occupant load less than 10, less than
36" wide between corridor and restroom.

Remove or relocate furniture and storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3462

Main Library 2011

Severity 1

Project/Rank:

Priority 3

-02
$300,000.00Project Budget:

Door Clearance
$2,6001 $2,600JOB

31'' clear opening width

ID01PCODE

4.13.5ADAAG

404.2.2ANSI

Door on accessible route has less than 32" clear 
opening width when 90° open.

Provide new, larger door and frame with new 
accessible hardware.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3474

Main Library 2011
Severity 3

Project/Rank:
Priority 3

-02
$300,000.00Project Budget:
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-2

122 Washington Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Door Hardware
$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

3467

Main Library 2011

Severity 3

Project/Rank:

Priority 3

-02
$300,000.00Project Budget:

Door Swing
$2,6001 $2,600JOB

37.5'' from face of door

ID27BPCODE

Fig. 25(c)ADAAG

404.2.3.1ANSI

Latch approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 24" x 48" or 54" if door has closer.

Provide relocated new door and frame; remodel 
walls as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3464

Main Library 2011

Severity 2

Project/Rank:

Priority 3

-02
$300,000.00Project Budget:

Drinking Fountain

$1,8501 $1,850JOB

Knee clearance: 22.5'' high

IA08CPCODE
At drinking fountain for grades 1 - 6, knee space 
not provided (24" high x 8" deep from front of 
fountain).

Provide new accessible fountain.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3466

Main Library 2011

Severity 2

Project/Rank:

Priority 5

-02
$300,000.00Project Budget:

Grab Bars
$5001 $500JOB

L-shaped GB: 28'' x 28''

WB07PCODE

4.17.6ADAAG

604.5ANSI

Grab bars not provided or are not code compliant.

Provide accessible grab bars.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3468

Main Library 2011Severity 3 Project/Rank:Priority 3 -02
$300,000.00Project Budget:
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-2

122 Washington Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Lavatory
REF

34.5'' AFF

WD02REFPCODE

4.19.2ADAAG

606.3ANSI

Lavatory: Fixture rim or counter height more than
34" above floor.

Provide new accessible lavatory. Remodel restroom
as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3473

Main Library 2011
Severity 4

Project/Rank:
Priority 3

-02
$300,000.00Project Budget:

$1201 $120JOBWD05PCODE

4.19.4ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

3471

Main Library 2011Severity 3 Project/Rank:Priority 3 -02
$300,000.00Project Budget:

$2,1001 $2,100JOB

15.5'' from wall

WD09PCODE

Fig. 31ADAAG
Front edge of  lavatory or counter less than 17" 
from wall.

Situate front edge of lavatory or counter 17" from 
wall. Reroute plumbing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3472

Main Library 2011

Severity 4

Project/Rank:

Priority 3

-02
$300,000.00Project Budget:

Signage
$901 $90JOBSA11APCODE

4.1.3(16)(a)ADAAG
Entrance to toilet or bathing facility not identified
with ADAAG compliant signage.

Provide ADAAG compliant sign mounted 5' high 
on center on nearest adjacent wall, on latch side if a
single door (located not to cause a Braille reader to
stand within the door swing).

•  As-Built Description:

•  Proposed Solution:

3463

Main Library 2011
Severity 4

Project/Rank:
Priority 4

-02
$300,000.00Project Budget:
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-2

122 Washington Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Water Closet
$4,5001 $4,500JOB

17.5'' o.c.

WB02APCODE

Fig. 28ADAAG

604.2ANSI

More than 18" from near side wall to centerline of
water closet.

Provide new accessible water closet and relocate 
plumbing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3469

Main Library 2011
Severity 4

Project/Rank:
Priority 3

-02
$300,000.00Project Budget:

Wheelchair Clearance
$3,4001 $3,400JOB

54'' - 59'' diameter

WC01PCODE

4.2.3ADAAG
Wheelchair clearance: Clear space, floor to 27" 
high with a diameter of 60", not provided.

Provide wheelchair clearance space in restroom.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3475

Main Library 2011

Severity 2

Project/Rank:

Priority 3

-02
$300,000.00Project Budget:

$6001 $600JOBWC01NTPCODE

4.2.3ADAAG
Wheelchair clearance: Clear space, at side grab bar
obstructed by floor heater.

Remove or relocate heating unit.

•  As-Built Description:

•  Proposed Solution:

4155

Main Library 2011
Severity 2

Project/Rank:
Priority 3

-02
$300,000.00Project Budget:

Elevator and Staff Lobby10
Door Hardware

$2502 $500JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

3479

Main Library 2011Severity 3 Project/Rank:Priority 4 -02
$300,000.00Project Budget:
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-2

122 Washington Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Door Stopper
$252 $50JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

3477

Main Library 2011
Severity 3

Project/Rank:
Priority 5

-02
$300,000.00Project Budget:

Door Swing
$503 $150JOB

Door width + 2'' - 8'' to computer, desk, 
books

ID24APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3476

Main Library 2011

Severity 2

Project/Rank:

Priority 4

-02
$300,000.00Project Budget:

Elevator

$9801 $980JOB

1/16''

IK07APCODE

4.10.12(1)ADAAG

407.4.6.2.1ANSI

Elevator control panel buttons less than 3/4" 
minimum dimension and/or not raised at least 1/8".

Provide new elevator control panel buttons.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3482

Main Library 2011
Severity 3

Project/Rank:
Priority 4

-02
$300,000.00Project Budget:

$501 $50JOBIK07EPCODE

4.10.12(2)ADAAG
The button for the main entry floor is not 
designated by a raised star.

Provide a raise star to the left of the main entry 
floor button located on the control panel.

•  As-Built Description:

•  Proposed Solution:

3481

Main Library 2011
Severity 3

Project/Rank:
Priority 4

-02
$300,000.00Project Budget:
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-2

122 Washington Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

$2,5101 $2,510JOBIK10CNTPCODE

4.10.4ADAAG

407.2.2.1ANSI

Visual wall lantern does not light up.

Provide a new wall lantern device.

•  As-Built Description:

•  Proposed Solution:

3483

Main Library 2011

Severity 3

Project/Rank:

Priority 4

-02
$300,000.00Project Budget:

Signage
$901 $90JOBSA10DPCODE

4.1.3(16)ADAAG
At door leading into exit corridor: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT ROUTE" sign at
door.

•  As-Built Description:

•  Proposed Solution:

3478

Main Library 2011

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-02
$300,000.00Project Budget:

Southeast Exit Stairs11
Door Closer

$254 $100JOB

7 - 12 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3486

Main Library 2011Severity 3 Project/Rank:Priority 4 -02
$300,000.00Project Budget:

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

3490

Main Library 2011
Severity 3

Project/Rank:
Priority 5

-02
$300,000.00Project Budget:
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-2

122 Washington Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Door Swing
$2,6001 $2,600JOB

Door width + 10.5''

ID24BPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Provide relocated new door and frame; remodel 
walls as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3485

Main Library 2011

Severity 4

Project/Rank:

Priority 4

-02
$300,000.00Project Budget:

Handrail
$7588 $6,600LF

32'' - 33'' AFF

ED02PCODE

4.9.4(5)ADAAG

505.4ANSI

Handrail gripping surface top not mounted 
between 34" and 38" above ramp surface or stair 
nosings.

Remove existing and provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3487

Main Library 2011

Severity 3

Project/Rank:

Priority 4

-02
$300,000.00Project Budget:

REF

11'' extension

ED06REFPCODE

4.9.4(2)ADAAG

505.10ANSI

Stair handrail does not extend horizontally 12" 
minimum beyond top nosing, and one tread width 
sloped, plus 12" minimum horizontally beyond the
bottom nosing.

Extend stair handrail at top and bottom (cost for 
each extension piece).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3488

Main Library 2011

Severity 4

Project/Rank:

Priority 4

-02
$300,000.00Project Budget:

Signage
$901 $90JOBSA10BPCODE

4.1.3(16)ADAAG
At door leading into exit stairway: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT STAIR 
UP/DOWN" sign at door.

•  As-Built Description:

•  Proposed Solution:

3484

Main Library 2011

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-02
$300,000.00Project Budget:
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-2

122 Washington Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Stairway
$1428 $392LFII02BPCODE

504.5ANSI
Stairs: There is no 2" wide contrasting color strip 
1" from nosing on top & bottom treads.

Provide 2" wide contrasting color strip 1" from 
nosing on top & bottom treads when altering area.

•  As-Built Description:

•  Proposed Solution:

3489

Main Library 2011
Severity 3

Project/Rank:
Priority 5

-02
$300,000.00Project Budget:

Administration Office Corridors (Staff Only)12
Door Closer

$251 $25JOB

6 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3492

Main Library 2011Severity 4 Project/Rank:Priority 4 -02
$300,000.00Project Budget:

Door Hardware

$2504 $1,000JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

3493

Main Library 2011Severity 3 Project/Rank:Priority 4 -02
$300,000.00Project Budget:

Handrail
$9514 $1,330LFED01PCODE

4.8.5 & 4.9.4ADAAG

505.2ANSI

Handrail not provided at stairs or ramp, required 
on both sides (not required at curb ramps or 
adjacent to seating areas).

Provide new handrail for each side including 
extensions.

•  As-Built Description:

•  Proposed Solution:

3497

Main Library 2011
Severity 2

Project/Rank:
Priority 4

-02
$300,000.00Project Budget:
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-2

122 Washington Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

$7514 $1,050LF

2'' wide

ED03PCODE

4.26.2ADAAG

505.7ANSI

Standard handrail:  Gripping section narrower than
1-1/4" or wider than 1-1/2".

Provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3495

Main Library 2011
Severity 3

Project/Rank:
Priority 4

-02
$300,000.00Project Budget:

REF

2'' clearance

ED04REFPCODE

4.9.4(3)ADAAG

505.5ANSI

Handrail:  Clearance to wall is not 1-1/2".

Remount existing handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3496

Main Library 2011Severity 3 Project/Rank:Priority 4 -02
$300,000.00Project Budget:

REFED05REFPCODE

4.8.5(2)ADAAG

505.10ANSI

Ramp handrail does not extend horizontally 12" 
past top and / or bottom of ramp.

Provide ramp handrail extension (cost for each 
extension piece).

•  As-Built Description:

•  Proposed Solution:

3498

Main Library 2011Severity 4 Project/Rank:Priority 4 -02
$300,000.00Project Budget:

Ramp
$10070 $7,000SF

8.3% - 9.0%

EB02PCODE

4.8.2ADAAG
Slope greater than 1:12 (8.3%).

Demolish existing and provide new ramp with 
handrails.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3494

Main Library 2011
Severity 4

Project/Rank:
Priority 4

-02
$300,000.00Project Budget:

Signage
$1504 $600JOBSA13PCODE

4.1.3(16)(a)ADAAG
Existing sign designating permanent room or space
is noncompliant.

Provide compliant signage.

•  As-Built Description:

•  Proposed Solution:

3491

Main Library 2011
Severity 4

Project/Rank:
Priority 4

-02
$300,000.00Project Budget:

Staff Lounge13

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-2

122 Washington Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Door Clearance
$2,6002 $5,200JOB

28'' - 29'' clear opening width

ID01PCODE

4.13.5ADAAG

404.2.2ANSI

Entrance and balcony doors on accessible route has
less than 32" clear opening width when 90° open.

Provide new, larger door and frame with new 
accessible hardware.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3504

Main Library 2011
Severity 2

Project/Rank:
Priority 4

-02
$300,000.00Project Budget:

Door Hardware
$2501 $250JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

3502

Main Library 2011Severity 3 Project/Rank:Priority 4 -02
$300,000.00Project Budget:

Door Stopper

$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

3503

Main Library 2011
Severity 3

Project/Rank:
Priority 5

-02
$300,000.00Project Budget:

Door Swing
$501 $50JOB

Door width + 8'' to side table

ID23APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3505

Main Library 2011

Severity 3

Project/Rank:

Priority 4

-02
$300,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-2

122 Washington Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Signage
$1501 $150JOBSA13PCODE

4.1.3(16)(a)ADAAG
Existing sign designating permanent room or space
is noncompliant.

Provide compliant signage.

•  As-Built Description:

•  Proposed Solution:

3501

Main Library 2011
Severity 4

Project/Rank:
Priority 4

-02
$300,000.00Project Budget:

Sink
$1,7501 $1,750JOB

36.5'' AFF

IN06PCODE

4.24.2ADAAG

606.3ANSI

Sink rim higher than 34" above floor.

Remodel sink cabinet to lower sink.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3507

Main Library 2011Severity 4 Project/Rank:Priority 4 -02
$300,000.00Project Budget:

REFIN06AREFPCODE

4.24.3ADAAG

606.2ANSI

Sink does not have knee space min. 27" high x 19"
deep x 30" wide.

Remodel sink cabinet.

•  As-Built Description:

•  Proposed Solution:

3508

Main Library 2011Severity 2 Project/Rank:Priority 4 -02
$300,000.00Project Budget:

$6001 $600JOBIN07PCODE

4.24.7ADAAG
Sink faucet controls not accessible.

Provide accessible sink faucet controls.

•  As-Built Description:

•  Proposed Solution:

3506

Main Library 2011Severity 3 Project/Rank:Priority 4 -02
$300,000.00Project Budget:

Vending Machine
2 REF

54'' - 57'' AFF

IL02PCODE

4.2.5ADAAG

308.3.1ANSI

Vending machine coin slot or dispensing outlet, 
more than 48" above the floor.

Recommended :Pending ADA-ABAAG 228.1 
Advise vendor/leasing company to provide 
accessible vending machine with highest operable 
part at 48" max.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3509

Main Library 2011
Severity 3

Project/Rank:
Priority 4

-02
$300,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-2

122 Washington Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Staff Restroom on Right Side14
Accessible Route

$1001 $100JOB

PTD: 8'' protrusion at 50'' AFF

EG04PCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3515

Main Library 2011

Severity 3

Project/Rank:

Priority 4

-02
$300,000.00Project Budget:

Accessories
$1001 $100JOB

SD: 49''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3516

Main Library 2011

Severity 2

Project/Rank:

Priority 4

-02
$300,000.00Project Budget:

$1501 $150JOB

49.5'' AFF

WG03PCODE

4.19.6ADAAG

603.3ANSI

Bottom of flat, not tilted mirror more than 40" 
above floor.

Relocate or provide new accessible mirror.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3521

Main Library 2011
Severity 3

Project/Rank:
Priority 4

-02
$300,000.00Project Budget:

Door Hardware
$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

3512

Main Library 2011

Severity 3

Project/Rank:

Priority 4

-02
$300,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-2

122 Washington Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Door Swing
$5001 $500JOB

Door width + 17'' to lavatory

ID23NTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Change door swing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3523

Main Library 2011

Severity 4

Project/Rank:

Priority 4

-02
$300,000.00Project Budget:

Grab Bars
$2601 $260JOB

Extends 52.5'' from rear wall

WB07APCODE

Fig. 29(b)ADAAG

604.5.1ANSI

Side grab bar less than 42" long, or located more 
than 12 inches max. from the rear wall, or 
extending less than 54" from rear wall.

Provide or relocate accessible side grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3518

Main Library 2011

Severity 4

Project/Rank:

Priority 4

-02
$300,000.00Project Budget:

$3401 $340JOB

30'' long GB

WB07BPCODE

4.17.6ADAAG

604.5.2ANSI

Rear grab bar less than 36" long, or extends 
more/less than 42" from side wall (best practice: 
new ADA-ABA guidelines).

Provide accessible rear grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3517

Main Library 2011

Severity 2

Project/Rank:

Priority 4

-02
$300,000.00Project Budget:

Lavatory
$6001 $600JOBWD06PCODE

4.19.5ADAAG

606.4ANSI

Lavatory: Accessible faucet (lever-operated, push-
type or electronically controlled) not provided at 
otherwise accessible lavatory.

Provide accessible faucet at accessible lavatory.

•  As-Built Description:

•  Proposed Solution:

3520

Main Library 2011
Severity 3

Project/Rank:
Priority 4

-02
$300,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-2

122 Washington Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

$2,1001 $2,100JOB

15.5'' from wall

WD09PCODE

Fig. 31ADAAG
Front edge of  lavatory or counter less than 17" 
from wall.

Situate front edge of lavatory or counter 17" from 
wall. Reroute plumbing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3519

Main Library 2011

Severity 4

Project/Rank:

Priority 4

-02
$300,000.00Project Budget:

Signage
$901 $90JOBSA11APCODE

4.1.3(16)(a)ADAAG
Entrance to toilet or bathing facility not identified
with ADAAG compliant signage.

Provide ADAAG compliant sign mounted 5' high 
on center on nearest adjacent wall, on latch side if a
single door (located not to cause a Braille reader to
stand within the door swing).

•  As-Built Description:

•  Proposed Solution:

3511

Main Library 2011
Severity 4

Project/Rank:
Priority 4

-02
$300,000.00Project Budget:

Water Closet

$4,5001 $4,500JOB

21.5'' o.c.

WB02APCODE

Fig. 28ADAAG

604.2ANSI

More than 18" from near side wall to centerline of
water closet.

Provide new accessible water closet and relocate 
plumbing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3514

Main Library 2011
Severity 3

Project/Rank:
Priority 4

-02
$300,000.00Project Budget:

$1,4001 $1,400JOB

21'' AFF

WB08PCODE

4.16.3ADAAG

604.4ANSI

Height of water closet seat less than 17" or more 
than 19" from floor.

Provide new accessible water closet.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3513

Main Library 2011
Severity 3

Project/Rank:
Priority 4

-02
$300,000.00Project Budget:

Staff Restroom on Left Side15

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-2

122 Washington Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Accessible Route
$1001 $100JOB

PTD: 8'' protrusion at 48'' AFF

EG04PCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3526

Main Library 2011

Severity 3

Project/Rank:

Priority 4

-02
$300,000.00Project Budget:

Accessories
$1501 $150JOB

49'' AFF

WG03PCODE

4.19.6ADAAG

603.3ANSI

Bottom of flat, not tilted mirror more than 40" 
above floor.

Relocate or provide new accessible mirror.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3536

Main Library 2011
Severity 3

Project/Rank:
Priority 4

-02
$300,000.00Project Budget:

Door Hardware

$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

3527

Main Library 2011

Severity 3

Project/Rank:

Priority 4

-02
$300,000.00Project Budget:

Door Swing
$5001 $500JOB

Door width + 13'' to lavatory

ID23NTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Change door swing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3537

Main Library 2011

Severity 4

Project/Rank:

Priority 4

-02
$300,000.00Project Budget:
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-2

122 Washington Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Grab Bars
$2601 $260JOB

Extends 52.5'' from rear wall

WB07APCODE

Fig. 29(b)ADAAG

604.5.1ANSI

Side grab bar less than 42" long, or located more 
than 12 inches max. from the rear wall, or 
extending less than 54" from rear wall.

Provide or relocate accessible side grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3535

Main Library 2011

Severity 4

Project/Rank:

Priority 4

-02
$300,000.00Project Budget:

$3401 $340JOB

30'' long GB

WB07BPCODE

4.17.6ADAAG

604.5.2ANSI

Rear grab bar less than 36" long, or extends 
more/less than 42" from side wall (best practice: 
new ADA-ABA guidelines).

Provide accessible rear grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3534

Main Library 2011

Severity 2

Project/Rank:

Priority 4

-02
$300,000.00Project Budget:

Lavatory

$3,4001 $3,400JOB

36'' AFF

WD02PCODE

4.19.2ADAAG

606.3ANSI

Lavatory: Fixture rim or counter height more than
34" above floor.

Provide new accessible lavatory. Remodel restroom
as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3530

Main Library 2011
Severity 4

Project/Rank:
Priority 4

-02
$300,000.00Project Budget:

$6001 $600JOBWD06PCODE

4.19.5ADAAG

606.4ANSI

Lavatory: Accessible faucet (lever-operated, push-
type or electronically controlled) not provided at 
otherwise accessible lavatory.

Provide accessible faucet at accessible lavatory.

•  As-Built Description:

•  Proposed Solution:

3529

Main Library 2011
Severity 3

Project/Rank:
Priority 4

-02
$300,000.00Project Budget:
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-2

122 Washington Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

REF

15.5'' from wall

WD09REFPCODE

Fig. 31ADAAG
Front edge of  lavatory or counter less than 17" 
from wall.

Situate front edge of lavatory or counter 17" from 
wall. Reroute plumbing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3531

Main Library 2011

Severity 4

Project/Rank:

Priority 4

-02
$300,000.00Project Budget:

Signage
$901 $90JOBSA11APCODE

4.1.3(16)(a)ADAAG
Entrance to toilet or bathing facility not identified
with ADAAG compliant signage.

Provide ADAAG compliant sign mounted 5' high 
on center on nearest adjacent wall, on latch side if a
single door (located not to cause a Braille reader to
stand within the door swing).

•  As-Built Description:

•  Proposed Solution:

3528

Main Library 2011
Severity 4

Project/Rank:
Priority 4

-02
$300,000.00Project Budget:

Water Closet

$4,5001 $4,500JOB

21'' o.c.

WB02APCODE

Fig. 28ADAAG

604.2ANSI

More than 18" from near side wall to centerline of
water closet.

Provide new accessible water closet and relocate 
plumbing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3532

Main Library 2011
Severity 3

Project/Rank:
Priority 4

-02
$300,000.00Project Budget:

$1,4001 $1,400JOB

20'' AFF

WB08PCODE

4.16.3ADAAG

604.4ANSI

Height of water closet seat less than 17" or more 
than 19" from floor.

Provide new accessible water closet.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3533

Main Library 2011
Severity 4

Project/Rank:
Priority 4

-02
$300,000.00Project Budget:
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-2

122 Washington Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

$5001 $500JOBWB10PCODE

4.16.5ADAAG
Flush Control: Operating handle not mounted 
toward wide side of stall.

Replace flush control with properly mounted 
accessible type, or install sensor flush.

•  As-Built Description:

•  Proposed Solution:

3524

Main Library 2011
Severity 3

Project/Rank:
Priority 4

-02
$300,000.00Project Budget:

$199,281.00Main Library Interior Second FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-2

122 Washington Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

$434,720.00Facility:Total Costs for: Main Library 2011

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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2011-2015 Infrastructure Capital Improvements Plan
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ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

La Farge Library
La Farge Branch Library 05

03
2011 -

Facility:

Project:

3.384



La Farge Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

3-0-0

1730 Llano Street
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Driveway at Parking Lot Entrance1
Sidewalk

$25150 $3,750SF

5.7% - 7.2%

EF07NTPCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%) on account of
driveway.

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2066

La Farge Branch Library 2011
Severity 2

Project/Rank:
Priority 1

-05
$1,300,000.00Project Budget:

$3,750.00La Farge Library Exterior PROWTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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La Farge Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

3-0-1

1730 Llano Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Accessible Parking at Southwest of Building Entrance1
Curb Ramp

$2502 $500JOBEH07APCODE

4.7.7ADAAG
Detectable warning not provided where pedestrian
crosses vehicular area.

Provide detectable warning surface (i.e. inline 
truncated domes) at regular curb ramp.

•  As-Built Description:

•  Proposed Solution:

2058

La Farge Branch Library 2011
Severity 3

Project/Rank:
Priority 1

-05
$1,300,000.00Project Budget:

Parking
$121000 $12,000SF

2.3% - 5.8%

EA05PCODE

4.6.3ADAAG
Accessible parking space has slope greater than 
1/4":12" (2%).

Modify slope at accessible parking space.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2060

La Farge Branch Library 2011

Severity 3

Project/Rank:

Priority 1

-05
$1,300,000.00Project Budget:

Parking Signage

$3151 $315JOBEA04BPCODE

4.6.4ADAAG
Sign for accessible parking space is missing or 
non-compliant.

Provide compliant parking signage.

•  As-Built Description:

•  Proposed Solution:

2059

La Farge Branch Library 2011
Severity 4

Project/Rank:
Priority 1

-05
$1,300,000.00Project Budget:

POT from Accessible Parking to Building Entrance2
Walk

$25265 $6,625SF

3.0% - 9.1%

EF07NTPCODE

4.3.7ADAAG

403.3ANSI

Cross slope of pedestrian route in front of 
accessible parking more than 1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2061

La Farge Branch Library 2011
Severity 2

Project/Rank:
Priority 1

-05
$1,300,000.00Project Budget:

POT from Sidewalk Llano St. to Building Entrance3

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.386



La Farge Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

3-0-1

1730 Llano Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Curb Ramp
$2,5002 $5,000JOB

13.5% - 13.8%

EH02APCODE

4.7.2ADAAG
Slope greater than 1:12 (8.3%).

Demolish existing and provide new curb ramp.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2063

La Farge Branch Library 2011
Severity 3

Project/Rank:
Priority 1

-05
$1,300,000.00Project Budget:

REFEH07AREFPCODE

4.7.7ADAAG
Detectable warning not provided where pedestrian
crosses vehicular area.

Provide detectable warning surface (i.e. inline 
truncated domes) at regular curb ramp.

•  As-Built Description:

•  Proposed Solution:

2064

La Farge Branch Library 2011
Severity 3

Project/Rank:
Priority 1

-05
$1,300,000.00Project Budget:

Walk

$2550 $1,250SF

5.3% - 5.5%

EF01NTPCODE

4.3.7ADAAG
Portions of walk: Slope greater than 1:20 (5.0%), 
and walk does not comply with requirements for 
ramps.

Modify walk/sidewalk slope to 1:20 or less.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2065

La Farge Branch Library 2011

Severity 4

Project/Rank:

Priority 1

-05
$1,300,000.00Project Budget:

$215 $105SF

0.75'' - 1.25'' change in level

EF03PCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/2" in accessible route.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2062

La Farge Branch Library 2011
Severity 3

Project/Rank:
Priority 1

-05
$1,300,000.00Project Budget:

$25,795.00La Farge Library Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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La Farge Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

3-1-1

1730 Llano Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Entrance Vestibule and Lobby Area1
Alarm Signal

$1001 $100JOBIC05DPCODE

4.28.3(6)ADAAG
Visual signal (strobe) is mounted on the ceiling, 
less than 6" below the ceiling  (if the intensity is 
increased to penetrate smoke, a shorter dimension
may be permitted by the authority having 
jurisdiction).

Install extension piece for signal device.

•  As-Built Description:

•  Proposed Solution:

2003

La Farge Branch Library 2011

Severity 3

Project/Rank:

Priority 3

22IBC

-05
$1,300,000.00Project Budget:

Drinking Fountain
$3,2001 $3,200JOB

42'' AFF

IA03BPCODE

4.15.2ADAAG

602.4ANSI

Drinking fountain bubbler more than 36" above 
floor.

Provide new hi-lo fountain.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2001

La Farge Branch Library 2011
Severity 3

Project/Rank:
Priority 3

-05
$1,300,000.00Project Budget:

$5001 $500JOBIA05CPCODE

4.4.1ADAAG

307.4ANSI

Drinking fountain lacks protection for visually 
impaired persons.

Provide cane-detectable rails.

•  As-Built Description:

•  Proposed Solution:

2002

La Farge Branch Library 2011Severity 3 Project/Rank:Priority 3 -05
$1,300,000.00Project Budget:

Men's Restroom2
Accessories

$1501 $150JOB

45.5'' AFF

WG03PCODE

4.19.6ADAAG

603.3ANSI

Bottom of flat, not tilted mirror more than 40" 
above floor.

Relocate or provide new accessible mirror.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2010

La Farge Branch Library 2011
Severity 3

Project/Rank:
Priority 3

-05
$1,300,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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La Farge Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

3-1-1

1730 Llano Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Door Closer
$251 $25JOB

11 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2006

La Farge Branch Library 2011Severity 3 Project/Rank:Priority 3 -05
$1,300,000.00Project Budget:

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

2007

La Farge Branch Library 2011
Severity 3

Project/Rank:
Priority 5

-05
$1,300,000.00Project Budget:

Door Swing

$5001 $500JOB

Door width + 4''

ID24NTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Remove door closer, if latch is required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2008

La Farge Branch Library 2011

Severity 2

Project/Rank:

Priority 3

-05
$1,300,000.00Project Budget:

Grab Bars
$751 $75JOB

TPD: 6.5'' above GB

WB07IPCODE

4.26.2ADAAG

609.3ANSI

Accessories/dispensers in accessible stall located 
closer than 1-1/2" below or 18" above grab bar 
impedes its use.

Relocate accessories/dispensers to be no closer than
1-1/2" below and 18" above grab bars (except if 
accessories are recessed, flush with wall, and have 
no sharp edges).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2013

La Farge Branch Library 2011

Severity 1

Project/Rank:

Priority 3

-05
$1,300,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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La Farge Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

3-1-1

1730 Llano Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Lavatory
$1201 $120JOBWD05PCODE

4.19.4ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

2009

La Farge Branch Library 2011Severity 3 Project/Rank:Priority 3 -05
$1,300,000.00Project Budget:

Stall Door
$251 $25JOBWB05BPCODE

4.22.4ADAAG

604.8.3ANSI

Stall door to accessible compartment not self 
closing.

Adjust closer.

•  As-Built Description:

•  Proposed Solution:

2015

La Farge Branch Library 2011Severity 4 Project/Rank:Priority 3 -05
$1,300,000.00Project Budget:

$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

2014

La Farge Branch Library 2011Severity 3 Project/Rank:Priority 3 -05
$1,300,000.00Project Budget:

Urinal
$5001 $500JOB

52.5'' AFF

WE03PCODE

4.18.4ADAAG

605.4ANSI

Urinal flush control lever more than 44" above 
floor.

Provide accessible urinal flush control.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2011

La Farge Branch Library 2011
Severity 3

Project/Rank:
Priority 3

-05
$1,300,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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La Farge Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

3-1-1

1730 Llano Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Water Closet
$4,5001 $4,500JOB

17.5'' o.c.

WB02PCODE

Fig. 28ADAAG

604.2ANSI

Less than 18" from near side wall to center line of
water closet (proposed new ADAAG: 16"-18").

Provide new accessible water closet and relocate 
plumbing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2012

La Farge Branch Library 2011
Severity 4

Project/Rank:
Priority 3

-05
$1,300,000.00Project Budget:

Women's Restroom3
Accessories

$1001 $100JOB

SCD: 51''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2025

La Farge Branch Library 2011

Severity 2

Project/Rank:

Priority 3

-05
$1,300,000.00Project Budget:

Door Closer

$251 $25JOB

10 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2018

La Farge Branch Library 2011Severity 4 Project/Rank:Priority 3 -05
$1,300,000.00Project Budget:

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

2017

La Farge Branch Library 2011
Severity 3

Project/Rank:
Priority 5

-05
$1,300,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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La Farge Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

3-1-1

1730 Llano Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Door Swing
REF

Door width + 6''

ID24CREFPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Provide door operator.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2019

La Farge Branch Library 2011

Severity 3

Project/Rank:

Priority 3

-05
$1,300,000.00Project Budget:

$3,4001 $3,400JOB

31'' from face of stall door

ID24NTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Replace existing lavatories and counter top with 
single lavatory providing required maneuvering 
clearance at door.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2021

La Farge Branch Library 2011

Severity 2

Project/Rank:

Priority 3

-05
$1,300,000.00Project Budget:

$5,0001 $5,000JOB

41'' from face of door

ID27CNTPCODE

Fig. 25(c)ADAAG

404.2.3.1ANSI

Latch approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 24" x 48" or 54" if door has closer.

Provide door operator. Replace counter lavatories 
with single lavatory providing door maneuvering 
clearances at stall door and restroom door.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2020

La Farge Branch Library 2011

Severity 2

Project/Rank:

Priority 3

-05
$1,300,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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La Farge Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

3-1-1

1730 Llano Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Grab Bars
$751 $75JOB

TPD: 7'' above GB

WB07IPCODE

4.26.2ADAAG

609.3ANSI

Accessories/dispensers in accessible stall located 
closer than 1-1/2" below or 18" above grab bar 
impedes its use.

Relocate accessories/dispensers to be no closer than
1-1/2" below and 18" above grab bars (except if 
accessories are recessed, flush with wall, and have 
no sharp edges).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2024

La Farge Branch Library 2011

Severity 1

Project/Rank:

Priority 3

-05
$1,300,000.00Project Budget:

Lavatory
$1201 $120JOBWD05PCODE

4.19.4ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

2022

La Farge Branch Library 2011Severity 3 Project/Rank:Priority 3 -05
$1,300,000.00Project Budget:

Stall Door

$251 $25JOBWB05BPCODE

4.22.4ADAAG

604.8.3ANSI

Stall door to accessible compartment not self 
closing.

Adjust closer.

•  As-Built Description:

•  Proposed Solution:

2027

La Farge Branch Library 2011Severity 4 Project/Rank:Priority 3 -05
$1,300,000.00Project Budget:

$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides, flip-over or 
sliding lock).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

2026

La Farge Branch Library 2011
Severity 3

Project/Rank:
Priority 3

-05
$1,300,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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La Farge Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

3-1-1

1730 Llano Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Water Closet
$4,5001 $4,500JOB

17.5'' o.c.

WB02PCODE

Fig. 28ADAAG

604.2ANSI

Less than 18" from near side wall to center line of
water closet (proposed new ADAAG: 16"-18").

Provide new accessible water closet and relocate 
plumbing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2023

La Farge Branch Library 2011
Severity 4

Project/Rank:
Priority 3

-05
$1,300,000.00Project Budget:

$5001 $500JOBWB10PCODE

4.16.5ADAAG
Flush Control: Operating handle not mounted 
toward wide side of stall.

Replace flush control with properly mounted 
accessible type, or install sensor flush.

•  As-Built Description:

•  Proposed Solution:

2028

La Farge Branch Library 2011
Severity 3

Project/Rank:
Priority 3

-05
$1,300,000.00Project Budget:

Community Room4
Alarm Signal

$1001 $100JOBIC05DPCODE

4.28.3(6)ADAAG
Visual signal (strobe) is mounted on the ceiling, 
less than 6" below the ceiling  (if the intensity is 
increased to penetrate smoke, a shorter dimension
may be permitted by the authority having 
jurisdiction).

Install extension piece for signal device.

•  As-Built Description:

•  Proposed Solution:

2032

La Farge Branch Library 2011

Severity 3

Project/Rank:

Priority 3

22IBC

-05
$1,300,000.00Project Budget:

Door Hardware
$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

2030

La Farge Branch Library 2011

Severity 3

Project/Rank:

Priority 2

-05
$1,300,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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La Farge Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

3-1-1

1730 Llano Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

$2501 $250JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

2034

La Farge Branch Library 2011Severity 3 Project/Rank:Priority 4 -05
$1,300,000.00Project Budget:

Door Stopper
$252 $50JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

2031

La Farge Branch Library 2011
Severity 3

Project/Rank:
Priority 5

-05
$1,300,000.00Project Budget:

Signage

$501 $50JOBSA07PCODE

4.30.6ADAAG
Compliant sign identifying permanent room or 
space not mounted 60" high to center on nearest 
adjacent wall, on latch side if a single door (located
not to cause a Braille reader to stand within the 
door swing).

Provide compliant signage including tactile 
characters and Grade II Braille on latch side of door
located 60" on center from floor.

•  As-Built Description:

•  Proposed Solution:

2029

La Farge Branch Library 2011

Severity 3

Project/Rank:

Priority 4

-05
$1,300,000.00Project Budget:

$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

2033

La Farge Branch Library 2011

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-05
$1,300,000.00Project Budget:

Circulation Desk and Check-out Area5

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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La Farge Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

3-1-1

1730 Llano Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Table
$8001 $800JOB

Knee clearance: 25'' high

BE03PCODE

8.2ADAAG
Table with catalog computer: Less than 5% have 
accessible height (28" to 34") and 27" clear knee 
space.

Provide accessible study carrel or worktable unit.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2037

La Farge Branch Library 2011

Severity 2

Project/Rank:

Priority 2

-05
$1,300,000.00Project Budget:

$8001 $800JOB

Table top: 38.5'' high

BE03NTPCODE

8.2ADAAG
Self check-out tables: Less than 5% have 
accessible height (28" to 34") and 27" clear knee 
space.

Relocate self check-out computer and scanner to a 
table with accessible table top height and clear knee
space.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2036

La Farge Branch Library 2011

Severity 4

Project/Rank:

Priority 2

-05
$1,300,000.00Project Budget:

Copy Room6
Door Hardware

$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

2038

La Farge Branch Library 2011

Severity 3

Project/Rank:

Priority 2

-05
$1,300,000.00Project Budget:

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

2039

La Farge Branch Library 2011
Severity 3

Project/Rank:
Priority 5

-05
$1,300,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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La Farge Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

3-1-1

1730 Llano Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Door Swing
$501 $50JOB

56'' from face of door

ID23APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2040

La Farge Branch Library 2011

Severity 4

Project/Rank:

Priority 2

-05
$1,300,000.00Project Budget:

Stacks and Reference Area7
Alarm Signal

$1001 $100JOBIC05DPCODE

4.28.3(6)ADAAG
Visual signal (strobe) is mounted on the ceiling, 
less than 6" below the ceiling  (if the intensity is 
increased to penetrate smoke, a shorter dimension
may be permitted by the authority having 
jurisdiction).

Install extension piece for signal device.

•  As-Built Description:

•  Proposed Solution:

2044

La Farge Branch Library 2011

Severity 3

Project/Rank:

Priority 3

22IBC

-05
$1,300,000.00Project Budget:

Desk/Counter

$4,0001 $4,000JOB

40'' high

BE02PCODE

8.3ADAAG
Information desk or circulation counter or section
not 36" max. high and min. 36" wide.

Provide new accessible desk/counter section when 
remodeling area. Relocate or modify electrical 
outlets and equipment as needed. Interim: provide 
equivalent facilitation.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2042

La Farge Branch Library 2011

Severity 4

Project/Rank:

Priority 2

-05
$1,300,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.397



La Farge Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

3-1-1

1730 Llano Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Signage
$1101 $110JOBSA17NTPCODE

35.163(a)ADAAG
Accessible service location not designated with 
appropriate sign.

Provide signage designating accessible internet 
work station.

•  As-Built Description:

•  Proposed Solution:

2043

La Farge Branch Library 2011
Severity 3

Project/Rank:
Priority 4

-05
$1,300,000.00Project Budget:

Staff Office Area8
Door Hardware

$2507 $1,750JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area (private offices, storage, etc.).

•  As-Built Description:

•  Proposed Solution:

2048

La Farge Branch Library 2011Severity 3 Project/Rank:Priority 4 -05
$1,300,000.00Project Budget:

Door Stopper

$257 $175JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

2046

La Farge Branch Library 2011
Severity 3

Project/Rank:
Priority 5

-05
$1,300,000.00Project Budget:

Restroom
REFWA01REFPCODE

4.22ADAAG

601ANSI

Single accommodation restroom not accessible; 
multiple compliance violations.

Remodel area to provide single-occupant accessible
restroom.

•  As-Built Description:

•  Proposed Solution:

2049

La Farge Branch Library 2011

Provide reasonable accommodation for employee, if required.
•  Notes:

Severity 2 Project/Rank:Priority 4 -05
$1,300,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.398



La Farge Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

3-1-1

1730 Llano Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Signage
$902 $180JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

2047

La Farge Branch Library 2011

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-05
$1,300,000.00Project Budget:

Sink
$1,7501 $1,750JOB

No knee clearance

IN06APCODE

4.24.3ADAAG

606.2ANSI

Sink does not have knee space min. 27" high x 19"
deep x 30" wide.

Remodel sink cabinet in efficiency kitchen.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2050

La Farge Branch Library 2011
Severity 2

Project/Rank:
Priority 4

-05
$1,300,000.00Project Budget:

Children's Section9
Directional Sign

$901 $90JOBSA19NTPCODE

35.163(b); 4.1.6(3)(e)(iii)ADAAG
No sign at non-accessible room or space directing
persons to an accessible room that provides the 
same or equivalent service.

Provide sign directing person to nearest wheelchair
accessible drinking fountain.

•  As-Built Description:

•  Proposed Solution:

2053

La Farge Branch Library 2011

Severity 3

Project/Rank:

Priority 4

-05
$1,300,000.00Project Budget:

Door Clearance
$2,6001 $2,600JOB

25'' clear opening width

ID01PCODE

4.13.5ADAAG

404.2.2ANSI

Door on accessible route has less than 32" clear 
opening width when 90° open.

Provide new, larger door and frame with new 
accessible hardware.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2055

La Farge Branch Library 2011
Severity 2

Project/Rank:
Priority 2

-05
$1,300,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.399



La Farge Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

3-1-1

1730 Llano Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Door Hardware
$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

2056

La Farge Branch Library 2011

Severity 3

Project/Rank:

Priority 2

-05
$1,300,000.00Project Budget:

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

2051

La Farge Branch Library 2011
Severity 3

Project/Rank:
Priority 5

-05
$1,300,000.00Project Budget:

Drinking Fountain

$5001 $500JOBIA05CPCODE

4.4.1ADAAG

307.4ANSI

Drinking fountain lacks protection for visually 
impaired persons.

Provide cane-detectable rails.

•  As-Built Description:

•  Proposed Solution:

2052

La Farge Branch Library 2011Severity 3 Project/Rank:Priority 3 -05
$1,300,000.00Project Budget:

Restroom
$30,0001 $30,000JOBWA01PCODE

4.22ADAAG

601ANSI

Children's single accommodation restroom not 
accessible; multiple compliance violations.

Remodel area to provide single-occupant accessible
restroom.

•  As-Built Description:

•  Proposed Solution:

2054

La Farge Branch Library 2011Severity 2 Project/Rank:Priority 2 -05
$1,300,000.00Project Budget:

$67,935.00La Farge Library Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.400



La Farge Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

3-1-1

1730 Llano Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

$97,480.00Facility:Total Costs for: La Farge Library 2011

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.401
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3.402



Bicentennial Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

6-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Main Entrance and Lobby1
Drinking Fountain

$2,0001 $2,000JOBIA01APCODE

4.1.3.(10)(a)ADAAG
Where only one drinking fountain is provided per 
floor: Fountain is not accessible to individuals who
use wheelchairs, or to those who have difficulty 
bending or stooping.

Provide additional fountain or hi-lo combination 
fountain.

•  As-Built Description:

•  Proposed Solution:

2915

Alto/Bicentennial Pool 2011

Severity 3

Project/Rank:

Priority 3

-05
$150,000.00Project Budget:

Men's Changing Room2
Door Swing

$5001 $500JOBID23PCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Change door swing.

•  As-Built Description:

•  Proposed Solution:

2946

Alto/Bicentennial Pool 2011

No latch.
•  Notes:

Severity 3
Project/Rank:

Priority 2
-05

$150,000.00Project Budget:

$5001 $500JOB

Door width + 10.5''

ID24PCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, exit door to pool 
does not have clear and level maneuvering space 
measuring door width x 48" (door width plus 12" if
door has both, latch and closer).

Remove latch or remodel.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2947

Alto/Bicentennial Pool 2011

Severity 4

Project/Rank:

Priority 2

-05
$150,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.403



Bicentennial Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

6-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

$5001 $500JOB

48'' from face of door

ID27BNTPCODE

Fig. 25(c)ADAAG

404.2.3.1ANSI

Latch approach: At pull side, stall door does not 
have clear and level maneuvering space measuring
door width plus 24" x 48" or 54" if door has closer.

Remove door closer.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2918

Alto/Bicentennial Pool 2011

Severity 3

Project/Rank:

Priority 2

-05
$150,000.00Project Budget:

Grab Bars
REF

L-shaped GB: Extends 36'' from side 
wall

WB07BREFPCODE

4.17.6ADAAG

604.5.2ANSI

Rear grab bar less than 36" long, or extends 
more/less than 42" from side wall (best practice: 
new ADA-ABA guidelines).

Provide accessible rear grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2922

Alto/Bicentennial Pool 2011

Severity 2

Project/Rank:

Priority 2

-05
$150,000.00Project Budget:

$5001 $500JOB

L-shaped GB: 2'' from wall

WB07EPCODE

4.26.2ADAAG

609.3ANSI

Grab bar clearance not 1-1/2" from wall.

Replace with accessible grab bars.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2923

Alto/Bicentennial Pool 2011Severity 3 Project/Rank:Priority 2 -05
$150,000.00Project Budget:

$5001 $500JOB

L-shaped GB: 1.75" from wall

WB07ENTPCODE

4.26.2ADAAG

609.3ANSI

Shower: Grab bar clearance not 1-1/2" from wall.

Provide accessible grab bars.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4178

Alto/Bicentennial Pool 2011Severity 4 Project/Rank:Priority 2 -05
$150,000.00Project Budget:

Shower
$1,8001 $1,800JOB

56" wide

WF03APCODE

4.21.2 & Fig 35(a)ADAAG

608.2.2ANSI

Opening less than 60" wide if shower is 60" x 30".

Enlarge shower opening.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2942

Alto/Bicentennial Pool 2011Severity 1 Project/Rank:Priority 2 -05
$150,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.404



Bicentennial Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

6-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

REFWF05REFPCODE

4.21.6ADAAG

608.6ANSI

Shower spray unit with hose at least 60" long that 
can be used fixed and hand-held is not provided 
(Exception: Where vandalism is a consideration, a
fixed shower head mounted at 48"  height is 
allowed).

Provide non-slip floor surface in shower.

•  As-Built Description:

•  Proposed Solution:

4176

Alto/Bicentennial Pool 2011

Severity 3

Project/Rank:

Priority 2

-05
$150,000.00Project Budget:

REF

48'' AFF;
36'' from the seat wall

WF12REFPCODE

4.27.3ADAAG

608.5ANSI

Controls not located at 40" max. height or not 
within a range of no less than 19" and no more 
than 27" from the seat wall.

Provide new, or relocate, shower controls.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2941

Alto/Bicentennial Pool 2011

Severity 2

Project/Rank:

Priority 2

-05
$150,000.00Project Budget:

Water Closet

$5001 $500JOB

19.5'' o.c.

WB02CPCODE

Fig. 28ADAAG
Water closet not 18" from near side wall to center 
line of water closet (proposed new ADAAG: 
16"-18").

Relocate existing water closet and plumbing, 
remount with offset closet flange to provide 18" 
from side wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2921

Alto/Bicentennial Pool 2011

Severity 4

Project/Rank:

Priority 2

-05
$150,000.00Project Budget:

Women's Changing Room3
Door Swing

$5001 $500JOB

Door width + 10''

ID23PCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Change door swing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2964

Alto/Bicentennial Pool 2011

Severity 3

Project/Rank:

Priority 2

-05
$150,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.405



Bicentennial Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

6-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

$5001 $500JOB

Door width + 11''

ID24NTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, exit door to pool 
does not have clear and level maneuvering space 
measuring door width x 48" (door width plus 12" if
door has both, latch and closer).

Remove latch and remodel.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2966

Alto/Bicentennial Pool 2011

Severity 4

Project/Rank:

Priority 2

-05
$150,000.00Project Budget:

$2,6001 $2,600JOB

47'' from face of door

ID27BNTPCODE

Fig. 25(c)ADAAG

404.2.3.1ANSI

Latch approach: At pull side, stall door does not 
have clear and level maneuvering space measuring
door width plus 24" x 48" or 54" if door has closer.

Remodel area as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2954

Alto/Bicentennial Pool 2011

Severity 3

Project/Rank:

Priority 2

-05
$150,000.00Project Budget:

Grab Bars

REF

L-shaped GB: Extends 36'' from side 
wall

WB07BREFPCODE

4.17.6ADAAG

604.5.2ANSI

Rear grab bar less than 36" long, or extends 
more/less than 42" from side wall (best practice: 
new ADA-ABA guidelines).

Provide accessible rear grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2958

Alto/Bicentennial Pool 2011

Severity 2

Project/Rank:

Priority 2

-05
$150,000.00Project Budget:

$5001 $500JOB

L-shaped GB: 1.75'' from wall

WB07EPCODE

4.26.2ADAAG

609.3ANSI

Grab bar clearance not 1-1/2" from wall.

Provide accessible grab bars.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2957

Alto/Bicentennial Pool 2011Severity 3 Project/Rank:Priority 2 -05
$150,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.406



Bicentennial Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

6-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

$5001 $500JOB

L-shaped GB: 1.75" from wall

WB07ENTPCODE

4.26.2ADAAG

609.3ANSI

Shower: Grab bar clearance not 1-1/2" from wall.

Provide accessible grab bars.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4180

Alto/Bicentennial Pool 2011Severity 4 Project/Rank:Priority 2 -05
$150,000.00Project Budget:

Shower
$3,3001 $3,300JOB

56" wide

WF03APCODE

4.21.2 & Fig 35(a)ADAAG

608.2.2ANSI

Opening less than 60" wide if shower is 60" x 30".

Enlarge shower opening.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2960

Alto/Bicentennial Pool 2011Severity 1 Project/Rank:Priority 2 -05
$150,000.00Project Budget:

REFWF05REFPCODE

4.21.6ADAAG

608.6ANSI

Shower spray unit with hose at least 60" long that 
can be used fixed and hand-held is not provided 
(Exception: Where vandalism is a consideration, a
fixed shower head mounted at 48"  height is 
allowed).

Provide non-slip floor surface in shower.

•  As-Built Description:

•  Proposed Solution:

4179

Alto/Bicentennial Pool 2011

Severity 3

Project/Rank:

Priority 2

-05
$150,000.00Project Budget:

$8001 $800JOB

48'' AFF;
36'' from the seat wall

WF12PCODE

4.27.3ADAAG

608.5ANSI

Controls not located at 40" max. height or not 
within a range of no less than 19" and no more 
than 27" from the seat wall.

Provide new, or relocate, shower controls.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2961

Alto/Bicentennial Pool 2011

Severity 4

Project/Rank:

Priority 2

-05
$150,000.00Project Budget:

$7001 $700JOBWF13PCODE

4.27.4ADAAG

309.4ANSI

Single lever faucet controls not provided in 
shower.

Provide new single lever faucet controls.

•  As-Built Description:

•  Proposed Solution:

2959

Alto/Bicentennial Pool 2011Severity 3 Project/Rank:Priority 2 -05
$150,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.407



Bicentennial Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

6-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Water Closet
$5001 $500JOB

18.5'' o.c.

WB02CPCODE

Fig. 28ADAAG
Water closet not 18" from near side wall to center 
line of water closet (proposed new ADAAG: 
16"-18").

Relocate existing water closet and plumbing, 
remount with offset closet flange to provide 18" 
from side wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2956

Alto/Bicentennial Pool 2011

Severity 4

Project/Rank:

Priority 2

-05
$150,000.00Project Budget:

Staff Women's Restroom4
Door Swing

$5001 $500JOB

Door width + 10''

ID23NTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Change door swing and remove closer.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2967

Alto/Bicentennial Pool 2011

Severity 3

Project/Rank:

Priority 4

-05
$150,000.00Project Budget:

Grab Bars

$6601 $660JOB

Extends 51'' from rear wall

WB07APCODE

Fig. 29(b)ADAAG

604.5.1ANSI

Side grab bar less than 42" long, or located more 
than 12 inches max. from the rear wall, or 
extending less than 54" from rear wall.

Change door swing, remodel side wall and provide
or relocate accessible side grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2968

Alto/Bicentennial Pool 2011

Severity 3

Project/Rank:

Priority 4

-05
$150,000.00Project Budget:

$3401 $340JOB

Extends 39'' from side wall

WB07BPCODE

4.17.6ADAAG

604.5.2ANSI

Rear grab bar less than 36" long, or extends 
more/less than 42" from side wall (best practice: 
new ADA-ABA guidelines).

Provide accessible rear grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2969

Alto/Bicentennial Pool 2011

Severity 3

Project/Rank:

Priority 4

-05
$150,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.408



Bicentennial Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

6-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Shower
$3,3001 $3,300JOB

36" x 48"

WF03ANTPCODE

4.21.2 & Fig 35(a)ADAAG

608.2.2ANSI

Opening less than 60" wide if shower is 60" x 30".

Enlarge shower opening.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4181

Alto/Bicentennial Pool 2011Severity 3 Project/Rank:Priority 4 -05
$150,000.00Project Budget:

REFWF05REFPCODE

4.21.6ADAAG

608.6ANSI

Shower spray unit with hose at least 60" long that 
can be used fixed and hand-held is not provided 
(Exception: Where vandalism is a consideration, a
fixed shower head mounted at 48"  height is 
allowed).

Provide non-slip floor surface in shower.

•  As-Built Description:

•  Proposed Solution:

3044

Alto/Bicentennial Pool 2011

Severity 2

Project/Rank:

Priority 4

-05
$150,000.00Project Budget:

1 REFWF07NTPCODE

4.21.3ADAAG

608.4ANSI

Folding wall-mounted shower seat not provided

Provide new folding wall-mounted shower seat.

•  As-Built Description:

•  Proposed Solution:

3045

Alto/Bicentennial Pool 2011

Severity 3

Project/Rank:

Priority 4

-05
$150,000.00Project Budget:

Water Closet
$5001 $500JOB

19'' o.c.

WB02CPCODE

Fig. 28ADAAG
Water closet not 18" from near side wall to center 
line of water closet (proposed new ADAAG: 
16"-18").

Relocate existing water closet and plumbing, 
remount with offset closet flange to provide 18" 
from side wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2971

Alto/Bicentennial Pool 2011

Severity 4

Project/Rank:

Priority 4

-05
$150,000.00Project Budget:

Staff Men's Restroom5

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.409



Bicentennial Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

6-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Grab Bars
REF

L-shaped GB: Extends 36'' from side 
wall

WB07BREFPCODE

4.17.6ADAAG

604.5.2ANSI

Rear grab bar less than 36" long, or extends 
more/less than 42" from side wall (best practice: 
new ADA-ABA guidelines).

Provide accessible rear grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3055

Alto/Bicentennial Pool 2011

Severity 2

Project/Rank:

Priority 4

-05
$150,000.00Project Budget:

$5001 $500JOB

L-shaped GB: 1.75'' from wall

WB07EPCODE

4.26.2ADAAG

609.3ANSI

Grab bar clearance not 1-1/2" from wall.

Provide accessible grab bars.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3056

Alto/Bicentennial Pool 2011Severity 3 Project/Rank:Priority 4 -05
$150,000.00Project Budget:

Shower

$3,3001 $3,300JOB

35.5'' wide x 48'' deep

WF03ANTPCODE

4.21.2 & Fig 35(a)ADAAG

608.2.2ANSI

Opening less than 60" wide if shower is 60" x 30".

Enlarge shower opening.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3046

Alto/Bicentennial Pool 2011Severity 2 Project/Rank:Priority 4 -05
$150,000.00Project Budget:

REFWF05REFPCODE

4.21.6ADAAG

608.6ANSI

Shower spray unit with hose at least 60" long that 
can be used fixed and hand-held is not provided 
(Exception: Where vandalism is a consideration, a
fixed shower head mounted at 48"  height is 
allowed).

Provide non-slip floor surface in shower.

•  As-Built Description:

•  Proposed Solution:

3047

Alto/Bicentennial Pool 2011

Severity 2

Project/Rank:

Priority 4

-05
$150,000.00Project Budget:

1 REFWF07NTPCODE

4.21.3ADAAG

608.4ANSI

Folding wall-mounted shower seat not provided

Provide new folding wall-mounted shower seat.

•  As-Built Description:

•  Proposed Solution:

3048

Alto/Bicentennial Pool 2011

Severity 3

Project/Rank:

Priority 4

-05
$150,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.410



Bicentennial Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

6-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

$5001 $500JOBWF08ANTPCODE

Fig. 37(a)ADAAG

608.3ANSI

Grab bars not provided.

Provide new grab bar in shower.

•  As-Built Description:

•  Proposed Solution:

3049

Alto/Bicentennial Pool 2011

Severity 3

Project/Rank:

Priority 4

-05
$150,000.00Project Budget:

Water Closet
$5001 $500JOB

19.5'' o.c.

WB02CPCODE

Fig. 28ADAAG
Water closet not 18" from near side wall to center 
line of water closet (proposed new ADAAG: 
16"-18").

Relocate existing water closet and plumbing, 
remount with offset closet flange to provide 18" 
from side wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3054

Alto/Bicentennial Pool 2011

Severity 4

Project/Rank:

Priority 4

-05
$150,000.00Project Budget:

Staff Reception Area6
Door

$1002 $200JOB

5'' threshold

ID06PCODE

404.2.9ANSI
At push side of door on accessible route  leading to
pool, bottom 10" does not have a smooth, 
uninterrupted surface.

Provide 10" min. "kick plate" covering width of 
door when altering area.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3063

Alto/Bicentennial Pool 2011

Severity 3

Project/Rank:

Priority 5

-05
$150,000.00Project Budget:

Door Threshold
$4002 $800JOB

3'' threshold

ID02APCODE

4.13.8ADAAG

404.2.4ANSI

Door leading to pool is inaccessible due to 
threshold or step at door exceeding 3/4".

Modify threshold to be no more than 1/2" by 
removing existing paving at door and providing 
landing with edge ramping (slope 1:20 max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3061

Alto/Bicentennial Pool 2011
Severity 1

Project/Rank:
Priority 4

-05
$150,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.411



Bicentennial Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

6-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Office8
Door Threshold

$4002 $800JOB

1.5'' threshold

ID02APCODE

4.13.8ADAAG

404.2.4ANSI

Door inaccessible due to threshold or step at door 
exceeding 3/4".

Modify threshold to be no more than 1/2" by 
removing existing paving at door and providing 
landing with edge ramping (slope 1:20 max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3076

Alto/Bicentennial Pool 2011
Severity 4

Project/Rank:
Priority 4

-05
$150,000.00Project Budget:

Pool Area9
Door Swing

$2502 $500JOB

Door width + 1'' to gate support brace

ID23ANTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Relocate and modify gate brace to provide 18" pull
side clearance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4183

Alto/Bicentennial Pool 2011

Severity 1

Project/Rank:

Priority 2

-05
$150,000.00Project Budget:

Picnic Area

$5002 $1,000JOB

Knee clearance: 14'' deep

NH11APCODE

16.5.4.ADAAG
Knee clearance at minimums 27" high, 30" wide, 
and 19" deep is not provided.

Modify picnic table as required to provide knee 
clearance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3078

Alto/Bicentennial Pool 2011

Severity 2

Project/Rank:

Priority 2

-05
$150,000.00Project Budget:

$30,100.00Bicentennial Pool Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.412



Bicentennial Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

6-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

$30,100.00Facility:Total Costs for: Bicentennial Pool 2011

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.413
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La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-0-0

1035 Alto Street
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Curb Ramp Northwest of Driveway1
Detectable Warnings

REFPC53DREFPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min.
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

2703

La Familia Medical Center
Improvements

2011
Severity 3

Project/Rank:
Priority 1

R303.3.2PROW

-02

$500,000.00Project Budget:

Ramp Landing
REF

0''

PC05BREFPCODE

4.8.4(1)ADAAG
Top landing at existing perpendicular curb ramp is
less than 48" x 48" (60" length x ramp width 
preferred).

Demolish existing and provide new, parallel curb 
ramp, including detectable warning surfaces, and 
top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2707

La Familia Medical Center
Improvements

2011

Severity 1

Project/Rank:

Priority 1

R303.2.1.3PROW

-02

$500,000.00Project Budget:

Ramp Slope

$3,0001 $3,000JOBPC03BPCODE

4.7.2; 4.8.2ADAAG
Running slope of existing perpendicular curb ramp
is less than 5% or greater than 8.3%.

Demolish existing and provide new, parallel curb 
ramp, including detectable warning surfaces, and 
top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

2704

La Familia Medical Center
Improvements

2011Severity 3 Project/Rank:Priority 1
R303.2.1.1PROW

-02

$500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.415



La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-0-0

1035 Alto Street
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

REF

7.1%

PC04BREFPCODE

4.8.6ADAAG
Cross slope of flare at an existing perpendicular 
curb ramp exceeds 1:48 (2%).

Demolish existing and provide new, parallel curb 
ramp, including detectable warning surfaces, and 
top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2706

La Familia Medical Center
Improvements

2011
Severity 2

Project/Rank:
Priority 1

R303.2.1.2PROW

-02

$500,000.00Project Budget:

Ramp Transition
REF

1'' lip

PC66DREFPCODE

4.5.2ADAAG
A vertical level change exceeds 1/4" on a curb 
ramp, landing, blended transition, or gutter area 
within the pedestrian access route.

Demolish elements (ramps, landings, routes, 
gutters) as required and provide new surface not 
exceeding 1/4".

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2705

La Familia Medical Center
Improvements

2011

Severity 2

Project/Rank:

Priority 1

-02

$500,000.00Project Budget:

Curb Ramp Northeast of Driveway2
Detectable Warnings

REFPC53DREFPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min.
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

2709

La Familia Medical Center
Improvements

2011
Severity 3

Project/Rank:
Priority 1

R303.3.2PROW

-02

$500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.416



La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-0-0

1035 Alto Street
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Gutter
REF

22%

PC70DREFPCODE

4.7.2ADAAG
The slope of the gutter area or street at the foot of a
curb ramp or blended transition exceeds 1:20 (5%)
in the direction of the pedestrian crossing.

Demolish gutter or street area as required and 
provide new gutter with 5% max. slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2710

La Familia Medical Center
Improvements

2011

Severity 1

Project/Rank:

Priority 1

R303.3.5PROW

-02

$500,000.00Project Budget:

Ramp Flare
REF

Right: 13%

PC08BREFPCODE
Slope of flare(s) along curb at perpendicular curb 
ramp exceed(s) 10%.

Demolish existing curb ramp and provide new, 
parallel curb ramp, including detectable warning 
surfaces, and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2713

La Familia Medical Center
Improvements

2011

Severity 3

Project/Rank:

Priority 1

R303.2.1.4PROW

-02

$500,000.00Project Budget:

Ramp Landing

REF

43''

PC05BREFPCODE

4.8.4(1)ADAAG
Top landing at existing perpendicular curb ramp is
less than 48" x 48" (60" length x ramp width 
preferred).

Demolish existing and provide new, parallel curb 
ramp, including detectable warning surfaces, and 
top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2711

La Familia Medical Center
Improvements

2011

Severity 4

Project/Rank:

Priority 1

R303.2.1.3PROW

-02

$500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.417



La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-0-0

1035 Alto Street
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

REF

2.6%

PC06BREFPCODE

4.8.4ADAAG
Running slope at top landing of existing 
perpendicular curb ramp exceeds the 1:48 (2%) 
maximum.

Demolish existing and provide new, parallel curb 
ramp, including detectable warning surfaces, and 
top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2712

La Familia Medical Center
Improvements

2011

Severity 4

Project/Rank:

Priority 1

R303.2.1.3PROW

-02

$500,000.00Project Budget:

Ramp Slope
$3,0001 $3,000JOB

10.6%

PC03BPCODE

4.7.2; 4.8.2ADAAG
Running slope of existing perpendicular curb ramp
is less than 5% or greater than 8.3%.

Demolish existing and provide new, parallel curb 
ramp, including detectable warning surfaces, and 
top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2708

La Familia Medical Center
Improvements

2011
Severity 4

Project/Rank:
Priority 1

R303.2.1.1PROW

-02

$500,000.00Project Budget:

$6,000.00La Familia Medical Center Exterior PROWTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.418



La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-0-1

1035 Alto Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Walk Along Driveway to Parking1
Accessible Route

$1010 $100JOB

30'' wide

EG03ANTPCODE

4.2.1ADAAG
Debris reduces width of path of travel to less than
36" clearance.

Remove debris to provide 48" width in path of 
travel.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2717

La Familia Medical Center
Improvements

2011

Severity 2

Project/Rank:

Priority 1

-02

$500,000.00Project Budget:

Walk
$25736 $18,400SF

5.2% - 6.5%

EF01PCODE

4.3.7ADAAG
Walk: Slope greater than 1:20 (5.0%), and walk 
does not comply with requirements for ramps.

Modify walk/sidewalk slope to 1:20 or less.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2714

La Familia Medical Center
Improvements

2011

Severity 4

Project/Rank:

Priority 1

-02

$500,000.00Project Budget:

$2120 $420LF

0.5'' gaps

EF03NTPCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/2" in accessible route from 
north side of driveway to dirt lot.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2719

La Familia Medical Center
Improvements

2011

Severity 4

Project/Rank:

Priority 1

-02

$500,000.00Project Budget:

$25144 $3,600SF

6.0% - 6.6%

EF07NTPCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%) due to 
driveway.

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2718

La Familia Medical Center
Improvements

2011
Severity 3

Project/Rank:
Priority 1

-02

$500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.419



La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-0-1

1035 Alto Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

REF

2.2% - 3.0%

EF07REFPCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2715

La Familia Medical Center
Improvements

2011Severity 4 Project/Rank:Priority 1 -02

$500,000.00Project Budget:

REFEF10REFPCODE

4.5.2ADAAG

303ANSI

Walk: Irregular surface in pavement at cracked 
portion of walk.

Smooth pavement surface; grind or refinish surface.

•  As-Built Description:

•  Proposed Solution:

2716

La Familia Medical Center
Improvements

2011Severity 3 Project/Rank:Priority 1 -02

$500,000.00Project Budget:

Walk Along Parked Vehicles to Curb Ramp at Two Acc. Spaces2
Walk

$216 $126SF

0.5'' change in level

EF03PCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/2" in accessible route.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2720

La Familia Medical Center
Improvements

2011
Severity 4

Project/Rank:
Priority 1

-02

$500,000.00Project Budget:

$80100 $8,000SF

1'' - 2'' openings

EF04NTPCODE

4.5.4ADAAG

302.3ANSI

Walk: Planter grating has grid openings greater 
than 1/2" along the line of traffic flow.

Provide new grating, with grid openings 1/2" max. 
along the line of traffic flow.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2721

La Familia Medical Center
Improvements

2011
Severity 2

Project/Rank:
Priority 1

-02

$500,000.00Project Budget:

$8001 $800JOB

31" between wall and parked vehicle

EF08APCODE

4.3.3ADAAG
Walk less than 36" wide due to parked vehicles.

Relocate/provide wheel stops to prevent parked 
vehicles from protruding into access route.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4195

La Familia Medical Center
Improvements

2011
Severity 2

Project/Rank:
Priority 1

-02

$500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.420



La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-0-1

1035 Alto Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

$4001 $400JOB

25" between light fixture and bench

EF08APCODE

4.3.3ADAAG
Walk less than 36" wide due to light fixture and 
bench.

Relocate or remove light fixture to provide 
accessible path.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4196

La Familia Medical Center
Improvements

2011

Severity 1

Project/Rank:

Priority 1

-02

$500,000.00Project Budget:

POT from Two Accessible Spaces to Entrance3
Curb Ramp

$453 $135SFEH04BPCODE

4.7.4ADAAG
Broken/uneven surfaces in curb ramp.

Repair asphalt/concrete; replace with new material.

•  As-Built Description:

•  Proposed Solution:

2725

La Familia Medical Center
Improvements

2011Severity 3 Project/Rank:Priority 1 -02

$500,000.00Project Budget:

$2,0001 $2,000JOB

Right: 11.7%
Left: 10.5%

EH05APCODE

4.7.5ADAAG
Side slopes more than 1:10 (10%).

Modify curb ramp. Demolish side slopes and 
replace with 1:10 side slopes if 48" level top 
landing is provided.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2724

La Familia Medical Center
Improvements

2011

Severity 4

Project/Rank:

Priority 1

-02

$500,000.00Project Budget:

$2501 $250JOBEH07APCODE

4.7.7ADAAG
Detectable warning not provided where pedestrian
crosses vehicular area.

Provide detectable warning surface (i.e. inline 
truncated domes) at regular curb ramp.

•  As-Built Description:

•  Proposed Solution:

2722

La Familia Medical Center
Improvements

2011
Severity 3

Project/Rank:
Priority 1

-02

$500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.421



La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-0-1

1035 Alto Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Walk
$25150 $3,750SF

2.3% - 3.5%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2726

La Familia Medical Center
Improvements

2011Severity 4 Project/Rank:Priority 1 -02

$500,000.00Project Budget:

Two Accessible Spaces at Curb Ramp4
Parking

$2001 $200JOBEA02BNTPCODE

4.6.3ADAAG

502.4.2ANSI

Accessible parking space does not have 5' wide 
access aisle; 8' wide for van accessible aisle due to
cone and wheel stop within access aisle.

Remove cone and wheel stop and paint "No 
parking" within access aisle when restriping area.

•  As-Built Description:

•  Proposed Solution:

2729

La Familia Medical Center
Improvements

2011
Severity 3

Project/Rank:
Priority 1

-02

$500,000.00Project Budget:

$12240 $2,880SF

2.4% - 3.0%

EA05PCODE

4.6.3ADAAG
Accessible parking space has slope greater than 
1/4":12" (2%).

Modify slope at accessible parking space.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2727

La Familia Medical Center
Improvements

2011

Severity 4

Project/Rank:

Priority 1

-02

$500,000.00Project Budget:

Parking Aisle
REFEA05BREFPCODE

4.6.3ADAAG
Access aisle at accessible parking space has slope
greater than 1/4":12" (2%).

Modify slope at accessible parking space aisle.

•  As-Built Description:

•  Proposed Solution:

2728

La Familia Medical Center
Improvements

2011
Severity 4

Project/Rank:
Priority 1

-02

$500,000.00Project Budget:

Five Parking Spaces Along North Side of Lot5

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.422



La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-0-1

1035 Alto Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Parking
REFEA02BREFPCODE

4.6.3ADAAG

502.4.2ANSI

Accessible parking space does not have 5' wide 
access aisle; 8' wide for van accessible aisle.

Modify parking aisle(s) to create accessible space 
by restriping.

•  As-Built Description:

•  Proposed Solution:

2731

La Familia Medical Center
Improvements

2011Severity 3 Project/Rank:Priority 1 -02

$500,000.00Project Budget:

$5,5001 $5,500JOBEA03NTPCODE

Fig.9ADAAG
Disabled persons must wheel or walk behind 
parked car(s) other than their own.

Relocate accessible spaces to provide accessible 
protected path along front of parked vehicles . Also
provide curb ramp at end of parking connecting to 
accessible walk.

•  As-Built Description:

•  Proposed Solution:

2732

La Familia Medical Center
Improvements

2011
Severity 3

Project/Rank:
Priority 1

-02

$500,000.00Project Budget:

$12900 $10,800SF

2.2% - 3.1%

EA05PCODE

4.6.3ADAAG
Accessible parking space has slope greater than 
1/4":12" (2%) and highly irregular surface.

Modify slope at accessible parking space.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2730

La Familia Medical Center
Improvements

2011

Severity 4

Project/Rank:

Priority 1

-02

$500,000.00Project Budget:

$57,361.00La Familia Medical Center Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.423



La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-1-1

1035 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Main Entrance and Lobby1
Reach Range

$751 $75JOB

Courtesy Phone: 63'' AFF

IE01NTPCODE

4.2.5ADAAG

308.2.1ANSI

Accessible reach height and maneuvering clear 
floor space at telephone not provided due to bench
chairs.

Relocate phone.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2548

La Familia Medical Center
Improvements

2011

Severity 2

Project/Rank:

Priority 1

-02

$500,000.00Project Budget:

Signage
$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

2546

La Familia Medical Center
Improvements

2011

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-02

$500,000.00Project Budget:

$901 $90JOBSA10EPCODE

4.1.3(16)ADAAG
At door leading to horizontal exit: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "TO EXIT" sign at 
door.

•  As-Built Description:

•  Proposed Solution:

2547

La Familia Medical Center
Improvements

2011

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-02

$500,000.00Project Budget:

Stations 1 Through 32
Brochure Bins

$1003 $300JOB

32'' - 65'' AFF

IN08PCODE

4.2.5 & 6ADAAG

308.2.1ANSI

Information brochure bins mounted above 
accessible height (48" for front approach or 54" for
side approach).

Provide same brochures at an accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2552

La Familia Medical Center
Improvements

2011

Severity 2

Project/Rank:

Priority 2

-02

$500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-1-1

1035 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Public Counter
$1,2001 $1,200JOB

Knee clearance: 2.75'' deep

IN03APCODE

4.32.3 & 4ADAAG

904.3.2ANSI

Reception counter (Seated Service): Accessible 
section not provided (knee space min. 27" high x 
19" deep x 30" wide, top 36" high, min. 36" 
counter wide).

Retrofit existing counter to provide accessible 
seating section.
Interim solution: Provide auxiliary counter or table.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2550

La Familia Medical Center
Improvements

2011

Severity 2

Project/Rank:

Priority 2

-02

$500,000.00Project Budget:

Signage
$503 $150JOB

64'' AFF

SA07BPCODE

4.30.6ADAAG
Sign designating a permanent room or space is not
centered at 60" above the finished floor.

Remount signage to 60" o.c., remodel wall as 
needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2551

La Familia Medical Center
Improvements

2011

Severity 4

Project/Rank:

Priority 4

-02

$500,000.00Project Budget:

Dental Office Lobby3
Brochure Bins

$1001 $100JOB

22'' - 70'' AFF

IN08PCODE

4.2.5 & 6ADAAG

308.2.1ANSI

Information brochure bins mounted above 
accessible height (48" for front approach or 54" for
side approach).

Relocate/remount bins at accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2556

La Familia Medical Center
Improvements

2011

Severity 1

Project/Rank:

Priority 2

-02

$500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-1-1

1035 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Door Swing
$5,0001 $5,000JOB

Door width + 2''

ID24CPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door to main 
entrance does not have clear and level 
maneuvering space measuring door width x 
48" (door width plus 12" if door has both, latch 
and closer).

Provide door operator.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2557

La Familia Medical Center
Improvements

2011

Severity 2

Project/Rank:

Priority 2

-02

$500,000.00Project Budget:

Signage
$501 $50JOB

63'' AFF

SA07PCODE

4.30.6ADAAG
Compliant sign identifying permanent room or 
space not mounted 60" high to center on nearest 
adjacent wall, on latch side if a single door (located
not to cause a Braille reader to stand within the 
door swing).

Remount compliant signage on latch side of door 
located 60" on center from floor.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2553

La Familia Medical Center
Improvements

2011

Severity 3

Project/Rank:

Priority 4

-02

$500,000.00Project Budget:

$901 $90JOBSA10DPCODE

4.1.3(16)ADAAG
At door leading into exit corridor: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT ROUTE" sign at
door.

•  As-Built Description:

•  Proposed Solution:

2554

La Familia Medical Center
Improvements

2011

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-02

$500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-1-1

1035 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

$901 $90JOBSA10EPCODE

4.1.3(16)ADAAG
At door leading to horizontal exit: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "TO EXIT" sign at 
door.

•  As-Built Description:

•  Proposed Solution:

2555

La Familia Medical Center
Improvements

2011

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-02

$500,000.00Project Budget:

Dental Office Restroom4
Accessories

$1001 $100JOB

SCD: 51''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2561

La Familia Medical Center
Improvements

2011

Severity 2

Project/Rank:

Priority 3

-02

$500,000.00Project Budget:

Grab Bars

$3401 $340JOB

Extends 41'' from side wall

WB07BPCODE

4.17.6ADAAG

604.5.2ANSI

Rear grab bar less than 36" long, or extends 
more/less than 42" from side wall (best practice: 
new ADA-ABA guidelines).

Provide accessible rear grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2560

La Familia Medical Center
Improvements

2011

Severity 4

Project/Rank:

Priority 3

-02

$500,000.00Project Budget:

Lavatory
$9001 $900JOB

34.25'' AFF

WD02APCODE

4.19.2ADAAG

606.3ANSI

Lavatory: Fixture rim or counter height more than
34" above floor.

Remount compliant fixture at accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2562

La Familia Medical Center
Improvements

2011
Severity 4

Project/Rank:
Priority 3

-02

$500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-1-1

1035 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Signage
$901 $90JOBSA11APCODE

4.1.3(16)(a)ADAAG
Entrance to toilet or bathing facility not identified
with ADAAG compliant signage.

Provide ADAAG compliant sign mounted 5' high 
on center on nearest adjacent wall, on latch side if a
single door (located not to cause a Braille reader to
stand within the door swing).

•  As-Built Description:

•  Proposed Solution:

2558

La Familia Medical Center
Improvements

2011
Severity 4

Project/Rank:
Priority 4

-02

$500,000.00Project Budget:

Water Closet
$5001 $500JOB

18.75'' o.c.

WB02CPCODE

Fig. 28ADAAG
Water closet not 18" from near side wall to center 
line of water closet (proposed new ADAAG: 
16"-18").

Relocate existing water closet and plumbing, 
remount with offset closet flange to provide 18" 
from side wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2559

La Familia Medical Center
Improvements

2011

Severity 4

Project/Rank:

Priority 3

-02

$500,000.00Project Budget:

Dental Corridor5
Drinking Fountain

$2,0001 $2,000JOBIA01APCODE

4.1.3.(10)(a)ADAAG
Where only one drinking fountain is provided per 
floor: Fountain is not accessible to individuals who
use wheelchairs, or to those who have difficulty 
bending or stooping.

Provide additional fountain or hi-lo combination 
fountain.

•  As-Built Description:

•  Proposed Solution:

2567

La Familia Medical Center
Improvements

2011

Severity 3

Project/Rank:

Priority 3

-02

$500,000.00Project Budget:

REF

4'' from front edge

IA03AREFPCODE

4.15.3ADAAG
Oval and round drinking fountains: bubbler outlet
more than 3" from front edge of fountain.

Provide new, accessible fountain.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2564

La Familia Medical Center
Improvements

2011

Severity 4

Project/Rank:

Priority 3

-02

$500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-1-1

1035 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

$3,2001 $3,200JOB

42'' AFF

IA03BPCODE

4.15.2ADAAG

602.4ANSI

Drinking fountain bubbler more than 36" above 
floor.

Provide new, accessible fountain.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2565

La Familia Medical Center
Improvements

2011
Severity 3

Project/Rank:
Priority 3

-02

$500,000.00Project Budget:

REFIA03EREFPCODE

4.15.3ADAAG

602.6ANSI

Drinking fountain water flow less than 4" high; 
unit in poor condition.

Provide new, accessible fountain.

•  As-Built Description:

•  Proposed Solution:

2566

La Familia Medical Center
Improvements

2011Severity 3 Project/Rank:Priority 3 -02

$500,000.00Project Budget:

Restroom

$30,0001 $30,000JOBWA01PCODE

4.22ADAAG

601ANSI

Staff's single accommodation restroom not 
accessible; multiple compliance violations.

Remodel area to provide single-occupant accessible
restroom.

•  As-Built Description:

•  Proposed Solution:

2570

La Familia Medical Center
Improvements

2011Severity 2 Project/Rank:Priority 2 -02

$500,000.00Project Budget:

Signage
$5012 $600JOB

62'' - 83'' AFF

SA07BPCODE

4.30.6ADAAG
Sign designating a permanent room or space is not
centered at 60" above the finished floor.

Remount signage to 60" o.c., remodel wall as 
needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2568

La Familia Medical Center
Improvements

2011

Severity 4

Project/Rank:

Priority 4

-02

$500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-1-1

1035 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

$901 $90JOBSA10DPCODE

4.1.3(16)ADAAG
At door leading into exit corridor: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT ROUTE" sign at
door.

•  As-Built Description:

•  Proposed Solution:

2569

La Familia Medical Center
Improvements

2011

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-02

$500,000.00Project Budget:

Medical Records6
Public Counter

$1501 $150JOB

41.5'' high

IN03PCODE

7.2(2)ADAAG

904.3.1ANSI

Service counter (stand-up): Accessible section min.
36" length and 36" max. height not provided.

Provide auxiliary shelf, clipboard, or table as 
equivalent facilitation.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2572

La Familia Medical Center
Improvements

2011
Severity 3

Project/Rank:
Priority 4

-02

$500,000.00Project Budget:

Signage

$501 $50JOB

71'' AFF

SA07BPCODE

4.30.6ADAAG
Sign designating a permanent room or space is not
centered at 60" above the finished floor.

Remount signage to 60" o.c., remodel wall as 
needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2573

La Familia Medical Center
Improvements

2011

Severity 4

Project/Rank:

Priority 4

-02

$500,000.00Project Budget:

Pharmacy Counter7
Public Counter

$1501 $150JOB

42'' high

IN03PCODE

7.2(2)ADAAG

904.3.1ANSI

Service counter (stand-up): Accessible section min.
36" length and 36" max. height not provided.

Provide auxiliary shelf, clipboard, or table as 
equivalent facilitation.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2574

La Familia Medical Center
Improvements

2011
Severity 3

Project/Rank:
Priority 2

-02

$500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-1-1

1035 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Lobby Serving Exam Rooms 1 Through 168
Brochure Bins

$1001 $100JOB

22'' - 70'' AFF

IN08PCODE

4.2.5 & 6ADAAG

308.2.1ANSI

Information brochure bins mounted above 
accessible height (48" for front approach or 54" for
side approach).

Relocate/remount bins at accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2579

La Familia Medical Center
Improvements

2011

Severity 1

Project/Rank:

Priority 2

-02

$500,000.00Project Budget:

Drinking Fountain
REFIA01BREFPCODE

4.1.3.(10)(b)ADAAG
Where more than one drinking fountain is provided
per floor, less than 50% comply with ADAAG 
4.15.

Provide accessible fountain or remodel existing to 
compliance.

•  As-Built Description:

•  Proposed Solution:

2578

La Familia Medical Center
Improvements

2011

Severity 2

Project/Rank:

Priority 3

-02

$500,000.00Project Budget:

$3,2001 $3,200JOB

13'' deep

IA02BPCODE

4.15.5(1)ADAAG
Wall- and post-mounted cantilevered units: 
Drinking fountain less than 17"-19" deep (front to
back).

Provide new, accessible fountain.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2577

La Familia Medical Center
Improvements

2011

Severity 2

Project/Rank:

Priority 3

-02

$500,000.00Project Budget:

REF

4'' from front edge

IA03AREFPCODE

4.15.3ADAAG
Oval and round drinking fountains: bubbler outlet
more than 3" from front edge of fountain.

Provide new, accessible fountain.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2576

La Familia Medical Center
Improvements

2011

Severity 4

Project/Rank:

Priority 3

-02

$500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-1-1

1035 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

$5001 $500JOBIA05CPCODE

4.4.1ADAAG

307.4ANSI

Drinking fountain lacks protection for visually 
impaired persons.

Provide cane-detectable rails.

•  As-Built Description:

•  Proposed Solution:

2575

La Familia Medical Center
Improvements

2011Severity 3 Project/Rank:Priority 3 -02

$500,000.00Project Budget:

Exam Rooms 1 Through 8 and Nurse Station9
Door Stopper

$259 $225JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

2583

La Familia Medical Center
Improvements

2011
Severity 3

Project/Rank:
Priority 5

-02

$500,000.00Project Budget:

Public Counter

$1501 $150JOB

42'' high

IN03PCODE

7.2(2)ADAAG

904.3.1ANSI

Service counter (stand-up): Accessible section min.
36" length and 36" max. height not provided.

Provide auxiliary shelf, clipboard, or table as 
equivalent facilitation.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2581

La Familia Medical Center
Improvements

2011
Severity 3

Project/Rank:
Priority 2

-02

$500,000.00Project Budget:

Reach Range
$1001 $100JOB

Emergency shower handle: 68'' AFF

IE01PCODE

4.2.5ADAAG

308.2.1ANSI

Reach height to control or access point, where only
forward approach is available, exceeds 48" or is 
less than 15".

Modify equipment or mounting.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2582

La Familia Medical Center
Improvements

2011

Severity 1

Project/Rank:

Priority 2

-02

$500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-1-1

1035 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Signage
$509 $450JOB

66'' - 71'' AFF

SA07BPCODE

4.30.6ADAAG
Sign designating a permanent room or space is not
centered at 60" above the finished floor.

Remount signage to 60" o.c., remodel wall as 
needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2580

La Familia Medical Center
Improvements

2011

Severity 4

Project/Rank:

Priority 4

-02

$500,000.00Project Budget:

3 REFSA07REFPCODE

4.30.6ADAAG
Compliant sign identifying permanent room or 
space not mounted 60" high to center on nearest 
adjacent wall, on latch side if a single door (located
not to cause a Braille reader to stand within the 
door swing).

Remount compliant signage on latch side of door 
located 60" on center from floor.

•  As-Built Description:

•  Proposed Solution:

2584

La Familia Medical Center
Improvements

2011

Severity 3

Project/Rank:

Priority 4

-02

$500,000.00Project Budget:

Staff Entrance and Corridor10
Door Closer

$251 $25JOB

9 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2586

La Familia Medical Center
Improvements

2011Severity 4 Project/Rank:Priority 4 -02

$500,000.00Project Budget:

Door Threshold
$2501 $250JOB

0.5'' threshold

ID02PCODE

4.1.6(3)(d)(ii)ADAAG

404.2.4ANSI

Existing threshold at door is 3/4" high or less but 
without a beveled edge on both sides.

Modify threshold to have beveled edge on each 
side.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2587

La Familia Medical Center
Improvements

2011
Severity 4

Project/Rank:
Priority 4

-02

$500,000.00Project Budget:
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La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-1-1

1035 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Signage
$501 $50JOBSA07PCODE

4.30.6ADAAG
Compliant sign identifying permanent room or 
space not mounted 60" high to center on nearest 
adjacent wall, on latch side if a single door (located
not to cause a Braille reader to stand within the 
door swing).

Remount compliant signage on latch side of door 
located 60" on center from floor at closet door.

•  As-Built Description:

•  Proposed Solution:

2588

La Familia Medical Center
Improvements

2011

Severity 3

Project/Rank:

Priority 4

-02

$500,000.00Project Budget:

$503 $150JOB

63'' - 71'' AFF

SA07BPCODE

4.30.6ADAAG
Sign designating a permanent room or space is not
centered at 60" above the finished floor.

Remount signage to 60" o.c., remodel wall as 
needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2589

La Familia Medical Center
Improvements

2011

Severity 4

Project/Rank:

Priority 4

-02

$500,000.00Project Budget:

$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

2585

La Familia Medical Center
Improvements

2011

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-02

$500,000.00Project Budget:

Staff Restroom Adjacent to UNM Room11
Door Clearance

REF

27'' clear opening width

ID01REFPCODE

4.13.5ADAAG
Door on accessible route has less than 32" clear 
opening width when 90° open.

Provide new, larger door and frame with new 
accessible hardware.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2591

La Familia Medical Center
Improvements

2011

Severity 2

Project/Rank:

Priority 4

-02

$500,000.00Project Budget:
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La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-1-1

1035 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Restroom
$30,0001 $30,000JOBWA01PCODE

4.22ADAAG

601ANSI

Single accommodation restroom not accessible; 
multiple compliance violations.

Remodel area to provide single-occupant accessible
restroom.

•  As-Built Description:

•  Proposed Solution:

2590

La Familia Medical Center
Improvements

2011Severity 2 Project/Rank:Priority 4 -02

$500,000.00Project Budget:

Signage
$901 $90JOBSA11APCODE

4.1.3(16)(a)ADAAG
Entrance to toilet or bathing facility not identified
with ADAAG compliant signage.

Provide ADAAG compliant sign mounted 5' high 
on center on nearest adjacent wall, on latch side if a
single door (located not to cause a Braille reader to
stand within the door swing).

•  As-Built Description:

•  Proposed Solution:

2592

La Familia Medical Center
Improvements

2011
Severity 4

Project/Rank:
Priority 4

-02

$500,000.00Project Budget:

Laboratory12
Signage

$502 $100JOB

71'' AFF

SA07BNTPCODE

4.30.6ADAAG
Sign designating a permanent room or space is not
centered at 60" above the finished floor and is 
mounted on the hinge side.

Remount signage to 60" o.c., remodel wall as 
needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2593

La Familia Medical Center
Improvements

2011

Severity 4

Project/Rank:

Priority 4

-02

$500,000.00Project Budget:

Unisex Restroom Serving Exam Rooms 1 Through 813

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-1-1

1035 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Door Clearance
REF

27'' clear opening width

ID01REFPCODE

4.13.5ADAAG
Door on accessible route has less than 32" clear 
opening width when 90° open.

Provide new, larger door and frame with new 
accessible hardware.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2598

La Familia Medical Center
Improvements

2011

Severity 2

Project/Rank:

Priority 3

-02

$500,000.00Project Budget:

Door Closer
$251 $25JOB

12 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2596

La Familia Medical Center
Improvements

2011Severity 3 Project/Rank:Priority 3 -02

$500,000.00Project Budget:

Restroom

REFWA01REFPCODE

4.22ADAAG

601ANSI

Single accommodation restroom not accessible; 
multiple compliance violations.

Provide directional sign to accessible restroom.

•  As-Built Description:

•  Proposed Solution:

2597

La Familia Medical Center
Improvements

2011Severity 2 Project/Rank:Priority 3 -02

$500,000.00Project Budget:

Signage
$901 $90JOBSA11APCODE

4.1.3(16)(a)ADAAG
Entrance to toilet or bathing facility not identified
with ADAAG compliant signage.

Remount ADAAG compliant sign at 5' high on 
center on nearest adjacent wall, on latch side if a 
single door (located not to cause a Braille reader to
stand within the door swing).

•  As-Built Description:

•  Proposed Solution:

2595

La Familia Medical Center
Improvements

2011
Severity 4

Project/Rank:
Priority 4

-02

$500,000.00Project Budget:

Unisex Restroom Serving Exam Rooms 9 Through 1614

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-1-1

1035 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Accessories
$1002 $200JOB

SD: 52''
SCD: 51''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2606

La Familia Medical Center
Improvements

2011

Severity 2

Project/Rank:

Priority 3

-02

$500,000.00Project Budget:

$1501 $150JOB

49'' AFF

WG03PCODE

4.19.6ADAAG

603.3ANSI

Bottom of flat, not tilted mirror more than 40" 
above floor.

Relocate or provide new accessible mirror.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2609

La Familia Medical Center
Improvements

2011
Severity 3

Project/Rank:
Priority 3

-02

$500,000.00Project Budget:

Coat Hook

$501 $50JOB

68'' AFF

WG03APCODE

4.2.5ADAAG

308.2 & 604.11ANSI

Accessible coat hook not within reach range.

Adjust existing or provide new coat hook at 
maximum 48" height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2610

La Familia Medical Center
Improvements

2011Severity 1 Project/Rank:Priority 3 -02

$500,000.00Project Budget:

Door Closer
$251 $25JOB

12 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2611

La Familia Medical Center
Improvements

2011Severity 3 Project/Rank:Priority 3 -02

$500,000.00Project Budget:
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La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-1-1

1035 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Door Swing
$5001 $500JOB

Door width + 16''

ID23PCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Change door swing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2600

La Familia Medical Center
Improvements

2011

Severity 4

Project/Rank:

Priority 3

-02

$500,000.00Project Budget:

$2,6001 $2,600JOB

36'' from face of door to lavatory

ID23BNTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Remodel restroom.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2602

La Familia Medical Center
Improvements

2011

Severity 2

Project/Rank:

Priority 3

-02

$500,000.00Project Budget:

Grab Bars

$3401 $340JOB

Extends 40'' from side wall

WB07BPCODE

4.17.6ADAAG

604.5.2ANSI

Rear grab bar less than 36" long, or extends 
more/less than 42" from side wall (best practice: 
new ADA-ABA guidelines).

Provide accessible rear grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2604

La Familia Medical Center
Improvements

2011

Severity 3

Project/Rank:

Priority 3

-02

$500,000.00Project Budget:

$2601 $260JOB

36.5'' AFF

WB07CPCODE

4.16.4ADAAG

609.4ANSI

Grab bars not at 33" to 36" from floor.

Relocate accessible grab bars.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2605

La Familia Medical Center
Improvements

2011Severity 4 Project/Rank:Priority 3 -02

$500,000.00Project Budget:
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La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-1-1

1035 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Signage
$901 $90JOBSA11APCODE

4.1.3(16)(a)ADAAG
Entrance to toilet or bathing facility not identified
with ADAAG compliant signage.

Provide ADAAG compliant sign mounted 5' high 
on center on nearest adjacent wall, on latch side if a
single door (located not to cause a Braille reader to
stand within the door swing).

•  As-Built Description:

•  Proposed Solution:

2599

La Familia Medical Center
Improvements

2011
Severity 4

Project/Rank:
Priority 4

-02

$500,000.00Project Budget:

Toilet Stall
REFWB01AREFPCODE

Fig. 28ADAAG

604.3.2ANSI

Fixture or obstruction located within the required
water closet clearance of water closet.

Remove or relocate adjacent fixture to provide 60"
min. clearance from side wall.

•  As-Built Description:

•  Proposed Solution:

2601

La Familia Medical Center
Improvements

2011Severity 2 Project/Rank:Priority 3 -02

$500,000.00Project Budget:

Water Closet

$5001 $500JOB

19.5'' o.c.

WB02CPCODE

Fig. 28ADAAG
Water closet not 18" from near side wall to center 
line of water closet (proposed new ADAAG: 
16"-18").

Relocate existing water closet and plumbing, 
remount with offset closet flange to provide 18" 
from side wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2608

La Familia Medical Center
Improvements

2011

Severity 4

Project/Rank:

Priority 3

-02

$500,000.00Project Budget:

$5001 $500JOBWB10PCODE

4.16.5ADAAG
Flush Control: Operating handle not mounted 
toward wide side of stall.

Replace flush control with properly mounted 
accessible type, or install sensor flush.

•  As-Built Description:

•  Proposed Solution:

2603

La Familia Medical Center
Improvements

2011
Severity 3

Project/Rank:
Priority 3

-02

$500,000.00Project Budget:
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La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-1-1

1035 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Wheelchair Clearance
$3,4001 $3,400JOB

58'' wide

WC01PCODE

4.2.3ADAAG

603.2.1ANSI

Wheelchair clearance: Clear space, floor to 27" 
high with a diameter of 60", not provided.

Remodel area to provide wheelchair clearance space
in restroom.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4197

La Familia Medical Center
Improvements

2011
Severity 2

Project/Rank:
Priority 3

-02

$500,000.00Project Budget:

Exam Rooms 9 Through 16 and Nurse Station15
Door Stopper

$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

2614

La Familia Medical Center
Improvements

2011
Severity 3

Project/Rank:
Priority 5

-02

$500,000.00Project Budget:

Public Counter

$1501 $150JOB

42'' high

IN03PCODE

7.2(2)ADAAG

904.3.1ANSI

Service counter (stand-up): Accessible section min.
36" length and 36" max. height not provided.

Provide auxiliary shelf, clipboard, or table as 
equivalent facilitation.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2612

La Familia Medical Center
Improvements

2011
Severity 3

Project/Rank:
Priority 2

-02

$500,000.00Project Budget:

Signage
$507 $350JOB

70'' - 72'' AFF

SA07BPCODE

4.30.6ADAAG
Sign designating a permanent room or space is not
centered at 60" above the finished floor.

Remount signage to 60" o.c., remodel wall as 
needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2613

La Familia Medical Center
Improvements

2011

Severity 4

Project/Rank:

Priority 4

-02

$500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-1-1

1035 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

3 REFSA07REFPCODE

4.30.6ADAAG
Sign identifying permanent room or space not 
mounted 60" high to center on nearest adjacent 
wall, on latch side if a single door (located not to 
cause a Braille reader to stand within the door 
swing).

Relocate signage on latch side of door located 60" 
on center from floor.

•  As-Built Description:

•  Proposed Solution:

2616

La Familia Medical Center
Improvements

2011

Severity 3

Project/Rank:

Priority 4

-02

$500,000.00Project Budget:

OBGYN Rooms 19 Through 2116
Door Swing

$501 $50JOB

Door width + 5.5''

ID23ANTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door to Room #20 
does not have clear and level maneuvering space 
measuring door width plus 18" x 60".

Change hinge to latch side.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2618

La Familia Medical Center
Improvements

2011

Severity 2

Project/Rank:

Priority 2

-02

$500,000.00Project Budget:

Signage

REFSA07REFPCODE

4.30.6ADAAG
Sign identifying permanent room or space not 
mounted 60" high to center on nearest adjacent 
wall, on latch side if a single door (located not to 
cause a Braille reader to stand within the door 
swing).

Relocate signage on latch side of door located 60" 
on center from floor.

•  As-Built Description:

•  Proposed Solution:

2617

La Familia Medical Center
Improvements

2011

Severity 3

Project/Rank:

Priority 4

-02

$500,000.00Project Budget:

Corridor to Exam Rooms A, B, and Exit17

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.441



La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-1-1

1035 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Door Closer
$251 $25JOB

17 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open exit door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2622

La Familia Medical Center
Improvements

2011Severity 2 Project/Rank:Priority 2 -02

$500,000.00Project Budget:

Door Swing
$502 $100JOB

Door width + 6.5''

ID23ANTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Change latch to hinge side.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2619

La Familia Medical Center
Improvements

2011

Severity 3

Project/Rank:

Priority 2

-02

$500,000.00Project Budget:

Ramp

$45112 $5,040SF

6" level change

EB01CNTPCODE

4.1.1 & 4.3.7ADAAG
At Exit:  Sloped walk needed to provide disabled 
access at steps or change of level along path of 
travel.

Provide new concrete sloped walk without handrails
[slope less than 1:20 (5.0%)] and accessible door 
landing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4198

La Familia Medical Center
Improvements

2011

Severity 3

Project/Rank:

Priority 2

-02

$500,000.00Project Budget:

Signage
$502 $100JOB

56'' AFF

SA07BPCODE

4.30.6ADAAG
Sign designating a permanent room or space is not
centered at 60" above the finished floor.

Remount signage to 60" o.c., remodel wall as 
needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2620

La Familia Medical Center
Improvements

2011

Severity 4

Project/Rank:

Priority 4

-02

$500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.442



La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-1-1

1035 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

2621

La Familia Medical Center
Improvements

2011

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-02

$500,000.00Project Budget:

Office Corridors #6 - 1218
Brochure Bins

$1002 $200JOB

23'' - 72'' AFF

IN08PCODE

4.2.5 & 6ADAAG

308.2.1ANSI

Information brochure bins mounted above 
accessible height (48" for front approach or 54" for
side approach).

Relocate/remount bins at accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2624

La Familia Medical Center
Improvements

2011

Severity 1

Project/Rank:

Priority 4

-02

$500,000.00Project Budget:

Signage

$507 $350JOB

55.5'' AFF

SA07BPCODE

4.30.6ADAAG
Sign designating a permanent room or space is not
centered at 60" above the finished floor.

Remount signage to 60" o.c., remodel wall as 
needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2623

La Familia Medical Center
Improvements

2011

Severity 4

Project/Rank:

Priority 4

-02

$500,000.00Project Budget:

Women's Restroom at Corridor Leading to Administration Offices19
Accessories

$1001 $100JOB

SCD: 51''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2634

La Familia Medical Center
Improvements

2011

Severity 2

Project/Rank:

Priority 3

-02

$500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.443



La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-1-1

1035 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Alarm Signal
$1001 $100JOBIC05DPCODE

4.28.3(6)ADAAG
Visual signal (strobe) is mounted on the ceiling, 
less than 6" below the ceiling  (if the intensity is 
increased to penetrate smoke, a shorter dimension
may be permitted by the authority having 
jurisdiction).

Install extension piece for signal device.

•  As-Built Description:

•  Proposed Solution:

2627

La Familia Medical Center
Improvements

2011

Severity 3

Project/Rank:

Priority 3

22IBC

-02

$500,000.00Project Budget:

Door Closer
$251 $25JOB

10 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2628

La Familia Medical Center
Improvements

2011Severity 4 Project/Rank:Priority 3 -02

$500,000.00Project Budget:

Lavatory

$1,5001 $1,500JOB

27'' high

WD03ANTPCODE

4.19.2ADAAG
Wheelchair clearance under lavatory apron or 
lavatory counter front edge less than 29" high.

Modify counter to provide accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2630

La Familia Medical Center
Improvements

2011

Severity 3

Project/Rank:

Priority 3

-02

$500,000.00Project Budget:

Shower
REF

48'' wide; no hose

WF01REFPCODE

4.21ADAAG

608.2ANSI

Shower does not comply with ADAAG 4.21 (in 
transient lodgings 9.1.2 applies).

Provide accessible shower.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2635

La Familia Medical Center
Improvements

2011

Shower currently not in use.
•  Notes:

Severity 3
Project/Rank:

Priority 3
-02

$500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.444



La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-1-1

1035 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Signage
REFSA07REFPCODE

4.30.6ADAAG
Sign identifying permanent room or space not 
mounted 60" high to center on nearest adjacent 
wall, on latch side if a single door (located not to 
cause a Braille reader to stand within the door 
swing).

Remount signage on latch side of door located 60" 
on center from floor.

•  As-Built Description:

•  Proposed Solution:

2626

La Familia Medical Center
Improvements

2011

Severity 3

Project/Rank:

Priority 4

-02

$500,000.00Project Budget:

$901 $90JOBSA11PCODE

4.1.2(7)(d)ADAAG
Entrance to wheelchair accessible toilet or bathing
facility not identified with the International 
Symbol of Accessibility when not all are 
accessible.

Provide sanitary facility sign that shows the 
international symbol.

•  As-Built Description:

•  Proposed Solution:

2629

La Familia Medical Center
Improvements

2011

Severity 4

Project/Rank:

Priority 4

-02

$500,000.00Project Budget:

$901 $90JOBSA11APCODE

4.1.3(16)(a)ADAAG
Entrance to toilet or bathing facility not identified
with ADAAG compliant signage.

Provide ADAAG compliant sign mounted 5' high 
on center on nearest adjacent wall, on latch side if a
single door (located not to cause a Braille reader to
stand within the door swing).

•  As-Built Description:

•  Proposed Solution:

2625

La Familia Medical Center
Improvements

2011
Severity 4

Project/Rank:
Priority 4

-02

$500,000.00Project Budget:

Stall Door
$251 $25JOBWB05BPCODE

4.22.4ADAAG

604.8.3ANSI

Stall door to accessible compartment not self 
closing.

Adjust closer.

•  As-Built Description:

•  Proposed Solution:

2632

La Familia Medical Center
Improvements

2011Severity 4 Project/Rank:Priority 3 -02

$500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.445



La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-1-1

1035 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

2631

La Familia Medical Center
Improvements

2011Severity 3 Project/Rank:Priority 3 -02

$500,000.00Project Budget:

Water Closet
$5001 $500JOB

18.5'' o.c.

WB02CPCODE

Fig. 28ADAAG
Water closet not 18" from near side wall to center 
line of water closet (proposed new ADAAG: 
16"-18").

Relocate existing water closet and plumbing, 
remount with offset closet flange to provide 18" 
from side wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2633

La Familia Medical Center
Improvements

2011

Severity 4

Project/Rank:

Priority 3

-02

$500,000.00Project Budget:

Men's Restroom at Corridor to Leading to Administration Offices20
Accessible Route

$501 $50JOB

Shower rod: 73'' AFF

EG01PCODE

4.4.2ADAAG

307.4ANSI

Overhead clearance less than 80" above finished 
floor.

Modify overhead clearance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2652

La Familia Medical Center
Improvements

2011
Severity 2

Project/Rank:
Priority 3

-02

$500,000.00Project Budget:

Accessories
$1001 $100JOB

SCD: 51''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2644

La Familia Medical Center
Improvements

2011

Severity 2

Project/Rank:

Priority 3

-02

$500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.446



La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-1-1

1035 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Alarm Signal
$1001 $100JOBIC05DPCODE

4.28.3(6)ADAAG
Visual signal (strobe) is mounted on the ceiling, 
less than 6" below the ceiling  (if the intensity is 
increased to penetrate smoke, a shorter dimension
may be permitted by the authority having 
jurisdiction).

Install extension piece for signal device.

•  As-Built Description:

•  Proposed Solution:

2641

La Familia Medical Center
Improvements

2011

Severity 3

Project/Rank:

Priority 3

22IBC

-02

$500,000.00Project Budget:

Coat Hook
$501 $50JOB

67'' AFF

WG03APCODE

4.2.5ADAAG

308.2 & 604.11ANSI

Accessible coat hook not within reach range.

Adjust existing or provide new coat hook at 
maximum 48" height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2646

La Familia Medical Center
Improvements

2011Severity 1 Project/Rank:Priority 3 -02

$500,000.00Project Budget:

$501 $50JOB

72'' AFF

WG03APCODE

4.2.5ADAAG

308.2 & 604.11ANSI

Accessible coat hook not within reach range.

Adjust existing or provide new coat hook at 
maximum 48" height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2651

La Familia Medical Center
Improvements

2011Severity 1 Project/Rank:Priority 3 -02

$500,000.00Project Budget:

Door Clearance
$151 $15JOBID01NTPCODE

4.13.5ADAAG
Door on accessible route does not open to 90° on 
account of trash bin.

Relocate or remove trash bin.

•  As-Built Description:

•  Proposed Solution:

2639

La Familia Medical Center
Improvements

2011
Severity 3

Project/Rank:
Priority 3

-02

$500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.447



La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-1-1

1035 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Door Closer
$251 $25JOB

10 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2638

La Familia Medical Center
Improvements

2011Severity 4 Project/Rank:Priority 3 -02

$500,000.00Project Budget:

Grab Bars
$3401 $340JOB

Extends 36'' from side wall

WB07BPCODE

4.17.6ADAAG

604.5.2ANSI

Rear grab bar less than 36" long, or extends 
more/less than 42" from side wall (best practice: 
new ADA-ABA guidelines).

Provide accessible rear grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2645

La Familia Medical Center
Improvements

2011

Severity 2

Project/Rank:

Priority 3

-02

$500,000.00Project Budget:

Lavatory

$1,5001 $1,500JOBWD03ANTPCODE

4.19.2ADAAG
Wheelchair clearance under lavatory apron or 
lavatory counter front edge less than 29" high.

Modify counter to provide accessible height.

•  As-Built Description:

•  Proposed Solution:

2640

La Familia Medical Center
Improvements

2011
Severity 3

Project/Rank:
Priority 3

-02

$500,000.00Project Budget:

Shower
$5001 $500JOBWF05PCODE

4.21.6ADAAG

607.6ANSI

Shower spray unit with hose at least 60" long that 
can be used fixed and hand-held is not provided 
(Exception: Where vandalism is a consideration, a
fixed shower head mounted at 48"  height is 
allowed).

Provide an accessible shower spray unit with hose 
(60" minimum length).

•  As-Built Description:

•  Proposed Solution:

2650

La Familia Medical Center
Improvements

2011

Severity 2

Project/Rank:

Priority 3

-02

$500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.448



La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-1-1

1035 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Signage
REFSA07REFPCODE

4.30.6ADAAG
Sign identifying permanent room or space not 
mounted 60" high to center on nearest adjacent 
wall, on latch side if a single door (located not to 
cause a Braille reader to stand within the door 
swing).

Remount signage on latch side of door located 60" 
on center from floor.

•  As-Built Description:

•  Proposed Solution:

2637

La Familia Medical Center
Improvements

2011

Severity 3

Project/Rank:

Priority 4

-02

$500,000.00Project Budget:

$901 $90JOBSA11APCODE

4.1.3(16)(a)ADAAG
Entrance to toilet or bathing facility not identified
with ADAAG compliant signage.

Provide ADAAG compliant sign mounted 5' high 
on center on nearest adjacent wall, on latch side if a
single door (located not to cause a Braille reader to
stand within the door swing).

•  As-Built Description:

•  Proposed Solution:

2636

La Familia Medical Center
Improvements

2011
Severity 4

Project/Rank:
Priority 4

-02

$500,000.00Project Budget:

Stall Door

$251 $25JOBWB05BPCODE

4.22.4ADAAG

604.8.3ANSI

Stall door to accessible compartment not self 
closing.

Adjust closer.

•  As-Built Description:

•  Proposed Solution:

2648

La Familia Medical Center
Improvements

2011Severity 4 Project/Rank:Priority 3 -02

$500,000.00Project Budget:

$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

2647

La Familia Medical Center
Improvements

2011Severity 3 Project/Rank:Priority 3 -02

$500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.449



La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-1-1

1035 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Urinal
$4,0001 $4,000JOB

13'' from wall

WE01PCODE
Front of rim projects less than 13.5" from wall. 
Recommended per ADA-ABA Accessibility 
guidelines Sect. 605.2.

Provide accessible urinal. Remodel restroom as 
needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2649

La Familia Medical Center
Improvements

2011

Severity 4

Project/Rank:

Priority 5

-02

$500,000.00Project Budget:

REF

18.5'' AFF

WE02AREFPCODE

4.18.2ADAAG

605.2ANSI

Fixture mounted with rim more than 17" above 
floor.

Remount compliant fixture at accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4199

La Familia Medical Center
Improvements

2011
Severity 4

Project/Rank:
Priority 3

-02

$500,000.00Project Budget:

Water Closet

$4,5001 $4,500JOB

20'' o.c.

WB02APCODE

Fig. 28ADAAG

604.2ANSI

More than 18" from near side wall to centerline of
water closet.

Provide new accessible water closet and relocate 
plumbing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2643

La Familia Medical Center
Improvements

2011
Severity 3

Project/Rank:
Priority 3

-02

$500,000.00Project Budget:

$5001 $500JOBWB10PCODE

4.16.5ADAAG
Flush Control: Operating handle not mounted 
toward wide side of stall.

Replace flush control with properly mounted 
accessible type, or install sensor flush.

•  As-Built Description:

•  Proposed Solution:

2642

La Familia Medical Center
Improvements

2011
Severity 3

Project/Rank:
Priority 3

-02

$500,000.00Project Budget:

Staff Lounge21

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.450



La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-1-1

1035 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Accessible Route
$4530 $1,350LFEF13PCODE

4.3.2ADAAG

401.1ANSI

Exit door: No walk / sidewalk provided to connect
accessible facilities or elements that are on the 
same site.

Provide new 48" wide walk / sidewalk.

•  As-Built Description:

•  Proposed Solution:

4200

La Familia Medical Center
Improvements

2011
Severity 3

Project/Rank:
Priority 4

-02

$500,000.00Project Budget:

Door
$4025 $1,000SFID11PCODE

4.13.6ADAAG
Exit door: Surface of required maneuvering 
clearance at door slopes more than 
1/4":12" (2.0%).

Modify level landing at door.

•  As-Built Description:

•  Proposed Solution:

2661

La Familia Medical Center
Improvements

2011

Severity 4

Project/Rank:

Priority 4

-02

$500,000.00Project Budget:

Door Closer

$251 $25JOB

20 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Exit door: Excessive force required to open exit 
door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2659

La Familia Medical Center
Improvements

2011
Severity 1

Project/Rank:
Priority 4

-02

$500,000.00Project Budget:

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

2654

La Familia Medical Center
Improvements

2011
Severity 3

Project/Rank:
Priority 5

-02

$500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-1-1

1035 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Door Threshold
$4001 $400JOB

3'' change in level

ID02APCODE

4.13.8ADAAG

404.2.4ANSI

Exit door inaccessible due to threshold or step at 
door exceeding 3/4".

Modify threshold to be no more than 1/2" by 
removing existing paving at door and providing 
landing with edge ramping (slope 1:20 max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2660

La Familia Medical Center
Improvements

2011
Severity 1

Project/Rank:
Priority 4

-02

$500,000.00Project Budget:

Signage
$501 $50JOB

64'' AFF

SA07BPCODE

4.30.6ADAAG
Sign designating a permanent room or space is not
centered at 60" above the finished floor.

Remount signage to 60" o.c., remodel wall as 
needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2653

La Familia Medical Center
Improvements

2011

Severity 4

Project/Rank:

Priority 4

-02

$500,000.00Project Budget:

$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

2658

La Familia Medical Center
Improvements

2011

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-02

$500,000.00Project Budget:

Sink
$1,7501 $1,750JOB

36'' AFF

IN06PCODE

4.24.2ADAAG

606.3ANSI

Sink rim higher than 34" above floor.

Remodel sink cabinet to lower sink.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2656

La Familia Medical Center
Improvements

2011Severity 4 Project/Rank:Priority 4 -02

$500,000.00Project Budget:
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La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-1-1

1035 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

REFIN06AREFPCODE

4.24.3ADAAG

606.2ANSI

Sink does not have knee space min. 27" high x 19"
deep x 30" wide.

Remodel sink cabinet.

•  As-Built Description:

•  Proposed Solution:

2655

La Familia Medical Center
Improvements

2011Severity 2 Project/Rank:Priority 4 -02

$500,000.00Project Budget:

Health Education Department Lobby22
Brochure Bins

$1002 $200JOB

28'' - 76'' AFF

IN08PCODE

4.2.5 & 6ADAAG

308.2.1ANSI

Information brochure bins mounted above 
accessible height (48" for front approach or 54" for
side approach).

Relocate/remount bins at accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2663

La Familia Medical Center
Improvements

2011

Severity 1

Project/Rank:

Priority 2

-02

$500,000.00Project Budget:

Door Closer

$251 $25JOB

7 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2662

La Familia Medical Center
Improvements

2011Severity 4 Project/Rank:Priority 2 -02

$500,000.00Project Budget:

Public Counter
$1501 $150JOB

42.5'' high

IN03PCODE

7.2(2)ADAAG

904.3.1ANSI

Service counter (stand-up): Accessible section min.
36" length and 36" max. height not provided.

Provide auxiliary shelf, clipboard, or table as 
equivalent facilitation.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2664

La Familia Medical Center
Improvements

2011
Severity 3

Project/Rank:
Priority 2

-02

$500,000.00Project Budget:

Health Education Conference Room23
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La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-1-1

1035 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Assistive Listening
REFGI01EPCODE

4.1.3(19)(b)ADAAG
No portable assistive listening system provided for
small meeting room.

Share existing portable assistive listening system 
from other facility.

•  As-Built Description:

•  Proposed Solution:

2667

La Familia Medical Center
Improvements

2011Severity 3 Project/Rank:Priority 2
1108.2.6IBC

-02

$500,000.00Project Budget:

Door Stopper
$252 $50JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

2666

La Familia Medical Center
Improvements

2011
Severity 3

Project/Rank:
Priority 5

-02

$500,000.00Project Budget:

Non-Fixed Desk

$1,6001 $1,600JOB

Knee clearance: 25'' high

IN02APCODE

4.32.3 & .4ADAAG

902.3 & Fig. 306.3ANSI

Recommended only: Accessible non-fixed 
conference table or desk (top 28" to 34" high; knee
space at least 27" high x 19" deep x 30" wide) not
provided.

Provide table or desk with accessible dimensions 
when purchasing new furniture.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2665

La Familia Medical Center
Improvements

2011

Severity 2

Project/Rank:

Priority 2

-02

$500,000.00Project Budget:

Corridor Health Education to Administration Office24
Door Swing

$2,6001 $2,600JOB

Door width + 11.5''

ID23BPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Provide relocated new door and frame; remodel 
walls as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2671

La Familia Medical Center
Improvements

2011

Severity 3

Project/Rank:

Priority 2

-02

$500,000.00Project Budget:
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La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-1-1

1035 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Signage
$503 $150JOBSA07BPCODE

4.30.6ADAAG
Sign designating a permanent room or space is not
centered at 60" above the finished floor.

Remount signage to 60" o.c., remodel wall as 
needed.

•  As-Built Description:

•  Proposed Solution:

2669

La Familia Medical Center
Improvements

2011
Severity 4

Project/Rank:
Priority 4

-02

$500,000.00Project Budget:

$901 $90JOBSA10DPCODE

4.1.3(16)ADAAG
At door leading into exit corridor: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT ROUTE" sign at
door.

•  As-Built Description:

•  Proposed Solution:

2670

La Familia Medical Center
Improvements

2011

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-02

$500,000.00Project Budget:

Corridor Serving Administration Offices25
Accessible Route

$4530 $1,350LFEF13PCODE

4.3.2ADAAG

401.1ANSI

Exit Door: No walk / sidewalk provided to connect
accessible facilities or elements that are on the 
same site.

Provide new 48" wide walk / sidewalk.

•  As-Built Description:

•  Proposed Solution:

4201

La Familia Medical Center
Improvements

2011
Severity 3

Project/Rank:
Priority 2

-02

$500,000.00Project Budget:

Drinking Fountain
$5001 $500JOBIA05CPCODE

4.4.1ADAAG

307.4ANSI

Drinking fountain lacks protection for visually 
impaired persons.

Provide cane-detectable rails.

•  As-Built Description:

•  Proposed Solution:

2674

La Familia Medical Center
Improvements

2011Severity 3 Project/Rank:Priority 3 -02

$500,000.00Project Budget:
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La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-1-1

1035 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Signage
$505 $250JOB

57'' - 61'' AFF

SA07PCODE

4.30.6ADAAG
Compliant sign identifying permanent room or 
space not mounted 60" high to center on nearest 
adjacent wall, on latch side if a single door (located
not to cause a Braille reader to stand within the 
door swing).

Provide compliant signage including tactile 
characters and Grade II Braille on latch side of door
located 60" on center from floor.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2673

La Familia Medical Center
Improvements

2011

Severity 3

Project/Rank:

Priority 4

-02

$500,000.00Project Budget:

$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

2672

La Familia Medical Center
Improvements

2011

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-02

$500,000.00Project Budget:

Conference Room26
Assistive Listening

REFGI01EPCODE

4.1.3(19)(b)ADAAG
No portable assistive listening system provided for
small meeting room.

Share existing portable assistive listening system 
from other facility.

•  As-Built Description:

•  Proposed Solution:

2676

La Familia Medical Center
Improvements

2011Severity 3 Project/Rank:Priority 2
1108.2.6IBC

-02

$500,000.00Project Budget:

Door Closer
$254 $100JOB

6 - 11 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2677

La Familia Medical Center
Improvements

2011Severity 3 Project/Rank:Priority 2 -02

$500,000.00Project Budget:
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La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-1-1

1035 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Door Stopper
$252 $50JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

2679

La Familia Medical Center
Improvements

2011
Severity 3

Project/Rank:
Priority 5

-02

$500,000.00Project Budget:

Door Swing
$5,0001 $5,000JOB

Door width + 3''

ID23CPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, patio doors do not 
have clear and level maneuvering space measuring
door width plus 18" x 60".

Provide power door operator.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2678

La Familia Medical Center
Improvements

2011

Severity 2

Project/Rank:

Priority 2

-02

$500,000.00Project Budget:

Signage

$902 $180JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

2675

La Familia Medical Center
Improvements

2011

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-02

$500,000.00Project Budget:

Director's Lobby27
Door

$1001 $100JOB

1'' to floor lock

ID06PCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Provide 10" min. "kick plate" covering width of 
door when altering area.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2681

La Familia Medical Center
Improvements

2011

Severity 3

Project/Rank:

Priority 5

-02

$500,000.00Project Budget:
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La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-1-1

1035 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Door Closer
$251 $25JOB

16 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open glass door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2680

La Familia Medical Center
Improvements

2011Severity 2 Project/Rank:Priority 2 -02

$500,000.00Project Budget:

Door Swing
$2,6001 $2,600JOB

Door width + 10''

ID24BPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, exit door does not 
have clear and level maneuvering space measuring
door width x 48" (door width plus 12" if door has 
both, latch and closer).

Provide relocated new door and frame; remodel 
walls as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2684

La Familia Medical Center
Improvements

2011

Severity 4

Project/Rank:

Priority 2

-02

$500,000.00Project Budget:

Signage

$502 $100JOB

62'' AFF

SA07BPCODE

4.30.6ADAAG
Sign designating a permanent room or space is not
centered at 60" above the finished floor.

Remount signage to 60" o.c., remodel wall as 
needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2682

La Familia Medical Center
Improvements

2011

Severity 4

Project/Rank:

Priority 4

-02

$500,000.00Project Budget:

$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

2683

La Familia Medical Center
Improvements

2011

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-02

$500,000.00Project Budget:

Men's Restroom28
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La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-1-1

1035 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Accessories
$1001 $100JOB

SCD: 51''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2692

La Familia Medical Center
Improvements

2011

Severity 2

Project/Rank:

Priority 3

-02

$500,000.00Project Budget:

Door Closer
$251 $25JOB

9 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2686

La Familia Medical Center
Improvements

2011Severity 4 Project/Rank:Priority 3 -02

$500,000.00Project Budget:

Lavatory

$1,5001 $1,500JOB

4.5'' from front edge

WD04APCODE

Fig. 31ADAAG

606.2ANSI

Knee clearance 27" min. high starting 8" back from
the front edge of the lavatory towards the wall is 
not provided.

Remount compliant fixture to accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2687

La Familia Medical Center
Improvements

2011

Severity 2

Project/Rank:

Priority 3

-02

$500,000.00Project Budget:

Signage
$901 $90JOBSA11APCODE

4.1.3(16)(a)ADAAG
Entrance to toilet or bathing facility not identified
with ADAAG compliant signage.

Provide ADAAG compliant sign mounted 5' high 
on center on nearest adjacent wall, on latch side if a
single door (located not to cause a Braille reader to
stand within the door swing).

•  As-Built Description:

•  Proposed Solution:

2685

La Familia Medical Center
Improvements

2011
Severity 4

Project/Rank:
Priority 4

-02

$500,000.00Project Budget:
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La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-1-1

1035 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Stall Door
$251 $25JOBWB05BPCODE

4.22.4ADAAG

604.8.3ANSI

Stall door to accessible compartment not self 
closing.

Adjust closer.

•  As-Built Description:

•  Proposed Solution:

2690

La Familia Medical Center
Improvements

2011Severity 4 Project/Rank:Priority 3 -02

$500,000.00Project Budget:

$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

2689

La Familia Medical Center
Improvements

2011Severity 3 Project/Rank:Priority 3 -02

$500,000.00Project Budget:

Urinal

$4,0001 $4,000JOB

13'' from wall

WE01PCODE
Front of rim projects less than 13.5" from wall. 
Recommended per ADA-ABA Accessibility 
guidelines Sect. 605.2.

Provide accessible urinal. Remodel restroom as 
needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2688

La Familia Medical Center
Improvements

2011

Severity 4

Project/Rank:

Priority 5

-02

$500,000.00Project Budget:

Water Closet
$5001 $500JOBWB10PCODE

4.16.5ADAAG
Flush Control: Operating handle not mounted 
toward wide side of stall.

Replace flush control with properly mounted 
accessible type, or install sensor flush.

•  As-Built Description:

•  Proposed Solution:

2691

La Familia Medical Center
Improvements

2011
Severity 3

Project/Rank:
Priority 3

-02

$500,000.00Project Budget:

Drinking Fountain at Public Restrooms29
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La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-1-1

1035 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Drinking Fountain
$3,2001 $3,200JOB

13.5'' deep

IA02BPCODE

4.15.5(1)ADAAG
Wall- and post-mounted cantilevered units: 
Drinking fountain less than 17"-19" deep (front to
back).

Provide new, accessible fountain.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2694

La Familia Medical Center
Improvements

2011

Severity 3

Project/Rank:

Priority 3

-02

$500,000.00Project Budget:

REF

4'' from front edge

IA03AREFPCODE

4.15.3ADAAG
Oval and round drinking fountains: bubbler outlet
more than 3" from front edge of fountain.

Provide new, accessible fountain.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2693

La Familia Medical Center
Improvements

2011

Severity 4

Project/Rank:

Priority 3

-02

$500,000.00Project Budget:

REF

37'' AFF

IA03BREFPCODE

4.15.2ADAAG

602.4ANSI

Drinking fountain bubbler more than 36" above 
floor.

Provide new, accessible fountain.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2695

La Familia Medical Center
Improvements

2011
Severity 4

Project/Rank:
Priority 3

-02

$500,000.00Project Budget:

$5001 $500JOBIA05CPCODE

4.4.1ADAAG

307.4ANSI

Drinking fountain lacks protection for visually 
impaired persons.

Provide cane-detectable rails.

•  As-Built Description:

•  Proposed Solution:

2696

La Familia Medical Center
Improvements

2011Severity 3 Project/Rank:Priority 3 -02

$500,000.00Project Budget:

Women's Public Restroom30

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.461



La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-1-1

1035 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Accessible Compartment
$5001 $500JOBWB05DPCODE

4.17.3 & Fig. 30(a)ADAAG

604.8.3ANSI

The location of the stall door is not in front of the 
clear space (next to the water closet), with a 
maximum stile width of 4 ".

Remodel compartment.

•  As-Built Description:

•  Proposed Solution:

2701

La Familia Medical Center
Improvements

2011
Severity 1

Project/Rank:
Priority 3

-02

$500,000.00Project Budget:

Accessories
$1001 $100JOB

51'' AFF

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2702

La Familia Medical Center
Improvements

2011

Severity 2

Project/Rank:

Priority 3

-02

$500,000.00Project Budget:

Door Closer

$251 $25JOB

10 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2698

La Familia Medical Center
Improvements

2011Severity 4 Project/Rank:Priority 3 -02

$500,000.00Project Budget:

Grab Bars
$5001 $500JOBWB07PCODE

4.17.6ADAAG

604.5ANSI

Grab bars not provided or are not code compliant.

Provide accessible grab bars.

•  As-Built Description:

•  Proposed Solution:

2699

La Familia Medical Center
Improvements

2011

Severity 3

Project/Rank:

Priority 3

-02

$500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-1-1

1035 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Signage
$901 $90JOBSA07NTPCODE

4.30.6ADAAG
Sign identifying permanent room or space not 
mounted 60" high to center on nearest adjacent 
wall, on latch side if a single door (located not to 
cause a Braille reader to stand within the door 
swing).

Remount signage on latch side of door located 60" 
on center from floor.

•  As-Built Description:

•  Proposed Solution:

2697

La Familia Medical Center
Improvements

2011

Severity 3

Project/Rank:

Priority 4

-02

$500,000.00Project Budget:

Stall Door
$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides, flip-over or 
sliding lock).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

2700

La Familia Medical Center
Improvements

2011
Severity 3

Project/Rank:
Priority 3

-02

$500,000.00Project Budget:

$141,915.00La Familia Medical Center Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-1-1

1035 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

$205,276.00Facility:Total Costs for: La Familia Medical Center 2011

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.464
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Fire Station No. 1
Fire Station 1 Remodel 03

18
2012 -

Facility:

Project:

3.465



Fire Station No. 1

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

18-0-0

200 Murales Road
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

POT from SW Curb Ramp at Murales and Bishops Lodge to Residential Driveway1
Access Route

$2,8001 $2,800JOBPC01APCODE

4.7.1ADAAG
Curb ramp or blended transition not provided 
where a pedestrian access route crosses a curb.

Provide a perpendicular curb ramp, including 
detectable warning surfaces, and top and bottom 
landings as required.

•  As-Built Description:

•  Proposed Solution:

482

Fire Station 1 Remodel 2012Severity 3 Project/Rank:Priority 1
R303.1PROW

-03

$1,500,000.00Project Budget:

Cross Slope
$40200 $8,000SF

2.8% - 4.1%

PR05APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route 
exceeds the maximum required slope (1:48 max.).

Modify existing route as necessary to not exceed the
required 1:48 (2%) maximum cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

483

Fire Station 1 Remodel 2012

Severity 3

Project/Rank:

Priority 1

R301.4.1PROW

-03

$1,500,000.00Project Budget:

Ramp Slope

$2,8002 $5,600JOB

14.1% - 16.3%

PC03ANTPCODE

4.7.2; 4.8.2ADAAG
At residential driveway: Running slope of existing
perpendicular curb ramp is less than 5% or greater
than 8.3%.

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4119

Fire Station 1 Remodel 2012

Severity 2

Project/Rank:

Priority 1

R303.2.1.1PROW

-03

$1,500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Fire Station No. 1

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

18-0-0

200 Murales Road
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Walkway Surface
$40120 $4,800SFPR18BPCODE

4.5.2ADAAG
The pedestrian access route has a highly irregular 
pavement surface.

Repave the area to provide a smooth pavement 
surface.

•  As-Built Description:

•  Proposed Solution:

485

Fire Station 1 Remodel 2012
Severity 3

Project/Rank:
Priority 1

R301.5PROW

-03

$1,500,000.00Project Budget:

REFPR18BREFPCODE

4.5.2ADAAG
The pedestrian access route has a highly irregular 
pavement surface.

Repave the area to provide a smooth pavement 
surface.

•  As-Built Description:

•  Proposed Solution:

484

Fire Station 1 Remodel 2012
Severity 3

Project/Rank:
Priority 1

R301.5PROW

-03

$1,500,000.00Project Budget:

POT from Residential Driveway to Bridge2
Walkway Surface

$10670 $6,700SFPR18APCODE

4.5.2ADAAG
The sidewalk has a highly irregular pavement 
surface.

Smooth pavement surface as necessary, by grinding,
filling, or refinishing.

•  As-Built Description:

•  Proposed Solution:

486

Fire Station 1 Remodel 2012

Severity 3

Project/Rank:

Priority 1

R301.5PROW

-03

$1,500,000.00Project Budget:

Pedestrian Bridge3

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.467



Fire Station No. 1

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

18-0-0

200 Murales Road
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Continuous Width
$1004 $400JOB

41'' wide at posts

PR04APCODE

4.3.3ADAAG
An obstacle reduces the width of the pedestrian 
access route to less than the required 48" 
minimum, exclusive of the width of the curb.

Relocate railing to provide 48" minimum width in 
the path of travel.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

489

Fire Station 1 Remodel 2012

Severity 3

Project/Rank:

Priority 1

R301.3.1PROW

-03

$1,500,000.00Project Budget:

Running Slope
$40120 $4,800SF

8.4% - 11.0%

PR11APCODE

4.3.7ADAAG
The grade at either end of the pedestrian bridge 
exceeds 1:20 (5%) and exceeds the grade 
established for the adjacent roadway.

Regrade the existing pedestrian route as necessary 
to provide a slope not exceeding the grade 
established for the adjacent roadway or 1:20 (5%).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

488

Fire Station 1 Remodel 2012

Severity 3

Project/Rank:

Priority 1

R301.4.2PROW

-03

$1,500,000.00Project Budget:

Vertical Change

REF

1" - 2"

PR26BREFPCODE

4.3.8, 4.5.2ADAAG
Vertical changes in level exceed 1/2" in the 
pedestrian access route.

Modify, grind, or resurface pavement to provide a 
level surface with vertical changes not exceeding 
1/4" in height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

487

Fire Station 1 Remodel 2012

Severity 3

Project/Rank:

Priority 1

R301.5.2PROW

-03

$1,500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Fire Station No. 1

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

18-0-0

200 Murales Road
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Walkway Surface
REFPR18AREFPCODE

4.5.2ADAAG
The bridge has a highly irregular surface due to 
dirt.

Maintain area to avoid a highly irregular surface.

•  As-Built Description:

•  Proposed Solution:

490

Fire Station 1 Remodel 2012Severity 3 Project/Rank:Priority 1
R301.5PROW

-03

$1,500,000.00Project Budget:

POT from Bridge to Fire Station Driveway4
Cross Slope

$4048 $1,920SF

2.2% - 2.6%

PR05APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route 
exceeds the maximum required slope (1:48 max.).

Modify existing route as necessary to not exceed the
required 1:48 (2%) maximum cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

491

Fire Station 1 Remodel 2012

Severity 4

Project/Rank:

Priority 1

R301.4.1PROW

-03

$1,500,000.00Project Budget:

Cross Slope (Driveway)

$40128 $5,120SF

4.2% - 7.3%

PR10APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route in a
driveway exceeds the maximum required slope 
(1:48).

Modify the driveway to provide a slope not 
exceeding the required 1:48 (2%) maximum slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

494

Fire Station 1 Remodel 2012

Severity 2

Project/Rank:

Priority 1

R301.4.1PROW

-03

$1,500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Fire Station No. 1

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

18-0-0

200 Murales Road
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Ramp Landing
2 REF

0''

PC05BREFPCODE

4.8.4(1)ADAAG
Top landing at existing perpendicular curb ramp is
less than 48" x 48" (60" length x ramp width 
preferred).

Demolish existing and provide new, parallel curb 
ramp, including detectable warning surfaces, and 
top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

493

Fire Station 1 Remodel 2012

Severity 1

Project/Rank:

Priority 1

R303.2.1.3PROW

-03

$1,500,000.00Project Budget:

Ramp Slope
$3,0002 $6,000JOB

3.1% - 6.4%

PC04BPCODE

4.8.6ADAAG
Cross slope of an existing perpendicular curb ramp
exceeds 1:48 (2%).

Demolish existing and provide new, parallel curb 
ramp, including detectable warning surfaces, and 
top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

492

Fire Station 1 Remodel 2012
Severity 3

Project/Rank:
Priority 1

R303.2.1.2PROW

-03

$1,500,000.00Project Budget:

Walkway Surface

REFPR18BREFPCODE

4.5.2ADAAG
The pedestrian access route has a highly irregular 
pavement surface.

Repave the area to provide a smooth pavement 
surface.

•  As-Built Description:

•  Proposed Solution:

495

Fire Station 1 Remodel 2012
Severity 3

Project/Rank:
Priority 1

R301.5PROW

-03

$1,500,000.00Project Budget:

$46,140.00Fire Station No. 1 Exterior PROWTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Fire Station No. 1

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

18-0-1

200 Murales Road
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

POT from Site Entry to Building Entrance1
Accessible Route

$45800 $36,000LFEF13PCODE

4.3.2ADAAG
No walk / sidewalk provided to connect driveway 
to entrance.

Provide accessible protected path along east side of
lot behind parked vehicles and cut through lot
(provide truncated domes) and connect to curb 
ramp.

•  As-Built Description:

•  Proposed Solution:

496

Fire Station 1 Remodel 2012
Severity 3

Project/Rank:
Priority 1

-03
$1,500,000.00Project Budget:

Walk
REF

6.1% - 6.5%

EF01REFPCODE

4.3.7ADAAG
Walk: Slope greater than 1:20 (5.0%), and walk 
does not comply with requirements for ramps.

Modify walk/sidewalk slope to 1:20 or less.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

497

Fire Station 1 Remodel 2012

Severity 4

Project/Rank:

Priority 1

-03
$1,500,000.00Project Budget:

REFEF10REFPCODE

4.5.2ADAAG

303ANSI

Walk: Irregular surface in pavement.

Smooth pavement surface; grind or refinish surface.

•  As-Built Description:

•  Proposed Solution:

498

Fire Station 1 Remodel 2012

Severity 3

Project/Rank:

Priority 1

-03
$1,500,000.00Project Budget:

Accessible Parking Space2
Curb Ramp

REFEH07AREFPCODE

4.7.7ADAAG
Detectable warning not provided where pedestrian
crosses vehicular area.

Provide detectable warning surface (i.e. inline 
truncated domes) at regular curb ramp.

•  As-Built Description:

•  Proposed Solution:

504

Fire Station 1 Remodel 2012
Severity 3

Project/Rank:
Priority 1

-03
$1,500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Fire Station No. 1

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

18-0-1

200 Murales Road
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Parking
$1201 $120JOBEA04APCODE

502.7ANSI
International Symbol of Accessibility (36" square,
in white on blue) is not painted on the pavement 
near the rear end of the parking space.

Reapply symbol on parking space pavement when 
altering area.

•  As-Built Description:

•  Proposed Solution:

499

Fire Station 1 Remodel 2012

Severity 4

Project/Rank:

Priority 5

-03
$1,500,000.00Project Budget:

$3501 $350JOBEA07PCODE

4.1.2(5)(b)ADAAG
No van parking provided (one in every 8 accessible
spaces, but not less than one, 8' wide access aisle to
the right of the parking stall, 98" height clearance).

Provide van parking space(s) by restriping; provide
van sign.

•  As-Built Description:

•  Proposed Solution:

501

Fire Station 1 Remodel 2012

Severity 2

Project/Rank:

Priority 1

-03
$1,500,000.00Project Budget:

Parking Aisle

$2,5001 $2,500JOB

10.3%

EA05APCODE

4.6.3ADAAG
Access aisle at accessible parking space has slope
greater than 1/4":12" (2%) due to built-up curb 
ramp within aisle.

Provide curb cut.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

502

Fire Station 1 Remodel 2012

Severity 1

Project/Rank:

Priority 1

-03
$1,500,000.00Project Budget:

Parking Signage
$3151 $315JOBEA04BPCODE

4.6.4ADAAG
Sign for accessible parking space is missing or 
non-compliant.

Provide compliant parking signage.

•  As-Built Description:

•  Proposed Solution:

500

Fire Station 1 Remodel 2012
Severity 4

Project/Rank:
Priority 1

-03
$1,500,000.00Project Budget:

POT from Accessible Parking Space to Entrance3

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Fire Station No. 1

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

18-0-1

200 Murales Road
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Carpet/Doormat
$751 $75JOBID05APCODE

4.5.3ADAAG
Doormat not securely attached to ground or floor 
structure.

Attach doormat to floor surface or remove doormat.

•  As-Built Description:

•  Proposed Solution:

507

Fire Station 1 Remodel 2012
Severity 3

Project/Rank:
Priority 1

-03
$1,500,000.00Project Budget:

Walk
$2110 $210LF

0.5'' change in level

EF03APCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates vertical 
change in level between 1/4" and 1/2" in accessible
route.

Grind or fill pavement dislocation to create beveled
transition.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

506

Fire Station 1 Remodel 2012

Severity 4

Project/Rank:

Priority 1

-03
$1,500,000.00Project Budget:

$214 $84LF

0.75'' gaps

EF03NTPCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/2" in accessible route.

Fill pavement dislocation to create level transition.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

505

Fire Station 1 Remodel 2012
Severity 4

Project/Rank:
Priority 1

-03
$1,500,000.00Project Budget:

$214 $84LFEF03NTPCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/2" in accessible route.

Fill pavement dislocation to create level transition.

•  As-Built Description:

•  Proposed Solution:

4120

Fire Station 1 Remodel 2012Severity 4 Project/Rank:Priority 1 -03
$1,500,000.00Project Budget:

$39,738.00Fire Station No. 1 Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Fire Station No. 1

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

18-1-1

200 Murales Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Entrance/Vestibule1
Door

$1002 $200JOB

7"

ID06PCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Provide 10" min. "kick plate" covering width of 
door when altering area.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

402

Fire Station 1 Remodel 2012

Severity 3

Project/Rank:

Priority 5

-03
$1,500,000.00Project Budget:

REFID06AREFPCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

427

Fire Station 1 Remodel 2012
Severity 3

Project/Rank:
Priority 5

-03
$1,500,000.00Project Budget:

REFID06AREFPCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Install kick plate at bottom 10" of door to cover 
floor latch and floor latch rods.

•  As-Built Description:

•  Proposed Solution:

428

Fire Station 1 Remodel 2012
Severity 3

Project/Rank:
Priority 5

-03
$1,500,000.00Project Budget:

Door Closer
$252 $50JOB

7 - 14 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

401

Fire Station 1 Remodel 2012Severity 3 Project/Rank:Priority 1 -03
$1,500,000.00Project Budget:
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Fire Station No. 1

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

18-1-1

200 Murales Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Door Hardware
$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

400

Fire Station 1 Remodel 2012

Severity 3

Project/Rank:

Priority 1

-03
$1,500,000.00Project Budget:

Main Lobby2
Brochure Bins

$1001 $100JOB

68'' AFF

IN08PCODE

4.2.5 & 6ADAAG

308.2.1ANSI

Information brochure bins mounted above 
accessible height (48" for front approach or 54" for
side approach).

Relocate/remount bins at accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

407

Fire Station 1 Remodel 2012

Severity 1

Project/Rank:

Priority 1

-03
$1,500,000.00Project Budget:

Door Closer

$251 $25JOB

8 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

405

Fire Station 1 Remodel 2012Severity 4 Project/Rank:Priority 1 -03
$1,500,000.00Project Budget:

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

403

Fire Station 1 Remodel 2012
Severity 3

Project/Rank:
Priority 5

-03
$1,500,000.00Project Budget:
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Fire Station No. 1

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

18-1-1

200 Murales Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Public Counter
$1501 $150JOB

46'' high

IN03PCODE

7.2(2)ADAAG

904.3.1ANSI

Service counter (stand-up): Accessible section min.
36" length and 36" max. height not provided.

Provide auxiliary shelf, clipboard, or table as 
equivalent facilitation.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

406

Fire Station 1 Remodel 2012
Severity 3

Project/Rank:
Priority 1

-03
$1,500,000.00Project Budget:

Signage
$901 $90JOBSA10EPCODE

4.1.3(16)ADAAG
At door leading to horizontal exit: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "TO EXIT" sign at 
door.

•  As-Built Description:

•  Proposed Solution:

404

Fire Station 1 Remodel 2012

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-03
$1,500,000.00Project Budget:

Men's Restroom3
Accessories

$1001 $100JOB

SCD: 58''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

417

Fire Station 1 Remodel 2012

Severity 2

Project/Rank:

Priority 3

-03
$1,500,000.00Project Budget:

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

409

Fire Station 1 Remodel 2012
Severity 3

Project/Rank:
Priority 5

-03
$1,500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Fire Station No. 1

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

18-1-1

200 Murales Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Door Swing
$4,6001 $4,600JOB

44'' from face of door to lavatory counter

ID23BPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Demolish existing lavatory counter and provide 
accessible stand alone lavatory in different location.
Remove urinal, partition wall, and closer of door.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

411

Fire Station 1 Remodel 2012

Severity 3

Project/Rank:

Priority 3

-03
$1,500,000.00Project Budget:

REF

Door width + 2''

ID24BREFPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Provide relocated new door and frame; remodel 
walls as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

410

Fire Station 1 Remodel 2012

Severity 2

Project/Rank:

Priority 3

-03
$1,500,000.00Project Budget:

Grab Bars

$2601 $260JOB

Extends 52'' from rear wall

WB07APCODE

Fig. 29(b)ADAAG

604.5.1ANSI

Side grab bar less than 42" long, or located more 
than 12 inches max. from the rear wall, or 
extending less than 54" from rear wall.

Provide or relocate accessible side grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

415

Fire Station 1 Remodel 2012

Severity 3

Project/Rank:

Priority 3

-03
$1,500,000.00Project Budget:

$3401 $340JOB

Extends 41.25'' from side wall

WB07BPCODE

4.17.6ADAAG

604.5.2ANSI

Rear grab bar less than 36" long, or extends 
more/less than 42" from side wall (best practice: 
new ADA-ABA guidelines).

Provide accessible rear grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

416

Fire Station 1 Remodel 2012

Severity 4

Project/Rank:

Priority 3

-03
$1,500,000.00Project Budget:
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Fire Station No. 1

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

18-1-1

200 Murales Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Lavatory
REF

28'' high

WD03REFPCODE

4.19.2ADAAG
Wheelchair clearance under lavatory apron or 
lavatory counter front edge less than 29" high.

Provide new accessible lavatory. Remodel  
restroom as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

418

Fire Station 1 Remodel 2012

Severity 2

Project/Rank:

Priority 3

-03
$1,500,000.00Project Budget:

Signage
$901 $90JOBSA11APCODE

4.1.3(16)(a)ADAAG
Entrance to toilet or bathing facility not identified
with ADAAG compliant signage.

Provide ADAAG compliant sign mounted 5' high 
on center on nearest adjacent wall, on latch side if a
single door (located not to cause a Braille reader to
stand within the door swing).

•  As-Built Description:

•  Proposed Solution:

408

Fire Station 1 Remodel 2012
Severity 4

Project/Rank:
Priority 4

-03
$1,500,000.00Project Budget:

Urinal

REF

13'' from wall

WE01REFPCODE
Front of rim projects less than 13.5" from wall. 
Recommended per ADA-ABA Accessibility 
guidelines Sect. 605.2.

Remove urinal. Remodel restroom as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

412

Fire Station 1 Remodel 2012

Severity 4

Project/Rank:

Priority 5

-03
$1,500,000.00Project Budget:

REF

28'' AFF

WE02REFPCODE

4.18.2ADAAG

605.2ANSI

Fixture mounted with rim more than 17" above 
floor.

Remove urinal. Remodel restroom as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

413

Fire Station 1 Remodel 2012
Severity 1

Project/Rank:
Priority 3

-03
$1,500,000.00Project Budget:
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Fire Station No. 1

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

18-1-1

200 Murales Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

REF

53.5'' AFF

WE03REFPCODE

4.18.4ADAAG

605.4ANSI

Urinal flush control lever more than 44" above 
floor.

Remove urinal. Remodel restroom as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

414

Fire Station 1 Remodel 2012
Severity 3

Project/Rank:
Priority 3

-03
$1,500,000.00Project Budget:

Office Corridors and Kitchen Area4
Corridor

$501 $50JOB

29'' wide

IH03APCODE

4.3.3ADAAG
Corridor leading to sink and restroom, for occupant
load less than 10, less than 36" wide.

Relocate food rack.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

422

Fire Station 1 Remodel 2012

Severity 1

Project/Rank:

Priority 4

-03
$1,500,000.00Project Budget:

Counter

$1501 $150JOB

45.5'' high

IN03PCODE

7.2(2)ADAAG

904.3.1ANSI

Service counter (stand-up): Accessible section min.
36" length and 36" max. height not provided.

Provide auxiliary shelf, clipboard, or table as 
equivalent facilitation.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

420

Fire Station 1 Remodel 2012
Severity 3

Project/Rank:
Priority 4

-03
$1,500,000.00Project Budget:

Door Clearance
$1,3001 $1,300JOB

79.5'' AFF

ID01PCODE

4.13.5ADAAG

404.2.2ANSI

At lobby door to offices: Door on accessible route
has less than 32" clear opening width when 90° 
open (has leaf size less than 36" wide or 80" high).

Modify frame to provide accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

419

Fire Station 1 Remodel 2012

Severity 4

Project/Rank:

Priority 4

-03
$1,500,000.00Project Budget:
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Fire Station No. 1

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

18-1-1

200 Murales Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Door Hardware
$2507 $1,750JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

425

Fire Station 1 Remodel 2012Severity 3 Project/Rank:Priority 4 -03
$1,500,000.00Project Budget:

Door Stopper
$253 $75JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

426

Fire Station 1 Remodel 2012
Severity 3

Project/Rank:
Priority 5

-03
$1,500,000.00Project Budget:

Door Swing

$5001 $500JOB

56'' from face of door

ID23PCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Change door swing and modify counter in main 
lobby.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

421

Fire Station 1 Remodel 2012

Severity 4

Project/Rank:

Priority 4

-03
$1,500,000.00Project Budget:

$5001 $500JOB

45'' from face of door

ID27BNTPCODE

Fig. 25(c)ADAAG

404.2.3.1ANSI

Latch approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 24" x 48" or 54" if door has closer.

Remodel cubicle in front of door to Fire Prevention
offices.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

443

Fire Station 1 Remodel 2012

Severity 3

Project/Rank:

Priority 4

-03
$1,500,000.00Project Budget:
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Fire Station No. 1

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

18-1-1

200 Murales Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Sink
$1,7501 $1,750JOB

36'' AFF

IN06PCODE

4.24.2ADAAG

606.3ANSI

Sink rim higher than 34" above floor.

Remodel sink cabinet to lower sink.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

424

Fire Station 1 Remodel 2012Severity 4 Project/Rank:Priority 4 -03
$1,500,000.00Project Budget:

REF

No knee clearance

IN06AREFPCODE

4.24.3ADAAG

606.2ANSI

Sink does not have knee space min. 27" high x 19"
deep x 30" wide.

Remodel sink cabinet.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

423

Fire Station 1 Remodel 2012
Severity 2

Project/Rank:
Priority 4

-03
$1,500,000.00Project Budget:

Women's Restroom5
Accessories

$1003 $300JOB

PTD: 50''
SD: 54''
SCD: 51''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

440

Fire Station 1 Remodel 2012

Severity 2

Project/Rank:

Priority 3

-03
$1,500,000.00Project Budget:

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

430

Fire Station 1 Remodel 2012
Severity 3

Project/Rank:
Priority 5

-03
$1,500,000.00Project Budget:
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Fire Station No. 1

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

18-1-1

200 Murales Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Door Swing
$501 $50JOB

35'' from face of door to chair

ID23APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

432

Fire Station 1 Remodel 2012

Severity 2

Project/Rank:

Priority 3

-03
$1,500,000.00Project Budget:

$5001 $500JOB

Door width + 5''

ID24NTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Remove door closer.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

431

Fire Station 1 Remodel 2012

Severity 3

Project/Rank:

Priority 3

-03
$1,500,000.00Project Budget:

Grab Bars

$2601 $260JOB

Extends 52'' from rear wall

WB07APCODE

Fig. 29(b)ADAAG

604.5.1ANSI

Side grab bar less than 42" long, or located more 
than 12 inches max. from the rear wall, or 
extending less than 54" from rear wall.

Provide or relocate accessible side grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

434

Fire Station 1 Remodel 2012

Severity 3

Project/Rank:

Priority 3

-03
$1,500,000.00Project Budget:

$3401 $340JOB

Extends 42.5'' from side wall

WB07BPCODE

4.17.6ADAAG

604.5.2ANSI

Rear grab bar less than 36" long, or extends 
more/less than 42" from side wall (best practice: 
new ADA-ABA guidelines).

Provide accessible rear grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

435

Fire Station 1 Remodel 2012

Severity 4

Project/Rank:

Priority 3

-03
$1,500,000.00Project Budget:
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Fire Station No. 1

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

18-1-1

200 Murales Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

REF

SCD: 10'' above SGB

WB07IREFPCODE

4.26.2ADAAG

609.3ANSI

Accessories/dispensers in accessible stall located 
closer than 1-1/2" below or 18" above grab bar 
impedes its use.

Relocate accessories/dispensers to be no closer than
1-1/2" below and 18" above grab bars (except if 
accessories are recessed, flush with wall, and have 
no sharp edges).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

439

Fire Station 1 Remodel 2012

Severity 2

Project/Rank:

Priority 3

-03
$1,500,000.00Project Budget:

Lavatory
$1,5001 $1,500JOB

28'' high

WD03APCODE

4.19.2ADAAG
Wheelchair clearance under lavatory apron or 
lavatory counter front edge less than 29" high.

Remodel counter to accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

437

Fire Station 1 Remodel 2012

Severity 3

Project/Rank:

Priority 3

-03
$1,500,000.00Project Budget:

REF

Knee clearance: 25'' AFF

WD04AREFPCODE

Fig. 31ADAAG

606.2ANSI

Knee clearance 27" min. high starting 8" back from
the front edge of the lavatory towards the wall is 
not provided.

Remount compliant fixture to accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

438

Fire Station 1 Remodel 2012

Severity 2

Project/Rank:

Priority 3

-03
$1,500,000.00Project Budget:

Signage
$901 $90JOBSA11APCODE

4.1.3(16)(a)ADAAG
Entrance to toilet or bathing facility not identified
with ADAAG compliant signage.

Provide ADAAG compliant sign mounted 5' high 
on center on nearest adjacent wall, on latch side if a
single door (located not to cause a Braille reader to
stand within the door swing).

•  As-Built Description:

•  Proposed Solution:

429

Fire Station 1 Remodel 2012
Severity 4

Project/Rank:
Priority 4

-03
$1,500,000.00Project Budget:
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Fire Station No. 1

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

18-1-1

200 Murales Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Toilet Stall
$501 $50JOB

53'' wide

WB06PCODE

4.17.3ADAAG

604.8.2ANSI

Toilet stall less than 60" wide due to book shelf at
side wall.

Remove or relocate book shelf.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

436

Fire Station 1 Remodel 2012
Severity 3

Project/Rank:
Priority 3

-03
$1,500,000.00Project Budget:

Water Closet
$5001 $500JOBWB10PCODE

4.16.5ADAAG
Flush Control: Operating handle not mounted 
toward wide side of stall.

Replace flush control with properly mounted 
accessible type, or install sensor flush.

•  As-Built Description:

•  Proposed Solution:

433

Fire Station 1 Remodel 2012
Severity 3

Project/Rank:
Priority 3

-03
$1,500,000.00Project Budget:

Conference Room6
Assistive Listening

REFGI01EPCODE

4.1.3(19)(b)ADAAG
No portable assistive listening system provided for
small meeting room.

Share existing portable assistive listening system 
from other facility.

•  As-Built Description:

•  Proposed Solution:

452

Fire Station 1 Remodel 2012Severity 3 Project/Rank:Priority 2
1108.2.6IBC

-03
$1,500,000.00Project Budget:

Door Hardware
$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

445

Fire Station 1 Remodel 2012

Severity 3

Project/Rank:

Priority 2

-03
$1,500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.484



Fire Station No. 1

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

18-1-1

200 Murales Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Door Swing
$501 $50JOB

43'' from face of door to table

ID23APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Relocate table or remove leaf portion of table.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

444

Fire Station 1 Remodel 2012

Severity 3

Project/Rank:

Priority 2

-03
$1,500,000.00Project Budget:

Signage
$1501 $150JOBSA13PCODE

4.1.3(16)(a)ADAAG
Existing sign designating permanent room or space
is noncompliant.

Provide compliant signage.

•  As-Built Description:

•  Proposed Solution:

446

Fire Station 1 Remodel 2012
Severity 4

Project/Rank:
Priority 4

-03
$1,500,000.00Project Budget:

Stair Vestibule and Stairs7
Accessible Route

$1006 $600LF

28'' - 79'' AFF

EG01APCODE

4.4.2ADAAG

307.4ANSI

Overhead clearance less than 80" above finished 
floor.

Provide cane-detectable railing to mark area of low
clearance beneath stairs.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

449

Fire Station 1 Remodel 2012
Severity 2

Project/Rank:
Priority 4

-03
$1,500,000.00Project Budget:

$758 $600LF

Light duct: 72'' AFF

EG01NTPCODE

4.4.2ADAAG

307.4ANSI

Overhead clearance less than 80" above finished 
floor.

Provide alternate light fixtures.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

456

Fire Station 1 Remodel 2012
Severity 2

Project/Rank:
Priority 4

-03
$1,500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Fire Station No. 1

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

18-1-1

200 Murales Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Door Hardware
$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

447

Fire Station 1 Remodel 2012

Severity 3

Project/Rank:

Priority 4

-03
$1,500,000.00Project Budget:

Door Swing
$5,0001 $5,000JOB

43'' from face of door to structural wall in
lobby

ID24CPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Provide door operator.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

448

Fire Station 1 Remodel 2012

Severity 4

Project/Rank:

Priority 4

-03
$1,500,000.00Project Budget:

Handrail

$9528 $2,660LFED01PCODE

4.8.5 & 4.9.4ADAAG

505.2ANSI

Handrail not provided at stairs or ramp, required 
on both sides (not required at curb ramps or 
adjacent to seating areas).

Provide new handrail for each side including 
extensions.

•  As-Built Description:

•  Proposed Solution:

451

Fire Station 1 Remodel 2012
Severity 2

Project/Rank:
Priority 4

-03
$1,500,000.00Project Budget:

REF

32'' AFF

ED02REFPCODE

4.9.4(5)ADAAG

505.4ANSI

Handrail gripping surface top not mounted 
between 34" and 38" above ramp surface or stair 
nosings.

Remove existing and provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

455

Fire Station 1 Remodel 2012

Severity 3

Project/Rank:

Priority 4

-03
$1,500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Fire Station No. 1

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

18-1-1

200 Murales Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

$7528 $2,100LF

1.875'' wide

ED03PCODE

4.26.2ADAAG

505.7ANSI

Standard handrail:  Gripping section narrower than
1-1/4" or wider than 1-1/2".

Provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

454

Fire Station 1 Remodel 2012
Severity 3

Project/Rank:
Priority 4

-03
$1,500,000.00Project Budget:

REFED06REFPCODE

4.9.4(2)ADAAG

505.10ANSI

Stair handrail does not extend horizontally 12" 
minimum beyond top nosing, and one tread width 
sloped, plus 12" minimum horizontally beyond the
bottom nosing.

Extend stair handrail at top and bottom (cost for 
each extension piece).

•  As-Built Description:

•  Proposed Solution:

453

Fire Station 1 Remodel 2012

Severity 3

Project/Rank:

Priority 4

-03
$1,500,000.00Project Budget:

Stairway

$1418 $252LFII02BPCODE

504.5ANSI
Stairs: There is no 2" wide contrasting color strip 
1" from nosing on top & bottom treads.

Provide 2" wide contrasting color strip 1" from 
nosing on top & bottom treads when altering area.

•  As-Built Description:

•  Proposed Solution:

450

Fire Station 1 Remodel 2012
Severity 3

Project/Rank:
Priority 5

-03
$1,500,000.00Project Budget:

Apparatus Bay8
Accessible Route

REFEG04REFPCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate Emergency phone.

•  As-Built Description:

•  Proposed Solution:

4132

Fire Station 1 Remodel 2012
Severity 3

Project/Rank:
Priority 4

-03
$1,500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Fire Station No. 1

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

18-1-1

200 Murales Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Door Closer
$253 $75JOB

7 - 11 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

457

Fire Station 1 Remodel 2012Severity 3 Project/Rank:Priority 4 -03
$1,500,000.00Project Budget:

Door Hardware
$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

459

Fire Station 1 Remodel 2012

Severity 3

Project/Rank:

Priority 4

-03
$1,500,000.00Project Budget:

$2502 $500JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

458

Fire Station 1 Remodel 2012Severity 3 Project/Rank:Priority 4 -03
$1,500,000.00Project Budget:

Door Swing
$501 $50JOB

Door width + 10'' to emergency phone

ID23ANTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Remove or relocate emergency phone.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

460

Fire Station 1 Remodel 2012

Severity 3

Project/Rank:

Priority 4

-03
$1,500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Fire Station No. 1

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

18-1-1

200 Murales Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

$5001 $500JOB

Door width + 4''

ID24NTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Remove latch or door closer.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

461

Fire Station 1 Remodel 2012

Severity 2

Project/Rank:

Priority 4

-03
$1,500,000.00Project Budget:

West Stairwell/Corridor9
Accessible Route

$1004 $400LF

28'' - 59'' AFF

EG01APCODE

4.4.2ADAAG

307.4ANSI

Overhead clearance less than 80" above finished 
floor.

Provide cane-detectable railing to mark area of low
clearance beneath stairs.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

469

Fire Station 1 Remodel 2012
Severity 2

Project/Rank:
Priority 4

-03
$1,500,000.00Project Budget:

Door Hardware

$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

467

Fire Station 1 Remodel 2012

Severity 3

Project/Rank:

Priority 4

-03
$1,500,000.00Project Budget:

$2503 $750JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

468

Fire Station 1 Remodel 2012Severity 3 Project/Rank:Priority 4 -03
$1,500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.489



Fire Station No. 1

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

18-1-1

200 Murales Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Handrail
$9526 $2,470LFED01PCODE

4.8.5 & 4.9.4ADAAG

505.2ANSI

Handrail not provided at stairs or ramp, required 
on both sides (not required at curb ramps or 
adjacent to seating areas).

Provide new handrail for each side including 
extensions.

•  As-Built Description:

•  Proposed Solution:

463

Fire Station 1 Remodel 2012
Severity 2

Project/Rank:
Priority 4

-03
$1,500,000.00Project Budget:

REF

32'' AFF

ED02REFPCODE

4.9.4(5)ADAAG

505.4ANSI

Handrail gripping surface top not mounted 
between 34" and 38" above ramp surface or stair 
nosings.

Remove existing and provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

466

Fire Station 1 Remodel 2012

Severity 3

Project/Rank:

Priority 4

-03
$1,500,000.00Project Budget:

$7526 $1,950LF

1.875'' wide

ED03PCODE

4.26.2ADAAG

505.7ANSI

Standard handrail:  Gripping section narrower than
1-1/4" or wider than 1-1/2".

Provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

465

Fire Station 1 Remodel 2012
Severity 3

Project/Rank:
Priority 4

-03
$1,500,000.00Project Budget:

REFED06REFPCODE

4.9.4(2)ADAAG

505.10ANSI

Stair handrail does not extend horizontally 12" 
minimum beyond top nosing, and one tread width 
sloped, plus 12" minimum horizontally beyond the
bottom nosing.

Extend stair handrail at top and bottom (cost for 
each extension piece).

•  As-Built Description:

•  Proposed Solution:

464

Fire Station 1 Remodel 2012

Severity 3

Project/Rank:

Priority 4

-03
$1,500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Fire Station No. 1

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

18-1-1

200 Murales Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Signage
$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

472

Fire Station 1 Remodel 2012

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-03
$1,500,000.00Project Budget:

Stairs
$2012 $240LFEC01PCODE

4.9.3ADAAG
Stair nosings project more than 1-1/2" past face of
riser and/or are not beveled on underside 60° min.
from horizontal.

Modify stair nosings.

•  As-Built Description:

•  Proposed Solution:

462

Fire Station 1 Remodel 2012

Severity 3

Project/Rank:

Priority 4

-03
$1,500,000.00Project Budget:

Vending Machine

2 REF

49'' - 54'' AFF

IL02PCODE

4.2.5ADAAG

308.3.1ANSI

Vending machine coin slot or dispensing outlet, 
more than 48" above the floor.

Recommended :Pending ADA-ABAAG 228.1 
Advise vendor/leasing company to provide 
accessible vending machine with highest operable 
part at 48" max.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

470

Fire Station 1 Remodel 2012
Severity 3

Project/Rank:
Priority 4

-03
$1,500,000.00Project Budget:

$35,432.00Fire Station No. 1 Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.491



Fire Station No. 1

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

18-1-2

200 Murales Road
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Second Floor Corridors2
Accessible Route

$1004 $400LF

Shelf: 8'' protrusion at 40'' AFF

EG04APCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Provide cane-detectable railing to mark area of low
clearance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

477

Fire Station 1 Remodel 2012

Severity 3

Project/Rank:

Priority 4

-03
$1,500,000.00Project Budget:

Door Hardware
$2503 $750JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

475

Fire Station 1 Remodel 2012

Severity 3

Project/Rank:

Priority 4

-03
$1,500,000.00Project Budget:

$2504 $1,000JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

474

Fire Station 1 Remodel 2012Severity 3 Project/Rank:Priority 4 -03
$1,500,000.00Project Budget:

Signage
$902 $180JOBSA10BPCODE

4.1.3(16)ADAAG
At door leading into exit stairway: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT STAIR 
UP/DOWN" sign at door.

•  As-Built Description:

•  Proposed Solution:

476

Fire Station 1 Remodel 2012

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-03
$1,500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.492



Fire Station No. 1

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

18-1-2

200 Murales Road
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Sink
$1,7501 $1,750JOB

36.5'' AFF

IN06PCODE

4.24.2ADAAG

606.3ANSI

Sink rim higher than 34" above floor.

Remodel sink cabinet to lower sink.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

478

Fire Station 1 Remodel 2012Severity 4 Project/Rank:Priority 4 -03
$1,500,000.00Project Budget:

REF

No knee clearance

IN06AREFPCODE

4.24.3ADAAG

606.2ANSI

Sink does not have knee space min. 27" high x 19"
deep x 30" wide.

Remodel sink cabinet.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

479

Fire Station 1 Remodel 2012
Severity 2

Project/Rank:
Priority 4

-03
$1,500,000.00Project Budget:

$4,080.00Fire Station No. 1 Interior Second FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.493



Fire Station No. 1

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

18-1-2

200 Murales Road
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

$125,390.00Facility:Total Costs for: Fire Station No. 1 2011

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.494



2011-2015 Infrastructure Capital Improvements Plan

2011

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Fire Station No. 5
Fire Station 5 03

20
2011 -

Facility:

Project:

3.495



Fire Station No. 5

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

20-0-0

1130 Siler Road
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Sidewalk Along West Side of Siler Rd.1
Cross Slope

$40175 $7,000SF

2.3% - 4.5%

PR05APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route 
exceeds the maximum required slope (1:48 max.).

Modify existing route as necessary to not exceed the
required 1:48 (2%) maximum cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1140

Fire Station 5 2011

Severity 3

Project/Rank:

Priority 1

R301.4.1PROW

-03

$357,000.00Project Budget:

Cross Slope (Driveway)
$12160 $1,920SF

3.5%

PR10BPCODE

4.3.7ADAAG
The cross slope of the pedestrian access route in a
driveway exceeds the maximum required slope 
(1:48).

Create an alternative path around the driveway to 
provide a slope not exceeding the required 1:48 
(2%) maximum slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1139

Fire Station 5 2011

Severity 4

Project/Rank:

Priority 1

R301.4.1PROW

-03

$357,000.00Project Budget:

Vertical Change

REF

1'' change in level

PR26BREFPCODE

4.3.8, 4.5.2ADAAG
Vertical changes in level exceed 1/2" in the 
pedestrian access route at driveway.

Modify, grind, or resurface pavement to provide a 
level surface with vertical changes not exceeding 
1/4" in height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1141

Fire Station 5 2011

Severity 3

Project/Rank:

Priority 1

R301.5.2PROW

-03

$357,000.00Project Budget:

Intersection of Siler Rd. and Agna Fria St.2

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.496



Fire Station No. 5

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

20-0-0

1130 Siler Road
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Alternate Circulation Path
$2501 $250JOBPO90PCODE

Accessible alternate circulation path not provided
while the existing pedestrian access route is 
blocked by construction, alteration, maintenance, 
or other temporary conditions.

Provide or modify an accessible alternate 
circulation path.

•  As-Built Description:

•  Proposed Solution:

1142

Fire Station 5 2011

Severity 3

Project/Rank:

Priority 1

R302PROW

-03

$357,000.00Project Budget:

$9,170.00Fire Station No. 5 Exterior PROWTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.497



Fire Station No. 5

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

20-0-1

1130 Siler Road
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Accessible Parking at South Side of Building Entrance1
Curb Ramp

$2,8001 $2,800JOB

8.5% - 10.7%

EH02ANTPCODE

4.7.2ADAAG
Slope greater than 1:12 (8.3%) at bottom portion of
ramp.

Demolish existing and provide new curb ramp at 
new location, including truncated dome surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1137

Fire Station 5 2011

Severity 4

Project/Rank:

Priority 1

-03
$357,000.00Project Budget:

REFEH07AREFPCODE

4.7.7ADAAG
Detectable warning not provided where pedestrian
crosses vehicular area.

Provide detectable warning surface (i.e. inline 
truncated domes) at regular curb ramp.

•  As-Built Description:

•  Proposed Solution:

1136

Fire Station 5 2011
Severity 3

Project/Rank:
Priority 1

-03
$357,000.00Project Budget:

Parking

$3501 $350JOBEA07NTPCODE

4.1.2(5)(b)ADAAG
Additional sign stating "van accessible" not 
provided at accessible space with 8' wide aisle on 
passenger side.

Provide van accessible sign as required.

•  As-Built Description:

•  Proposed Solution:

1135

Fire Station 5 2011

Severity 2

Project/Rank:

Priority 1

-03
$357,000.00Project Budget:

POT from Site Entrance Point to Building Entrance2
Detectable Warning

$2790 $2,430LFEG09NTPCODE

4.29.5ADAAG
Pedestrian access route through parking lot is not 
separated from the adjoining vehicular way by 
means of a curb or other cane-detectable element.

Provide a protected pedestrian route or separate 
from vehicular way by means of a cane-detectable 
element(s).

•  As-Built Description:

•  Proposed Solution:

1138

Fire Station 5 2011

Severity 3

Project/Rank:

Priority 1

-03
$357,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.498



Fire Station No. 5

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

20-0-1

1130 Siler Road
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

$5,580.00Fire Station No. 5 Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.499



Fire Station No. 5

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

20-1-1

1130 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Reception Area1
Door

$1001 $100JOBID06PCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Recommended: provide 10" min. "kick plate" 
covering width of door when altering area.

•  As-Built Description:

•  Proposed Solution:

1143

Fire Station 5 2011
Severity 3

Project/Rank:
Priority 5

-03
$357,000.00Project Budget:

Door Closer
$251 $25JOB

10 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1144

Fire Station 5 2011Severity 4 Project/Rank:Priority 2 -03
$357,000.00Project Budget:

Door Threshold

$1275 $900SF

1.5'' threshold

ID02ANTPCODE

4.13.8ADAAG

404.2.4ANSI

Door inaccessible due to threshold or step at door 
exceeding 3/4".

Modify threshold to be no more than 1/2" by 
removing existing paving at door and providing 
landing with edge ramping (slope 1:20 max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1145

Fire Station 5 2011
Severity 4

Project/Rank:
Priority 2

-03
$357,000.00Project Budget:

Public Counter
$1501 $150JOB

40'' high

IN03PCODE

7.2(2)ADAAG

904.3.1ANSI

Service counter (stand-up): Accessible section min.
36" length and 36" max. height not provided.

Provide auxiliary shelf, clipboard, or table as 
equivalent facilitation.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1147

Fire Station 5 2011
Severity 3

Project/Rank:
Priority 2

-03
$357,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.500



Fire Station No. 5

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

20-1-1

1130 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Signage
$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

1146

Fire Station 5 2011

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-03
$357,000.00Project Budget:

Kitchenette2
Sink

$1,7501 $1,750JOBIN06APCODE

4.24.3ADAAG

606.2ANSI

Sink does not have knee space min. 27" high x 19"
deep x 30" wide.

Remodel sink cabinet.

•  As-Built Description:

•  Proposed Solution:

1148

Fire Station 5 2011Severity 2 Project/Rank:Priority 4 -03
$357,000.00Project Budget:

$1201 $120JOBIN06CPCODE

4.24.6ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

1149

Fire Station 5 2011Severity 3 Project/Rank:Priority 4 -03
$357,000.00Project Budget:

Private Office3
Door Hardware

$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

1150

Fire Station 5 2011

Severity 3

Project/Rank:

Priority 4

-03
$357,000.00Project Budget:

Open Bay at North Side of Building4

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.501



Fire Station No. 5

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

20-1-1

1130 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Door Closer
$251 $25JOB

12 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door at the east 
side.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1154

Fire Station 5 2011
Severity 3

Project/Rank:
Priority 4

-03
$357,000.00Project Budget:

Door Hardware
$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

1158

Fire Station 5 2011

Severity 3

Project/Rank:

Priority 4

-03
$357,000.00Project Budget:

Door Swing

$5,0001 $5,000JOB

Door width + 2''

ID23CPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Provide power door operator.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1160

Fire Station 5 2011

Severity 2

Project/Rank:

Priority 4

-03
$357,000.00Project Budget:

$5001 $500JOB

Door width + 14''

ID23NTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Change door latch to hinge side.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1157

Fire Station 5 2011

Severity 4

Project/Rank:

Priority 4

-03
$357,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.502



Fire Station No. 5

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

20-1-1

1130 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

REF

Door width + 2''

ID23REFPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door to reception area
does not have clear and level maneuvering space 
measuring door width plus 18" x 60".

Provide sign directing persons to an accessible 
route.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1152

Fire Station 5 2011

Severity 2

Project/Rank:

Priority 4

-03
$357,000.00Project Budget:

Door Threshold
$12125 $1,500SF

2.5'' threshold

ID02ANTPCODE

4.13.8ADAAG

404.2.4ANSI

Door at east side is inaccessible due to threshold or
step at door exceeding 3/4".

Modify threshold to be no more than 1/2" by 
removing existing paving at door and providing 
landing with edge ramping (slope 1:20 max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1155

Fire Station 5 2011
Severity 2

Project/Rank:
Priority 4

-03
$357,000.00Project Budget:

$12125 $1,500SFID02ANTPCODE

4.13.8ADAAG

404.2.4ANSI

Door at east side is inaccessible due to threshold or
step at door exceeding 3/4".

Modify threshold to be no more than 1/2" by 
removing existing paving at door and providing 
landing with edge ramping (slope 1:20 max.).

•  As-Built Description:

•  Proposed Solution:

1156

Fire Station 5 2011Severity 3 Project/Rank:Priority 4 -03
$357,000.00Project Budget:

$1255 $660SF

3'' threshold

ID02ANTPCODE

4.13.8ADAAG

404.2.4ANSI

Door inaccessible due to threshold or step at door 
exceeding 3/4".

Provide 60'' min. level landing at pull-side of door 
and ramp down at 1:20 max.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1159

Fire Station 5 2011
Severity 1

Project/Rank:
Priority 4

-03
$357,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.503



Fire Station No. 5

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

20-1-1

1130 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Ramp
$1701 $170JOB

17.1%

IJ03NTPCODE

4.8.2ADAAG
Ramp between reception and open bay:  Slope 
greater than 1:12 (8.3%) .

Provide sign directing persons to an accessible 
route.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1151

Fire Station 5 2011

Severity 2

Project/Rank:

Priority 4

-03
$357,000.00Project Budget:

Signage
$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

1153

Fire Station 5 2011

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-03
$357,000.00Project Budget:

Multipurpose Classroom5
Assistive Listening

REFGI01EPCODE

4.1.3(19)(b)ADAAG
No portable assistive listening system provided for
small meeting room.

Share existing portable assistive listening system 
from other facility.

•  As-Built Description:

•  Proposed Solution:

1163

Fire Station 5 2011Severity 3 Project/Rank:Priority 2
1108.2.6IBC

-03
$357,000.00Project Budget:

Door Hardware
$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

1161

Fire Station 5 2011

Severity 3

Project/Rank:

Priority 2

-03
$357,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.504



Fire Station No. 5

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

20-1-1

1130 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Door Swing
$5001 $500JOB

Door width + 2''

ID23PCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Change door swing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1162

Fire Station 5 2011

Severity 2

Project/Rank:

Priority 2

-03
$357,000.00Project Budget:

Restroom and Lockers6
Accessories

$1501 $150JOB

51'' AFF

WG03PCODE

4.19.6ADAAG

603.3ANSI

Bottom of flat, not tilted mirror more than 40" 
above floor.

Relocate or provide new accessible mirror.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1169

Fire Station 5 2011
Severity 3

Project/Rank:
Priority 3

-03
$357,000.00Project Budget:

Door

$1001 $100JOBID06PCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Recommended: provide 10" min. "kick plate" 
covering width of door when altering area.

•  As-Built Description:

•  Proposed Solution:

1167

Fire Station 5 2011
Severity 3

Project/Rank:
Priority 5

-03
$357,000.00Project Budget:

Door Clearance
$2,6001 $2,600JOB

29'' clear opening width

ID01PCODE

4.13.5ADAAG

404.2.2ANSI

Door on accessible route has less than 32" clear 
opening width when 90° open.

Provide new, larger door and frame with new 
accessible hardware.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1165

Fire Station 5 2011
Severity 3

Project/Rank:
Priority 3

-03
$357,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.505



Fire Station No. 5

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

20-1-1

1130 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Door Closer
$251 $25JOB

9 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1166

Fire Station 5 2011Severity 4 Project/Rank:Priority 3 -03
$357,000.00Project Budget:

Lavatory
$3,4001 $3,400JOB

Knee clearance: 24'' high, 8'' deep

WD04PCODE

Fig. 31ADAAG

606.2ANSI

Knee clearance 27" min. high starting 8" back from
the front edge of the lavatory towards the wall is 
not provided.

Provide new accessible lavatory. Remodel restroom
as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1168

Fire Station 5 2011

Severity 2

Project/Rank:

Priority 3

-03
$357,000.00Project Budget:

$1201 $120JOBWD05PCODE

4.19.4ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

1170

Fire Station 5 2011Severity 3 Project/Rank:Priority 3 -03
$357,000.00Project Budget:

Shower
$4,0001 $4,000JOBWF01PCODE

4.21ADAAG
Shower does not comply with ADAAG 4.21 (in 
transient lodgings 9.1.2 applies).

Provide accessible shower.

•  As-Built Description:

•  Proposed Solution:

1171

Fire Station 5 2011

Verify accessibility of alternate showers at raining facility.
•  Notes:

Severity 3
Project/Rank:

Priority 3
-03

$357,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.506



Fire Station No. 5

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

20-1-1

1130 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Signage
$901 $90JOBSA11APCODE

4.1.3(16)(a)ADAAG
Entrance to toilet or bathing facility not identified
with ADAAG compliant signage.

Provide ADAAG compliant sign mounted 5' high 
on center on nearest adjacent wall, on latch side if a
single door (located not to cause a Braille reader to
stand within the door swing).

•  As-Built Description:

•  Proposed Solution:

1164

Fire Station 5 2011
Severity 4

Project/Rank:
Priority 4

-03
$357,000.00Project Budget:

Hallway Adjacent to Portable Classroom7
Door Hardware

$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

1173

Fire Station 5 2011

Severity 3

Project/Rank:

Priority 2

-03
$357,000.00Project Budget:

Signage

$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

1172

Fire Station 5 2011

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-03
$357,000.00Project Budget:

Portable Classroom8
Door Hardware

$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

1174

Fire Station 5 2011

Severity 3

Project/Rank:

Priority 2

-03
$357,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.507



Fire Station No. 5

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

20-1-1

1130 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Drinking Fountain
$3,2001 $3,200JOB

Knee clearance: 10.5'' high

IA02PCODE

4.15.5(1)ADAAG

602.2ANSI

Wall- and post-mounted cantilevered units: Knee 
space not provided at drinking fountain (27" high,
8" deep, 30" wide from front of drinking fountain).

Provide new, accessible fountain.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1175

Fire Station 5 2011

Severity 2

Project/Rank:

Priority 3

-03
$357,000.00Project Budget:

Men's Restroom Adjacent to Portable Classroom9
Accessories

$1001 $100JOB

PTD: 55.5''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1185

Fire Station 5 2011

Severity 2

Project/Rank:

Priority 3

-03
$357,000.00Project Budget:

$1501 $150JOB

43'' AFF

WG03PCODE

4.19.6ADAAG

603.3ANSI

Bottom of flat, not tilted mirror more than 40" 
above floor.

Relocate or provide new accessible mirror.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1186

Fire Station 5 2011
Severity 4

Project/Rank:
Priority 3

-03
$357,000.00Project Budget:

Door Clearance
$2,6001 $2,600JOB

29'' clear opening width

ID01PCODE

4.13.5ADAAG

404.2.2ANSI

Door on accessible route has less than 32" clear 
opening width when 90° open.

Provide new, larger door and frame with new 
accessible hardware.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1177

Fire Station 5 2011
Severity 3

Project/Rank:
Priority 3

-03
$357,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.508



Fire Station No. 5

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

20-1-1

1130 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Door Hardware
$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

1176

Fire Station 5 2011

Severity 3

Project/Rank:

Priority 3

-03
$357,000.00Project Budget:

Grab Bars
$2601 $260JOB

Extends 46'' from rear wall

WB07APCODE

Fig. 29(b)ADAAG

604.5.1ANSI

Side grab bar less than 42" long, or located more 
than 12 inches max. from the rear wall, or 
extending less than 54" from rear wall.

Provide or relocate accessible side grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1182

Fire Station 5 2011

Severity 2

Project/Rank:

Priority 3

-03
$357,000.00Project Budget:

$3401 $340JOB

Extends 35'' from side wall

WB07BPCODE

4.17.6ADAAG

604.5.2ANSI

Rear grab bar less than 36" long, or extends 
more/less than 42" from side wall (best practice: 
new ADA-ABA guidelines).

Provide accessible rear grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1183

Fire Station 5 2011

Severity 2

Project/Rank:

Priority 3

-03
$357,000.00Project Budget:

$751 $75JOB

TPD: 6'' above GB

WB07IPCODE

4.26.2ADAAG

609.3ANSI

Accessories/dispensers in accessible stall located 
closer than 1-1/2" below or 18" above grab bar 
impedes its use.

Relocate accessories/dispensers to be no closer than
1-1/2" below and 18" above grab bars (except if 
accessories are recessed, flush with wall, and have 
no sharp edges).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1184

Fire Station 5 2011

Severity 1

Project/Rank:

Priority 3

-03
$357,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.509



Fire Station No. 5

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

20-1-1

1130 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Lavatory
$3,4001 $3,400JOB

Knee clearance: 24'' high, 8'' deep

WD04PCODE

Fig. 31ADAAG

606.2ANSI

Knee clearance 27" min. high starting 8" back from
the front edge of the lavatory towards the wall is 
not provided.

Provide new accessible lavatory. Remodel restroom
as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1179

Fire Station 5 2011

Severity 2

Project/Rank:

Priority 3

-03
$357,000.00Project Budget:

$1201 $120JOBWD05PCODE

4.19.4ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

1178

Fire Station 5 2011Severity 3 Project/Rank:Priority 3 -03
$357,000.00Project Budget:

$6001 $600JOBWD06PCODE

4.19.5ADAAG

606.4ANSI

Lavatory: Accessible faucet (lever-operated, push-
type or electronically controlled) not provided at 
otherwise accessible lavatory.

Provide accessible faucet at accessible lavatory.

•  As-Built Description:

•  Proposed Solution:

1180

Fire Station 5 2011
Severity 3

Project/Rank:
Priority 3

-03
$357,000.00Project Budget:

Toilet Stall
$2,0001 $2,000JOB

17'' to urinal

WB01ANTPCODE

Fig. 28ADAAG

Fig. 604.3ANSI

Fixture or obstruction located within the required
water closet clearance.

Remove adjacent fixture.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4117

Fire Station 5 2011
Severity 1

Project/Rank:
Priority 3

-03
$357,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.510



Fire Station No. 5

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

20-1-1

1130 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Water Closet
$4,5001 $4,500JOB

15.5'' o.c.

WB02PCODE

Fig. 28ADAAG

604.2ANSI

Less than 18" from near side wall to center line of
water closet (proposed new ADAAG: 16"-18").

Provide new accessible water closet and relocate 
plumbing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1181

Fire Station 5 2011
Severity 3

Project/Rank:
Priority 3

-03
$357,000.00Project Budget:

Women's Restroom Adjacent to Portable Classroom10
Accessories

$1001 $100JOB

PTD: 51''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1196

Fire Station 5 2011

Severity 2

Project/Rank:

Priority 3

-03
$357,000.00Project Budget:

$1501 $150JOB

49.5'' AFF

WG03PCODE

4.19.6ADAAG

603.3ANSI

Bottom of flat, not tilted mirror more than 40" 
above floor.

Relocate or provide new accessible mirror.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1197

Fire Station 5 2011
Severity 3

Project/Rank:
Priority 3

-03
$357,000.00Project Budget:

Door Clearance
$2,6001 $2,600JOB

29'' clear opening width

ID01PCODE

4.13.5ADAAG

404.2.2ANSI

Door on accessible route has less than 32" clear 
opening width when 90° open.

Provide new, larger door and frame with new 
accessible hardware.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1188

Fire Station 5 2011
Severity 3

Project/Rank:
Priority 3

-03
$357,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.511



Fire Station No. 5

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

20-1-1

1130 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Door Hardware
$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

1187

Fire Station 5 2011

Severity 3

Project/Rank:

Priority 3

-03
$357,000.00Project Budget:

Grab Bars
$2601 $260JOB

Extends 44'' from rear wall

WB07APCODE

Fig. 29(b)ADAAG

604.5.1ANSI

Side grab bar less than 42" long, or located more 
than 12 inches max. from the rear wall, or 
extending less than 54" from rear wall.

Provide or relocate accessible side grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1190

Fire Station 5 2011

Severity 2

Project/Rank:

Priority 3

-03
$357,000.00Project Budget:

$3401 $340JOB

Extends 34.5'' from side wall

WB07BPCODE

4.17.6ADAAG

604.5.2ANSI

Rear grab bar less than 36" long, or extends 
more/less than 42" from side wall (best practice: 
new ADA-ABA guidelines).

Provide accessible rear grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1191

Fire Station 5 2011

Severity 2

Project/Rank:

Priority 3

-03
$357,000.00Project Budget:

$751 $75JOB

6'' above GB

WB07IPCODE

4.26.2ADAAG

609.3ANSI

Accessories/dispensers in accessible stall located 
closer than 1-1/2" below or 18" above grab bar 
impedes its use.

Relocate accessories/dispensers to be no closer than
1-1/2" below and 18" above grab bars (except if 
accessories are recessed, flush with wall, and have 
no sharp edges).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1195

Fire Station 5 2011

Severity 1

Project/Rank:

Priority 3

-03
$357,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.512



Fire Station No. 5

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

20-1-1

1130 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

Lavatory
$3,4001 $3,400JOB

Knee clearance: 23.5'' high, 8'' deep

WD04PCODE

Fig. 31ADAAG

606.2ANSI

Knee clearance 27" min. high starting 8" back from
the front edge of the lavatory towards the wall is 
not provided.

Provide new accessible lavatory. Remodel restroom
as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1193

Fire Station 5 2011

Severity 2

Project/Rank:

Priority 3

-03
$357,000.00Project Budget:

$1,5001 $1,500JOBWD04BNTPCODE

Fig. 31ADAAG
Toe clearance less than 9" high from floor x 17" 
deep from front edge of lavatory.

Remove or relocate heater unit below lavatory.

•  As-Built Description:

•  Proposed Solution:

1199

Fire Station 5 2011
Severity 2

Project/Rank:
Priority 3

-03
$357,000.00Project Budget:

$1201 $120JOBWD05PCODE

4.19.4ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

1192

Fire Station 5 2011Severity 3 Project/Rank:Priority 3 -03
$357,000.00Project Budget:

$6001 $600JOBWD06PCODE

4.19.5ADAAG

606.4ANSI

Lavatory: Accessible faucet (lever-operated, push-
type or electronically controlled) not provided at 
otherwise accessible lavatory.

Provide accessible faucet at accessible lavatory.

•  As-Built Description:

•  Proposed Solution:

1194

Fire Station 5 2011
Severity 3

Project/Rank:
Priority 3

-03
$357,000.00Project Budget:

Water Closet
$4,5001 $4,500JOB

15.5'' o.c.

WB02PCODE

Fig. 28ADAAG

604.2ANSI

Less than 18" from near side wall to center line of
water closet (proposed new ADAAG: 16"-18").

Provide new accessible water closet and relocate 
plumbing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1189

Fire Station 5 2011
Severity 3

Project/Rank:
Priority 3

-03
$357,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.513



Fire Station No. 5

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

20-1-1

1130 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

$5001 $500JOBWB10PCODE

4.16.5ADAAG
Flush Control: Operating handle not mounted 
toward wide side of stall.

Replace flush control with properly mounted 
accessible type, or install sensor flush.

•  As-Built Description:

•  Proposed Solution:

1198

Fire Station 5 2011
Severity 3

Project/Rank:
Priority 3

-03
$357,000.00Project Budget:

$56,895.00Fire Station No. 5 Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.514



Fire Station No. 5

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

20-1-1

1130 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

$71,645.00Facility:Total Costs for: Fire Station No. 5 2011

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.515



Fire Station No. 5

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

20-1-1

1130 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2011Year:

Dir. - Public Works DepartmentO/R:

$964,611.00Year:Total Costs for: 2011

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.516



2011-2015 Infrastructure Capital Improvements Plan

2013

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

City Hall
City Hall Improvements 01

01
2011 -

Facility:

Project:

3.517



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-0-0

200 Lincoln Avenue
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Curb Ramp at Federal and Lincoln Crossing Lincoln Ave.1
Detectable Warnings

REFPC53DREFPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min.
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

3772

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 1

R303.3.2PROW

-01

$6,000,000.00Project Budget:

Gutter
REF

11.4%

PC70DREFPCODE

4.7.2ADAAG
The slope of the gutter area or street at the foot of a
curb ramp or blended transition exceeds 1:20 (5%)
in the direction of the pedestrian crossing.

Demolish gutter or street area as required and 
provide new gutter with 5% max. slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3775

City Hall Improvements 2011

Severity 2

Project/Rank:

Priority 1

R303.3.5PROW

-01

$6,000,000.00Project Budget:

Ramp Slope

$2,8001 $2,800JOB

13.2%

PC03APCODE

4.7.2; 4.8.2ADAAG
Running slope of existing perpendicular curb ramp
is less than 5% or greater than 8.3%.

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3773

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 1

R303.2.1.1PROW

-01

$6,000,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.518



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-0-0

200 Lincoln Avenue
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Ramp Transition
REF

1'' lip

PC66DREFPCODE

4.5.2ADAAG
A vertical level change exceeds 1/4" on a curb 
ramp, landing, blended transition, or gutter area 
within the pedestrian access route.

Demolish elements (ramps, landings, routes, 
gutters) as required and provide new surface not 
exceeding 1/4".

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3774

City Hall Improvements 2011

Severity 2

Project/Rank:

Priority 1

-01
$6,000,000.00Project Budget:

Bus Stop on Lincoln Ave.2
Bus Boarding Area Slope

$4040 $1,600SF

3.0% - 4.3%

PS63APCODE

10.1; 4.3.7ADAAG
Bus Stop boarding area has a slope greater than 
1:48 (2%) perpendicular to the curb and does not 
comply with the cross slope requirements for 
sidewalks.

Demolish existing and provide new bus stop 
boarding area sidewalk section not exceeding the 
1:48 (2%) maximum required slope perpendicular 
to curb.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3776

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 1

R410.1.4PROW

-01

$6,000,000.00Project Budget:

Bus Shelter Clear Floor Space

$4501 $450JOB

28.5'' wide at benches

PS66BNTPCODE

10.1; 4.2.4.1ADAAG
Bus shelter clear floor or ground space is less than
the required 30" x 48" minimum.

Modify the existing bus shelter to provide clear 
floor or ground space of 30" x 48" minimum.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3777

City Hall Improvements 2011

Severity 1

Project/Rank:

Priority 1

R410.2PROW

-01

$6,000,000.00Project Budget:

POT Along Lincoln Ave.3

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.519



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-0-0

200 Lincoln Avenue
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Cross Slope
$40300 $12,000SF

2.3% - 4.2%

PR05APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route 
exceeds the maximum required slope (1:48 max.).

Modify portions of existing route as necessary to 
not exceed the required 1:48 (2%) maximum cross 
slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3778

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 1

R301.4.1PROW

-01

$6,000,000.00Project Budget:

Walkway Surface
REFPR18AREFPCODE

4.5.2ADAAG
Portions of the sidewalk have a highly irregular 
pavement surface.

Smooth portions of pavement surface as necessary,
by grinding, filling, or refinishing.

•  As-Built Description:

•  Proposed Solution:

3779

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 1

R301.5PROW

-01

$6,000,000.00Project Budget:

Curb Ramp at Marcy St. and Lincoln Ave.4
Detectable Warnings

REFPC53DREFPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min.
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

3781

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 1

R303.3.2PROW

-01

$6,000,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.520



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-0-0

200 Lincoln Avenue
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Ramp Landing
REF

6.9%

PC06AREFPCODE

4.8.4ADAAG
Running slope at top landing of existing 
perpendicular curb ramp exceeds the 1:48 (2%) 
maximum.

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3782

City Hall Improvements 2011

Severity 1

Project/Rank:

Priority 1

R303.2.1.3PROW

-01

$6,000,000.00Project Budget:

Ramp Slope
$2,8001 $2,800JOB

9.8%

PC03APCODE

4.7.2; 4.8.2ADAAG
Running slope of existing perpendicular curb ramp
is less than 5% or greater than 8.3%.

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3780

City Hall Improvements 2011
Severity 4

Project/Rank:
Priority 1

R303.2.1.1PROW

-01

$6,000,000.00Project Budget:

POT Along Marcy St.5
Cross Slope

$40200 $8,000SF

2.2% - 6.0%

PR05APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route 
exceeds the maximum required slope (1:48 max.).

Modify existing route as necessary to not exceed the
required 1:48 (2%) maximum cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3783

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 1

R301.4.1PROW

-01

$6,000,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.521



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-0-0

200 Lincoln Avenue
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Walkway Surface
REFPR18AREFPCODE

4.5.2ADAAG
The sidewalk has a highly irregular pavement 
surface.

Smooth pavement surface as necessary, by grinding,
filling, or refinishing.

•  As-Built Description:

•  Proposed Solution:

3784

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 1

R301.5PROW

-01

$6,000,000.00Project Budget:

$27,650.00City Hall Exterior PROWTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.522



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-0-1

200 Lincoln Avenue
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

POT from Lincoln Ave. & Marcy St. Intersection to South Entrance1
Fixed Bench

$5001 $500JOBNO07PCODE

4.32.2ADAAG

903.2ANSI

Clear floor or ground space (30" x 48") 
overlapping with other clear space requirements, is
not provided at at least one end of the bench.

Provide and position clear floor or ground space to
allow wheelchair users to be seated shoulder-to-
shoulder with an individual seated on the bench.

•  As-Built Description:

•  Proposed Solution:

3788

City Hall Improvements 2011
Severity 2

Project/Rank:
Priority 1

-01
$6,000,000.00Project Budget:

Route Sign
$1701 $170JOBSA20NTPCODE

35.163(b)ADAAG
No sign by inaccessible route directing persons to 
an accessible route.

Remove existing ISA sign and provide directional 
sign to main east side entrance.

•  As-Built Description:

•  Proposed Solution:

3790

City Hall Improvements 2011
Severity 4

Project/Rank:
Priority 1

-01
$6,000,000.00Project Budget:

Walk

$25350 $8,750SF

5.9% - 9.3%

EF01PCODE

4.3.7ADAAG
Walk: Slope greater than 1:20 (5.0%), and walk 
does not comply with requirements for ramps.

Regrade walk/sidewalk slope to 1:20 (5.0%) or less.
Interim solution: Remove existing ISA sign and 
provide directional sign to main east side entrance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3786

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 1

-01
$6,000,000.00Project Budget:

$2112 $252LF

1'' change in level

EF03PCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation at entrance creates 
abrupt change in level exceeding 1/2" in accessible
route.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3789

City Hall Improvements 2011

Severity 4

Project/Rank:

Priority 1

-01
$6,000,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.523



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-0-1

200 Lincoln Avenue
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

REF

2.4% - 6.1%

EF07REFPCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3785

City Hall Improvements 2011Severity 3 Project/Rank:Priority 1 -01
$6,000,000.00Project Budget:

REFEF10REFPCODE

4.5.2ADAAG

303ANSI

Walk: Irregular surface in pavement.

Smooth pavement surface; grind or refinish surface.

•  As-Built Description:

•  Proposed Solution:

3787

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 1

-01
$6,000,000.00Project Budget:

POT from Marcy St. to West Wing Entrance2
Fixed Bench

$5001 $500JOBNO07PCODE

4.32.2ADAAG

903.2ANSI

Clear floor or ground space (30" x 48") 
overlapping with other clear space requirements, is
not provided at at least one end of the bench.

Provide and position clear floor or ground space to
allow wheelchair users to be seated shoulder-to-
shoulder with an individual seated on the bench.

•  As-Built Description:

•  Proposed Solution:

3795

City Hall Improvements 2011
Severity 2

Project/Rank:
Priority 1

-01
$6,000,000.00Project Budget:

Route Sign
$1701 $170JOBSA20NTPCODE

35.163(b)ADAAG
No sign by inaccessible route directing persons to 
an accessible route.

Remove existing ISA sign and provide directional 
sign to main east side entrance.

•  As-Built Description:

•  Proposed Solution:

3792

City Hall Improvements 2011
Severity 4

Project/Rank:
Priority 1

-01
$6,000,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.524



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-0-1

200 Lincoln Avenue
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Walk
$26030 $7,800LF

8.0% - 8.7%

EF01ANTPCODE

4.8.1ADAAG
Walk: Slope greater than 1:20 (5.0%), and walk 
does not comply with requirements for ramps.

Provide ramp with handrails and compliant landings
as necessary.
Interim solution: Remove existing ISA sign and 
provide directional sign to main east side entrance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3791

City Hall Improvements 2011

Severity 4

Project/Rank:

Priority 1

-01
$6,000,000.00Project Budget:

$216 $126LF

1.25'' change in level

EF03PCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation at entrance creates 
abrupt change in level exceeding 1/2" in accessible
route.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3794

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 1

-01
$6,000,000.00Project Budget:

$25440 $11,000SF

2.2% - 4.8%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3793

City Hall Improvements 2011Severity 3 Project/Rank:Priority 1 -01
$6,000,000.00Project Budget:

POT from Lincoln Ave. to Main Entrance3
Fixed Bench

$5001 $500JOBNO07PCODE

4.32.2ADAAG

903.2ANSI

Clear floor or ground space (30" x 48") 
overlapping with other clear space requirements, is
not provided at at least one end of the bench.

Provide and position clear floor or ground space to
allow wheelchair users to be seated shoulder-to-
shoulder with an individual seated on the bench.

•  As-Built Description:

•  Proposed Solution:

3799

City Hall Improvements 2011
Severity 2

Project/Rank:
Priority 1

-01
$6,000,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.525



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-0-1

200 Lincoln Avenue
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Walk
REF

1'' change in level

EF03REFPCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/2" in accessible route.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3798

City Hall Improvements 2011
Severity 4

Project/Rank:
Priority 1

-01
$6,000,000.00Project Budget:

REF

3.4% - 4.9%

EF07REFPCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3796

City Hall Improvements 2011Severity 3 Project/Rank:Priority 1 -01
$6,000,000.00Project Budget:

$5320 $1,600SFEF10PCODE

4.5.2ADAAG

303ANSI

Walk: Irregular surface in pavement.

Regrade one path and designate accessible path with
ISA sign.

•  As-Built Description:

•  Proposed Solution:

3797

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 1

-01
$6,000,000.00Project Budget:

POT to North Entrance4
Fixed Bench

$5001 $500JOBNO07PCODE

4.32.2ADAAG

903.2ANSI

Clear floor or ground space (30" x 48") 
overlapping with other clear space requirements, is
not provided at at least one end of the bench.

Provide and position clear floor or ground space to
allow wheelchair users to be seated shoulder-to-
shoulder with an individual seated on the bench.

•  As-Built Description:

•  Proposed Solution:

3803

City Hall Improvements 2011
Severity 2

Project/Rank:
Priority 1

-01
$6,000,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.526



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-0-1

200 Lincoln Avenue
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Handrail
$1704 $680JOBED06PCODE

4.9.4(2)ADAAG

505.10ANSI

Stair handrail does not extend horizontally 12" 
minimum beyond top nosing, and one tread width 
sloped, plus 12" minimum horizontally beyond the
bottom nosing.

Extend stair handrail at top and bottom (cost for 
each extension piece).

•  As-Built Description:

•  Proposed Solution:

3804

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 1

-01
$6,000,000.00Project Budget:

Route Sign
$1701 $170JOBSA20PCODE

35.163(b)ADAAG
No sign by inaccessible route directing persons to 
an accessible route.

Provide directional sign to main entrance.

•  As-Built Description:

•  Proposed Solution:

3802

City Hall Improvements 2011
Severity 4

Project/Rank:
Priority 1

-01
$6,000,000.00Project Budget:

Stairs

$930 $270LFEC02PCODE

504.5ANSI
Contrasting color strip not provided at all stair 
nosings.

Provide contrasting color strips at all exterior stair 
treads.

•  As-Built Description:

•  Proposed Solution:

3805

City Hall Improvements 2011
Severity 4

Project/Rank:
Priority 5

-01
$6,000,000.00Project Budget:

Walk
$25150 $3,750SF

6.1% - 7.3%

EF01PCODE

4.3.7ADAAG
Walk: Slope greater than 1:20 (5.0%), and walk 
does not comply with requirements for ramps.

Regrade walk/sidewalk slope to 1:20 (5.0%) or less.
Interim solution: Provide directional sign to main 
east side entrance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3800

City Hall Improvements 2011

Severity 4

Project/Rank:

Priority 1

-01
$6,000,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.527



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-0-1

200 Lincoln Avenue
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

$2580 $2,000SF

2.2% - 3.9%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3801

City Hall Improvements 2011Severity 4 Project/Rank:Priority 1 -01
$6,000,000.00Project Budget:

$38,738.00City Hall Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.528



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-0

200 Lincoln Avenue
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Main Corridor1
Door Hardware

$2503 $750JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

3808

City Hall Improvements 2011Severity 3 Project/Rank:Priority 1 -01
$6,000,000.00Project Budget:

Drinking Fountain
$2,0001 $2,000JOBIA01APCODE

4.1.3.(10)(a)ADAAG
Where only one drinking fountain is provided per 
floor: Fountain is not accessible to individuals who
use wheelchairs, or to those who have difficulty 
bending or stooping.

Provide additional fountain or hi-lo combination 
fountain.

•  As-Built Description:

•  Proposed Solution:

3806

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 1

-01
$6,000,000.00Project Budget:

$5001 $500JOBIA05CPCODE

4.4.1ADAAG

307.4ANSI

Drinking fountain lacks protection for visually 
impaired persons.

Provide cane-detectable rails.

•  As-Built Description:

•  Proposed Solution:

3807

City Hall Improvements 2011Severity 3 Project/Rank:Priority 1 -01
$6,000,000.00Project Budget:

B2 Plat Room2
Door Hardware

$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

3810

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 2

-01
$6,000,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.529



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-0

200 Lincoln Avenue
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Public Counter
$1502 $300JOB

44'' - 44.5'' high

IN03PCODE

7.2(2)ADAAG

904.3.1ANSI

Service counter (stand-up): Accessible section min.
36" length and 36" max. height not provided.

Provide auxiliary shelf, clipboard, or table as 
equivalent facilitation.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3809

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 2

-01
$6,000,000.00Project Budget:

Signage
$901 $90JOBSA10DPCODE

4.1.3(16)ADAAG
At door leading into exit corridor: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT ROUTE" sign at
door.

•  As-Built Description:

•  Proposed Solution:

3811

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-01
$6,000,000.00Project Budget:

B1 Inspection and Enforcement3
Door

$2,5001 $2,500JOB

56.5'' AFF

ID06CPCODE

404.2.10ANSI
Vision Light at door that permits viewing, does not
have bottom of at least one glazed panel located 43
inches maximum above the finish floor. 
(Exception: More than 66" above finished floor.)

Provide new door with vision panel at 43" max.
(Recommended per ADA-ABA : 404.2.11)

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3814

City Hall Improvements 2011

Severity 1

Project/Rank:

Priority 5

-01
$6,000,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.530



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-0

200 Lincoln Avenue
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Door Closer
$251 $25JOB

7 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3815

City Hall Improvements 2011Severity 4 Project/Rank:Priority 4 -01
$6,000,000.00Project Budget:

Door Hardware
$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

3812

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

Door Stopper

$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

3813

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 5

-01
$6,000,000.00Project Budget:

Signage
$901 $90JOBSA10DPCODE

4.1.3(16)ADAAG
At door leading into exit corridor: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT ROUTE" sign at
door.

•  As-Built Description:

•  Proposed Solution:

3816

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-01
$6,000,000.00Project Budget:

B6 Building Inspections and Exit Stairs4

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.531



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-0

200 Lincoln Avenue
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Door Hardware
$2501 $250JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

3822

City Hall Improvements 2011Severity 3 Project/Rank:Priority 4 -01
$6,000,000.00Project Budget:

Door Stopper
$252 $50JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

3818

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 5

-01
$6,000,000.00Project Budget:

Door Swing

$502 $100JOB

Door width + 11'' & 14'' to desk

ID23APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3819

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

$4,6001 $4,600JOBID24BPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Door to Exit Stairs: Front approach: At push side,
door does not have clear and level maneuvering 
space measuring door width x 48" (door width plus
12" if door has both, latch and closer).

Remodel area as needed.

•  As-Built Description:

•  Proposed Solution:

4134

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.532



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-0

200 Lincoln Avenue
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Handrail
$9518 $1,710LFED01PCODE

4.8.5 & 4.9.4ADAAG

505.2ANSI

Handrail not provided at stairs or ramp, required 
on both sides (not required at curb ramps or 
adjacent to seating areas).

Provide new handrail for each side including 
extensions.

•  As-Built Description:

•  Proposed Solution:

4133

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 4

-01
$6,000,000.00Project Budget:

$7518 $1,350LF

1.875'' wide

ED03PCODE

4.26.2ADAAG

505.7ANSI

Standard handrail:  Gripping section narrower than
1-1/4" or wider than 1-1/2".

Provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3821

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 4

-01
$6,000,000.00Project Budget:

Signage

$901 $90JOB

"Fire Exit"

SA10BPCODE

4.1.3(16)ADAAG
At door leading into exit stairway: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT STAIR UP" sign
at door.

•  As-Built Description:

•  Proposed Solution:

3820

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-01
$6,000,000.00Project Budget:

Walk
$801 $80JOB

1"

EF04PCODE

4.5.4ADAAG

302.3ANSI

Exterior walk to exit stairs: Grating has grid 
openings greater than 1/2" along the line of traffic 
flow.

Provide new grating, with grid openings 1/2" max. 
along the line of traffic flow.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4135

City Hall Improvements 2011

Severity 2

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

B6 Conference Room5
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-0

200 Lincoln Avenue
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Assistive Listening
REFGI01EPCODE

4.1.3(19)(b)ADAAG
No portable assistive listening system provided for
small meeting room.

Share existing portable assistive listening system 
from other facility.

•  As-Built Description:

•  Proposed Solution:

3829

City Hall Improvements 2011Severity 3 Project/Rank:Priority 2
1108.2.6IBC

-01
$6,000,000.00Project Budget:

Door Closer
$251 $25JOB

7 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3824

City Hall Improvements 2011Severity 4 Project/Rank:Priority 2 -01
$6,000,000.00Project Budget:

Door Stopper

$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

3823

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 5

-01
$6,000,000.00Project Budget:

Door Swing
$501 $50JOB

Door width + 3'' to cabinet shelf

ID23APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3825

City Hall Improvements 2011

Severity 2

Project/Rank:

Priority 2

-01
$6,000,000.00Project Budget:
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-0

200 Lincoln Avenue
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

$501 $50JOB

Door width + 1'' to printer

ID24APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3826

City Hall Improvements 2011

Severity 2

Project/Rank:

Priority 2

-01
$6,000,000.00Project Budget:

Non-Fixed Desk
$1,6001 $1,600JOB

Knee clearance: 26.75'' high

IN02APCODE

4.32.3 & .4ADAAG

902.3 & Fig. 306.3ANSI

Recommended only: Accessible non-fixed table or
desk (top 28" to 34" high; knee space at least 27" 
high x 19" deep x 30" wide) not provided.

Provide table or desk with accessible dimensions 
when purchasing new furniture.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3827

City Hall Improvements 2011

Severity 2

Project/Rank:

Priority 2

-01
$6,000,000.00Project Budget:

South Exit Stairwell6
Accessible Route

$1001 $100JOB

Fire extinguisher cabinet: 6'' protrusion

EG04PCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3833

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

Door Closer
$251 $25JOB

12 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3837

City Hall Improvements 2011Severity 3 Project/Rank:Priority 4 -01
$6,000,000.00Project Budget:
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-0

200 Lincoln Avenue
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Door Hardware
$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

3830

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

$2501 $250JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

3832

City Hall Improvements 2011Severity 3 Project/Rank:Priority 4 -01
$6,000,000.00Project Budget:

Door Swing

$4,6001 $4,600JOBID24BPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

At door to ground floor: Front approach: At push 
side, door does not have clear and level 
maneuvering space measuring door width x 
48" (door width plus 12" if door has both, latch 
and closer).

Provide relocated new door and frame; remodel 
walls as needed.

•  As-Built Description:

•  Proposed Solution:

3836

City Hall Improvements 2011

Severity 4

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

$2,6001 $2,600JOB

Door width + 4''

ID24BPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Provide relocated new door and frame; remodel 
walls as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3838

City Hall Improvements 2011

Severity 2

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-0

200 Lincoln Avenue
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

$2,6001 $2,600JOB

45'' from face of door

ID27BPCODE

Fig. 25(c)ADAAG

404.2.3.1ANSI

Latch approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 24" x 48" or 54" if door has closer.

Provide relocated new door and frame; remodel 
walls as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3831

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

Handrail
$3744 $1,628LF

2.25" clearance

ED04PCODE

4.9.4(3)ADAAG

505.5ANSI

Handrail:  Clearance to wall is not 1-1/2".

Provide new handrails.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3834

City Hall Improvements 2011Severity 1 Project/Rank:Priority 4 -01
$6,000,000.00Project Budget:

REFED06REFPCODE

4.9.4(2)ADAAG

505.10ANSI

Stair handrail does not extend horizontally 12" 
minimum beyond top nosing, and one tread width 
sloped, plus 12" minimum horizontally beyond the
bottom nosing.

Extend stair handrail at top and bottom (cost for 
each extension piece).

•  As-Built Description:

•  Proposed Solution:

3835

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

Signage
$901 $90JOB

"Fire Exit"

SA10BPCODE

4.1.3(16)ADAAG
At door leading into fire exit stairway: Where 
required exit signs are installed, signs to provide 
exiting information for people with vision 
impairment are not provided.

Provide raised letter/Braille "EXIT STAIR UP" sign
at door.

•  As-Built Description:

•  Proposed Solution:

3840

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-01
$6,000,000.00Project Budget:
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-0

200 Lincoln Avenue
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

$901 $90JOB

"Fire Exit"

SA10DPCODE

4.1.3(16)ADAAG
At door leading into fire exit corridor: Where 
required exit signs are installed, signs to provide 
exiting information for people with vision 
impairment are not provided.

Provide raised letter/Braille "EXIT ROUTE" sign at
door.

•  As-Built Description:

•  Proposed Solution:

3839

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-01
$6,000,000.00Project Budget:

$28,993.00City Hall Interior Lower LevelTotal Costs for: Area:
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

South Side Building Entrance1
Accessible Route

$1001 $100JOB

Comment box: 9.5'' protrusion at 36'' 
AFF

EG04PCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3844

City Hall Improvements 2011

Severity 2

Project/Rank:

Priority 1

-01
$6,000,000.00Project Budget:

Door Stopper
$252 $50JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper brackets when altering area. 
Provide rubber wedge.

•  As-Built Description:

•  Proposed Solution:

3845

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 5

-01
$6,000,000.00Project Budget:

Door Threshold

$2502 $500JOB

0.25'' - 0.5''; No bevel

ID02PCODE

4.1.6(3)(d)(ii)ADAAG

404.2.4ANSI

Existing threshold at door is 3/4" high or less but 
without a beveled edge on both sides.

Modify threshold to have beveled edge on each 
side.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3841

City Hall Improvements 2011
Severity 4

Project/Rank:
Priority 1

-01
$6,000,000.00Project Budget:
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Drinking Fountain
$1,2001 $1,200JOB

26.25'' high

IA02APCODE

4.15.5(1)ADAAG

602.2ANSI

Wall- and post-mounted cantilevered units: Knee 
space not provided at drinking fountain (27" high,
8" deep, 30" wide from front of drinking fountain).
Unit in good condition.

Remount fountain at accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3843

City Hall Improvements 2011

Severity 2

Project/Rank:

Priority 3

-01
$6,000,000.00Project Budget:

Ramp and Stairs to Main Corridor2
Handrail

$955 $475LFED01PCODE

4.8.5 & 4.9.4ADAAG

505.2ANSI

Handrail not provided at stairs, required on both 
sides (not required at curb ramps or adjacent to 
seating areas).

Provide new handrail for one side including 
extensions.

•  As-Built Description:

•  Proposed Solution:

3847

City Hall Improvements 2011
Severity 2

Project/Rank:
Priority 1

-01
$6,000,000.00Project Budget:

REF

30'' AFF

ED02REFPCODE

4.9.4(5)ADAAG

505.4ANSI

Handrail gripping surface top not mounted 
between 34" and 38" above ramp surface or stair 
nosings.

Remove existing and provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3849

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 1

-01
$6,000,000.00Project Budget:

$7532 $2,400LF

2.5'' wide

ED03PCODE

4.26.2ADAAG

505.7ANSI

Standard handrail:  Gripping section narrower than
1-1/4" or wider than 1-1/2".

Provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3846

City Hall Improvements 2011
Severity 1

Project/Rank:
Priority 1

-01
$6,000,000.00Project Budget:
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

$1702 $340JOBED06PCODE

4.9.4(2)ADAAG

505.10ANSI

Stair handrail does not extend horizontally 12" 
minimum beyond top nosing, and one tread width 
sloped, plus 12" minimum horizontally beyond the
bottom nosing.

Extend stair handrail at top and bottom (cost for 
each extension piece).

•  As-Built Description:

•  Proposed Solution:

3848

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 1

-01
$6,000,000.00Project Budget:

Stairway
$1414 $196LFII02BPCODE

504.5ANSI
Stairs: There is no 2" wide contrasting color strip 
1" from nosing on top & bottom treads.

Provide 2" wide contrasting color strip 1" from 
nosing on top & bottom treads when altering area.

•  As-Built Description:

•  Proposed Solution:

3850

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 5

-01
$6,000,000.00Project Budget:

Public Information3
Directional Sign

$901 $90JOBSA18PCODE

35.163(b)ADAAG
No directions posted at inaccessible entrance.

Provide sign directing people to accessible entrance.

•  As-Built Description:

•  Proposed Solution:

3851

City Hall Improvements 2011Severity 3 Project/Rank:Priority 4 -01
$6,000,000.00Project Budget:

Door Closer
$251 $25JOB

7 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3858

City Hall Improvements 2011Severity 4 Project/Rank:Priority 2 -01
$6,000,000.00Project Budget:
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Door Hardware
$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

3852

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 2

-01
$6,000,000.00Project Budget:

Door Swing
REF

Door width + 11.75''

ID23REFPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Provide directional signage to accessible entrance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3853

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 2

-01
$6,000,000.00Project Budget:

$2,6001 $2,600JOB

24'' to stairs

ID24BNTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Provide relocated new door and frame; remodel 
walls as needed. Interim solution: Provide sign 
directing people to accessible entrance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3854

City Hall Improvements 2011

Severity 2

Project/Rank:

Priority 2

-01
$6,000,000.00Project Budget:

Handrail
$958 $760LFED01NTPCODE

4.8.5 & 4.9.4ADAAG

505.2ANSI

Handrail not provided at stairs or ramp, required 
on both sides (not required at curb ramps or 
adjacent to seating areas).

Provide new handrail for each side including 
extensions.

•  As-Built Description:

•  Proposed Solution:

3855

City Hall Improvements 2011
Severity 2

Project/Rank:
Priority 2

-01
$6,000,000.00Project Budget:
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

REF

1.875'' wide

ED03REFPCODE

4.26.2ADAAG

505.7ANSI

Standard handrail:  Gripping section narrower than
1-1/4" or wider than 1-1/2".

Provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3856

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 2

-01
$6,000,000.00Project Budget:

Signage
$501 $50JOBSA12PCODE

4.1.2(7)(c)ADAAG
Accessible building entrance when not all are 
accessible not identified with a sign showing the 
International Symbol of Accessibility.

Provide building entrance sign that shows 
international symbol at accessible entrance.

•  As-Built Description:

•  Proposed Solution:

4136

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 2

-01
$6,000,000.00Project Budget:

Stairway

$148 $112LFII02BPCODE

504.5ANSI
Stairs: There is no 2" wide contrasting color strip 
1" from nosing on top & bottom treads.

Provide 2" wide contrasting color strip 1" from 
nosing on top & bottom treads when altering area.

•  As-Built Description:

•  Proposed Solution:

3857

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 5

-01
$6,000,000.00Project Budget:

South Stairs4
Door Hardware

$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

3862

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 2

-01
$6,000,000.00Project Budget:
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Handrail
REF

31'' AFF

ED02REFPCODE

4.9.4(5)ADAAG

505.4ANSI

Handrail gripping surface top not mounted 
between 34" and 38" above ramp surface or stair 
nosings.

Remove existing and provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3860

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 2

-01
$6,000,000.00Project Budget:

$3722 $814LF

2.5'' - 2.75'' clearance

ED04PCODE

4.9.4(3)ADAAG

505.5ANSI

Handrail:  Clearance to wall is not 1-1/2".

Provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3859

City Hall Improvements 2011Severity 1 Project/Rank:Priority 2 -01
$6,000,000.00Project Budget:

REFED06REFPCODE

4.9.4(2)ADAAG

505.10ANSI

Stair handrail does not extend horizontally 12" 
minimum beyond top nosing, and one tread width 
sloped, plus 12" minimum horizontally beyond the
bottom nosing.

Extend stair handrail at top and bottom (cost for 
each extension piece).

•  As-Built Description:

•  Proposed Solution:

3861

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 2

-01
$6,000,000.00Project Budget:

Signage
$901 $90JOBSA07NTPCODE

4.30.6ADAAG

703.4.5; 703.3.11ANSI

Compliant sign identifying permanent room or 
space not mounted 60" high to center on nearest 
adjacent wall, on latch side if a single door (located
not to cause a Braille reader to stand within the 
door swing).

Provide compliant signage including tactile 
characters and Grade II Braille on latch side of door
located 60" on center from floor.

•  As-Built Description:

•  Proposed Solution:

3863

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

Corridor to Mayor's Office5

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.544



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Door Hardware
$2502 $500JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

3865

City Hall Improvements 2011Severity 3 Project/Rank:Priority 4 -01
$6,000,000.00Project Budget:

Vending Machine
1 REF

54'' AFF

IL02PCODE

4.2.5ADAAG

308.3.1ANSI

Vending machine coin slot or dispensing outlet, 
more than 48" above the floor.

Recommended :Pending ADA-ABAAG 228.1 
Advise vendor/leasing company to provide 
accessible vending machine with highest operable 
part at 48" max.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3864

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 4

-01
$6,000,000.00Project Budget:

City Manager's Office #1026
Door Clearance

$2,6002 $5,200JOB

21'' clear opening width

ID01PCODE

4.13.5ADAAG

404.2.2ANSI

Door on accessible route has less than 32" clear 
opening width when 90° open.

Provide new, larger door and frame with new 
accessible hardware.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3869

City Hall Improvements 2011
Severity 1

Project/Rank:
Priority 4

-01
$6,000,000.00Project Budget:

Door Hardware
$2502 $500JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

3866

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

$2504 $1,000JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

3868

City Hall Improvements 2011Severity 3 Project/Rank:Priority 4 -01
$6,000,000.00Project Budget:

Door Swing
REF

41'' from face of door to columns

ID23BREFPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

File as unreasonable hardship.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3867

City Hall Improvements 2011

Severity 2

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

Restroom

$30,0001 $30,000JOBWA01PCODE

4.22ADAAG

601ANSI

Single accommodation restroom not accessible; 
multiple compliance violations.

Remodel area to provide single-occupant accessible
restroom.

•  As-Built Description:

•  Proposed Solution:

3870

City Hall Improvements 2011Severity 2 Project/Rank:Priority 4 -01
$6,000,000.00Project Budget:

Sink
$1,7501 $1,750JOB

No knee clearance

IN06APCODE

4.24.3ADAAG

606.2ANSI

Sink does not have knee space min. 27" high x 19"
deep x 30" wide.

Remodel/repair when remodeling area.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3871

City Hall Improvements 2011
Severity 2

Project/Rank:
Priority 4

-01
$6,000,000.00Project Budget:

City Manager's Office7

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Door Hardware
$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

3872

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

$2502 $500JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

3873

City Hall Improvements 2011Severity 3 Project/Rank:Priority 4 -01
$6,000,000.00Project Budget:

Signage

$1501 $150JOBSA13PCODE

4.1.3(16)(a)ADAAG
Existing sign designating permanent room or space
is noncompliant.

Provide compliant signage.

•  As-Built Description:

•  Proposed Solution:

3874

City Hall Improvements 2011
Severity 4

Project/Rank:
Priority 4

-01
$6,000,000.00Project Budget:

City Councilor's Office #1198
Accessible Route

$1001 $100JOB

Shelf: 12'' protrusion at 55'' AFF

EG04PCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3881

City Hall Improvements 2011

Severity 1

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Door Clearance
$2,6003 $7,800JOB

29'' clear opening width

ID01PCODE

4.13.5ADAAG

404.2.2ANSI

Door on accessible route has less than 32" clear 
opening width when 90° open.

Provide new, larger door and frame with new 
accessible hardware.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3880

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 4

-01
$6,000,000.00Project Budget:

Door Hardware
$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

3876

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

$2505 $1,250JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

3879

City Hall Improvements 2011Severity 3 Project/Rank:Priority 4 -01
$6,000,000.00Project Budget:

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

3877

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 5

-01
$6,000,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Door Swing
$501 $50JOB

Door width + 20'' to desk

ID23APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3882

City Hall Improvements 2011

Severity 4

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

$5001 $500JOB

Door width + 0''

ID23NTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Remove door closer and change door swing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3878

City Hall Improvements 2011

Severity 2

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

Reach Range

$1001 $100JOB

Coat hook: 67'' AFF

IE01PCODE

4.2.5ADAAG

308.2.1ANSI

Reach height to control or access point, where only
forward approach is available, exceeds 48" or is 
less than 15".

Modify equipment or mounting.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4137

City Hall Improvements 2011

Severity 1

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

Mayor's Office #1019
Door Hardware

$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

3883

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

$2504 $1,000JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

3885

City Hall Improvements 2011Severity 3 Project/Rank:Priority 4 -01
$6,000,000.00Project Budget:

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

3884

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 5

-01
$6,000,000.00Project Budget:

Door Swing

$502 $100JOB

40'' from face of door to copier machine;
Door width + 5'' to shelf

ID23APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3886

City Hall Improvements 2011

Severity 2

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

Constituent Services10
Door Hardware

$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

3887

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

3888

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 5

-01
$6,000,000.00Project Budget:

Corridor and Ramp to Council Chambers11
Handrail

$7532 $2,400LF

2.5'' wide

ED03PCODE

4.26.2ADAAG

505.7ANSI

Standard handrail:  Gripping section narrower than
1-1/4" or wider than 1-1/2".

Provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3890

City Hall Improvements 2011
Severity 1

Project/Rank:
Priority 4

-01
$6,000,000.00Project Budget:

Ramp

$1732 $544LFEB14PCODE

4.8.7ADAAG

405.9.2ANSI

No curb (2" minimum height) or wheel guide 
(centered approx. 3" above surface of ramp) at 
sides of ramp.

Provide 2" minimum curb or wheel guide.

•  As-Built Description:

•  Proposed Solution:

3891

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 4

-01
$6,000,000.00Project Budget:

Council Chambers12
Accessible Route

$1001 $100JOB

22'' protrusion at 33'' AFF

EG04PCODE

4.4.1ADAAG

307.4ANSI

Accessible fold out podium with projector more 
than 4" from wall, when bottom of object more 
than 27" or less than 80" above finished floor.

Remove/relocate protruding object. Provide 
accessible podium.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3908

City Hall Improvements 2011

Severity 1

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Desk
$2,5001 $2,500JOB

Knee clearance: 28.25'' wide

IN02PCODE

4.32.3 & .4ADAAG

902.3 & Fig. 306.3ANSI

Accessible fixed lower speakers podium (top 28" 
to 34" high; knee space at least 27" high x 19" 
deep x 30" wide) not provided.

Provide new fixed accessible table or desk.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3906

City Hall Improvements 2011

Severity 2

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

Door Closer
$254 $100JOB

7 - 10 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3895

City Hall Improvements 2011Severity 4 Project/Rank:Priority 4 -01
$6,000,000.00Project Budget:

Door Hardware

$2501 $250JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

3894

City Hall Improvements 2011Severity 3 Project/Rank:Priority 4 -01
$6,000,000.00Project Budget:

$2501 $250JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

3896

City Hall Improvements 2011Severity 3 Project/Rank:Priority 4 -01
$6,000,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Door Stopper
$254 $100JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

3892

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 5

-01
$6,000,000.00Project Budget:

Door Swing
$2,6001 $2,600JOB

Door width + 1.5''

ID24BPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, exit door does not 
have clear and level maneuvering space measuring
door width x 48" (door width plus 12" if door has 
both, latch and closer).

Provide relocated new door and frame; remodel 
walls as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3897

City Hall Improvements 2011

Severity 2

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

$2,6001 $2,600JOB

Door width + 6''

ID24BNTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, staff door does not 
have clear and level maneuvering space measuring
door width x 48" (door width plus 12" if door has 
both, latch and closer).

Remodel area and walls as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3910

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

Handrail
$9512 $1,140LFED01PCODE

4.8.5 & 4.9.4ADAAG

505.2ANSI

Handrail not provided at stairs, required on both 
sides (not required at curb ramps or adjacent to 
seating areas).

Provide new handrail for each side including 
extensions.

•  As-Built Description:

•  Proposed Solution:

3911

City Hall Improvements 2011
Severity 2

Project/Rank:
Priority 4

-01
$6,000,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.553



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

REF

33'' - 33.5'' AFF

ED02REFPCODE

4.9.4(5)ADAAG

505.4ANSI

Handrail gripping surface top not mounted 
between 34" and 38" above ramp surface or stair 
nosings.

Remove existing and provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3902

City Hall Improvements 2011

Severity 4

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

$7548 $3,600LF

1.5'' x 9''

ED03APCODE

4.26.2ADAAG

505.7ANSI

Ornamental handrail:  Gripping section narrower 
than 1-1/4" or wider than 1-1/2".

Provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3901

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 4

-01
$6,000,000.00Project Budget:

REF

2.5'' wide

ED03REFPCODE

4.26.2ADAAG

505.7ANSI

Standard handrail:  Gripping section narrower than
1-1/4" or wider than 1-1/2".

Provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3912

City Hall Improvements 2011
Severity 1

Project/Rank:
Priority 4

-01
$6,000,000.00Project Budget:

REFED05REFPCODE

4.8.5(2)ADAAG

505.10ANSI

Ramp handrail does not extend horizontally 12" 
past top and / or bottom of ramp.

Provide ramp handrail extension (cost for each 
extension piece).

•  As-Built Description:

•  Proposed Solution:

3903

City Hall Improvements 2011Severity 4 Project/Rank:Priority 4 -01
$6,000,000.00Project Budget:

Ramp
$10040 $4,000SF

8.4% - 10.4%

EB02NTPCODE

4.8.2ADAAG
Slope greater than 1:12 (8.3%) at portions of ramp.

Demolish existing and provide new ramp with 
handrails.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3900

City Hall Improvements 2011
Severity 4

Project/Rank:
Priority 4

-01
$6,000,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.554



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

REF

32" to corner wall

EB07REFPCODE

4.8.4(2)ADAAG
Bottom landing less than 60" long.

Relocate handrails when remodeling area.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4138

City Hall Improvements 2011
Severity 1

Project/Rank:
Priority 4

-01
$6,000,000.00Project Budget:

$1748 $816LFEB14PCODE

4.8.7ADAAG

405.9.2ANSI

No curb (2" minimum height) or wheel guide 
(centered approx. 3" above surface of ramp) at 
sides of ramp.

Provide 2" minimum curb or wheel guide.

•  As-Built Description:

•  Proposed Solution:

3904

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 4

-01
$6,000,000.00Project Budget:

Signage

$501 $50JOBSA07PCODE

4.30.6ADAAG

703.4.5; 703.3.11ANSI

Compliant sign identifying permanent room or 
space not mounted 60" high to center on nearest 
adjacent wall, on latch side if a single door (located
not to cause a Braille reader to stand within the 
door swing).

Relocate compliant signage including tactile 
characters and Grade II Braille to latch side of door
located 60" on center from floor.

•  As-Built Description:

•  Proposed Solution:

3893

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

3899

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-01
$6,000,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.555



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

$2301 $230JOBSA14PCODE

4.1.2(7)(c)ADAAG
No signs at non-accessible staff entrances directing
persons to an accessible entrance of the building.

Provide directional signage to indicate route to the 
nearest accessible entrance.

•  As-Built Description:

•  Proposed Solution:

3909

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 4

-01
$6,000,000.00Project Budget:

Stages
$15,0001 $15,000JOB

6" - 12"

GC01BNTPCODE

4.33.1ADAAG
No ramp provided to allow direct access from 
public seating area to raised, unenclosed platform.

Remove stairs and provide ramp with handrails to 
raised platforms.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3907

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

Stairway

$1420 $280LFII02BPCODE

504.5ANSI
Stairs to City Clerk area and public seating areas:
There is no 2" wide contrasting color strip 1" from
nosing on top & bottom treads.

Provide 2" wide contrasting color strip 1" from 
nosing on top & bottom treads when altering area.

•  As-Built Description:

•  Proposed Solution:

3905

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 5

-01
$6,000,000.00Project Budget:

Councilors Conference Room13
Door Closer

$251 $25JOB

9 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3917

City Hall Improvements 2011Severity 4 Project/Rank:Priority 2 -01
$6,000,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.556



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Door Hardware
$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

3914

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 2

-01
$6,000,000.00Project Budget:

$2501 $250JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

3916

City Hall Improvements 2011Severity 3 Project/Rank:Priority 4 -01
$6,000,000.00Project Budget:

Door Swing

$2,6001 $2,600JOB

Door width + 4'' to column

ID23BPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Provide relocated new door and frame; remodel 
walls as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3915

City Hall Improvements 2011

Severity 2

Project/Rank:

Priority 2

-01
$6,000,000.00Project Budget:

Reach Range
$1001 $100JOB

Coat hooks: 72'' AFF

IE01PCODE

4.2.5ADAAG

308.2.1ANSI

Reach height to control or access point, where only
forward approach is available, exceeds 48" or is 
less than 15".

Modify equipment or mounting.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4140

City Hall Improvements 2011

Severity 1

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.557



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Signage
$1501 $150JOBSA13PCODE

4.1.3(16)(a)ADAAG
Existing sign designating permanent room or space
is noncompliant.

Provide compliant signage.

•  As-Built Description:

•  Proposed Solution:

3913

City Hall Improvements 2011
Severity 4

Project/Rank:
Priority 4

-01
$6,000,000.00Project Budget:

Women's Restroom14
Accessible Route

$1002 $200JOB

Shelves: 12'' protrusion at 57'' AFF

EG04PCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3921

City Hall Improvements 2011

Severity 1

Project/Rank:

Priority 3

-01
$6,000,000.00Project Budget:

$1001 $100JOB

EHD: 9'' protrusion at 45'' AFF

EG04PCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3923

City Hall Improvements 2011

Severity 2

Project/Rank:

Priority 3

-01
$6,000,000.00Project Budget:

Accessories
$1001 $100JOB

FND: 56''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3924

City Hall Improvements 2011

Severity 2

Project/Rank:

Priority 3

-01
$6,000,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.558



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Door Closer
$251 $25JOB

8 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3919

City Hall Improvements 2011Severity 4 Project/Rank:Priority 3 -01
$6,000,000.00Project Budget:

Door Hardware
$2501 $250JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

3926

City Hall Improvements 2011Severity 3 Project/Rank:Priority 3 -01
$6,000,000.00Project Budget:

Door Stopper

$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

3918

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 5

-01
$6,000,000.00Project Budget:

Door Swing
$501 $50JOB

44'' from face of door to sofa

ID23APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3920

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 3

-01
$6,000,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.559



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Reach Range
REF

Shelves: 57'' AFF

IE02REFPCODE

4.2.6ADAAG

308.3.1ANSI

Reach height to control or access point, where side
approach is available, exceeds 54" or is less than 
9" in height, or exceeds 10" in depth. (48" max. ht
per ANSI)

Modify equipment or mounting.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3922

City Hall Improvements 2011

Severity 4

Project/Rank:

Priority 3

-01
$6,000,000.00Project Budget:

Stall Door
$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides, flip-over or 
sliding lock).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

3925

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 3

-01
$6,000,000.00Project Budget:

Water Closet

$5001 $500JOB

18.5'' o.c.

WB02CPCODE

Fig. 28ADAAG
Water closet not 18" from near side wall to center 
line of water closet (proposed new ADAAG: 
16"-18").

Relocate existing water closet and plumbing, 
remount with offset closet flange to provide 18" 
from side wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4141

City Hall Improvements 2011

Severity 4

Project/Rank:

Priority 3

-01
$6,000,000.00Project Budget:

Men's Restroom15

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.560



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Accessible Route
$1003 $300JOB

EHD: 9'' protrusion at 48'' AFF;
Shelves: 12'' protrusion at 59'' AFF

EG04PCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3930

City Hall Improvements 2011

Severity 1

Project/Rank:

Priority 3

-01
$6,000,000.00Project Budget:

Accessories
$1501 $150JOB

43'' AFF

WG03PCODE

4.19.6ADAAG

603.3ANSI

Bottom of flat, not tilted mirror more than 40" 
above floor.

Relocate or provide new accessible mirror.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3932

City Hall Improvements 2011
Severity 4

Project/Rank:
Priority 3

-01
$6,000,000.00Project Budget:

Door Closer

$251 $25JOB

12 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3928

City Hall Improvements 2011Severity 3 Project/Rank:Priority 3 -01
$6,000,000.00Project Budget:

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

3927

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 5

-01
$6,000,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.561



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Door Swing
$5,0001 $5,000JOB

41'' from face of door to privacy screen

ID23CPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Provide power door operator.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3929

City Hall Improvements 2011

Severity 2

Project/Rank:

Priority 3

-01
$6,000,000.00Project Budget:

Grab Bars
$751 $75JOB

SCD: 7'' above SGB

WB07IPCODE

4.26.2ADAAG

609.3ANSI

Accessories/dispensers in accessible stall located 
closer than 1-1/2" below or 18" above grab bar 
impedes its use.

Relocate accessories/dispensers to be no closer than
1-1/2" below and 18" above grab bars (except if 
accessories are recessed, flush with wall, and have 
no sharp edges).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3935

City Hall Improvements 2011

Severity 1

Project/Rank:

Priority 3

-01
$6,000,000.00Project Budget:

Reach Range

REF

59'' AFF

IE02REFPCODE

4.2.6ADAAG

308.3.1ANSI

Reach height to control or access point, where side
approach is available, exceeds 54" or is less than 
9" in height, or exceeds 10" in depth. (48" max. ht
per ANSI)

Modify equipment or mounting.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3931

City Hall Improvements 2011

Severity 4

Project/Rank:

Priority 3

-01
$6,000,000.00Project Budget:

Stall Door
$251 $25JOBWB05BPCODE

4.22.4ADAAG

604.8.3ANSI

Stall door to accessible compartment not self 
closing.

Adjust closer.

•  As-Built Description:

•  Proposed Solution:

3934

City Hall Improvements 2011Severity 4 Project/Rank:Priority 3 -01
$6,000,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.562



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides, flip-over or 
sliding lock).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

3933

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 3

-01
$6,000,000.00Project Budget:

Toilet Stall
$1,5001 $1,500JOB

58.5'' wide at back of stall

WB06NTPCODE

4.17.3ADAAG

604.8.2ANSI

Toilet stall less than 60" wide.

Remount brackets to provide 60" min. width.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4142

City Hall Improvements 2011Severity 4 Project/Rank:Priority 3 -01
$6,000,000.00Project Budget:

Main East Entrance16
Door

$2001 $200JOBID06ANTPCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper bracket when altering area.

•  As-Built Description:

•  Proposed Solution:

3936

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 5

-01
$6,000,000.00Project Budget:

Doormat
$5002 $1,000JOBID05PCODE

4.5.3ADAAG
Doormat hinders access to disabled persons.

Provide new doormat; recess or attach at edges.

•  As-Built Description:

•  Proposed Solution:

3937

City Hall Improvements 2011Severity 3 Project/Rank:Priority 1 -01
$6,000,000.00Project Budget:

Land Use Department17

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.563



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Accessible Route
$1004 $400LF

Pick-up counter: 8'' protrusion at 34'' 
AFF

EG04APCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Provide cane-detectable railing to mark area of low
clearance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3946

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

Desk
$2,5002 $5,000JOB

Mural Info: 40.5'' top
Plans Table: 38" top

IN02PCODE

4.32.3 & .4ADAAG

902.3 & Fig. 306.3ANSI

Accessible fixed table or desk (top 28" to 34" high;
knee space at least 27" high x 19" deep x 30" wide)
not provided.

Provide new fixed accessible table or desk.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3938

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

Door Hardware

$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

3945

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

Door Stopper
$252 $50JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

3944

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 5

-01
$6,000,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.564



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Door Threshold
$2501 $250JOB

0.5'' change in level

ID02PCODE

4.1.6(3)(d)(ii)ADAAG

404.2.4ANSI

Existing threshold at door is 3/4" high or less but 
without a beveled edge on both sides.

Modify threshold to have beveled edge on each 
side.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4143

City Hall Improvements 2011
Severity 4

Project/Rank:
Priority 2

-01
$6,000,000.00Project Budget:

Signage
$901 $90JOBSA10DPCODE

4.1.3(16)ADAAG
At door leading into exit corridor: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT ROUTE" sign at
door.

•  As-Built Description:

•  Proposed Solution:

3943

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-01
$6,000,000.00Project Budget:

Walk

$3055 $1,650SF

0.625'' change in level

EF03NTPCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/2" in accessible route.

Build up carpeted area and feather out.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3940

City Hall Improvements 2011
Severity 4

Project/Rank:
Priority 4

-01
$6,000,000.00Project Budget:

Development Review Offices18

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.565



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Door
$2,5001 $2,500JOB

56" AFF

ID06CPCODE

404.2.10ANSI
Vision Light at door that permits viewing, does not
have bottom of at least one glazed panel located 43
inches maximum above the finish floor. 
(Exception: More than 66" above finished floor.)

Provide new door with vision panel at 43" max.
(Recommended per ADA-ABA : 404.2.11)

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3948

City Hall Improvements 2011

Severity 2

Project/Rank:

Priority 5

-01
$6,000,000.00Project Budget:

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

3947

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 5

-01
$6,000,000.00Project Budget:

Door Swing

$5001 $500JOB

Door width + 9''

ID24NTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Remove closer.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3949

City Hall Improvements 2011

Severity 4

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

Non-Fixed Desk
$1,6001 $1,600JOB

No knee clearance

IN02APCODE

4.32.3 & .4ADAAG

902.3 & Fig. 306.3ANSI

Recommended only: Accessible non-fixed table or
desk (top 28" to 34" high; knee space at least 27" 
high x 19" deep x 30" wide) not provided.

Provide table or desk with accessible dimensions 
when purchasing new furniture.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3953

City Hall Improvements 2011

Severity 2

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.566



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Public Counter
$1501 $150JOB

43'' high

IN03PCODE

7.2(2)ADAAG

904.3.1ANSI

Service counter (stand-up): Accessible section min.
36" length and 36" max. height not provided.

Provide auxiliary shelf, clipboard, or table as 
equivalent facilitation.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3952

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 4

-01
$6,000,000.00Project Budget:

Reach Range
$1001 $100JOB

Coat hook: 66'' AFF

IE01PCODE

4.2.5ADAAG

308.2.1ANSI

Reach height to control or access point, where only
forward approach is available, exceeds 48" or is 
less than 15".

Modify equipment or mounting.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3954

City Hall Improvements 2011

Severity 2

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

Signage

$901 $90JOBSA10DPCODE

4.1.3(16)ADAAG
At door leading into exit corridor: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT ROUTE" sign at
door.

•  As-Built Description:

•  Proposed Solution:

3950

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-01
$6,000,000.00Project Budget:

$15031 $4,650JOBSA13PCODE

4.1.3(16)(a)ADAAG
Existing sign designating permanent room or space
is noncompliant.

Provide compliant signage.

•  As-Built Description:

•  Proposed Solution:

3951

City Hall Improvements 2011
Severity 4

Project/Rank:
Priority 4

-01
$6,000,000.00Project Budget:

Development Conference Room19

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Assistive Listening
REFGI01EPCODE

4.1.3(19)(b)ADAAG
No portable assistive listening system provided for
small meeting room.

Share existing portable assistive listening system 
from other facility.

•  As-Built Description:

•  Proposed Solution:

3956

City Hall Improvements 2011Severity 3 Project/Rank:Priority 2
1108.2.6IBC

-01
$6,000,000.00Project Budget:

Door Swing
$501 $50JOB

44.5'' from face of door to table

ID23APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3955

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 2

-01
$6,000,000.00Project Budget:

Signage

REFSA07REFPCODE

4.30.6ADAAG

703.4.5; 703.3.11ANSI

Compliant sign identifying permanent room or 
space not mounted 60" high to center on nearest 
adjacent wall, on latch side if a single door (located
not to cause a Braille reader to stand within the 
door swing).

Provide compliant signage including tactile 
characters and Grade II Braille on latch side of door
located 60" on center from floor.

•  As-Built Description:

•  Proposed Solution:

3958

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

West Exit Stairs20
Door

$2001 $200JOBID06ANTPCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper bracket when altering area.

•  As-Built Description:

•  Proposed Solution:

3959

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 5

-01
$6,000,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

$4060 $2,400SF

3.9%

ID11PCODE

4.13.6ADAAG
Surface of required maneuvering clearance at door
slopes more than 1/4":12" (2.0%).

Modify surface slope at door.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3961

City Hall Improvements 2011

Severity 4

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

Door Hardware
$2503 $750JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

3963

City Hall Improvements 2011Severity 3 Project/Rank:Priority 4 -01
$6,000,000.00Project Budget:

Door Threshold

$2501 $250JOB

0.5'' threshold; no bevel

ID02PCODE

4.1.6(3)(d)(ii)ADAAG

404.2.4ANSI

Existing threshold at door is 3/4" high or less but 
without a beveled edge on both sides.

Modify threshold to have beveled edge on each 
side.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3962

City Hall Improvements 2011
Severity 4

Project/Rank:
Priority 4

-01
$6,000,000.00Project Budget:

Handrail
$7548 $3,600LF

32'' - 33'' AFF

ED02PCODE

4.9.4(5)ADAAG

505.4ANSI

Handrail gripping surface top not mounted 
between 34" and 38" above ramp surface or stair 
nosings.

Provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3964

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

REF

1.75'' clearance

ED04REFPCODE

4.9.4(3)ADAAG

505.5ANSI

Handrail:  Clearance to wall is not 1-1/2".

Remount existing handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3965

City Hall Improvements 2011Severity 4 Project/Rank:Priority 4 -01
$6,000,000.00Project Budget:

REFED06REFPCODE

4.9.4(2)ADAAG

505.10ANSI

Stair handrail does not extend horizontally 12" 
minimum beyond top nosing, and one tread width 
sloped, plus 12" minimum horizontally beyond the
bottom nosing.

Extend stair handrail at top and bottom (cost for 
each extension piece).

•  As-Built Description:

•  Proposed Solution:

3966

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

Signage

$901 $90JOBSA10EPCODE

4.1.3(16)ADAAG
At door leading to horizontal exit: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "TO EXIT" sign at 
door.

•  As-Built Description:

•  Proposed Solution:

3960

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-01
$6,000,000.00Project Budget:

Finance Department Corridor21
Accessible Route

$1002 $200JOB

Accounts receivable: 9'' protrusion at 32''
AFF

EG04PCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3972

City Hall Improvements 2011

Severity 2

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.570



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

$1004 $400LF

Cashier counter: 9'' protrusion at 39'' 
AFF

EG04APCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Provide cane-detectable railing to mark area of low
clearance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3967

City Hall Improvements 2011

Severity 2

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

Drinking Fountain
$2,0001 $2,000JOBIA01APCODE

4.1.3.(10)(a)ADAAG
Where only one drinking fountain is provided per 
floor: Fountain is not accessible to individuals who
use wheelchairs, or to those who have difficulty 
bending or stooping.

Provide additional fountain or hi-lo combination 
fountain.

•  As-Built Description:

•  Proposed Solution:

3969

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 3

-01
$6,000,000.00Project Budget:

$3,2001 $3,200JOB

40'' AFF

IA03BPCODE

4.15.2ADAAG

602.4ANSI

Drinking fountain bubbler more than 36" above 
floor.

Provide new, accessible fountain.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3971

City Hall Improvements 2011
Severity 4

Project/Rank:
Priority 3

-01
$6,000,000.00Project Budget:

$5001 $500JOBIA05CPCODE

4.4.1ADAAG

307.4ANSI

Drinking fountain lacks protection for visually 
impaired persons.

Provide cane-detectable rails.

•  As-Built Description:

•  Proposed Solution:

3970

City Hall Improvements 2011Severity 3 Project/Rank:Priority 3 -01
$6,000,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Public Counter
$1,2001 $1,200JOB

Knee clearance: 17.5'' deep

IN03APCODE

4.32.3 & 4ADAAG

904.3.2ANSI

Public Counter (Seated Service): Accessible 
section not provided (knee space min. 27" high x 
19" deep x 30" wide, top 28" to 34" high, min. 36"
counter wide).

Modify existing counter to provide accessible knee
clearance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3973

City Hall Improvements 2011

Severity 2

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

REF

Cashier counter: 39'' high

IN03REFPCODE

7.2(2)ADAAG

904.3.1ANSI

Service Counter (Stand-up): Accessible section 
min. 36" length and 36" max. height not provided.

Provide auxiliary shelf, clipboard, or table as 
equivalent facilitation.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3968

City Hall Improvements 2011
Severity 4

Project/Rank:
Priority 4

-01
$6,000,000.00Project Budget:

Accounts Receivable #12422
Door Hardware

$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

3974

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

3975

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 5

-01
$6,000,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.572



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Sink
$1,7501 $1,750JOBIN06APCODE

4.24.3ADAAG

606.2ANSI

Sink does not have knee space min. 27" high x 19"
deep x 30" wide.

Remodel sink cabinet.

•  As-Built Description:

•  Proposed Solution:

3976

City Hall Improvements 2011Severity 2 Project/Rank:Priority 4 -01
$6,000,000.00Project Budget:

Information Technician #11923
Door Hardware

$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

3977

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

Accounts Payable #12024
Door Clearance

$2,6001 $2,600JOB

29'' clear opening width

ID01PCODE

4.13.5ADAAG

404.2.2ANSI

Office door on accessible route has less than 32" 
clear opening width when 90° open.

Provide new, larger door and frame with new 
accessible hardware.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3982

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 4

-01
$6,000,000.00Project Budget:

Door Hardware
$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

3978

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

$2502 $500JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

3983

City Hall Improvements 2011Severity 3 Project/Rank:Priority 4 -01
$6,000,000.00Project Budget:

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

3979

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 5

-01
$6,000,000.00Project Budget:

Door Swing

$501 $50JOB

Door width + 15'' to counter

ID23APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3980

City Hall Improvements 2011

Severity 4

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

Public Counter
$1501 $150JOB

42'' high

IN03PCODE

7.2(2)ADAAG

904.3.1ANSI

Service counter (stand-up): Accessible section min.
36" length and 36" max. height not provided.

Provide auxiliary shelf, clipboard, or table as 
equivalent facilitation.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3981

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 4

-01
$6,000,000.00Project Budget:

Budget Office #12125

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Door Hardware
$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

3984

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

$2502 $500JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

3987

City Hall Improvements 2011Severity 3 Project/Rank:Priority 4 -01
$6,000,000.00Project Budget:

Door Stopper

$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

3985

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 5

-01
$6,000,000.00Project Budget:

Door Swing
$5001 $500JOBID23NTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Remove closer and change door swing.

•  As-Built Description:

•  Proposed Solution:

3986

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 4

-01
$6,000,000.00Project Budget:

Accounting #12326

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.575



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Door Hardware
$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

3989

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

$2501 $250JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

3992

City Hall Improvements 2011Severity 3 Project/Rank:Priority 4 -01
$6,000,000.00Project Budget:

Door Stopper

$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

3990

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 5

-01
$6,000,000.00Project Budget:

Door Swing
$502 $100JOB

Door width + 7''; 32'' from face of door

ID23APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3991

City Hall Improvements 2011

Severity 2

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

Finance Department #12227

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.576



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Door Clearance
$2,6001 $2,600JOB

29.25'' clear opening width

ID01PCODE

4.13.5ADAAG

404.2.2ANSI

Door on accessible route has less than 32" clear 
opening width when 90° open.

Provide new, larger door and frame with new 
accessible hardware.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3993

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 4

-01
$6,000,000.00Project Budget:

Door Hardware
$2502 $500JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

3996

City Hall Improvements 2011Severity 3 Project/Rank:Priority 4 -01
$6,000,000.00Project Budget:

Door Stopper

$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

3994

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 5

-01
$6,000,000.00Project Budget:

Public Counter
$1501 $150JOB

43'' high

IN03PCODE

7.2(2)ADAAG

904.3.1ANSI

Service counter (stand-up): Accessible section min.
36" length and 36" max. height not provided.

Provide auxiliary shelf, clipboard, or table as 
equivalent facilitation.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3995

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 4

-01
$6,000,000.00Project Budget:

North Entrance and Exit Stairs28

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.577



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Door Closer
$251 $25JOB

7 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4002

City Hall Improvements 2011Severity 4 Project/Rank:Priority 1 -01
$6,000,000.00Project Budget:

Door Hardware
$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

3997

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 1

-01
$6,000,000.00Project Budget:

$2501 $250JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

4006

City Hall Improvements 2011Severity 3 Project/Rank:Priority 4 -01
$6,000,000.00Project Budget:

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

3998

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 5

-01
$6,000,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.578



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Door Threshold
$2501 $250JOB

0.5'' threshold; no bevel

ID02PCODE

4.1.6(3)(d)(ii)ADAAG

404.2.4ANSI

Existing threshold at door is 3/4" high or less but 
without a beveled edge on both sides.

Modify threshold to have beveled edge on each 
side.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4001

City Hall Improvements 2011
Severity 4

Project/Rank:
Priority 1

-01
$6,000,000.00Project Budget:

Handrail
REF

32'' - 33'' AFF

ED02REFPCODE

4.9.4(5)ADAAG

505.4ANSI

Handrail gripping surface top not mounted 
between 34" and 38" above ramp surface or stair 
nosings.

Remove existing and provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4004

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 1

-01
$6,000,000.00Project Budget:

$3748 $1,776LF

2.25" clearance

ED04PCODE

4.9.4(3)ADAAG

505.5ANSI

Handrail:  Clearance to wall is not 1-1/2".

Remount existing handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4003

City Hall Improvements 2011Severity 1 Project/Rank:Priority 1 -01
$6,000,000.00Project Budget:

REFED06REFPCODE

4.9.4(2)ADAAG

505.10ANSI

Stair handrail does not extend horizontally 12" 
minimum beyond top nosing, and one tread width 
sloped, plus 12" minimum horizontally beyond the
bottom nosing.

Extend stair handrail at top and bottom (cost for 
each extension piece).

•  As-Built Description:

•  Proposed Solution:

4005

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 1

-01
$6,000,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Signage
$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

4000

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-01
$6,000,000.00Project Budget:

$901 $90JOBSA10EPCODE

4.1.3(16)ADAAG
At door leading to horizontal exit: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "TO EXIT" sign at 
door.

•  As-Built Description:

•  Proposed Solution:

3999

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-01
$6,000,000.00Project Budget:

Elevator29
Elevator

?1 $120,000JOB

49.5''

IK04BPCODE

Fig. 22ADAAG

407.4.1ANSI

In an elevator cab elevator cab with 42” wide 
center-opening doors, cab-size is not 80” min. 
wide, and/or 54” min. deep between the back wall
and the elevator door, and 51” min. deep between 
the back wall and the return panel.

Provide new elevator.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4011

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 1

-01
$6,000,000.00Project Budget:

$501 $50JOBIK07EPCODE

4.10.12(2)ADAAG
The button for the main entry floor is not 
designated by a raised star.

Provide a raise star to the left of the main entry 
floor button located on the control panel.

•  As-Built Description:

•  Proposed Solution:

4009

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 1

-01
$6,000,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.580



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

$4501 $450FLR

46.5'' AFF

IK09PCODE

4.10.3ADAAG

407.2.1.1ANSI

Call buttons in lobby / hall not centered 42" above
floor.

Provide new or relocate elevator call buttons to 42"
above floor at exterior landing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4007

City Hall Improvements 2011
Severity 4

Project/Rank:
Priority 1

-01
$6,000,000.00Project Budget:

$1,5501 $1,550JOBIK10APCODE

4.10.4(1)ADAAG

407.2.2.2ANSI

Visual hall lantern, minimum 2-1/2" x 2-1/2", not 
provided, or installed less than 6' above floor.

Provide or raise proper visual hall lantern for 
elevator.

•  As-Built Description:

•  Proposed Solution:

4010

City Hall Improvements 2011Severity 3 Project/Rank:Priority 1 -01
$6,000,000.00Project Budget:

$1,5501 $1,550JOBIK10BPCODE

4.10.4ADAAG

407.2.2.3ANSI

Audible signal not provided (one for up, two for 
down).

Provide proper audible hall signal for elevator.

•  As-Built Description:

•  Proposed Solution:

4008

City Hall Improvements 2011Severity 3 Project/Rank:Priority 1 -01
$6,000,000.00Project Budget:

$281,178.00City Hall Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-2

200 Lincoln Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Elevator Lobby1
Drinking Fountain

$1,2001 $1,200JOB

Knee clearance: 26'' high

IA02APCODE

4.15.5(1)ADAAG

602.2ANSI

Wall- and post-mounted cantilevered units: Knee 
space not provided at drinking fountain (27" high,
8" deep, 30" wide from front of drinking fountain).
Unit in good condition.

Remount fountain at accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4013

City Hall Improvements 2011

Severity 2

Project/Rank:

Priority 3

-01
$6,000,000.00Project Budget:

$5001 $500JOBIA05CPCODE

4.4.1ADAAG

307.4ANSI

Drinking fountain lacks protection for visually 
impaired persons.

Provide cane-detectable rails.

•  As-Built Description:

•  Proposed Solution:

4014

City Hall Improvements 2011Severity 3 Project/Rank:Priority 3 -01
$6,000,000.00Project Budget:

South Wing Corridor2
Accessible Route

REF

Counter: 9.5'' protrusion at 40'' AFF

EG04AREFPCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Provide cane-detectable railing to mark area of low
clearance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4021

City Hall Improvements 2011

Severity 2

Project/Rank:

Priority 2

-01
$6,000,000.00Project Budget:

Brochure Bins
$1001 $100JOB

63'' AFF

IN08NTPCODE

4.2.5 & 6ADAAG

308.2.1ANSI

Handbook shelves mounted above accessible 
height (see IE* codes for dims).

Lower top shelf products to accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4019

City Hall Improvements 2011
Severity 2

Project/Rank:
Priority 2

-01
$6,000,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-2

200 Lincoln Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Door Hardware
$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door at exit stairs does not have accessible 
operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

4018

City Hall Improvements 2011Severity 3 Project/Rank:Priority 2 -01
$6,000,000.00Project Budget:

$2503 $750JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

4015

City Hall Improvements 2011Severity 3 Project/Rank:Priority 4 -01
$6,000,000.00Project Budget:

Public Counter

$1501 $150JOB

40'' high

IN03PCODE

7.2(2)ADAAG

904.3.1ANSI

Service counter (stand-up): Accessible section min.
36" length and 36" max. height not provided.

Provide auxiliary shelf, clipboard, or table as 
equivalent facilitation.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4020

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 2

-01
$6,000,000.00Project Budget:

Signage
REFSA07REFPCODE

4.30.6ADAAG

703.4.5; 703.3.11ANSI

Sign at door to exit stairs not mounted 60" high to
center on nearest adjacent wall, on latch side if a 
single door (located not to cause a Braille reader to
stand within the door swing).

Provide compliant signage including tactile 
characters and Grade II Braille on latch side of door
located 60" on center from floor.

•  As-Built Description:

•  Proposed Solution:

4017

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.583



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-2

200 Lincoln Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

$901 $90JOB

"Fire Exit"

SA10BNTPCODE

4.1.3(16)ADAAG
At door leading into exit stairway: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT STAIR DOWN"
sign at door.

•  As-Built Description:

•  Proposed Solution:

4016

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-01
$6,000,000.00Project Budget:

GIS Office3
Door Clearance

$2,6001 $2,600JOB

29'' clear opening width

ID01PCODE

4.13.5ADAAG

404.2.2ANSI

Door to entrance B on accessible route has less 
than 32" clear opening width when 90° open.

Provide new, larger door and frame with new 
accessible hardware.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4026

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 4

-01
$6,000,000.00Project Budget:

Door Hardware

$2501 $250JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware at
entrance B when a specific need is identified in the 
future or when altering area.

•  As-Built Description:

•  Proposed Solution:

4025

City Hall Improvements 2011Severity 3 Project/Rank:Priority 4 -01
$6,000,000.00Project Budget:

Door Swing
REF

Door width + 2''

ID23BREFPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Provide directional sign to accessible GIS entrance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4027

City Hall Improvements 2011

Severity 2

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-2

200 Lincoln Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Signage
$1502 $300JOBSA13PCODE

4.1.3(16)(a)ADAAG
Existing sign designating permanent room or space
is noncompliant.

Provide compliant signage.

•  As-Built Description:

•  Proposed Solution:

4024

City Hall Improvements 2011
Severity 4

Project/Rank:
Priority 4

-01
$6,000,000.00Project Budget:

Office C4
Door Clearance

$2,6001 $2,600JOB

29'' clear opening width

ID01PCODE

4.13.5ADAAG

404.2.2ANSI

Door on accessible route has less than 32" clear 
opening width when 90° open.

Provide new, larger door and frame with new 
accessible hardware.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4030

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 4

-01
$6,000,000.00Project Budget:

Door Hardware

$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

4029

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

Signage
$1501 $150JOBSA13PCODE

4.1.3(16)(a)ADAAG
Existing sign designating permanent room or space
is noncompliant.

Provide compliant signage.

•  As-Built Description:

•  Proposed Solution:

4028

City Hall Improvements 2011
Severity 4

Project/Rank:
Priority 4

-01
$6,000,000.00Project Budget:

Historic Preservation Division #2025
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-2

200 Lincoln Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Corridor
$502 $100JOB

26.5'' wide to fire extinguisher cabinets

IH03APCODE

4.3.3ADAAG
Corridor, for occupant load less than 10, less than
36" wide.

Remove or relocate furniture and storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4036

City Hall Improvements 2011

Severity 2

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

Door Closer
$251 $25JOB

10 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4033

City Hall Improvements 2011Severity 4 Project/Rank:Priority 4 -01
$6,000,000.00Project Budget:

Door Hardware

$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

4031

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

$2503 $750JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

4035

City Hall Improvements 2011Severity 3 Project/Rank:Priority 4 -01
$6,000,000.00Project Budget:
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-2

200 Lincoln Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

4032

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 5

-01
$6,000,000.00Project Budget:

Public Counter
$1501 $150JOB

40'' high

IN03PCODE

7.2(2)ADAAG

904.3.1ANSI

Service counter (stand-up): Accessible section min.
36" length and 36" max. height not provided.

Provide auxiliary shelf, clipboard, or table as 
equivalent facilitation.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4034

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 4

-01
$6,000,000.00Project Budget:

Conference Room E6
Assistive Listening

REFGI01EPCODE

4.1.3(19)(b)ADAAG
No portable assistive listening system provided for
small meeting room.

Share existing portable assistive listening system 
from other facility.

•  As-Built Description:

•  Proposed Solution:

4038

City Hall Improvements 2011Severity 3 Project/Rank:Priority 2
1108.2.6IBC

-01
$6,000,000.00Project Budget:

Door Hardware
$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

4037

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 2

-01
$6,000,000.00Project Budget:
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-2

200 Lincoln Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Signage
$1501 $150JOBSA13PCODE

4.1.3(16)(a)ADAAG
Existing sign designating permanent room or space
is noncompliant.

Provide compliant signage.

•  As-Built Description:

•  Proposed Solution:

4040

City Hall Improvements 2011
Severity 4

Project/Rank:
Priority 4

-01
$6,000,000.00Project Budget:

Short Term Rental Offices7
Door Hardware

$2502 $500JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

4041

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

Door Stopper

$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

4045

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 5

-01
$6,000,000.00Project Budget:

Door Swing
$2,6002 $5,200JOB

Door width + 7''

ID23BPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Provide relocated new door and frame; remodel 
walls as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4042

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-2

200 Lincoln Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Signage
$1501 $150JOBSA13PCODE

4.1.3(16)(a)ADAAG
Existing sign designating permanent room or space
is noncompliant.

Provide compliant signage.

•  As-Built Description:

•  Proposed Solution:

4044

City Hall Improvements 2011
Severity 4

Project/Rank:
Priority 4

-01
$6,000,000.00Project Budget:

Youth Commission8
Door Hardware

$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

4046

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

Door Stopper

$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

4047

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 5

-01
$6,000,000.00Project Budget:

Door Swing
$3001 $300JOB

Door width + 1'' to cubicle

ID23APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4049

City Hall Improvements 2011

Severity 2

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-2

200 Lincoln Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

$5001 $500JOBID24NTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Remove closer.

•  As-Built Description:

•  Proposed Solution:

4050

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

Public Counter
$1501 $150JOB

42'' high

IN03PCODE

7.2(2)ADAAG

904.3.1ANSI

Service counter (stand-up): Accessible section min.
36" length and 36" max. height not provided.

Provide auxiliary shelf, clipboard, or table as 
equivalent facilitation.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4051

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 4

-01
$6,000,000.00Project Budget:

Signage

$1501 $150JOBSA13PCODE

4.1.3(16)(a)ADAAG
Existing sign designating permanent room or space
is noncompliant.

Provide compliant signage.

•  As-Built Description:

•  Proposed Solution:

4048

City Hall Improvements 2011
Severity 4

Project/Rank:
Priority 4

-01
$6,000,000.00Project Budget:

Women's Restroom9
Accessible Route

$1002 $200JOB

Shelves: 12'' protrusion at 56'' AFF

EG04PCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4056

City Hall Improvements 2011

Severity 1

Project/Rank:

Priority 3

-01
$6,000,000.00Project Budget:
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-2

200 Lincoln Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

$1002 $200JOB

EHD: 9'' protrusion at 44'' AFF

EG04PCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4057

City Hall Improvements 2011

Severity 2

Project/Rank:

Priority 3

-01
$6,000,000.00Project Budget:

$1001 $100JOB

FND: 7'' protrusion at 51'' AFF

EG04PCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4060

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 3

-01
$6,000,000.00Project Budget:

Accessories

$1002 $200JOB

SD: 56''
FND: 58''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4058

City Hall Improvements 2011

Severity 2

Project/Rank:

Priority 3

-01
$6,000,000.00Project Budget:

$1501 $150JOB

40.5'' AFF

WG03PCODE

4.19.6ADAAG

603.3ANSI

Bottom of flat, not tilted mirror more than 40" 
above floor.

Relocate or provide new accessible mirror.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4059

City Hall Improvements 2011
Severity 4

Project/Rank:
Priority 3

-01
$6,000,000.00Project Budget:
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-2

200 Lincoln Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Door Closer
$251 $25JOB

8 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4055

City Hall Improvements 2011Severity 4 Project/Rank:Priority 3 -01
$6,000,000.00Project Budget:

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

4054

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 5

-01
$6,000,000.00Project Budget:

Grab Bars

REFWB07REFPCODE

4.17.6ADAAG

604.5ANSI

Grab bars not provided or are not code compliant.

Provide accessible grab bars.

•  As-Built Description:

•  Proposed Solution:

4063

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 3

-01
$6,000,000.00Project Budget:

Signage
$901 $90JOB

2"

SA04NTPCODE

4.30.4ADAAG
Pictogram not a minimum of 6 inches (152 mm) in
height.

Provide compliant pictorial symbol signs.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4053

City Hall Improvements 2011

Severity 4

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-2

200 Lincoln Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Stall Door
$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides, flip-over or 
sliding lock).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

4065

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 3

-01
$6,000,000.00Project Budget:

Toilet Stall
$1,5001 $1,500JOB

39.5'' wide

WB06PCODE

4.17.3ADAAG

604.8.2ANSI

Toilet stall less than 60" wide.

Provide new accessible stall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4061

City Hall Improvements 2011Severity 2 Project/Rank:Priority 3 -01
$6,000,000.00Project Budget:

Water Closet

$4,5001 $4,500JOB

21'' o.c.

WB02APCODE

Fig. 28ADAAG

604.2ANSI

More than 18" from near side wall to centerline of
water closet.

Provide new accessible water closet and relocate 
plumbing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4064

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 3

-01
$6,000,000.00Project Budget:

$5001 $500JOBWB10PCODE

4.16.5ADAAG
Flush Control: Operating handle not mounted 
toward wide side of stall.

Replace flush control with properly mounted 
accessible type, or install sensor flush.

•  As-Built Description:

•  Proposed Solution:

4062

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 3

-01
$6,000,000.00Project Budget:

Men's Restroom10
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-2

200 Lincoln Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Accessible Route
$1002 $200JOB

EHD: 9'' protrusion at 44'' AFF;
Shelf: 12'' protrusion at 56'' AFF

EG04PCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4069

City Hall Improvements 2011

Severity 1

Project/Rank:

Priority 3

-01
$6,000,000.00Project Budget:

Accessories
$1001 $100JOB

SD: 57''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4071

City Hall Improvements 2011

Severity 2

Project/Rank:

Priority 3

-01
$6,000,000.00Project Budget:

$1501 $150JOB

41'' AFF

WG03PCODE

4.19.6ADAAG

603.3ANSI

Bottom of flat, not tilted mirror more than 40" 
above floor.

Relocate or provide new accessible mirror.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4070

City Hall Improvements 2011
Severity 4

Project/Rank:
Priority 3

-01
$6,000,000.00Project Budget:

Door Closer
$251 $25JOB

9 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4068

City Hall Improvements 2011Severity 4 Project/Rank:Priority 3 -01
$6,000,000.00Project Budget:
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-2

200 Lincoln Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

4067

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 5

-01
$6,000,000.00Project Budget:

Door Swing
$5,0001 $5,000JOB

38.5'' from face of door to privacy screen

ID23CPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Provide power door operator.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4066

City Hall Improvements 2011

Severity 2

Project/Rank:

Priority 3

-01
$6,000,000.00Project Budget:

Grab Bars

REFWB07REFPCODE

4.17.6ADAAG

604.5ANSI

Grab bars not provided or are not code compliant.

Provide accessible grab bars.

•  As-Built Description:

•  Proposed Solution:

4074

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 3

-01
$6,000,000.00Project Budget:

Signage
$901 $90JOBSA07NTPCODE

4.30.6ADAAG

703.4.5; 703.3.11ANSI

Compliant sign identifying permanent room or 
space not mounted 60" high to center on nearest 
adjacent wall, on latch side if a single door (located
not to cause a Braille reader to stand within the 
door swing).

Provide compliant signage including tactile 
characters and Grade II Braille on latch side of door
located 60" on center from floor.

•  As-Built Description:

•  Proposed Solution:

4144

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 3

-01
$6,000,000.00Project Budget:
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-2

200 Lincoln Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Stall Door
$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides, flip-over or 
sliding lock).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

4075

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 3

-01
$6,000,000.00Project Budget:

Toilet Stall
$1,5001 $1,500JOB

48'' wide

WB06PCODE

4.17.3ADAAG

604.8.2ANSI

Toilet stall less than 60" wide.

Provide new accessible stall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4072

City Hall Improvements 2011Severity 2 Project/Rank:Priority 3 -01
$6,000,000.00Project Budget:

Water Closet

$4,5001 $4,500JOB

16.5'' o.c.

WB02PCODE

Fig. 28ADAAG

604.2ANSI

Less than 18" from near side wall to center line of
water closet (proposed new ADAAG: 16"-18").

Provide new accessible water closet and relocate 
plumbing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4073

City Hall Improvements 2011
Severity 4

Project/Rank:
Priority 3

-01
$6,000,000.00Project Budget:

West Wing Corridor11
Door Hardware

$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door at exit stairs does not have accessible 
operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

4078

City Hall Improvements 2011Severity 3 Project/Rank:Priority 2 -01
$6,000,000.00Project Budget:
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-2

200 Lincoln Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Electrical
$501 $50JOB

41" to table

IC06ANTPCODE

4.1.2(12) &[4.1.3(13)]
&[4.27.2]

ADAAG
Clear floor space is not 30" x 48" minimum at 
vending machines.

Relocate existing furniture/obstructions.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4145

City Hall Improvements 2011

Severity 2

Project/Rank:

Priority 1

-01
$6,000,000.00Project Budget:

Signage
$901 $90JOB

"Fire Exit"

SA10BNTPCODE

4.1.3(16)ADAAG
At door leading into fire exit stairway: Where 
required exit signs are installed, signs to provide 
exiting information for people with vision 
impairment are not provided.

Provide raised letter/Braille "EXIT STAIR DOWN"
sign at door.

•  As-Built Description:

•  Proposed Solution:

4077

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-01
$6,000,000.00Project Budget:

Vending Machine

3 REF

52'' - 54'' AFF

IL02PCODE

4.2.5ADAAG

308.3.1ANSI

Vending machine coin slot or dispensing outlet, 
more than 48" above the floor.

Recommended :Pending ADA-ABAAG 228.1 
Advise vendor/leasing company to provide 
accessible vending machine with highest operable 
part at 48" max.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4076

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 2

-01
$6,000,000.00Project Budget:

City Attorney/Conference Room #20812

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.597



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-2

200 Lincoln Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Assistive Listening
REFGI01EPCODE

4.1.3(19)(b)ADAAG
No portable assistive listening system provided for
small meeting room.

Share existing portable assistive listening system 
from other facility.

•  As-Built Description:

•  Proposed Solution:

4085

City Hall Improvements 2011Severity 3 Project/Rank:Priority 2
1108.2.6IBC

-01
$6,000,000.00Project Budget:

Door Hardware
$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

4083

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 2

-01
$6,000,000.00Project Budget:

Door Stopper

$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

4084

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 5

-01
$6,000,000.00Project Budget:

City Attorney/Offices #21213
Door Hardware

$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door at exit stairs does not have accessible 
operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

4079

City Hall Improvements 2011Severity 3 Project/Rank:Priority 4 -01
$6,000,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-2

200 Lincoln Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

$2506 $1,500JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

4082

City Hall Improvements 2011Severity 3 Project/Rank:Priority 4 -01
$6,000,000.00Project Budget:

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

4080

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 5

-01
$6,000,000.00Project Budget:

Door Swing

$5001 $500JOB

Door width + 4''

ID23NTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Change door swing and remove closer.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4081

City Hall Improvements 2011

Severity 2

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

City Attorney Lobby #20914
Corridor

REF

35'' wide between open door leaf and 
counter

IH03AREFPCODE

4.3.3ADAAG
Corridor, for occupant load less than 10, less than
36" wide.

Remove or relocate furniture and storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4090

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-2

200 Lincoln Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Door Hardware
$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

4087

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

$2503 $750JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

4091

City Hall Improvements 2011Severity 3 Project/Rank:Priority 4 -01
$6,000,000.00Project Budget:

Door Stopper

$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

4088

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 5

-01
$6,000,000.00Project Budget:

Door Swing
$2,6001 $2,600JOB

40'' - 50'' from face of door

ID23BPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Remodel area as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4089

City Hall Improvements 2011

Severity 2

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

Payroll # 21015

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-2

200 Lincoln Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Door Hardware
$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

4092

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

4093

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 5

-01
$6,000,000.00Project Budget:

Public Counter

$1501 $150JOB

42'' high

IN03PCODE

7.2(2)ADAAG

904.3.1ANSI

Service counter (stand-up): Accessible section min.
36" length and 36" max. height not provided.

Provide auxiliary shelf, clipboard, or table as 
equivalent facilitation.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4094

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 4

-01
$6,000,000.00Project Budget:

Office of Legislative Liaison #21116
Door Hardware

$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

4095

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

Duplication and Mail Room #21317
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-2

200 Lincoln Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Corridor
$1402 $280LF

35.5'' wide

IH03PCODE

4.3.3ADAAG
Corridor, for occupant load less than 10, less than
36" wide.

Enlarge corridor to 36" wide; relocate stud wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4100

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 2

-01
$6,000,000.00Project Budget:

Door Hardware
$2502 $500JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

4096

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 2

-01
$6,000,000.00Project Budget:

$2501 $250JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

4098

City Hall Improvements 2011Severity 3 Project/Rank:Priority 4 -01
$6,000,000.00Project Budget:

Door Swing
$5001 $500JOB

Door width + 4''

ID23NTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Change latch to hinge side and door swing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4097

City Hall Improvements 2011

Severity 2

Project/Rank:

Priority 2

-01
$6,000,000.00Project Budget:
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-2

200 Lincoln Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Public Counter
$1502 $300JOB

38'' - 42'' high

IN03PCODE

7.2(2)ADAAG

904.3.1ANSI

Service counter (stand-up): Accessible section min.
36" length and 36" max. height not provided.

Provide auxiliary shelf, clipboard, or table as 
equivalent facilitation.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4099

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 2

-01
$6,000,000.00Project Budget:

North Corridor18
Brochure Bins

$1001 $100JOB

76'' AFF

IN08PCODE

4.2.5 & 6ADAAG

308.2.1ANSI

Information brochure bins mounted above 
accessible height (48" for front approach or 54" for
side approach).

Relocate/remount bins at accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4102

City Hall Improvements 2011

Severity 1

Project/Rank:

Priority 2

-01
$6,000,000.00Project Budget:

Reach Range

$1001 $100JOB

Fire extinguisher cabinet: 58'' AFF

IE01PCODE

4.2.5ADAAG

308.2.1ANSI

Reach height to control or access point, where only
forward approach is available, exceeds 48" or is 
less than 15".

Modify equipment or mounting.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4101

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 2

-01
$6,000,000.00Project Budget:

Human Resources # 21419
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-2

200 Lincoln Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Accessible Route
$1004 $400LF

20'' protrusion at 35'' AFF

EG04APCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Provide cane-detectable railing to mark area of low
clearance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4112

City Hall Improvements 2011

Severity 1

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

Door Hardware
$2504 $1,000JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

4111

City Hall Improvements 2011Severity 3 Project/Rank:Priority 4 -01
$6,000,000.00Project Budget:

Door Swing

$5001 $500JOB

Door width + 7''

ID23NTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Change latch to hinge side and door swing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4104

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

REF

Door width + 7''

ID24REFPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Change door swing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4103

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-2

200 Lincoln Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Signage
$901 $90JOBSA10BPCODE

4.1.3(16)ADAAG
At door leading into exit stairway: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT STAIR DOWN"
sign at door.

•  As-Built Description:

•  Proposed Solution:

4113

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-01
$6,000,000.00Project Budget:

Sink
$1,7501 $1,750JOB

41.5'' AFF

IN06PCODE

4.24.2ADAAG

606.3ANSI

Sink rim higher than 34" above floor.

Remodel sink cabinet to lower sink.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4114

City Hall Improvements 2011Severity 3 Project/Rank:Priority 4 -01
$6,000,000.00Project Budget:

REFIN06AREFPCODE

4.24.3ADAAG

606.2ANSI

Sink does not have knee space min. 27" high x 19"
deep x 30" wide.

Remodel sink cabinet.

•  As-Built Description:

•  Proposed Solution:

4115

City Hall Improvements 2011Severity 2 Project/Rank:Priority 4 -01
$6,000,000.00Project Budget:

$6001 $600JOBIN07PCODE

4.24.7ADAAG
Sink faucet controls not accessible.

Provide accessible sink faucet controls.

•  As-Built Description:

•  Proposed Solution:

4116

City Hall Improvements 2011Severity 3 Project/Rank:Priority 4 -01
$6,000,000.00Project Budget:

City Clerk #21520
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-2

200 Lincoln Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Door Hardware
$2502 $500JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

4106

City Hall Improvements 2011Severity 3 Project/Rank:Priority 4 -01
$6,000,000.00Project Budget:

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

4105

City Hall Improvements 2011
Severity 3

Project/Rank:
Priority 5

-01
$6,000,000.00Project Budget:

Door Swing

$501 $50JOB

Door width + 11'' to copy machine

ID23APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4107

City Hall Improvements 2011

Severity 3

Project/Rank:

Priority 4

-01
$6,000,000.00Project Budget:

Conference Room21
Assistive Listening

REFGI01EPCODE

4.1.3(19)(b)ADAAG
No portable assistive listening system provided for
small meeting room.

Share existing portable assistive listening system 
from other facility.

•  As-Built Description:

•  Proposed Solution:

4109

City Hall Improvements 2011Severity 3 Project/Rank:Priority 2
1108.2.6IBC

-01
$6,000,000.00Project Budget:
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City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-2

200 Lincoln Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Door Swing
$501 $50JOB

37'' from face of door to table

ID23APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4110

City Hall Improvements 2011

Severity 2

Project/Rank:

Priority 2

-01
$6,000,000.00Project Budget:

$51,655.00City Hall Interior Second FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.607



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-2

200 Lincoln Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

$428,214.00Facility:Total Costs for: City Hall 2013

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.608



2011-2015 Infrastructure Capital Improvements Plan

2013

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

S.F. Municipal Airport Terminal
Airport Terminal Building 11

56
2012 -

Facility:

Project:

3.609



S.F. Municipal Airport Terminal

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

56-0-1

443 Airport Road
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Accessible Parking in Self Service Lot1
Accessible Route

$1001 $100JOB

Wheel stop: 8'' high

EG03NTPCODE

4.2.1 & 4.5.2ADAAG

403.5 & 303.3ANSI

Obstacle creates a vertical change in level greater 
than 1/2'' high within accessible route.

Remove wheel stop to provide required 36'' wide 
route from accessible parking to building entrance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1918

Airport Terminal Building Expansion 2012
Severity 1

Project/Rank:
Priority 1

-11
$1,500,000.00Project Budget:

Parking
$12600 $7,200SF

3.0% - 4.0%

EA05PCODE

4.6.3ADAAG
Accessible parking space has slope greater than 
1/4":12" (2%).

Modify slope at accessible parking space.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1917

Airport Terminal Building Expansion 2012

Severity 3

Project/Rank:

Priority 1

-11
$1,500,000.00Project Budget:

Accessible Parking in Drop-off/Pick-up Zone2
Curb Ramp

$3,0001 $3,000JOBEH01NTPCODE

4.7.1ADAAG
No curb ramp available where an accessible route 
crosses a curb.

Provide parallel C-type curb ramp at front of 
accessible aisle with detectable warning surface.

•  As-Built Description:

•  Proposed Solution:

1919

Airport Terminal Building Expansion 2012
Severity 1

Project/Rank:
Priority 1

-11
$1,500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.610



S.F. Municipal Airport Terminal

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

56-0-1

443 Airport Road
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Detectable Warning
$2715 $405LFEG09NTPCODE

4.29.5ADAAG
36" wide band of truncated domes not provided at
walkway or crossing adjoining a vehicular way, if
surfaces are not separated by a curb, railing, or 
other element.

Provide 36" wide, contrasting color, band of 
truncated domes between pedestrian and vehicular 
area at end of sloped walkway adjacent to passenger
drop-off area.

•  As-Built Description:

•  Proposed Solution:

1920

Airport Terminal Building Expansion 2012

Severity 3

Project/Rank:

Priority 1

-11
$1,500,000.00Project Budget:

$10,705.00S.F. Municipal Airport Terminal Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.611



S.F. Municipal Airport Terminal

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

56-1-1

443 Airport Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Entrance Vestibule101
Door

$2502 $500JOBID06NTPCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface
on account of vertical latch of panic device.

When altering area, modify or provide new panic 
hardware without surface mounted vertical rods.

•  As-Built Description:

•  Proposed Solution:

1889

Airport Terminal Building Expansion 2012

Severity 3

Project/Rank:

Priority 5

-11
$1,500,000.00Project Budget:

Signage
$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

1890

Airport Terminal Building Expansion 2012

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-11
$1,500,000.00Project Budget:

Ticketing and Meeting Area103
Door

$2502 $500JOBID06NTPCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface
on account of vertical latch of panic device.

When altering area, modify or provide new panic 
hardware without surface mounted vertical rods.

•  As-Built Description:

•  Proposed Solution:

1893

Airport Terminal Building Expansion 2012

Severity 3

Project/Rank:

Priority 5

-11
$1,500,000.00Project Budget:

Door Closer
$251 $25JOB

10 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1894

Airport Terminal Building Expansion 2012Severity 4 Project/Rank:Priority 2 -11
$1,500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.612



S.F. Municipal Airport Terminal

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

56-1-1

443 Airport Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Signage
$901 $90JOBSA10ANTPCODE

4.1.3(16)ADAAG
At final exit door at south end of building: Where 
required exit signs are installed, signs to provide 
exiting information for people with vision 
impairment are not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

1892

Airport Terminal Building Expansion 2012

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-11
$1,500,000.00Project Budget:

Telephone
$2501 $250JOB

66'' AFF

IB09NTPCODE

4.31.3ADAAG

704.2.2ANSI

'Welcome telephone' mounting height greater than
48" to highest operable part (only front reach 
available).

Relocate 'welcome-telephone' adjacent to check-in 
counter to be no higher than 48" AFF.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1891

Airport Terminal Building Expansion 2012

Severity 1

Project/Rank:

Priority 2

-11
$1,500,000.00Project Budget:

Airport Manager's Suite112
Door Hardware

$2501 $250JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware from
manager's office.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

1907

Airport Terminal Building Expansion 2012
Severity 3

Project/Rank:
Priority 4

-11
$1,500,000.00Project Budget:

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1905

Airport Terminal Building Expansion 2012
Severity 3

Project/Rank:
Priority 5

-11
$1,500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.613



S.F. Municipal Airport Terminal

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

56-1-1

443 Airport Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Signage
$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided from manager's office.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

1906

Airport Terminal Building Expansion 2012

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-11
$1,500,000.00Project Budget:

Secured Waiting Area125
Door Stopper

$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1913

Airport Terminal Building Expansion 2012
Severity 3

Project/Rank:
Priority 5

-11
$1,500,000.00Project Budget:

Signage

$901 $90JOBSA10EPCODE

4.1.3(16)ADAAG
At door leading to horizontal exit: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "TO EXIT" sign at 
door.

•  As-Built Description:

•  Proposed Solution:

1914

Airport Terminal Building Expansion 2012

Severity 3

Project/Rank:

Priority 4

1110.3IBC

-11
$1,500,000.00Project Budget:

North Meeting and Security Area128

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.614



S.F. Municipal Airport Terminal

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

56-1-1

443 Airport Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Accessible Route
$01 JOB

28'' wide

EG03NTPCODE

4.2.1ADAAG
Inside width of metal detector along path of travel 
less than 32'' clear.

Provide new metal detector with 32" min. clear 
width.
Interim solution: Coordinate with TSA to provide 
alternate means of checking passengers using 
mobility devices.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1895

Airport Terminal Building Expansion 2012

Severity 2

Project/Rank:

Priority 2

-11
$1,500,000.00Project Budget:

Drinking Fountain
$1,2001 $1,200JOB

Knee clearance: 26'' high

IA02APCODE

4.15.5(1)ADAAG

602.2ANSI

Wall- and post-mounted cantilevered units: Knee 
space not provided at drinking fountain (27" high,
8" deep, 30" wide from front of drinking fountain).
Unit in good condition.

Remount fountain at accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1896

Airport Terminal Building Expansion 2012

Severity 2

Project/Rank:

Priority 3

-11
$1,500,000.00Project Budget:

Women's Restroom130
Accessories

$1002 $200JOB

SCD: 70''
FND: 54''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1910

Airport Terminal Building Expansion 2012

Severity 1

Project/Rank:

Priority 3

-11
$1,500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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S.F. Municipal Airport Terminal

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

56-1-1

443 Airport Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1908

Airport Terminal Building Expansion 2012
Severity 3

Project/Rank:
Priority 5

-11
$1,500,000.00Project Budget:

Grab Bars
$2601 $260JOB

Extends 50'' from rear wall

WB07APCODE

Fig. 29(b)ADAAG

604.5.1ANSI

Side grab bar less than 42" long, or located more 
than 12 inches max. from the rear wall, or 
extending less than 54" from rear wall.

Provide or relocate accessible side grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1909

Airport Terminal Building Expansion 2012

Severity 3

Project/Rank:

Priority 3

-11
$1,500,000.00Project Budget:

Stall Door

$251 $25JOBWB05BPCODE

4.22.4ADAAG

604.8.3ANSI

Stall door to accessible compartment not self 
closing.

Adjust closer.

•  As-Built Description:

•  Proposed Solution:

1912

Airport Terminal Building Expansion 2012Severity 4 Project/Rank:Priority 3 -11
$1,500,000.00Project Budget:

$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

1911

Airport Terminal Building Expansion 2012Severity 3 Project/Rank:Priority 3 -11
$1,500,000.00Project Budget:

Unisex Restroom131

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.616



S.F. Municipal Airport Terminal

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

56-1-1

443 Airport Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Accessories
$1001 $100JOB

SCD: 50''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1899

Airport Terminal Building Expansion 2012

Severity 2

Project/Rank:

Priority 3

-11
$1,500,000.00Project Budget:

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1897

Airport Terminal Building Expansion 2012
Severity 3

Project/Rank:
Priority 5

-11
$1,500,000.00Project Budget:

Water Closet

$4,5001 $4,500JOB

16'' o.c.

WB02PCODE

Fig. 28ADAAG

604.2ANSI

Less than 18" from near side wall to center line of
water closet (proposed new ADAAG: 16"-18").

Provide new accessible water closet and relocate 
plumbing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1898

Airport Terminal Building Expansion 2012
Severity 3

Project/Rank:
Priority 3

-11
$1,500,000.00Project Budget:

Men's Restroom132
Accessories

$1001 $100JOB

SCD: 62.5''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1900

Airport Terminal Building Expansion 2012

Severity 1

Project/Rank:

Priority 3

-11
$1,500,000.00Project Budget:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.617



S.F. Municipal Airport Terminal

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

56-1-1

443 Airport Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Door Closer
$251 $25JOB

10 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1902

Airport Terminal Building Expansion 2012Severity 4 Project/Rank:Priority 3 -11
$1,500,000.00Project Budget:

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1901

Airport Terminal Building Expansion 2012
Severity 3

Project/Rank:
Priority 5

-11
$1,500,000.00Project Budget:

Stall Door

$251 $25JOBWB05BPCODE

4.22.4ADAAG

604.8.3ANSI

Stall door to accessible compartment not self 
closing.

Adjust closer.

•  As-Built Description:

•  Proposed Solution:

1904

Airport Terminal Building Expansion 2012Severity 4 Project/Rank:Priority 3 -11
$1,500,000.00Project Budget:

$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

1903

Airport Terminal Building Expansion 2012Severity 3 Project/Rank:Priority 3 -11
$1,500,000.00Project Budget:

Dining Area138

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.618



S.F. Municipal Airport Terminal

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

56-1-1

443 Airport Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

Door Closer
$251 $25JOB

11 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1916

Airport Terminal Building Expansion 2012Severity 3 Project/Rank:Priority 2 -11
$1,500,000.00Project Budget:

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1915

Airport Terminal Building Expansion 2012
Severity 3

Project/Rank:
Priority 5

-11
$1,500,000.00Project Budget:

$8,695.00S.F. Municipal Airport Terminal Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.619



S.F. Municipal Airport Terminal

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

56-1-1

443 Airport Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

$19,400.00Facility:Total Costs for: S.F. Municipal Airport Terminal 2013

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.620



S.F. Municipal Airport Terminal

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

56-1-1

443 Airport Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

2011-2015 Infrastructure Capital Improvements PlanFunding Source: 2013Year:

Dir. - Public Works DepartmentO/R:

$447,614.00Year:Total Costs for: 2013

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.621
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Community Facilities Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Fort Marcy Complex04
-

Facility:

Project:

3.623



Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-0-1

490 Washington Avenue
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

East Accessible Parking Stall Serving Play Area5
Parking

REFEA04AREFPCODE

502.7ANSI
International Symbol of Accessibility (36" square,
in white on blue) is not painted on the pavement 
near the rear end of the parking space.

Apply symbol on parking space pavement when 
altering area.

•  As-Built Description:

•  Proposed Solution:

276

Severity 4Priority 5

-

Parking Signage
$901 $90JOBEA04GPCODE

4.6.4ADAAG

502.7ANSI

Sign for accessible parking space is not mounted at
60" min. to bottom of the sign.

Remount compliant parking signage at 60" min. so
as to not be obscured by parked vehicles.

•  As-Built Description:

•  Proposed Solution:

4156

Severity 3Priority 1 -

Two Accessible Stalls Serving Main Entrance6
Parking

$7301 $730JOBEA03NTPCODE

Fig.9ADAAG
Disabled persons must wheel or walk behind 
parked car(s) other than their own.

Restripe to provide protected path of travel.

•  As-Built Description:

•  Proposed Solution:

278

Severity 3Priority 1
-

$1202 $240JOBEA04APCODE

502.7ANSI
International Symbol of Accessibility (36" square,
in white on blue) is not painted on the pavement 
near the rear end of the parking space.

Apply symbol on parking space pavement when 
altering area.

•  As-Built Description:

•  Proposed Solution:

277

Severity 4Priority 5

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-0-1

490 Washington Avenue
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Parking Signage
$901 $90JOB

52" AFF

EA04GPCODE

4.6.4ADAAG

502.7ANSI

Sign for accessible parking space is not mounted at
60" min. to bottom of the sign.

Remount compliant parking signage at 60" min. so
as to not be obscured by parked vehicles.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4158

Severity 3Priority 1
-

Ramp and Drinking Fountain at North Side of Park10
Drinking Fountain

$3,0001 $3,000JOBIA04PCODE

307.4ANSI
Drinking fountain not located in an alcove (min. 
32" wide x 18" deep) or otherwise encroaches into
pedestrian way.

Provide new alcove for drinking fountain, or, if 
unreasonable hardship is determined, provide  wing
walls or cane-detectable railings on each side of the
drinking fountain. The cane-detectable railings must
project out at least as far as the drinking fountain to
within 6” of the surface of the circulation path, but 
cannot reduce the required clear width of the 
adjacent accessible route.

•  As-Built Description:

•  Proposed Solution:

301

Severity 2Priority 5

-

$4,150.00Fort Marcy Complex Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-1-1

490 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Cardio & Lobby1
Brochure Bins

$1001 $100JOB

43'' - 68'' AFF

IN08PCODE

4.2.5 & 6ADAAG

308.2.1ANSI

Information brochure bins mounted above 
accessible height (48" for front approach or 54" for
side approach).

Relocate/remount bins at accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3086

Severity 1Priority 2

-

Drinking Fountain
$5001 $500JOBIA05CPCODE

4.4.1ADAAG

307.4ANSI

Drinking fountain lacks protection for visually 
impaired persons.

Provide cane-detectable rails.

•  As-Built Description:

•  Proposed Solution:

3081

Severity 3Priority 3 -

Reach Range

$1001 $100JOB

PTD: 56'' AFF

IE01PCODE

4.2.5ADAAG

308.2.1ANSI

Reach height to control or access point, where only
forward approach is available, exceeds 48" or is 
less than 15".

Modify equipment or mounting.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3083

Severity 3Priority 2

-

REF

52'' - 69'' AFF

IE02REFPCODE

4.2.6ADAAG

308.3.1ANSI

Reach height to control or access point, where side
approach is available, exceeds 54" or is less than 
9" in height, or exceeds 10" in depth.

Modify equipment or mounting.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3087

Severity 2Priority 2

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-1-1

490 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Signage
$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

3080

Severity 3Priority 4

1110.3IBC

-

Rear Exit Corridor2
Door Closer

$254 $100JOB

10 - 15 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3090

Severity 3Priority 4 -

Door Stopper

$253 $75JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

3089

Severity 3Priority 5
-

Door Threshold
$2502 $500JOB

0.75'' threshold

ID02PCODE

4.1.6(3)(d)(ii)ADAAG

404.2.4ANSI

Existing threshold at door is 3/4" high or less but 
without a beveled edge on both sides.

Modify threshold to have beveled edge on each 
side.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3091

Severity 4Priority 4
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-1-1

490 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Reach Range
$1001 $100JOB

Defibrillator: 62'' AFF

IE01PCODE

4.2.5ADAAG

308.2.1ANSI

Reach height to control or access point, where only
forward approach is available, exceeds 48" or is 
less than 15".

Modify equipment or mounting.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3093

Severity 2Priority 4

-

Weight Room3
Corridor

$1001 $100JOB

32'' wide to weight rack

IH03ANTPCODE

4.3.3ADAAG
Corridor, for occupant load less than 10, less than
36" wide.

Remove or relocate furniture and storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3095

Severity 3Priority 2

-

Door Hardware

$2501 $250JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

3098

Severity 3Priority 4 -

Reach Range
$1001 $100JOB

PTD: 58'' AFF

IE01PCODE

4.2.5ADAAG

308.2.1ANSI

Reach height to control or access point, where only
forward approach is available, exceeds 48" or is 
less than 15".

Modify equipment or mounting.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3096

Severity 3Priority 2

-

Multipurpose Room4

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-1-1

490 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Hardware
$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

3100

Severity 3Priority 2

-

$2501 $250JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

3103

Severity 3Priority 4 -

Door Stopper

$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

3099

Severity 3Priority 5
-

Door Threshold
$4001 $400JOB

2'' threshold

ID02APCODE

4.13.8ADAAG

404.2.4ANSI

Door inaccessible due to threshold or step at door 
exceeding 3/4".

Modify threshold to be no more than 1/2" by 
removing existing paving at door and providing 
landing with edge ramping (slope 1:20 max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3101

Severity 2Priority 2
-

Gymnasium5

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-1-1

490 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Clearance
$2,6001 $2,600JOB

19'' clear opening width; 72'' high

ID01PCODE

4.13.5ADAAG

404.2.2ANSI

Door to racquetball courts on accessible route has 
less than 32" clear opening width when 90° open.

Provide new, larger door and frame with new 
accessible hardware.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3109

Severity 1Priority 2
-

Door Closer
$256 $150JOB

9 - 15 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3102

Severity 3Priority 2 -

Door Hardware

$2501 $250JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

3107

Severity 3Priority 4 -

Signage
$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

3105

Severity 3Priority 4

1110.3IBC

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-1-1

490 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$901 $90JOBSA10DPCODE

4.1.3(16)ADAAG
At door leading into exit corridor: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT ROUTE" sign at
door.

•  As-Built Description:

•  Proposed Solution:

3106

Severity 3Priority 4

1110.3IBC

-

$1501 $150JOBSA13PCODE

4.1.3(16)(a)ADAAG
Existing sign designating permanent room or space
is noncompliant.

Provide compliant signage.

•  As-Built Description:

•  Proposed Solution:

3104

Severity 4Priority 4
-

Women's Locker and Shower Room8
Accessible Route

$1003 $300JOB

Mirror shelf: 6'' protrusion at 48'' AFF

EG04PCODE

4.4.1ADAAG

307.2ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3134

Severity 3Priority 3

-

Carpet/Doormat
$752 $150JOB

0.5'' change in level

ID05APCODE

4.5.3ADAAG
Rubber mat not securely attached to ground or 
floor structure and creates abrupt change in level.

Remove rubber mats.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3136

Severity 3Priority 3

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-1-1

490 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Coat Hook
$503 $150JOB

68'' - 72'' AFF

WG03APCODE

4.2.5ADAAG

308.2 & 604.11ANSI

Accessible coat hook not within reach range.

Adjust existing or provide new coat hook at 
maximum 48" height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3138

Severity 1Priority 3 -

Door Closer
$251 $25JOB

8 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3130

Severity 4Priority 3 -

Door Stopper

$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

3129

Severity 3Priority 5
-

Signage
$901 $90JOBSA10DPCODE

4.1.3(16)ADAAG
At door leading into exit corridor: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT ROUTE" sign at
door.

•  As-Built Description:

•  Proposed Solution:

3137

Severity 3Priority 4

1110.3IBC

-

Women's Locker Room9

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-1-1

490 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Accessible Route
$1002 $200JOB

PTD: 8.5'' protrusion at 52'' AFF;
EHD: 6'' protrusion at 42'' AFF

EG04PCODE

4.4.1ADAAG

307.2ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3141

Severity 3Priority 3

-

Accessories
$1001 $100JOB

SCD: 56''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3147

Severity 2Priority 3

-

Grab Bars

$751 $75JOB

TPD: 12'' above GB

WB07IPCODE

4.26.2ADAAG

609.3ANSI

Accessories/dispensers in accessible stall located 
closer than 1-1/2" below or 18" above grab bar 
impedes its use.

Relocate accessories/dispensers to be no closer than
1-1/2" below and 18" above grab bars (except if 
accessories are recessed, flush with wall, and have 
no sharp edges).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3148

Severity 2Priority 3

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-1-1

490 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Lavatory
$1202 $240JOBWD05PCODE

4.19.4ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

3142

Severity 3Priority 3 -

Stall Door
$251 $25JOBWB05BPCODE

4.22.4ADAAG

604.8.3ANSI

Stall door to accessible compartment not self 
closing.

Adjust closer.

•  As-Built Description:

•  Proposed Solution:

3144

Severity 4Priority 3 -

$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides, flip-over or 
sliding lock).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

3143

Severity 3Priority 3
-

Men's Locker Room10
Accessible Route

$1001 $100JOB

Mirror shelf: 5.75'' protrusion at 48'' AFF

EG04PCODE

4.4.1ADAAG

307.2ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3152

Severity 4Priority 3

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-1-1

490 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Accessories
$1501 $150JOB

4.5'' protrusion

WG02BPCODE

Fig. 28ADAAG
Toilet paper dispenser or disposal container 
protrudes more than 3" out from side wall, into 
clear 30" x 48" space in front of water closet.

Provide recessed toilet paper dispenser or disposal 
container.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3149

Severity 4Priority 3

-

Carpet/Doormat
$753 $225JOB

0.5'' change in level

ID05APCODE

4.5.3ADAAG
Rubber mat not securely attached to ground or 
floor and create an abrupt change in level.

Remove rubber mats.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3153

Severity 3Priority 3

-

Coat Hook

$501 $50JOB

72'' AFF

WG03APCODE

4.2.5ADAAG

308.2 & 604.11ANSI

Accessible coat hook not within reach range.

Adjust existing or provide new coat hook at 
maximum 48" height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3158

Severity 1Priority 3 -

Shower
$7001 $700JOBWF13NTPCODE

4.27.4ADAAG

309.4ANSI

Accessible single lever faucet controls not 
provided in shower.

Replace star shaped knobs with new single lever 
faucet controls.

•  As-Built Description:

•  Proposed Solution:

3157

Severity 3Priority 3 -
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Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-1-1

490 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Signage
$901 $90JOBSA10DPCODE

4.1.3(16)ADAAG
At door leading into exit corridor: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT ROUTE" sign at
door.

•  As-Built Description:

•  Proposed Solution:

3154

Severity 3Priority 4

1110.3IBC

-

Pool12
Accessible Route

$1001 $100JOB

PTD: 8.5'' protrusion at 58'' AFF

EG04PCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3203

Severity 3Priority 2

-

Coat Hook

$502 $100JOB

69" - 73"

WG03APCODE

4.2.5ADAAG

308.2 & 604.11ANSI

Accessible coat hook not within reach range.

Adjust existing or provide new coat hook at 
maximum 48" height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4161

Severity 1Priority 2 -

Door Clearance
$8001 $800JOBID01NTPCODE

4.13.5ADAAG
Door on accessible route does not have a wide 
opening of 90°.

Remodel or remove wooden box.

•  As-Built Description:

•  Proposed Solution:

3168

Severity 3Priority 2
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.636



Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-1-1

490 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Closer
$251 $25JOB

14 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3170

Severity 3Priority 2 -

Door Swing
$501 $50JOB

Door width + 15'' to exercise machine

ID23APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3171

Severity 4Priority 2

-

Door Threshold

$4001 $400JOB

4'' threshold

ID02APCODE

4.13.8ADAAG

404.2.4ANSI

Exit door inaccessible due to threshold or step at 
door exceeding 3/4".

Modify threshold to be no more than 1/2" by 
removing existing paving at door and providing 
landing with edge ramping (slope 1:20 max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3199

Severity 1Priority 2
-

Drinking Fountain
$2,0001 $2,000JOBIA01APCODE

4.1.3.(10)(a)ADAAG
Where only one drinking fountain is provided per 
floor: Fountain is not accessible to individuals who
use wheelchairs, or to those who have difficulty 
bending or stooping.

Provide additional fountain or hi-lo combination 
fountain.

•  As-Built Description:

•  Proposed Solution:

3201

Severity 3Priority 3

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.637



Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-1-1

490 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$3,2001 $3,200JOB

Knee clearance: 25'' high

IA02PCODE

4.15.5(1)ADAAG

602.2ANSI

Wall- and post-mounted cantilevered units: Knee 
space not provided at drinking fountain (27" high,
8" deep, 30" wide from front of drinking fountain).

Provide new, accessible fountain.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3202

Severity 2Priority 3

-

Reach Range
REF

PTD: 58'' AFF

IE02REFPCODE

4.2.6ADAAG

308.3.1ANSI

Reach height to control or access point, where side
approach is available, exceeds 54" or is less than 
9" in height, or exceeds 10" in depth. (48" max. ht
per ANSI)

Modify equipment or mounting.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3204

Severity 4Priority 2

-

Signage

$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

3172

Severity 3Priority 4

1110.3IBC

-

Administration Offices Entrance and Lobby13
Drinking Fountain

$1,2001 $1,200JOB

Knee clearance: 25.5'' high

IA02APCODE

4.15.5(1)ADAAG

602.2ANSI

Wall- and post-mounted cantilevered units: Knee 
space not provided at drinking fountain (27" high,
8" deep, 30" wide from front of drinking fountain).
Unit in good condition.

Remount fountain at accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3209

Severity 2Priority 3

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.638



Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-1-1

490 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$5001 $500JOBIA05CPCODE

4.4.1ADAAG

307.4ANSI

Drinking fountain lacks protection for visually 
impaired persons.

Provide cane-detectable rails.

•  As-Built Description:

•  Proposed Solution:

3208

Severity 3Priority 3 -

Signage
$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

3207

Severity 3Priority 4

1110.3IBC

-

Accessible Entrance from Fitness Area14
Signage

$501 $50JOBSA12ANTPCODE

28 CFR 35.163(b)ADAAG
Sign showing the International Symbol of 
Accessibility (ISA) not provided at all accessible 
building entrances.

Provide compliant building entrance signage with 
ISA signage at accessible entrance.

•  As-Built Description:

•  Proposed Solution:

3212

Severity 3Priority 4

-

$17,670.00Fort Marcy Complex Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.639



Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-1-1

490 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$21,820.00Facility:Total Costs for: Fort Marcy Complex YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.640



Community Facilities Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Senior Citizens Center05
-

Facility:

Project:

3.641



Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-0-1

1121 Alto Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Two Designated Van Accessible Spaces2
Parking

REFEA02AREFPCODE

4.6.3ADAAG

502.2ANSI

Striping of accessible parking space is faded.

Restripe faded paint at parking space(s) to create 
accessible space.

•  As-Built Description:

•  Proposed Solution:

534

Severity 3Priority 1

-

$3,7501 $3,750JOBEA03NTPCODE

Fig.9ADAAG
Disabled persons must wheel or walk behind 
parked car(s) other than their own.

Repave and restripe area. Provide curb ramp and 
truncated domes to central walkway.

•  As-Built Description:

•  Proposed Solution:

533

Severity 3Priority 1
-

Parking Signage

$501 $50JOBEA04EREFPCODE

502.7ANSI
Sign for "Van Accessible" space is located at stall 
to the right hand side of the accessible parking 
stall.

Remove the words "Van Accessible" from existing
sign.

•  As-Built Description:

•  Proposed Solution:

535

Severity 4Priority 5

-

Three Accessible Spaces Along Driveway3
Parking

$2001 $200JOBEA02ANTPCODE

4.6.3ADAAG

502.2ANSI

Striping of accessible parking space is faded.

Restripe faded paint at parking space(s) to create 
accessible space.

•  As-Built Description:

•  Proposed Solution:

537

Severity 3Priority 1

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.642



Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-0-1

1121 Alto Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$2003 $600JOBEA02BPCODE

4.6.3ADAAG

502.4.2ANSI

Accessible parking space does not have 5' wide 
access aisle; 8' wide for van accessible aisle.

Restripe or relocate accessible parking spaces to 
include compliant access aisles.

•  As-Built Description:

•  Proposed Solution:

538

Severity 3Priority 1 -

Parking Signage
$3151 $315JOBEA04BPCODE

4.6.4ADAAG
Sign for accessible parking space is missing or 
non-compliant.

Provide compliant parking signage.

•  As-Built Description:

•  Proposed Solution:

4169

Severity 4Priority 1
-

$902 $180JOB

24"

EA04GPCODE

4.6.4ADAAG

502.7ANSI

Sign for accessible parking space is not mounted at
60" min. to bottom of the sign.

Remount compliant parking signage at 60" min. so
as to not be obscured by parked vehicles.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

539

Severity 4Priority 1
-

Two Accessible Spaces to the North of Main Drive4
Parking

REFEA02AREFPCODE

4.6.3ADAAG

502.2ANSI

Striping of accessible parking space is faded.

Restripe faded paint at parking space(s) to create 
accessible space.

•  As-Built Description:

•  Proposed Solution:

541

Severity 3Priority 1

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.643



Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-0-1

1121 Alto Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Parking Signage
$3152 $630JOBEA04BPCODE

4.6.4ADAAG
Sign for accessible parking space is missing or 
non-compliant.

Provide compliant parking signage.

•  As-Built Description:

•  Proposed Solution:

540

Severity 4Priority 1
-

Steep Walkway from Alto St.8
Route Sign

$1701 $170JOBSA20PCODE

35.163(b)ADAAG
No sign by inaccessible route directing persons to 
an accessible route.

Provide directional sign to main Senior Center 
entrance.

•  As-Built Description:

•  Proposed Solution:

554

Severity 4Priority 1
-

POT from Main Entrance to Ramp Along SE Side of Senior Center9
Route Sign

$1701 $170JOBSA20PCODE

35.163(b)ADAAG
No sign by inaccessible route directing persons to 
an accessible route.

Provide directional sign at beginning of walk.

•  As-Built Description:

•  Proposed Solution:

556

Severity 4Priority 1
-

POT Along West Side of Building10
Route Sign

$1701 $170JOBSA20PCODE

35.163(b)ADAAG
No sign by inaccessible route directing persons to 
an accessible route.

Provide directional sign to main entrance.

•  As-Built Description:

•  Proposed Solution:

558

Severity 4Priority 1
-

POT from Curb Ramp to Rear Patio11

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.644



Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-0-1

1121 Alto Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Route Sign
$1701 $170JOBSA20PCODE

35.163(b)ADAAG
No sign by inaccessible route directing persons to 
an accessible route.

Provide directional sign to main entrance.

•  As-Built Description:

•  Proposed Solution:

562

Severity 4Priority 1
-

$6,405.00Senior Citizens Center Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.645



Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Main Entrance and Lobby1
Brochure Bins

$1001 $100JOB

3'' - 74''

IN08PCODE

4.2.5 & 6ADAAG

308.2.1ANSI

Information brochure bins mounted above 
accessible height (48" for front approach or 54" for
side approach).

Provide same brochures at accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

570

Severity 1Priority 1

-

Door Closer
$251 $25JOB

12 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4170

Severity 3Priority 1 -

Door Stopper

$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

564

Severity 3Priority 5
-

Door Threshold
$4002 $800JOB

0.75'' threshold

ID02APCODE

4.13.8ADAAG

404.2.4ANSI

Door inaccessible due to threshold or step at door 
exceeding 3/4".

Modify threshold to be no more than 1/2" by 
removing existing paving at door and providing 
landing with edge ramping (slope 1:20 max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

565

Severity 4Priority 1
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.646



Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Signage
$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

567

Severity 3Priority 4

1110.3IBC

-

Transportation Office2
Door Hardware

$2501 $250JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

572

Severity 3Priority 4 -

Door Stopper

$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

573

Severity 3Priority 5
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.647



Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Signage
$501 $50JOBSA07PCODE

4.30.6ADAAG
Compliant sign identifying permanent room or 
space not mounted 60" high to center on nearest 
adjacent wall, on latch side if a single door (located
not to cause a Braille reader to stand within the 
door swing).

Provide compliant signage including tactile 
characters and Grade II Braille on latch side of door
located 60" on center from floor at Communication
Room.

•  As-Built Description:

•  Proposed Solution:

571

Severity 3Priority 4

-

Corridor to Offices3
Door Hardware

$2502 $500JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

574

Severity 3Priority 4 -

Door Stopper

$253 $75JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

575

Severity 3Priority 5
-

Administration Offices4

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.648



Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Closer
$251 $25JOB

7 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

579

Severity 4Priority 2 -

Door Hardware
$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

577

Severity 3Priority 2

-

$25012 $3,000JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

582

Severity 3Priority 4 -

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

578

Severity 3Priority 5
-

$252 $50JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

583

Severity 3Priority 5
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.649



Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Swing
$501 $50JOB

Door width + 2'' to chair

ID23APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

581

Severity 2Priority 2

-

Administration Exit/Entry and Kitchenette5
Door Hardware

$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

585

Severity 3Priority 2

-

Door Stopper

$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

586

Severity 3Priority 5
-

Door Threshold
REF

0.75'' threshold

ID02REFPCODE

4.1.6(3)(d)(ii)ADAAG

404.2.4ANSI

Existing threshold at door is 3/4" high or less but 
without a beveled edge on both sides.

Modify threshold to have beveled edge on each 
side.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

633

Severity 4Priority 2
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.650



Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Signage
$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

588

Severity 3Priority 4

1110.3IBC

-

Sink
$6001 $600JOBIN07PCODE

4.24.7ADAAG
Sink faucet controls not accessible.

Provide accessible sink faucet controls.

•  As-Built Description:

•  Proposed Solution:

632

Severity 3Priority 2 -

Corridor to Pool Hall7
Door Hardware

$2503 $750JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

639

Severity 3Priority 4 -

Drinking Fountain
$5001 $500JOBIA05CPCODE

4.4.1ADAAG

307.4ANSI

Drinking fountain lacks protection for visually 
impaired persons.

Provide cane-detectable rails.

•  As-Built Description:

•  Proposed Solution:

636

Severity 3Priority 3 -

Ceramic Room8
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Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Hardware
$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

642

Severity 3Priority 2

-

Door Swing
$501 $50JOB

37'' from face of door to cabinet

ID23APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

643

Severity 2Priority 2

-

Reach Range

REF

Microwave: 64'' AFF

IE01REFPCODE

4.2.5ADAAG

308.2.1ANSI

Reach height to control or access point, where only
forward approach is available, exceeds 48" or is 
less than 15".

Modify equipment or mounting.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

651

Severity 2Priority 2

-

Dining Room9
Door Hardware

$2501 $250JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

655

Severity 3Priority 4 -
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Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Stopper
$252 $50JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

656

Severity 3Priority 5
-

Reach Range
$1001 $100JOB

Fire extinguisher cabinet: 63'' AFF

IE02PCODE

4.2.6ADAAG

308.3.1ANSI

Reach height to control or access point, where side
approach is available, exceeds 54" or is less than 
9" in height, or exceeds 10" in depth.

Modify equipment or mounting.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

659

Severity 3Priority 2

-

Signage

$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

654

Severity 3Priority 4

1110.3IBC

-

Conference Room10
Door Stopper

$256 $150JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

661

Severity 3Priority 5
-

Pool Hall11
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Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Hardware
$2501 $250JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

666

Severity 3Priority 4 -

$2502 $500JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

670

Severity 3Priority 4 -

Locker Facilities

$7501 $750JOBGG04PCODE

4.1.3(12)(a)ADAAG

905.4ANSI

Accessible locker(s) not provided (1% of lockers;
not less than one).

Provide new locker(s) with accessible locking 
hardware that is operable with one hand and does 
not require grasping, pinching or twisting.

•  As-Built Description:

•  Proposed Solution:

669

Severity 3Priority 2 -

Signage
$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

663

Severity 3Priority 4

1110.3IBC

-

Exercise Room12
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Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Corridor
$501 $50JOB

28'' wide

IH03APCODE

4.3.3ADAAG
Corridor, for occupant load less than 10, less than
36" wide between chair and tread.

Remove or relocate furniture and storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

672

Severity 2Priority 2

-

Locker Facilities
$7501 $750JOBGG04PCODE

4.1.3(12)(a)ADAAG

905.4ANSI

Accessible locker(s) in dressing room not provided
(1% of lockers; not less than one).

Provide new locker(s) with accessible locking 
hardware that is operable with one hand and does 
not require grasping, pinching or twisting.

•  As-Built Description:

•  Proposed Solution:

673

Severity 3Priority 2 -

Signage

$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

675

Severity 3Priority 4

1110.3IBC

-

Kitchen Area and Corridors13
Door Hardware

$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

680

Severity 3Priority 2

-
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Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$2504 $1,000JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

684

Severity 3Priority 4 -

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

682

Severity 3Priority 5
-

$253 $75JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

689

Severity 3Priority 5
-

Signage
$501 $50JOBSA07PCODE

4.30.6ADAAG
Compliant sign identifying permanent room or 
space not mounted 60" high to center on nearest 
adjacent wall, on latch side if a single door (located
not to cause a Braille reader to stand within the 
door swing).

Provide compliant signage including tactile 
characters and Grade II Braille on latch side of door
located 60" on center from floor.

•  As-Built Description:

•  Proposed Solution:

681

Severity 3Priority 4

-
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Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

683

Severity 3Priority 4

1110.3IBC

-

$901 $90JOBSA10DPCODE

4.1.3(16)ADAAG
At door leading into exit corridor: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT ROUTE" sign at
door.

•  As-Built Description:

•  Proposed Solution:

686

Severity 3Priority 4

1110.3IBC

-

Accessible Unisex Stall14
Accessible Route

$2501 $250JOB

PTD: 9'' protrusion at 48'' AFF

EG04PCODE

4.4.1ADAAG

307.2ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Provide recessed paper towel dispenser.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

702

Severity 2Priority 3

-

Accessories
$1001 $100JOB

SCD: 56''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

699

Severity 2Priority 3

-
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Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$1501 $150JOB

5'' protrusion

WG02BPCODE

Fig. 28ADAAG
Toilet paper dispenser or disposal container 
protrudes more than 3" out from side wall, into 
clear 30" x 48" space in front of water closet.

Provide recessed toilet paper dispenser or disposal 
container.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

701

Severity 3Priority 3

-

Coat Hook
$501 $50JOB

72'' AFF

WG03APCODE

4.2.5ADAAG

308.2 & 604.11ANSI

Accessible coat hook not within reach range.

Adjust existing or provide new coat hook at 
maximum 48" height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

704

Severity 1Priority 3 -

Grab Bars

$752 $150JOB

TPD & SCD: 12'' above GB

WB07IPCODE

4.26.2ADAAG

609.3ANSI

Accessories/dispensers in accessible stall located 
closer than 1-1/2" below or 18" above grab bar 
impedes its use.

Relocate accessories/dispensers to be no closer than
1-1/2" below and 18" above grab bars (except if 
accessories are recessed, flush with wall, and have 
no sharp edges).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

700

Severity 2Priority 3

-

Men's Restroom at Main Lobby15
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Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Accessible Route
$1001 $100JOB

PTD: 8'' protrusion at 51'' AFF

EG04PCODE

4.4.1ADAAG

307.2ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

709

Severity 3Priority 1

-

Accessories
REF

PTD: 52''

WG01AREFPCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

710

Severity 2Priority 1

-

$1501 $150JOB

42.5'' AFF

WG03PCODE

4.19.6ADAAG

603.3ANSI

Bottom of flat, not tilted mirror more than 40" 
above floor.

Relocate or provide new accessible mirror.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

708

Severity 4Priority 1
-

Door Closer
$251 $25JOB

10 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

707

Severity 4Priority 1 -
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Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

706

Severity 3Priority 5
-

Women's Restroom at Main Lobby16
Accessories

$1501 $150JOB

42.5'' AFF

WG03PCODE

4.19.6ADAAG

603.3ANSI

Bottom of flat, not tilted mirror more than 40" 
above floor.

Relocate or provide new accessible mirror.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

718

Severity 4Priority 3
-

Door Closer

$251 $25JOB

8 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

713

Severity 4Priority 3 -

Men's Restroom and Shower17
Accessible Route

$1001 $100JOB

PTD: 8'' protrusion at 51'' AFF

EG04PCODE

4.4.1ADAAG

307.2ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

730

Severity 3Priority 3

-
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Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Accessories
REF

PTD: 51''

WG01AREFPCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

731

Severity 2Priority 3

-

$1501 $150JOB

5'' protrusion

WG02BPCODE

Fig. 28ADAAG
Toilet paper dispenser or disposal container 
protrudes more than 3" out from side wall, into 
clear 30" x 48" space in front of water closet.

Provide recessed toilet paper dispenser or disposal 
container.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

729

Severity 3Priority 3

-

Coat Hook

$501 $50JOB

73'' AFF

WG03APCODE

4.2.5ADAAG

308.2 & 604.11ANSI

Accessible coat hook not within reach range.

Adjust existing or provide new coat hook at 
maximum 48" height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

735

Severity 1Priority 3 -

Grab Bars
$751 $75JOB

TPD: 11'' above GB

WB07IPCODE

4.26.2ADAAG

609.3ANSI

Accessories/dispensers in accessible stall located 
closer than 1-1/2" below or 18" above grab bar 
impedes its use.

Relocate accessories/dispensers to be no closer than
1-1/2" below and 18" above grab bars (except if 
accessories are recessed, flush with wall, and have 
no sharp edges).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

728

Severity 2Priority 3

-
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Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Signage
$501 $50JOBSA07PCODE

4.30.6ADAAG
Compliant sign identifying permanent room or 
space not mounted 60" high to center on nearest 
adjacent wall, on latch side if a single door (located
not to cause a Braille reader to stand within the 
door swing).

Provide compliant signage including tactile 
characters and Grade II Braille on latch side of door
located 60" on center from floor.

•  As-Built Description:

•  Proposed Solution:

724

Severity 3Priority 4

-

Stall Door
$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides, flip-over or 
sliding lock).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

722

Severity 3Priority 3
-

Women's Restroom and Shower18
Accessible Route

$1001 $100JOB

PTD: 8'' protrusion at 52'' AFF

EG04PCODE

4.4.1ADAAG

307.2ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

747

Severity 3Priority 3

-
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Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Accessories
REF

PTD: 52''

WG01AREFPCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

748

Severity 2Priority 3

-

$1501 $150JOB

6'' protrusion

WG02BPCODE

Fig. 28ADAAG
Toilet paper dispenser or disposal container 
protrudes more than 3" out from side wall, into 
clear 30" x 48" space in front of water closet.

Provide recessed toilet paper dispenser or disposal 
container.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

745

Severity 3Priority 3

-

Grab Bars

$751 $75JOB

13'' above GB

WB07IPCODE

4.26.2ADAAG

609.3ANSI

Accessories/dispensers in accessible stall located 
closer than 1-1/2" below or 18" above grab bar 
impedes its use.

Relocate accessories/dispensers to be no closer than
1-1/2" below and 18" above grab bars (except if 
accessories are recessed, flush with wall, and have 
no sharp edges).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

744

Severity 2Priority 3

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.663



Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Signage
$501 $50JOBSA07PCODE

4.30.6ADAAG
Compliant sign identifying permanent room or 
space not mounted 60" high to center on nearest 
adjacent wall, on latch side if a single door (located
not to cause a Braille reader to stand within the 
door swing).

Provide compliant signage including tactile 
characters and Grade II Braille on latch side of door
located 60" on center from floor.

•  As-Built Description:

•  Proposed Solution:

736

Severity 3Priority 4

-

Stall Door
$251 $25JOBWB05BPCODE

4.22.4ADAAG

604.8.3ANSI

Stall door to accessible compartment not self 
closing.

Adjust closer.

•  As-Built Description:

•  Proposed Solution:

740

Severity 4Priority 3 -

$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides, flip-over or 
sliding lock).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

739

Severity 3Priority 3
-

Water Closet
$5001 $500JOB

19'' o.c.

WB02CPCODE

Fig. 28ADAAG
Water closet not 18" from near side wall to center 
line of water closet (proposed new ADAAG: 
16"-18").

Relocate existing water closet and plumbing, 
remount with offset closet flange to provide 18" 
from side wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

741

Severity 4Priority 3

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.664



Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$15,255.00Senior Citizens Center Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.665



Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$21,660.00Facility:Total Costs for: Senior Citizens Center YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.666



Community Facilities Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Bicentennial Pool06
-

Facility:

Project:

3.667



Bicentennial Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

6-0-1

1121 Alto Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Two Accessible Spaces West Side of Lot Crossing3
Parking Signage

$3151 $315JOBEA04ENTPCODE

502.7ANSI
Sign for "Van Accessible" space is located at non-
van accessible stall.

Remove the words "Van Accessible" from existing
sign.

•  As-Built Description:

•  Proposed Solution:

2905

Severity 4Priority 5
-

Two Accessible Spaces East Side of Lot Crossing4
Parking

REFEA02AREFPCODE

4.6.3ADAAG

502.2ANSI

Striping at accessible parking is faded.

Modify parking space(s) to create accessible space.

•  As-Built Description:

•  Proposed Solution:

2908

Severity 2Priority 1

-

Parking Signage

$3151 $315JOBEA04BPCODE

4.6.4ADAAG
Sign for accessible parking space is missing or 
non-compliant.

Provide compliant parking signage.

•  As-Built Description:

•  Proposed Solution:

2907

Severity 4Priority 1
-

$630.00Bicentennial Pool Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.668



Bicentennial Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

6-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Main Entrance and Lobby1
Brochure Bins

$1001 $100JOB

54'' - 66'' AFF

IN08PCODE

4.2.5 & 6ADAAG

308.2.1ANSI

Information brochure bins mounted above 
accessible height (48" for front approach or 54" for
side approach).

Relocate/remount bins at accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2914

Severity 1Priority 4

-

Door
$1002 $200JOBID06PCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Provide 10" min. "kick plate" covering width of 
door when altering area.

•  As-Built Description:

•  Proposed Solution:

2911

Severity 3Priority 5
-

2 REFID06AREFPCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

2912

Severity 3Priority 5
-

Vending Machine
REF

54'' AFF

IL02PCODE

4.2.5ADAAG

308.3.1ANSI

Vending machine coin slot or dispensing outlet, 
more than 48" above the floor.

Recommended :Pending ADA-ABAAG 228.1 
Advise vendor/leasing company to provide 
accessible vending machine with highest operable 
part at 48" max.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2913

Severity 3Priority 4
-

Men's Changing Room2

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.669



Bicentennial Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

6-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Accessible Route
$1001 $100JOB

EHD: 8'' protrusion at 36'' - 48'' AFF

EG04PCODE

4.4.1ADAAG

307.2ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2917

Severity 3Priority 2

-

Carpet/Doormat
$751 $75JOBID05APCODE

4.5.3ADAAG
Doormat not securely attached to ground or floor 
structure.

Attach doormat to floor surface or remove doormat
by exit door.

•  As-Built Description:

•  Proposed Solution:

2949

Severity 3Priority 2
-

Coat Hook

$502 $100JOB

64'' - 66'' AFF

WG03APCODE

4.2.5ADAAG

308.2 & 604.11ANSI

Accessible coat hook not within reach range.

Adjust existing or provide new coat hook at 
maximum 48" height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2924

Severity 1Priority 2 -

Door Closer
$251 $25JOB

13 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open exit door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2948

Severity 3Priority 2 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.670



Bicentennial Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

6-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Stopper
$252 $50JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

2944

Severity 3Priority 5
-

Shower
$1001 $100JOB

19.5'' AFF

WF07PCODE

4.21.3ADAAG

608.4ANSI

Seat at 17" to 19" height above floor opposite 
controls not provided.

Remount  folding wall-mounted shower seat.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2943

Severity 4Priority 2
-

Stall Door

$251 $25JOBWB05BPCODE

4.22.4ADAAG

604.8.3ANSI

Stall door to accessible compartment not self 
closing.

Adjust closer.

•  As-Built Description:

•  Proposed Solution:

2920

Severity 4Priority 2 -

$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

2919

Severity 3Priority 2 -

Women's Changing Room3

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.671



Bicentennial Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

6-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Accessible Route
$1001 $100JOB

EHD: 8'' protrusion at 39'' - 46'' AFF

EG04PCODE

4.4.1ADAAG

307.2ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2950

Severity 3Priority 2

-

Coat Hook
$502 $100JOB

64'' - 66'' AFF

WG03APCODE

4.2.5ADAAG

308.2 & 604.11ANSI

Accessible coat hook not within reach range.

Adjust existing or provide new coat hook at 
maximum 48" height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2951

Severity 1Priority 2 -

$501 $50JOB

62'' AFF

WG03ANTPCODE

4.2.5ADAAG

308.2 & 604.11ANSI

Accessible coat hook not within reach range.

Adjust existing or provide new coat hook at 
maximum 48" height in restroom stall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2955

Severity 2Priority 2 -

Door Closer
$251 $25JOB

10 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2965

Severity 4Priority 2 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.672



Bicentennial Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

6-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Stopper
$252 $50JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

2963

Severity 3Priority 5
-

Shower
$1001 $100JOB

21'' AFF

WF07PCODE

4.21.3ADAAG

608.4ANSI

In 30" x 60" stall, seat at 17" to 19" height above 
floor opposite controls not provided.

Remount  folding wall-mounted shower seat.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2962

Severity 3Priority 2
-

Staff Women's Restroom4
Accessories

$1501 $150JOB

41'' AFF

WG03PCODE

4.19.6ADAAG

603.3ANSI

Bottom of flat, not tilted mirror more than 40" 
above floor.

Relocate or provide new accessible mirror.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2970

Severity 4Priority 4
-

Door Clearance
$1501 $150JOBID01NTPCODE

4.13.5ADAAG
Door does not open to 90° due to lockers.

Relocate lockers.

•  As-Built Description:

•  Proposed Solution:

2972

Severity 3Priority 4 -

Staff Men's Restroom5

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.673



Bicentennial Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

6-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Accessories
$1501 $150JOB

41.5'' AFF

WG03PCODE

4.19.6ADAAG

603.3ANSI

Bottom of flat, not tilted mirror more than 40" 
above floor.

Relocate or provide new accessible mirror.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3053

Severity 4Priority 4
-

Door Swing
$501 $50JOBID26APCODE

Fig. 25(b)ADAAG

404.2.3.1ANSI

Hinge approach: At push side, door does not have
clear and level maneuvering space measuring 54"
width (starting at latch) x 42" deep (48" deep if 
door has both, latch and closer)

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

4182

Severity 3Priority 4

-

Staff Reception Area6
Carpet/Doormat

$751 $75JOB

1'' thick

ID05ANTPCODE

4.5.3ADAAG
A vertical level change exceeds 1/2" at floor mat 
behind counter.

Replace or remove doormat.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3059

Severity 3Priority 4

-

Door Closer
$252 $50JOB

10 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3062

Severity 4Priority 4 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.674



Bicentennial Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

6-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

3058

Severity 3Priority 5
-

Door Swing
$5001 $500JOB

44"

ID28BPCODE

Fig. 25(c)ADAAG

404.2.3.1ANSI

Latch approach: At push side, door does not have 
clear and level maneuvering space measuring door
width plus 24" (starting at hinge) x 42", or 48" if 
door has closer.

Remove closer.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3057

Severity 4Priority 4

-

Break Room7
Corridor

$501 $50JOB

23'' wide

IH03APCODE

4.3.3ADAAG
Corridor, for occupant load less than 10, less than
36" wide.

Remove or relocate furniture and storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3071

Severity 1Priority 2

-

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

3069

Severity 3Priority 5
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.675



Bicentennial Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

6-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Public Works DepartmentO/R:

Door Swing
$501 $50JOB

30'' from face of door to fridge

ID23APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3065

Severity 2Priority 2

-

$501 $50JOB

Door width + 8'' to exterior bench

ID23APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3066

Severity 3Priority 2

-

$1,5001 $1,500JOB

Door width + 7.5'' to lavatory

ID23BNTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Remove door or lavatory.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3064

Severity 3Priority 2

-

REF

23'' from face of door to table

ID24AREFPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3067

Severity 2Priority 2

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.676



Bicentennial Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

6-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Lavatory
$1201 $120JOBWD05PCODE

4.19.4ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

3070

Severity 3Priority 2 -

Office8
Door

$1003 $300JOB

5''

ID06PCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Provide 10" min. "kick plate" covering width of 
door when altering area.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3072

Severity 3Priority 5

-

REFID06AREFPCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

3073

Severity 3Priority 5
-

Door Swing
$501 $50JOB

Door width + 1'' to cabinets

ID23APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3074

Severity 2Priority 4

-

Pool Area9

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.677



Bicentennial Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

6-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Gate
$1802 $360JOBID06BNTPCODE

4.13.9ADAAG

404.2.6 & 404.2.9ANSI

Gates to kids pool: 10" min. kick-plate/accessible 
operating hardware at gate not provided  on push-
side of gate and/or gap between floor surface and 
bottom of gate exceeds 3” max.

Provide accessible gate operating hardware. 
Recommend installing 10" min. "kick plate" 
covering width of gate when altering area.

•  As-Built Description:

•  Proposed Solution:

3077

Severity 3Priority 2

-

$4,955.00Bicentennial Pool Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.678



Bicentennial Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

6-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$5,585.00Facility:Total Costs for: Bicentennial Pool YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Community Facilities Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Salvador Perez Pool08
-

Facility:

Project:

3.680



Salvador Perez Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

8-0-1

601 Alta Vista
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

POT from Accessible Parking Space to Building Entrance1
Ramp

$1722 $374LFEB14NTPCODE

4.8.7ADAAG

405.9.2ANSI

Ramp: No curb (2" minimum height) or wheel 
guide (centered approx. 3" above surface of ramp)
at sides of ramp.

Reconfigure handrail support along planter bed to 
allow for smooth, uninterrupted surface along 
planter wall.

•  As-Built Description:

•  Proposed Solution:

1335

Severity 3Priority 1
-

Accessible Parking at West of Building2
Parking Signage

$3151 $315JOBEA04BPCODE

4.6.4ADAAG
Sign for accessible parking space is missing or 
non-compliant.

Provide compliant parking signage.

•  As-Built Description:

•  Proposed Solution:

1338

Severity 4Priority 1
-

$689.00Salvador Perez Pool Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.681



Salvador Perez Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

8-1-1

601 Alta Vista
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Entry and Processing Area1
Reach Range

$1001 $100JOB

34'' deep

IE02ANTPCODE

Fig. 6(c)ADAAG

308.3.2ANSI

Reach height for side approach to control or access
point over an obstruction that is 34" max. high and
24" max. deep exceeds 46".

Relocate cardiovascular workout equipment so as to
provide necessary wheelchair clearance at control 
button for automatic door operator.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1265

Severity 1Priority 1

-

Signage
$501 $50JOBSA06APCODE

28 CFR 35.106 & 35.107ADAAG
Information about provisions of the ADA and how
to contact the ADA-Coordinator not provided by 
public entity.

Provide the following sign:  For any questions 
regarding provisions of the Americans with 
Disabilities Act (ADA) and its applicability to the 
services, programs, or activities offered by the 
>name of agency<, please contact:  >name and 
contact

•  As-Built Description:

•  Proposed Solution:

1268

Severity 4Priority 1

-

$901 $90JOBSA10BPCODE

4.1.3(16)ADAAG
At door leading into exit stairway: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT STAIR 
UP/DOWN" sign at emergency exit leading to 
steps.

•  As-Built Description:

•  Proposed Solution:

1267

Severity 3Priority 4

1110.3IBC

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.682



Salvador Perez Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

8-1-1

601 Alta Vista
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$901 $90JOBSA10CPCODE

4.1.3(16)ADAAG
At door leading into exit ramp: Where required 
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT RAMP 
UP/DOWN" sign at main entrance door.

•  As-Built Description:

•  Proposed Solution:

1266

Severity 3Priority 4

1110.3IBC

-

$501 $50JOBSA12PCODE

4.1.2(7)(c)ADAAG
Accessible building entrance when not all are 
accessible not identified with a sign showing the 
International Symbol of Accessibility.

Provide building entrance sign that shows 
international symbol at accessible entrance.

•  As-Built Description:

•  Proposed Solution:

1264

Severity 4Priority 1

-

Corridor Leading to Restrooms3
Drinking Fountain

$3,2001 $3,200JOBIA01ANTPCODE

4.1.3.(10)(a)ADAAG
Drinking fountain(s) on each floor not accessible 
to individuals who use wheelchairs, or to those 
who have difficulty bending or stooping.

Provide new “hi-low” fountain at this location or 
alternate location on the same floor so as to  achieve
the required accessibility for both groups, i.e. 
individuals who use wheelchairs and those who 
have difficulty bending or stooping.
Interim solution: provide paper cup dispenser for 
individuals who have difficulty bending.

•  As-Built Description:

•  Proposed Solution:

1277

Severity 3Priority 3

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.683



Salvador Perez Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

8-1-1

601 Alta Vista
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Signage
$901 $90JOBSA10BNTPCODE

4.1.3(16)ADAAG
At door leading into exit stairway: Where required
exit signs are installed, signs have been defaced 
and needs replacement.

Provide raised letter/Braille "EXIT STAIR 
UP/DOWN" sign at emergency exit leading to steps
at east end of corridor.

•  As-Built Description:

•  Proposed Solution:

1274

Severity 3Priority 4

1110.3IBC

-

$901 $90JOBSA10ENTPCODE

4.1.3(16)ADAAG
At door leading to horizontal exit: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairments are
not provided.

Provide raised letter/Braille "TO EXIT" sign at door
to west end of corridor.

•  As-Built Description:

•  Proposed Solution:

1275

Severity 3Priority 4

1110.3IBC

-

Men's Restroom4
Accessories

$1001 $100JOB

SCD: 60''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1288

Severity 1Priority 3

-

$1501 $150JOB

41.5'' AFF

WG03PCODE

4.19.6ADAAG

603.3ANSI

Bottom of flat, not tilted mirror more than 40" 
above floor.

Relocate or provide new accessible mirror.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1282

Severity 4Priority 3
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.684



Salvador Perez Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

8-1-1

601 Alta Vista
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Coat Hook
$501 $50JOB

61'' AFF

WG03APCODE

4.2.5ADAAG

308.2 & 604.11ANSI

Accessible coat hook not within reach range.

Adjust existing or provide new coat hook at 
maximum 48" height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1291

Severity 2Priority 3 -

Door Closer
$251 $25JOB

10 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1281

Severity 4Priority 3 -

Door Hardware

REFID07REFPCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

1278

Severity 3Priority 3

-

Lavatory
$1201 $120JOBWD05PCODE

4.19.4ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

1283

Severity 3Priority 3 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.685



Salvador Perez Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

8-1-1

601 Alta Vista
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Stall Door
$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

1287

Severity 3Priority 3 -

$1,5001 $1,500JOB

30'' clear opening width

WB05NTPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door opening less than 32" clear.

Remodel accessible stall to provide door with 
required 32" min. wide clear opening.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1286

Severity 3Priority 3 -

Women's Restroom5
Accessories

$1003 $300JOB

SCD: 62.5''
SD: 52''
PTD: 50''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1295

Severity 1Priority 3

-

$1501 $150JOB

41.5'' AFF

WG03PCODE

4.19.6ADAAG

603.3ANSI

Bottom of flat, not tilted mirror more than 40" 
above floor.

Relocate or provide new accessible mirror.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1297

Severity 4Priority 3
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Salvador Perez Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

8-1-1

601 Alta Vista
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Coat Hook
$501 $50JOB

61.5'' AFF

WG03APCODE

4.2.5ADAAG

308.2 & 604.11ANSI

Accessible coat hook not within reach range.

Adjust existing or provide new coat hook at 
maximum 48" height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1302

Severity 2Priority 3 -

Door Closer
$251 $25JOB

10 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1298

Severity 4Priority 3 -

Door Hardware

REFID07REFPCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

1292

Severity 3Priority 3

-

Lavatory
$1201 $120JOBWD05PCODE

4.19.4ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

1296

Severity 3Priority 3 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.687



Salvador Perez Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

8-1-1

601 Alta Vista
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Stall Door
REFWB05CREFPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

1301

Severity 3Priority 3 -

$1,5001 $1,500JOB

30'' clear opening width

WB05NTPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door opening less than 32" clear.

Remodel accessible stall to provide door with 
required 32" min. wide clear opening.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1299

Severity 3Priority 3 -

Spinning Classroom6
Door Hardware

$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

1303

Severity 3Priority 2

-

Staff Locker Room7
Door Swing

$501 $50JOB

Door width + 2''

ID23APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1307

When requested as reasonable accommodation for employees.
•  Notes:

Severity 2Priority 4

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.688



Salvador Perez Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

8-1-1

601 Alta Vista
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$501 $50JOB

23'' from face of door

ID24APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1306

When requested as reasonable accommodation for employees.
•  Notes:

Severity 2Priority 4

-

Administration Offices8
Door Swing

REF

18'' from face of door

ID24AREFPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1309

Severity 1Priority 4

-

Women's Locker Room9
Accessories

$1501 $150JOB

41.5'' AFF

WG03PCODE

4.19.6ADAAG

603.3ANSI

Bottom of flat, not tilted mirror more than 40" 
above floor.

Relocate or provide new accessible mirror.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1312

Severity 4Priority 2
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Salvador Perez Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

8-1-1

601 Alta Vista
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Coat Hook
$501 $50JOB

61.5'' AFF

WG03APCODE

4.2.5ADAAG

308.2 & 604.11ANSI

Accessible coat hook not within reach range.

Adjust existing or provide new coat hook at 
maximum 48" height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1314

Severity 2Priority 2 -

Signage
$903 $270JOBSA10EPCODE

4.1.3(16)ADAAG
At door leading to horizontal exit: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "TO EXIT" sign at 
door.

•  As-Built Description:

•  Proposed Solution:

1316

Severity 3Priority 4

1110.3IBC

-

Stall Door

$501 $50JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have U-pull on inside of door.

Provide new U-pull on inside of stall door.

•  As-Built Description:

•  Proposed Solution:

1313

Severity 3Priority 2

-

Men's Locker Room10
Signage

$903 $270JOBSA10EPCODE

4.1.3(16)ADAAG
At door leading to horizontal exit: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "TO EXIT" sign at 
door.

•  As-Built Description:

•  Proposed Solution:

1317

Severity 3Priority 4

1110.3IBC

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.690



Salvador Perez Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

8-1-1

601 Alta Vista
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Stall Door
$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

1319

Severity 3Priority 2 -

Family Restroom11
Accessories

$1001 $100JOB

SCD: 50''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1325

Severity 2Priority 2

-

$1501 $150JOB

43'' AFF

WG03PCODE

4.19.6ADAAG

603.3ANSI

Bottom of flat, not tilted mirror more than 40" 
above floor.

Relocate or provide new accessible mirror.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1322

Severity 4Priority 2
-

Coat Hook
$501 $50JOB

58'' AFF

WG03APCODE

4.2.5ADAAG

308.2 & 604.11ANSI

Accessible coat hook not within reach range.

Adjust existing or provide new coat hook at 
maximum 48" height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1326

Severity 3Priority 2 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Salvador Perez Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

8-1-1

601 Alta Vista
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Grab Bars
$751 $75JOB

TPD: 7'' above GB

WB07IPCODE

4.26.2ADAAG

609.3ANSI

Accessories/dispensers in accessible stall located 
closer than 1-1/2" below or 18" above grab bar 
impedes its use.

Relocate accessories/dispensers to be no closer than
1-1/2" below and 18" above grab bars (except if 
accessories are recessed, flush with wall, and have 
no sharp edges).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1324

Severity 1Priority 2

-

Pool Area12
Drinking Fountain

$5002 $1,000JOBIA05CPCODE

4.4.1ADAAG

307.4ANSI

Drinking fountain lacks protection for visually 
impaired persons.

Provide cane-detectable rails.

•  As-Built Description:

•  Proposed Solution:

1334

Severity 3Priority 3 -

Signage

$902 $180JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

1330

Severity 3Priority 4

1110.3IBC

-

$901 $90JOBSA10EPCODE

4.1.3(16)ADAAG
At door leading to horizontal exit: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "TO EXIT" sign at 
door.

•  As-Built Description:

•  Proposed Solution:

1331

Severity 3Priority 4

1110.3IBC

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Salvador Perez Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

8-1-1

601 Alta Vista
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$10,835.00Salvador Perez Pool Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.693



Salvador Perez Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

8-1-1

601 Alta Vista
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$11,524.00Facility:Total Costs for: Salvador Perez Pool YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.694



Community Facilities Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Monica Roybal Center09
-

Facility:

Project:

3.695



Monica Roybal Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

9-0-1

735 Agua Fria St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Accessible Parking2
Parking Signage

$3151 $315JOBEA04EPCODE

502.7ANSI
Sign for "Van Accessible" space is located at stall
where the van accessible aisle is located on the 
driver side of the vehicle.

Remove the words "Van Accessible" from existing
sign.

•  As-Built Description:

•  Proposed Solution:

1540

Severity 4Priority 5

-

$315.00Monica Roybal Center Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.696



Monica Roybal Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

9-1-1

735 Agua Fria St.
Area: Interior Part/Floor: Ground Lvl -

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Entrance Vestibule Leading to Cubbies1
Door Closer

$252 $50JOB

10 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1548

Severity 4Priority 1 -

Door Stopper
$252 $50JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1547

Severity 3Priority 5
-

Signage

$902 $180JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

1546

Severity 3Priority 4

1110.3IBC

-

Multipurpose Room2
Door Closer

$252 $50JOB

10 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1551

Severity 4Priority 2 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.697



Monica Roybal Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

9-1-1

735 Agua Fria St.
Area: Interior Part/Floor: Ground Lvl -

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Stopper
$253 $75JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1550

Severity 3Priority 5
-

Signage
$903 $270JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

1549

Severity 3Priority 4

1110.3IBC

-

Conference Room3
Door Closer

$251 $25JOB

10 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1553

Severity 4Priority 2 -

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1552

Severity 3Priority 5
-

Girl's Restroom4

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.698



Monica Roybal Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

9-1-1

735 Agua Fria St.
Area: Interior Part/Floor: Ground Lvl -

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Accessories
$1501 $150JOB

40.5'' AFF

WG03PCODE

4.19.6ADAAG

603.3ANSI

Bottom of flat, not tilted mirror more than 40" 
above floor.

Relocate or provide new accessible mirror.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1558

Severity 4Priority 3
-

Door Closer
$251 $25JOB

12 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1556

Severity 3Priority 3 -

Stall Door

$251 $25JOBWB05BPCODE

4.22.4ADAAG

604.8.3ANSI

Stall door to accessible compartment not self 
closing.

Adjust closer.

•  As-Built Description:

•  Proposed Solution:

1560

Severity 4Priority 3 -

$501 $50JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have U-pulls on both sides.

Provide new U-pull on outside of door to water 
closet stall compartment.

•  As-Built Description:

•  Proposed Solution:

1561

Severity 3Priority 3

-

Boy's Restroom5

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.699



Monica Roybal Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

9-1-1

735 Agua Fria St.
Area: Interior Part/Floor: Ground Lvl -

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Closer
$251 $25JOB

10 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1562

Severity 4Priority 3 -

Stall Door
$251 $25JOBWB05BPCODE

4.22.4ADAAG

604.8.3ANSI

Stall door to accessible compartment not self 
closing.

Adjust closer.

•  As-Built Description:

•  Proposed Solution:

1565

Severity 4Priority 3 -

$501 $50JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have U-pulls on both sides.

Provide new U-pull on outside of door to water 
closet stall compartment.

•  As-Built Description:

•  Proposed Solution:

1566

Severity 3Priority 3

-

Staff Restroom6
Accessories

$1001 $100JOB

PTD: 53''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1567

Severity 2Priority 4

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.700



Monica Roybal Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

9-1-1

735 Agua Fria St.
Area: Interior Part/Floor: Ground Lvl -

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Grab Bars
$751 $75JOB

TPD: 5'' above GB

WB07IPCODE

4.26.2ADAAG

609.3ANSI

Accessories/dispensers in accessible stall located 
closer than 1-1/2" below or 18" above grab bar 
impedes its use.

Relocate accessories/dispensers to be no closer than
1-1/2" below and 18" above grab bars (except if 
accessories are recessed, flush with wall, and have 
no sharp edges).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1568

Severity 1Priority 4

-

Hallway Leading to Library7
Door Stopper

$251 $25JOBID06APCODE

404.2.9ANSI
At push side of exit door on accessible route, 
bottom 10" does not have a smooth, uninterrupted
surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1570

Severity 3Priority 5

-

Signage

$901 $90JOBSA10CPCODE

4.1.3(16)ADAAG
At door leading into exit ramp: Where required 
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT RAMP 
UP/DOWN" sign at door.

•  As-Built Description:

•  Proposed Solution:

1569

Severity 3Priority 4

1110.3IBC

-

Library/Reading Room8

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.701



Monica Roybal Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

9-1-1

735 Agua Fria St.
Area: Interior Part/Floor: Ground Lvl -

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1574

Severity 3Priority 5
-

T.V. Room9
Alarm Signal

$2001 $200JOBIC05ENTPCODE

4.28.3(6)ADAAG
Visual signal (strobe) is not between 80" and 96" 
above the finished floor and is hidden behind 
rafter.

Relocate visual signal at 80" to 96" above the 
finished floor.

•  As-Built Description:

•  Proposed Solution:

1577

Severity 3Priority 3

-

Door Closer

$251 $25JOB

12 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1575

Severity 3Priority 2 -

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1576

Severity 3Priority 5
-

Computer Room10

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.702



Monica Roybal Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

9-1-1

735 Agua Fria St.
Area: Interior Part/Floor: Ground Lvl -

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Closer
$251 $25JOB

12 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1580

Severity 3Priority 2 -

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1578

Severity 3Priority 5
-

Signage

$901 $90JOBSA10DPCODE

4.1.3(16)ADAAG
At door leading into exit corridor: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT ROUTE" sign at
door.

•  As-Built Description:

•  Proposed Solution:

1579

Severity 3Priority 4

1110.3IBC

-

$1,780.00Monica Roybal Center Interior Ground Lvl - Youth CenterTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.703



Monica Roybal Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

9-1-2

735 Agua Fria St.
Area: Interior Part/Floor: Ground Lvl -

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Activity Room1
Door Stopper

$252 $50JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1582

Severity 3Priority 5
-

Drinking Fountain
$3,2001 $3,200JOB

Knee clearance: 26'' high

IA02PCODE

4.15.5(1)ADAAG

602.2ANSI

Wall- and post-mounted cantilevered units: Knee 
space not provided at drinking fountain (27" high,
8" deep, 30" wide from front of drinking fountain).

Provide new, accessible fountain.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1583

Severity 2Priority 3

-

$5001 $500JOBIA05CPCODE

4.4.1ADAAG

307.4ANSI

Drinking fountain lacks protection for visually 
impaired persons.

Provide cane-detectable rails.

•  As-Built Description:

•  Proposed Solution:

1584

Severity 3Priority 3 -

Signage
$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

1581

Severity 3Priority 4

1110.3IBC

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.704



Monica Roybal Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

9-1-2

735 Agua Fria St.
Area: Interior Part/Floor: Ground Lvl -

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$901 $90JOBSA10DPCODE

4.1.3(16)ADAAG
At door leading into exit corridor: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT ROUTE" sign at
door.

•  As-Built Description:

•  Proposed Solution:

1587

Severity 3Priority 4

1110.3IBC

-

Sink
$1201 $120JOBIN06CPCODE

4.24.6ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

1586

Severity 3Priority 2 -

Game Room2
Door Stopper

$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1589

Severity 3Priority 5
-

Signage
$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

1588

Severity 3Priority 4

1110.3IBC

-

Women's Restroom3

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.705



Monica Roybal Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

9-1-2

735 Agua Fria St.
Area: Interior Part/Floor: Ground Lvl -

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Accessories
$1001 $100JOB

SD: 50''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1596

Severity 2Priority 3

-

$1501 $150JOB

43'' AFF

WG03PCODE

4.19.6ADAAG

603.3ANSI

Bottom of flat, not tilted mirror more than 40" 
above floor.

Relocate or provide new accessible mirror.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1595

Severity 4Priority 3
-

Lavatory

$1201 $120JOBWD05PCODE

4.19.4ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

1590

Severity 3Priority 3 -

Stall Door
$251 $25JOBWB05BPCODE

4.22.4ADAAG

604.8.3ANSI

Stall door to accessible compartment not self 
closing.

Adjust closer.

•  As-Built Description:

•  Proposed Solution:

1594

Severity 4Priority 3 -

$501 $50JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have U-pulls on both sides.

Provide new U-pull on the inside of door to water 
closet stall compartment.

•  As-Built Description:

•  Proposed Solution:

1593

Severity 3Priority 3

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Monica Roybal Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

9-1-2

735 Agua Fria St.
Area: Interior Part/Floor: Ground Lvl -

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Men's Restroom4
Accessories

$1001 $100JOB

SD: 51''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1600

Severity 2Priority 3

-

$1501 $150JOB

43.5'' AFF

WG03PCODE

4.19.6ADAAG

603.3ANSI

Bottom of flat, not tilted mirror more than 40" 
above floor.

Relocate or provide new accessible mirror.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1601

Severity 4Priority 3
-

Door Closer

$251 $25JOB

10 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1597

Severity 4Priority 3 -

Grab Bars
$751 $75JOB

TPD: 8.5'' above GB

WB07IPCODE

4.26.2ADAAG

609.3ANSI

Accessories/dispensers in accessible stall located 
closer than 1-1/2" below or 18" above grab bar 
impedes its use.

Relocate accessories/dispensers to be no closer than
1-1/2" below and 18" above grab bars (except if 
accessories are recessed, flush with wall, and have 
no sharp edges).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1604

Severity 2Priority 3

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.707



Monica Roybal Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

9-1-2

735 Agua Fria St.
Area: Interior Part/Floor: Ground Lvl -

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Lavatory
$1201 $120JOBWD05PCODE

4.19.4ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

1598

Severity 3Priority 3 -

Stall Door
$251 $25JOBWB05BPCODE

4.22.4ADAAG

604.8.3ANSI

Stall door to accessible compartment not self 
closing.

Adjust closer.

•  As-Built Description:

•  Proposed Solution:

1606

Severity 4Priority 3 -

$501 $50JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have U-pulls on both sides.

Provide new U-pull on the inside of door to water 
closet stall compartment.

•  As-Built Description:

•  Proposed Solution:

1607

Severity 3Priority 3

-

T.V./Computer Room5
Door Swing

$501 $50JOB

Door width + 14''

ID23APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1609

Severity 4Priority 2

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Monica Roybal Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

9-1-2

735 Agua Fria St.
Area: Interior Part/Floor: Ground Lvl -

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$501 $50JOB

Door width + 0''

ID24APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1608

Severity 2Priority 2

-

Exercise Room6
Directional Sign

$901 $90JOBSA19NTPCODE

35.163(b); 4.1.6(3)(e)(iii)ADAAG
No sign at non-accessible restroom directing 
persons to an accessible restroom that provides the
same or equivalent service.

Provide sign directing persons to nearest accessible
restroom.

•  As-Built Description:

•  Proposed Solution:

1615

Severity 3Priority 4

-

Door Stopper

$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1611

Severity 3Priority 5
-

Door Swing
$501 $50JOB

Door width + 3''

ID23APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1610

Severity 2Priority 2

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Monica Roybal Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

9-1-2

735 Agua Fria St.
Area: Interior Part/Floor: Ground Lvl -

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Drinking Fountain
$1,2001 $1,200JOB

Knee clearance: 26.5'' high

IA02APCODE

4.15.5(1)ADAAG

602.2ANSI

Wall- and post-mounted cantilevered units: Knee 
space not provided at drinking fountain (27" high,
8" deep, 30" wide from front of drinking fountain).
Unit in good condition.

Remount fountain at accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1613

Severity 2Priority 3

-

Signage
$901 $90JOBSA10DPCODE

4.1.3(16)ADAAG
At door leading into exit corridor: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT ROUTE" sign at
door.

•  As-Built Description:

•  Proposed Solution:

1612

Severity 3Priority 4

1110.3IBC

-

$901 $90JOBSA11APCODE

4.1.3(16)(a)ADAAG
Entrance to inaccessible single accommodation 
restroom not identified with ADAAG compliant 
signage.

Provide ADAAG compliant sign mounted 5' high 
on center on nearest adjacent wall, on latch side if a
single door (located not to cause a Braille reader to
stand within the door swing).

•  As-Built Description:

•  Proposed Solution:

1614

Severity 4Priority 4

-

Hallway Leading to T.V. Room7
Corridor

$501 $50JOB

26'' wide

IH03APCODE

4.3.3ADAAG
Corridor, for occupant load less than 10, less than
36" wide.

Remove or relocate furniture and storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1618

Severity 1Priority 2

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Monica Roybal Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

9-1-2

735 Agua Fria St.
Area: Interior Part/Floor: Ground Lvl -

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Stopper
$253 $75JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1617

Severity 3Priority 5
-

Signage
$903 $270JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

1616

Severity 3Priority 4

1110.3IBC

-

$7,195.00Monica Roybal Center Interior Ground Lvl - Teen CenterTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Monica Roybal Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

9-1-2

735 Agua Fria St.
Area: Interior Part/Floor: Ground Lvl -

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$9,290.00Facility:Total Costs for: Monica Roybal Center YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Community Facilities Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Streets & Solid Waste Bldg. A11
-

Facility:

Project:

3.713



Streets & Solid Waste Bldg. A

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

11-0-1

1142 Siler Road
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Accessible Parking at East of Building1
Parking

$2001 $200JOBEA02ANTPCODE

4.6.3ADAAG

502.2ANSI

Striping and pavement marking faded at accessible
parking space and aisle.

Restripe 8'-0'' min. wide accessible parking space 
and aisle along with necessary pavement signage.

•  As-Built Description:

•  Proposed Solution:

1001

Severity 3Priority 1 -

Parking Signage
$3151 $315JOBEA04BPCODE

4.6.4ADAAG
Sign for accessible parking space is missing or 
non-compliant.

Provide compliant parking signage.

•  As-Built Description:

•  Proposed Solution:

1004

Severity 4Priority 1
-

$515.00Streets & Solid Waste Bldg. A Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Streets & Solid Waste Bldg. A

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

11-1-1

1142 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Entrance Lobby1
Accessible Route

$5001 $500JOB

22'' wide

EG03NTPCODE

4.2.1ADAAG
Low wall counter reduces width of path of travel to
less than 36" clearance.

Demolish existing low height counter wall to 
provide an accessible route to vending machines.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1012

Severity 1Priority 1

-

Door Closer
REF

10 lbs

ID03REFPCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1010

Severity 4Priority 1 -

Reach Range

$1001 $100JOB

43'' deep

IE02ANTPCODE

Fig. 6(c)ADAAG

308.3.2ANSI

Reach height for side approach to control or access
point over an obstruction that is 34" max. high and
24" max. deep exceeds 46".

Relocate vending machine so as to provide required
wheelchair clearance at control button for automatic
door operator.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1011

Severity 1Priority 1

-

Signage
$501 $50JOBSA12APCODE

28 CFR 35.163(b)ADAAG
Sign showing the International Symbol of 
Accessibility (ISA) not provided at all accessible 
building entrances.

Provide building entrance signage with ISA signage
at accessible entrance.

•  As-Built Description:

•  Proposed Solution:

1009

Severity 3Priority 4

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Streets & Solid Waste Bldg. A

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

11-1-1

1142 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Streets Division Office #1012
Door Closer

$251 $25JOB

14 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open employee 
entrance/exit door at north side.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1017

Severity 3Priority 4
-

Door Hardware
$2503 $750JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area at private offices.

•  As-Built Description:

•  Proposed Solution:

1018

R.A.
•  Notes:

Severity 3Priority 4 -

Sink
$1201 $120JOBIN06CPCODE

4.24.6ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

1015

Reasonable accommodation for employee when requested.
•  Notes:

Severity 3Priority 4 -

Solid Waste Management Division Office3

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Streets & Solid Waste Bldg. A

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

11-1-1

1142 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Closer
$251 $25JOB

10 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door to entrance 
lobby.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1019

Severity 4Priority 4
-

Door Hardware
$2503 $750JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area at private offices.

•  As-Built Description:

•  Proposed Solution:

1022

R.A.
•  Notes:

Severity 3Priority 4 -

Sink
$1201 $120JOBIN06CPCODE

4.24.6ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

1024

R.A.
•  Notes:

Severity 3Priority 4 -

Women's Restroom and Locker Room4
Accessories

$1501 $150JOB

43'' AFF

WG03PCODE

4.19.6ADAAG

603.3ANSI

Bottom of flat, not tilted mirror more than 40" 
above floor.

Relocate or provide new accessible mirror.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1030

Severity 4Priority 3
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Streets & Solid Waste Bldg. A

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

11-1-1

1142 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Coat Hook
$501 $50JOB

59'' AFF

WG03APCODE

4.2.5ADAAG

308.2 & 604.11ANSI

Accessible coat hook not within reach range.

Adjust existing or provide new coat hook at 
maximum 48" height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1041

Severity 3Priority 3 -

Door Closer
$252 $50JOB

8 - 10 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1026

Severity 4Priority 3 -

Door Swing

$501 $50JOB

Door width + 3''

ID27APCODE

Fig. 25(c)ADAAG

404.2.3.1ANSI

Latch approach: At pull side, locker room door 
does not have clear and level maneuvering space 
measuring door width plus 24" x 48" or 54" if door
has closer.

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1040

Severity 2Priority 3

-

Grab Bars
$751 $75JOB

TPD: 11'' above GB

WB07IPCODE

4.26.2ADAAG

609.3ANSI

Accessories/dispensers in accessible stall located 
closer than 1-1/2" below or 18" above grab bar 
impedes its use.

Relocate accessories/dispensers to be no closer than
1-1/2" below and 18" above grab bars (except if 
accessories are recessed, flush with wall, and have 
no sharp edges).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1034

Severity 2Priority 3

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Streets & Solid Waste Bldg. A

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

11-1-1

1142 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Lavatory
$1201 $120JOBWD05PCODE

4.19.4ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

1029

Severity 3Priority 3 -

$501 $50JOB

3 seconds

WD07PCODE

4.19.5ADAAG
Lavatory: Self-closing faucet at accessible lavatory
does not remain open for at least 10 seconds.

Adjust self-closing faucet at accessible lavatory.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1027

Severity 3Priority 3

-

Stall Door

$251 $25JOBWB05BPCODE

4.22.4ADAAG

604.8.3ANSI

Stall door to accessible compartment not self 
closing.

Adjust closer.

•  As-Built Description:

•  Proposed Solution:

1032

Severity 4Priority 3 -

$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

1033

Severity 3Priority 3 -

Men's Restroom and Locker Room5

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Streets & Solid Waste Bldg. A

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

11-1-1

1142 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Accessories
$1001 $100JOB

SD: 50.5''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1048

Severity 2Priority 3

-

Door Closer
$251 $25JOB

10 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1042

Severity 4Priority 3 -

Grab Bars

$751 $75JOB

TPD: 6.5'' above GB

WB07IPCODE

4.26.2ADAAG

609.3ANSI

Accessories/dispensers in accessible stall located 
closer than 1-1/2" below or 18" above grab bar 
impedes its use.

Relocate accessories/dispensers to be no closer than
1-1/2" below and 18" above grab bars (except if 
accessories are recessed, flush with wall, and have 
no sharp edges).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1052

Severity 1Priority 3

-

Lavatory
$1201 $120JOBWD05PCODE

4.19.4ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

1046

Severity 3Priority 3 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Streets & Solid Waste Bldg. A

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

11-1-1

1142 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$501 $50JOB

8 seconds

WD07PCODE

4.19.5ADAAG
Lavatory: Self-closing faucet at accessible lavatory
does not remain open for at least 10 seconds.

Adjust self-closing faucet at accessible lavatory.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1047

Severity 3Priority 3

-

Stall Door
$251 $25JOBWB05BPCODE

4.22.4ADAAG

604.8.3ANSI

Stall door to accessible compartment not self 
closing.

Adjust closer.

•  As-Built Description:

•  Proposed Solution:

1049

Severity 4Priority 3 -

$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

1050

Severity 3Priority 3 -

Transportation Division Offices6
Door Closer

$251 $25JOB

8 - 10 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1061

Severity 4Priority 4 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.721



Streets & Solid Waste Bldg. A

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

11-1-1

1142 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Signage
$901 $90JOBSA10EPCODE

4.1.3(16)ADAAG
At door leading to horizontal exit: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "TO EXIT" sign at door
at east end of corridor.

•  As-Built Description:

•  Proposed Solution:

1059

Severity 3Priority 4

1110.3IBC

-

$3,720.00Streets & Solid Waste Bldg. A Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.722



Streets & Solid Waste Bldg. A

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

11-1-1

1142 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$4,235.00Facility:Total Costs for: Streets & Solid Waste Bldg. A YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.723



Community Facilities Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Antonio Roybal Parks & 13
-

Facility:

Project:

3.724



Antonio Roybal Parks & Recreation Bldg. C

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

13-0-1

1142 Siler Road
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Accessible Parking1
Parking

$2002 $400JOBEA02ANTPCODE

4.6.3ADAAG

502.2ANSI

Striping and pavement marking faded at accessible
parking space and aisle.

Restripe 8'-0'' min. wide accessible parking space 
and aisle along with necessary pavement signage.

•  As-Built Description:

•  Proposed Solution:

1063

Severity 3Priority 1 -

$400.00Antonio Roybal Parks & Recreation Bldg. Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.725



Antonio Roybal Parks & Recreation Bldg. C

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

13-1-1

1142 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Main Entrance Lobby or Waiting Area1
Door Closer

$252 $50JOB

11 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1072

Severity 3Priority 1 -

Signage
$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

1070

Severity 3Priority 4

1110.3IBC

-

$501 $50JOBSA12APCODE

28 CFR 35.163(b)ADAAG
Sign showing the International Symbol of 
Accessibility (ISA) not provided at all accessible 
building entrances.

Provide building entrance signage with ISA signage
at accessible entrance.

•  As-Built Description:

•  Proposed Solution:

1071

Severity 3Priority 4

-

Administration Assistant's Office #1022
Door Hardware

$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

1075

Severity 3Priority 2

-

Private Office #1033

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.726



Antonio Roybal Parks & Recreation Bldg. C

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

13-1-1

1142 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Hardware
$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

1077

Severity 3Priority 4

-

Corridor Leading to Conference Room at Northeast of Building4
Door Hardware

$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door leading to entrance lobby does not have 
accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

1079

Severity 3Priority 2 -

$2501 $250JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

1080

Severity 3Priority 4 -

Special Events Administrator's Office5
Signage

$901 $90JOBSA07APCODE

4.30.4ADAAG

703.3.1ANSI

Sign designating a permanent room or space does 
not include Grade 2 Braille.

Provide new compliant signage including Grade 2 
Braille (ANSI 0.09" - 0.10" on center dots with 
0.241" to  0.30" between cells & 0.395" to 0.40" 
between cell rows).

•  As-Built Description:

•  Proposed Solution:

1082

Severity 3Priority 4 -

Park Superintendent's Office6

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.727



Antonio Roybal Parks & Recreation Bldg. C

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

13-1-1

1142 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Signage
$901 $90JOBSA07APCODE

4.30.4ADAAG

703.3.1ANSI

Sign designating a permanent room or space does 
not include Grade 2 Braille.

Provide new compliant signage including Grade 2 
Braille (ANSI 0.09" - 0.10" on center dots with 
0.241" to  0.30" between cells & 0.395" to 0.40" 
between cell rows).

•  As-Built Description:

•  Proposed Solution:

1083

Severity 3Priority 4 -

Conference Room7
Door Hardware

$2501 $250JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area at inter-connecting door to 
Division Director's Office.

•  As-Built Description:

•  Proposed Solution:

1087

Severity 3Priority 4 -

Signage

$901 $90JOBSA07APCODE

4.30.4ADAAG

703.3.1ANSI

Sign designating a permanent room or space does 
not include Grade 2 Braille.

Provide new compliant signage including Grade 2 
Braille (ANSI 0.09" - 0.10" on center dots with 
0.241" to  0.30" between cells & 0.395" to 0.40" 
between cell rows).

•  As-Built Description:

•  Proposed Solution:

1084

Severity 3Priority 4 -

Fleet Maintenance Offices8

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.728



Antonio Roybal Parks & Recreation Bldg. C

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

13-1-1

1142 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Hardware
$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

1089

Severity 3Priority 1

-

Hallway Leading to Santa Fe Beautiful Offices9
Door Hardware

$2502 $500JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

1092

Severity 3Priority 4

-

Fleet Maintenance Director's Office10
Door Hardware

$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

1096

Severity 3Priority 1

-

Storm Water Management Office11
Door Hardware

$2502 $500JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

1097

Severity 3Priority 4

-

Hallway from Lobby to Restroom12

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.729



Antonio Roybal Parks & Recreation Bldg. C

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

13-1-1

1142 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Drinking Fountain
$751 $75JOB

3'' high

IA03DPCODE

4.15.3ADAAG

602.6ANSI

Drinking fountain water flow less than 4" high; 
unit in good condition.

Adjust water flow.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1099

Severity 4Priority 3
-

Environmental Control Specialist's Office13
Door Hardware

$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

1100

Severity 3Priority 4

-

Signage

$901 $90JOBSA07APCODE

4.30.4ADAAG

703.3.1ANSI

Sign designating a permanent room or space does 
not include Grade 2 Braille.

Provide new compliant signage including Grade 2 
Braille (ANSI 0.09" - 0.10" on center dots with 
0.241" to  0.30" between cells & 0.395" to 0.40" 
between cell rows).

•  As-Built Description:

•  Proposed Solution:

1101

Severity 3Priority 4 -

Staff Women's Restroom14
Accessories

$1001 $100JOB

PTD: 51''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1104

Severity 2Priority 4

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.730



Antonio Roybal Parks & Recreation Bldg. C

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

13-1-1

1142 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$751 $75JOB

44'' from rear wall

WG02PCODE

4.16.6ADAAG

604.7ANSI

Toilet paper dispenser outlet is not 15 inches min.
and 48 inches max. above the floor and/or is not 
between 7 inches and 9 inches in front of the water
closet.

Relocate or provide new toilet paper dispenser.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1112

Severity 2Priority 4

-

Lavatory
$3,4001 $3,400JOB

36'' AFF

WD02NTPCODE

4.19.2ADAAG

606.3ANSI

Lavatory: Fixture rim or counter height more than
34" above floor.

Remount counter top with lavatories to an 
accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1105

Severity 4Priority 4
-

Stall Door

$251 $25JOBWB05BPCODE

4.22.4ADAAG

604.8.3ANSI

Stall door to accessible compartment not self 
closing.

Adjust closer.

•  As-Built Description:

•  Proposed Solution:

1110

Severity 4Priority 4 -

$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

1111

Severity 3Priority 4 -

Staff Men's Restroom15

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.731



Antonio Roybal Parks & Recreation Bldg. C

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

13-1-1

1142 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Accessories
$1002 $200JOB

PTD: 53''
SD: 53''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1129

Severity 2Priority 4

-

$751 $75JOB

44'' from rear wall

WG02PCODE

4.16.6ADAAG

604.7ANSI

Toilet paper dispenser outlet is not 15 inches min.
and 48 inches max. above the floor and/or is not 
between 7 inches and 9 inches in front of the water
closet.

Relocate or provide new toilet paper dispenser.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1125

Severity 2Priority 4

-

Door Closer

$251 $25JOB

8 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1115

Severity 4Priority 4 -

Lavatory
$3,4001 $3,400JOB

36'' AFF

WD02NTPCODE

4.19.2ADAAG

606.3ANSI

Lavatory: Fixture rim or counter height more than
34" above floor.

Remount counter top with lavatories to an 
accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1117

Severity 4Priority 4
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.732



Antonio Roybal Parks & Recreation Bldg. C

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

13-1-1

1142 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Stall Door
$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

1123

Severity 3Priority 4 -

Employee Break Room16
Signage

$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

1130

Severity 3Priority 4

1110.3IBC

-

Sink

$6001 $600JOBIN07PCODE

4.24.7ADAAG
Sink faucet controls not accessible.

Provide accessible sink faucet controls.

•  As-Built Description:

•  Proposed Solution:

1133

Severity 3Priority 4 -

Auto Parts Employee Workshop Area17
Door Hardware

$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

1134

Severity 3Priority 4

-

$12,065.00Antonio Roybal Parks & Recreation Bldg. Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.733



Antonio Roybal Parks & Recreation Bldg. C

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

13-1-1

1142 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$12,465.00Facility:Total Costs for: Antonio Roybal Parks & Recreation Bldg. C YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.734



Community Facilities Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Daycare Center14
-

Facility:

Project:

3.735



Daycare Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

14-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Main Entrance and Lobby1
Door Stopper

$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

2785

Severity 3Priority 5
-

Reach Range
$1001 $100JOB

Door bell: 54'' AFF

IE01PCODE

4.2.5ADAAG

308.2.1ANSI

Reach height to control or access point, where only
forward approach is available, exceeds 48" or is 
less than 15".

Modify equipment or mounting.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2786

Severity 3Priority 1

-

Signage

$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

2787

Severity 3Priority 4

1110.3IBC

-

Lobby Corridor2
Door Hardware

$2501 $250JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

2788

Severity 3Priority 4 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.736



Daycare Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

14-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Drinking Fountain
$2,0001 $2,000JOBIA01APCODE

4.1.3.(10)(a)ADAAG
Where only one drinking fountain is provided per 
floor: Fountain is not accessible to individuals who
use wheelchairs, or to those who have difficulty 
bending or stooping.

Provide additional fountain or hi-lo combination 
fountain.

•  As-Built Description:

•  Proposed Solution:

2790

Severity 3Priority 3

-

REF

43'' AFF

IA03BREFPCODE

4.15.2ADAAG

602.4ANSI

Drinking fountain bubbler more than 36" above 
floor.

Provide new, accessible fountain.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2791

Severity 3Priority 3
-

Library3
Door Swing

$501 $50JOB

Door width + 6'' to rack

ID23APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2793

Severity 3Priority 2

-

Signage
$901 $90JOBSA07APCODE

4.30.4ADAAG

703.3.1ANSI

Sign designating a permanent room or space does 
not include Grade 2 Braille.

Provide new compliant signage including Grade 2 
Braille (ANSI 0.09" - 0.10" on center dots with 
0.241" to  0.30" between cells & 0.395" to 0.40" 
between cell rows).

•  As-Built Description:

•  Proposed Solution:

2794

Severity 3Priority 4 -

Adult's Unisex Restroom4
S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081

3.737



Daycare Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

14-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Accessories
$1001 $100JOB

SCD: 54''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2804

Severity 2Priority 3

-

Door Closer
$251 $25JOB

6 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2797

Severity 4Priority 3 -

Lavatory

$1201 $120JOBWD05PCODE

4.19.4ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

2801

Severity 3Priority 3 -

$6001 $600JOBWD06PCODE

4.19.5ADAAG

606.4ANSI

Lavatory: Accessible faucet (lever-operated, push-
type or electronically controlled) not provided at 
otherwise accessible lavatory.

Provide accessible faucet at accessible lavatory.

•  As-Built Description:

•  Proposed Solution:

2800

Severity 3Priority 3
-

Classroom #15

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.738



Daycare Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

14-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Closer
$251 $25JOB

9 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2807

Severity 4Priority 2 -

Door Swing
$502 $100JOB

Door width + 1'' to toy shelf;
Door width + 4'' to rack

ID24APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2806

Severity 2Priority 2

-

Door Threshold

$4001 $400JOB

1'' threshold

ID02APCODE

4.13.8ADAAG

404.2.4ANSI

Door inaccessible due to threshold or step at door 
exceeding 3/4".

Modify threshold to be no more than 1/2" by 
removing existing paving at door and providing 
landing with edge ramping (slope 1:20 max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2808

Severity 4Priority 2
-

Signage
$501 $50JOB

65'' AFF

SA07BPCODE

4.30.6ADAAG
Sign designating a permanent room or space is not
centered at 60" above the finished floor.

Remount signage to 60" o.c., remodel wall as 
needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2805

Severity 4Priority 4

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Daycare Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

14-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

2809

Severity 3Priority 4

1110.3IBC

-

Sink
$6001 $600JOBIN07PCODE

4.24.7ADAAG
Sink faucet controls not accessible.

Provide accessible sink faucet controls.

•  As-Built Description:

•  Proposed Solution:

2812

Severity 3Priority 2 -

Classroom #1 Restroom6
Signage

$501 $50JOB

53" AFF

SA07BPCODE

4.30.6ADAAG

703.4.5ANSI

Sign designating a permanent room or space is not
centered at 60" above the finished floor.

Remount signage to 60" o.c., remodel wall as 
needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4187

Severity 3Priority 3
-

Water Closet
$5001 $500JOB

19'' o.c.

WB02CPCODE

Fig. 28ADAAG
Water closet not 18" from near side wall to center 
line of water closet (proposed new ADAAG: 
16"-18").

Relocate existing water closet and plumbing, 
remount with offset closet flange to provide 18" 
from side wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2813

Severity 4Priority 3

-

Classroom #27

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.740



Daycare Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

14-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Swing
$501 $50JOB

Door width + 3''

ID23APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2818

Severity 2Priority 2

-

$501 $50JOB

Door width + 3''

ID24APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2819

Severity 2Priority 2

-

Signage

$501 $50JOB

53'' AFF

SA07BPCODE

4.30.6ADAAG
Sign designating a permanent room or space is not
centered at 60" above the finished floor.

Remount signage to 60" o.c., remodel wall as 
needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2817

Severity 4Priority 4

-

$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

2820

Severity 3Priority 4

1110.3IBC

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Daycare Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

14-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Sink
$6002 $1,200JOBIN07PCODE

4.24.7ADAAG
Sink faucet controls not accessible.

Provide accessible sink faucet controls.

•  As-Built Description:

•  Proposed Solution:

2822

Severity 3Priority 2 -

Classroom #2 Restroom8
Signage

$501 $50JOB

53" AFF

SA07BPCODE

4.30.6ADAAG

703.4.5ANSI

Sign designating a permanent room or space is not
centered at 60" above the finished floor.

Remount signage to 60" o.c., remodel wall as 
needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4186

Severity 3Priority 3
-

Water Closet

$5001 $500JOB

19'' o.c.

WB02CPCODE

Fig. 28ADAAG
Water closet not 18" from near side wall to center 
line of water closet (proposed new ADAAG: 
16"-18").

Relocate existing water closet and plumbing, 
remount with offset closet flange to provide 18" 
from side wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2824

Severity 4Priority 3

-

Classroom #39

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Daycare Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

14-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Swing
$502 $100JOB

Door width + 3'' to shelving

ID24APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2829

Severity 2Priority 2

-

Door Threshold
$2501 $250JOB

0.5'' threshold

ID02PCODE

4.1.6(3)(d)(ii)ADAAG

404.2.4ANSI

Existing threshold at door is 3/4" high or less but 
without a beveled edge on both sides.

Modify threshold to have beveled edge on each 
side.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2831

Severity 4Priority 2
-

Signage

$501 $50JOB

54'' AFF

SA07BPCODE

4.30.6ADAAG
Sign designating a permanent room or space is not
centered at 60" above the finished floor.

Remount signage to 60" o.c., remodel wall as 
needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2828

Severity 4Priority 4

-

$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

2830

Severity 3Priority 4

1110.3IBC

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Daycare Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

14-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Sink
$6001 $600JOBIN07PCODE

4.24.7ADAAG
Sink faucet controls not accessible.

Provide accessible sink faucet controls.

•  As-Built Description:

•  Proposed Solution:

2833

Severity 3Priority 2 -

Classroom #3 Restroom10
Lavatory

$6001 $600JOBWD06PCODE

4.19.5ADAAG

606.4ANSI

Lavatory: Accessible faucet (lever-operated, push-
type or electronically controlled) not provided at 
otherwise accessible lavatory.

Provide accessible faucet at accessible lavatory.

•  As-Built Description:

•  Proposed Solution:

2834

Severity 3Priority 3
-

Signage

$501 $50JOB

53" AFF

SA07BPCODE

4.30.6ADAAG

703.4.5ANSI

Sign designating a permanent room or space is not
centered at 60" above the finished floor.

Remount signage to 60" o.c., remodel wall as 
needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4188

Severity 3Priority 3
-

Water Closet
$5001 $500JOB

19'' o.c.

WB02CPCODE

Fig. 28ADAAG
Water closet not 18" from near side wall to center 
line of water closet (proposed new ADAAG: 
16"-18").

Relocate existing water closet and plumbing, 
remount with offset closet flange to provide 18" 
from side wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2836

Severity 4Priority 3

-

Classroom #411

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.744



Daycare Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

14-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Closer
$252 $50JOB

8 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2843

Severity 4Priority 2 -

Door Swing
$502 $100JOBID24ANTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer) due to shelving within clear space
of door.

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

2840

Severity 2Priority 2

-

Door Threshold

$2502 $500JOB

0.5'' threshold

ID02PCODE

4.1.6(3)(d)(ii)ADAAG

404.2.4ANSI

Existing threshold at door is 3/4" high or less but 
without a beveled edge on both sides.

Modify threshold to have beveled edge on each 
side.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2842

Severity 4Priority 2
-

Signage
$501 $50JOB

54'' AFF

SA07BPCODE

4.30.6ADAAG
Sign designating a permanent room or space is not
centered at 60" above the finished floor.

Remount signage to 60" o.c., remodel wall as 
needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2846

Severity 4Priority 4

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Daycare Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

14-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$902 $180JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

2841

Severity 3Priority 4

1110.3IBC

-

Sink
$6001 $600JOBIN07PCODE

4.24.7ADAAG
Sink faucet controls not accessible.

Provide accessible sink faucet controls.

•  As-Built Description:

•  Proposed Solution:

2845

Severity 3Priority 2 -

Classroom #4 Restroom12
Signage

$501 $50JOB

53'' AFF

SA07BPCODE

4.30.6ADAAG

703.4.5ANSI

Sign designating a permanent room or space is not
centered at 60" above the finished floor.

Remount signage to 60" o.c., remodel wall as 
needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4190

Severity 3Priority 3
-

Water Closet
$5001 $500JOB

19'' o.c.

WB02CPCODE

Fig. 28ADAAG
Water closet not 18" from near side wall to center 
line of water closet (proposed new ADAAG: 
16"-18").

Relocate existing water closet and plumbing, 
remount with offset closet flange to provide 18" 
from side wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2851

Severity 4Priority 3

-

Play Area Access Door from Main Corridor13

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Daycare Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

14-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Closer
$251 $25JOB

10 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2852

Severity 4Priority 1 -

Door Threshold
$2501 $250JOB

0.5'' threshold

ID02PCODE

4.1.6(3)(d)(ii)ADAAG

404.2.4ANSI

Existing threshold at door is 3/4" high or less but 
without a beveled edge on both sides.

Modify threshold to have beveled edge on each 
side.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2853

Severity 4Priority 1
-

Conference Room14
Door Swing

$501 $50JOB

35'' from face of door to cabinet

ID23APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2856

Severity 2Priority 2

-

Signage
$501 $50JOB

54'' AFF

SA07BPCODE

4.30.6ADAAG
Sign designating a permanent room or space is not
centered at 60" above the finished floor.

Remount signage to 60" o.c., remodel wall as 
needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2857

Severity 4Priority 4

-

Corridor to Classroom #515

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Daycare Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

14-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Signage
$501 $50JOB

55.5'' AFF

SA07BPCODE

4.30.6ADAAG
Sign designating a permanent room or space is not
centered at 60" above the finished floor.

Remount signage to 60" o.c., remodel wall as 
needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2863

Severity 4Priority 4

-

$502 $100JOBSA07NTPCODE

4.30.6ADAAG
Sign identifying permanent room or space not 
mounted 60" high to center on nearest adjacent 
wall, on latch side if a single door (located not to 
cause a Braille reader to stand within the door 
swing).

Relocate signage on latch side of door located 60" 
on center from floor.

•  As-Built Description:

•  Proposed Solution:

2860

Severity 3Priority 4

-

$1501 $150JOBSA13PCODE

4.1.3(16)(a)ADAAG
Existing sign designating permanent room or space
is noncompliant.

Provide compliant signage at FSA office.

•  As-Built Description:

•  Proposed Solution:

2859

Severity 4Priority 4
-

Lounge16
Corridor

$501 $50JOB

12'' - 30'' wide

IH03APCODE

4.3.3ADAAG
Corridor, for occupant load less than 10, less than
36" wide.

Reorganize furniture and storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2866

Severity 1Priority 2

-
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Daycare Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

14-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Signage
$501 $50JOB

51'' AFF

SA07BPCODE

4.30.6ADAAG
Sign designating a permanent room or space is not
centered at 60" above the finished floor.

Remount signage to 60" o.c., remodel wall as 
needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2864

Severity 4Priority 4

-

Classroom #5 & Playground17
Signage

$501 $50JOB

54.5'' AFF

SA07BPCODE

4.30.6ADAAG
Sign designating a permanent room or space is not
centered at 60" above the finished floor.

Remount signage to 60" o.c., remodel wall as 
needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2867

Severity 4Priority 4

-

$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

2869

Severity 3Priority 4

1110.3IBC

-

Sink
$6002 $1,200JOBIN07PCODE

4.24.7ADAAG
Sink faucet controls not accessible.

Provide accessible sink faucet controls.

•  As-Built Description:

•  Proposed Solution:

2886

Severity 3Priority 2 -

Classroom #5 Restroom18

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Daycare Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

14-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Lavatory
$501 $50JOBWD07PCODE

4.19.5ADAAG
Lavatory: Self-closing faucet at accessible lavatory
does not remain open for at least 10 seconds.

Adjust self-closing faucet at accessible lavatory.

•  As-Built Description:

•  Proposed Solution:

2888

Severity 3Priority 3
-

Signage
$901 $90JOBSA11APCODE

4.1.3(16)(a)ADAAG
Entrance to toilet or bathing facility not identified
with ADAAG compliant signage.

Provide ADAAG compliant sign mounted 5' high 
on center on nearest adjacent wall, on latch side if a
single door (located not to cause a Braille reader to
stand within the door swing).

•  As-Built Description:

•  Proposed Solution:

2890

Severity 4Priority 4
-

$13,780.00Daycare Center Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Daycare Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

14-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$13,780.00Facility:Total Costs for: Daycare Center YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Community Facilities Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

New Vistas15
-

Facility:

Project:

3.752



New Vistas

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

15-0-1

1121 Alto Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Accessible Parking Serving New Vistas and Child Care Center1
Parking

REFEA02AREFPCODE

4.6.3ADAAG

502.2ANSI

Striping faded at accessible parking space.

Restripe parking space(s).

•  As-Built Description:

•  Proposed Solution:

308

Severity 3Priority 1

-

Parking Signage
REFEA04EREFPCODE

502.7ANSI
Sign for "Van Accessible" space is located at stall
where the van accessible aisle is located on the 
driver side of the vehicle.

Provide 8' access aisle on passenger side of vehicle
when remodeling area.

•  As-Built Description:

•  Proposed Solution:

306

Severity 3Priority 5

-

New Vistas Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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New Vistas

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

15-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Main Entrance and Lobby1
Door Closer

$251 $25JOB

8 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

317

Severity 4Priority 1 -

Door Hardware
$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

315

Severity 3Priority 1

-

Door Threshold

$2501 $250JOB

0.75'' threshold

ID02PCODE

4.1.6(3)(d)(ii)ADAAG

404.2.4ANSI

Existing threshold at door is 3/4" high or less but 
without a beveled edge on both sides.

Modify threshold to have beveled edge on each 
side.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

318

Severity 4Priority 1
-

Reach Range
REF

54'' AFF

IE01REFPCODE

4.2.5ADAAG

308.2.1ANSI

Reach height to control or access point, where only
forward approach is available, exceeds 48" or is 
less than 15".

Relocate equipment or mounting to allow for 
forward and side approach.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

316

Severity 3Priority 1

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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New Vistas

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

15-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

1 REF

Fire extinguisher cabinet: 58'' AFF

IE01REFPCODE

4.2.5ADAAG

308.2.1ANSI

Reach height to control or access point, where only
forward approach is available, exceeds 48" or is 
less than 15".

Relocate and provide recessed cabinet for 
equipment.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

320

Severity 3Priority 1

-

Signage
$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

319

Severity 3Priority 4

1110.3IBC

-

Corridor to Staff Offices and Patio2
Door Closer

$251 $25JOB

10 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

328

Severity 4Priority 4 -

Door Threshold
REF

0.625'' threshold

ID02REFPCODE

4.1.6(3)(d)(ii)ADAAG

404.2.4ANSI

Existing threshold at door is 3/4" high or less but 
without a beveled edge on both sides.

Modify threshold to have beveled edge on each 
side.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

330

Severity 4Priority 4
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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New Vistas

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

15-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Reach Range
REF

Fire extinguisher cabinet: 58'' AFF

IE01REFPCODE

4.2.5ADAAG

308.2.1ANSI

Reach height to control or access point, where only
forward approach is available, exceeds 48" or is 
less than 15".

Relocate and provide recessed cabinet for 
equipment.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

327

Severity 3Priority 4

-

Signage
$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

325

Severity 3Priority 4

1110.3IBC

-

Staff Office Area3
Door Swing

$502 $100JOB

14'' & 46'' from face of door to desks

ID23APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

332

Severity 3Priority 4

-

Women's Restroom4

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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New Vistas

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

15-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Accessories
$1501 $150JOB

50'' AFF

WG03PCODE

4.19.6ADAAG

603.3ANSI

Bottom of flat, not tilted mirror more than 40" 
above floor.

Relocate or provide new accessible mirror.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

340

Severity 3Priority 3
-

Door Closer
$251 $25JOB

7 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

335

Severity 4Priority 3 -

Lavatory

$1201 $120JOBWD05PCODE

4.19.4ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

339

Severity 3Priority 3 -

$6001 $600JOBWD06PCODE

4.19.5ADAAG

606.4ANSI

Lavatory: Accessible faucet (lever-operated, push-
type or electronically controlled) not provided at 
otherwise accessible lavatory.

Provide accessible faucet at accessible lavatory.

•  As-Built Description:

•  Proposed Solution:

341

Severity 3Priority 3
-

Signage
$901 $90JOBSA04PCODE

4.30.4ADAAG
Sign characters are not sans serif, upper case, 
and/or raised 1/32" min.

Provide compliant signage.

•  As-Built Description:

•  Proposed Solution:

333

Severity 4Priority 4
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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New Vistas

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

15-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Stall Door
$251 $25JOBWB05BPCODE

4.22.4ADAAG

604.8.3ANSI

Stall door to accessible compartment not self 
closing.

Adjust closer.

•  As-Built Description:

•  Proposed Solution:

337

Severity 4Priority 3 -

$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides, flip-over or 
sliding lock).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

336

Severity 3Priority 3
-

Conference Room and Sink5
Door Stopper

$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

352

Severity 3Priority 5
-

Door Swing
$501 $50JOB

Door width + 6'' to trash bin and 
microwave

ID23APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

353

Severity 3Priority 2

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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New Vistas

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

15-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Sink
$6001 $600JOBIN07PCODE

4.24.7ADAAG
Sink faucet controls not accessible.

Provide accessible sink faucet controls.

•  As-Built Description:

•  Proposed Solution:

351

Severity 3Priority 2 -

Corridor to Therapy Rooms and Classrooms7
Door Closer

$252 $50JOB

6 lbs - 8 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

357

Severity 4Priority 2 -

Door Stopper

$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

356

Severity 3Priority 5
-

Door Swing
$501 $50JOB

Door width + 1'' to TV

ID24APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, exit door does not 
have clear and level maneuvering space measuring
door width x 48" (door width plus 12" if door has 
both, latch and closer).

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

360

Severity 2Priority 2

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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New Vistas

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

15-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Threshold
REF

0.625'' threshold

ID02REFPCODE

4.1.6(3)(d)(ii)ADAAG

404.2.4ANSI

Existing threshold at door is 3/4" high or less but 
without a beveled edge on both sides.

Modify threshold to have beveled edge on each 
side.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

359

Severity 4Priority 2
-

Reach Range
REF

Fire extinguisher cabinet: 58'' AFF

IE01REFPCODE

4.2.5ADAAG

308.2.1ANSI

Reach height to control or access point, where only
forward approach is available, exceeds 48" or is 
less than 15".

Modify equipment or mounting.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

364

Severity 3Priority 2

-

Therapy Room8
Door Closer

$252 $50JOB

7 lbs - 10 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

365

Severity 4Priority 2 -

Door Swing
$501 $50JOB

21'' to shelf case

ID24APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

367

Severity 4Priority 2

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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New Vistas

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

15-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Signage
$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

368

Severity 3Priority 4

1110.3IBC

-

Classroom9
Accessible Route

$1008 $800JOB

Shelves: 16'' protrusion at 53'' - 64'' AFF

EG04APCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

374

Severity 1Priority 2

-

Door Closer

$252 $50JOB

7 - 10 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

371

Severity 4Priority 2 -

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

370

Severity 3Priority 5
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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New Vistas

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

15-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Signage
$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

372

Severity 3Priority 4

1110.3IBC

-

Snack Room10
Door Clearance

$2,6001 $2,600JOB

27'' clear opening width

ID01PCODE

4.13.5ADAAG

404.2.2ANSI

Door on accessible route has less than 32" clear 
opening width when 90° open.

Provide new, larger door and frame with new 
accessible hardware.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

375

Severity 2Priority 2
-

Door Swing

$501 $50JOB

Door width + 8'' to shelving

ID23APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

379

Severity 3Priority 2

-

Sink
$6001 $600JOBIN07PCODE

4.24.7ADAAG
Sink faucet controls not accessible.

Provide accessible sink faucet controls.

•  As-Built Description:

•  Proposed Solution:

378

Severity 3Priority 2 -

Observation Room11

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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New Vistas

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

15-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Swing
$502 $100JOB

38'' from face of door to couch;
Door width + 1'' to book shelf

ID23APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

382

Severity 2Priority 2

-

Unisex Restroom13
Accessible Route

$1003 $300JOB

Shelves: 12'' protrusion at 61'' - 75'' AFF

EG04PCODE

4.4.1ADAAG

307.2ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

395

Severity 1Priority 3

-

Accessories

$1002 $200JOB

SD: 52''
Change station: 54''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

394

Severity 2Priority 3

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.763



New Vistas

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

15-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Closer
$251 $25JOB

12 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

393

Severity 3Priority 3 -

Lavatory
$1201 $120JOBWD05PCODE

4.19.4ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

392

Severity 3Priority 3 -

$6001 $600JOBWD06PCODE

4.19.5ADAAG

606.4ANSI

Lavatory: Accessible faucet (lever-operated, push-
type or electronically controlled) not provided at 
otherwise accessible lavatory.

Provide accessible faucet at accessible lavatory.

•  As-Built Description:

•  Proposed Solution:

391

Severity 3Priority 3
-

Signage
$901 $90JOBSA04PCODE

4.30.4ADAAG
Sign characters are not sans serif, upper case, 
and/or raised 1/32" min.

Provide compliant signage.

•  As-Built Description:

•  Proposed Solution:

388

Severity 4Priority 4
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.764



New Vistas

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

15-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Water Closet
$5001 $500JOB

17'' o.c.

WB02CPCODE

Fig. 28ADAAG
Water closet not 18" from near side wall to center 
line of water closet (proposed new ADAAG: 
16"-18").

Relocate existing water closet and plumbing, 
remount with offset closet flange to provide 18" 
from side wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4194

Severity 4Priority 3

-

$9,080.00New Vistas Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.765



New Vistas

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

15-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$9,080.00Facility:Total Costs for: New Vistas YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.766



Community Facilities Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Professional Standards Bldg.22
-

Facility:

Project:

3.767



Professional Standards Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

22-0-1

2501 Camino Entrada
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Accessible Parking in Public Lot to West of Building1
Parking

$2001 $200JOBEA02BNTPCODE

4.6.3ADAAG

502.4.2ANSI

Accessible parking space dimensions and 
pavement markings are indiscernible.

Modify parking aisle(s) to create accessible space 
by restriping and marking accessible space as 
required.

•  As-Built Description:

•  Proposed Solution:

1737

Severity 3Priority 1 -

$200.00Professional Standards Bldg. Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.768



Professional Standards Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

22-1-1

2501 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Main Entrance at West Side1
Door Closer

$251 $25JOB

10 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1704

Severity 4Priority 1 -

Door Threshold
$1,5001 $1,500JOB

1.5'' threshold

ID02ANTPCODE

4.13.8ADAAG

404.2.4ANSI

Door inaccessible due to threshold or step at door 
exceeding 3/4".

Modify threshold to be no more than 1/2" by 
removing existing paving at door and providing 
landing with edge ramping (slope 1:20 max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1701

Severity 4Priority 1
-

Drinking Fountain

$5001 $500JOBIA05CPCODE

4.4.1ADAAG

307.4ANSI

Drinking fountain lacks protection for visually 
impaired persons.

Provide cane-detectable rails.

•  As-Built Description:

•  Proposed Solution:

1706

Severity 3Priority 1 -

Signage
$501 $50JOBSA12PCODE

4.1.2(7)(c)ADAAG
Accessible building entrance when not all are 
accessible not identified with a sign showing the 
International Symbol of Accessibility.

Provide building entrance sign that shows 
international symbol at accessible entrance.

•  As-Built Description:

•  Proposed Solution:

1705

Severity 4Priority 4

-

Men's Restroom2

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.769



Professional Standards Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

22-1-1

2501 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Accessories
$1501 $150JOB

48'' AFF

WG03PCODE

4.19.6ADAAG

603.3ANSI

Bottom of flat, not tilted mirror more than 40" 
above floor.

Relocate or provide new accessible mirror.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1714

Severity 3Priority 3
-

Grab Bars
$751 $75JOB

TPD: 6'' above GB

WB07IPCODE

4.26.2ADAAG

609.3ANSI

Accessories/dispensers in accessible stall located 
closer than 1-1/2" below or 18" above grab bar 
impedes its use.

Relocate accessories/dispensers to be no closer than
1-1/2" below and 18" above grab bars (except if 
accessories are recessed, flush with wall, and have 
no sharp edges).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1720

Severity 1Priority 3

-

Lavatory

$1201 $120JOBWD05PCODE

4.19.4ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

1713

Severity 3Priority 3 -

Signage
$901 $90JOBSA11APCODE

4.1.3(16)(a)ADAAG
Entrance to toilet or bathing facility not identified
with ADAAG compliant signage.

Provide ADAAG compliant sign mounted 5' high 
on center on nearest adjacent wall, on latch side if a
single door (located not to cause a Braille reader to
stand within the door swing).

•  As-Built Description:

•  Proposed Solution:

1722

Severity 4Priority 4
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.770



Professional Standards Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

22-1-1

2501 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Stall Door
REFWB05BREFPCODE

4.22.4ADAAG

604.8.3ANSI

Stall door to accessible compartment not self 
closing.

Adjust closer.

•  As-Built Description:

•  Proposed Solution:

1721

Severity 4Priority 3 -

Single Accommodation Restroom3
Accessories

$1501 $150JOB

47'' AFF

WG03PCODE

4.19.6ADAAG

603.3ANSI

Bottom of flat, not tilted mirror more than 40" 
above floor.

Relocate or provide new accessible mirror.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1729

Severity 3Priority 3
-

Door Hardware

$2501 $250JOBID07NTPCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible locking mechanism.

Provide accessible locking mechanism.

•  As-Built Description:

•  Proposed Solution:

1724

Severity 3Priority 3

-

Lavatory
$1201 $120JOBWD05PCODE

4.19.4ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

1727

Severity 3Priority 3 -

$6001 $600JOBWD06PCODE

4.19.5ADAAG

606.4ANSI

Lavatory: Accessible faucet (lever-operated, push-
type or electronically controlled) not provided at 
otherwise accessible lavatory.

Provide accessible faucet at accessible lavatory.

•  As-Built Description:

•  Proposed Solution:

1728

Severity 3Priority 3
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Professional Standards Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

22-1-1

2501 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Signage
$901 $90JOBSA11APCODE

4.1.3(16)(a)ADAAG
Entrance to toilet or bathing facility not identified
with ADAAG compliant signage.

Provide ADAAG compliant sign mounted 5' high 
on center on nearest adjacent wall, on latch side if a
single door (located not to cause a Braille reader to
stand within the door swing).

•  As-Built Description:

•  Proposed Solution:

1723

Severity 4Priority 4
-

Hallway Leading to Private Offices4
Door Hardware

$2503 $750JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

1733

Severity 3Priority 4

-

Private Offices and Storage Room5
Door Hardware

$2506 $1,500JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

1734

Severity 3Priority 4 -

$5,970.00Professional Standards Bldg. Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.772



Professional Standards Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

22-1-1

2501 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$6,170.00Facility:Total Costs for: Professional Standards Bldg. YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.773



Community Facilities Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Water Street Parking Lot28
-

Facility:

Project:

3.774



Water Street Parking Lot

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

28-0-1

Water Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

West Side Accessible Parking Spaces1
Parking Signage

$3151 $315JOBEA04BNTPCODE

4.6.4ADAAG
Sign for van accessible parking space is missing or
non-compliant.

Provide compliant parking signage.

•  As-Built Description:

•  Proposed Solution:

3707

Severity 4Priority 1
-

$901 $90JOB

27'' AFF

EA04GPCODE

4.6.4ADAAG

502.7ANSI

Sign for accessible parking space is not mounted at
60" min. to bottom of the sign.

Remount compliant parking signage at 60" min. so
as to not be obscured by parked vehicles.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3710

Severity 4Priority 1
-

East Parking3
Parking Signage

$3151 $315JOBEA04BNTPCODE

4.6.4ADAAG
Sign for van accessible parking space is missing or
non-compliant.

Provide compliant parking signage.

•  As-Built Description:

•  Proposed Solution:

3716

Severity 4Priority 1
-

$903 $270JOB

27'' AFF

EA04GPCODE

4.6.4ADAAG

502.7ANSI

Sign for accessible parking space is not mounted at
60" min. to bottom of the sign.

Remount compliant parking signage at 60" min. so
as to not be obscured by parked vehicles.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3719

Severity 4Priority 1
-

Don Gaspar Entrance4

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.775



Water Street Parking Lot

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

28-0-1

Water Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Route Sign
$1701 $170JOBSA20PCODE

35.163(b)ADAAG
No sign by inaccessible route directing persons to 
an accessible route.

Provide directional sign.

•  As-Built Description:

•  Proposed Solution:

3723

Severity 4Priority 1
-

$1,160.00Water Street Parking Lot Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.776



Water Street Parking Lot

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

28-1-1

Water Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Men's Restroom1
Accessories

$1001 $100JOB

SD: 52''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3756

Severity 2Priority 3

-

Door Closer
REF

12 lbs

ID03REFPCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3754

Severity 3Priority 3 -

Lavatory

$1202 $240JOBWD05PCODE

4.19.4ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

3755

Severity 3Priority 3 -

Stall Door
$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides, flip-over or 
sliding lock).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

3760

Severity 3Priority 3
-

Women's Restroom2

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.777



Water Street Parking Lot

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

28-1-1

Water Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Closer
REF

13 lbs

ID03REFPCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3763

Severity 3Priority 3 -

Lavatory
$1202 $240JOBWD05PCODE

4.19.4ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

3766

Severity 3Priority 3 -

Stall Door

$251 $25JOBWB05BPCODE

4.22.4ADAAG

604.8.3ANSI

Stall door to accessible compartment not self 
closing.

Adjust closer.

•  As-Built Description:

•  Proposed Solution:

3769

Severity 4Priority 3 -

$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides, flip-over or 
sliding lock).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

3768

Severity 3Priority 3
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.778



Water Street Parking Lot

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

28-1-1

Water Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Water Closet
$4,5001 $4,500JOB

20'' o.c.

WB02APCODE

Fig. 28ADAAG

604.2ANSI

More than 18" from near side wall to centerline of
water closet.

Provide new accessible water closet and relocate 
plumbing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3770

Severity 3Priority 3
-

Attendant Office3
Door Hardware

$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

3771

Severity 3Priority 4

-

$5,555.00Water Street Parking Lot Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.779



Water Street Parking Lot

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

28-1-1

Water Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$6,715.00Facility:Total Costs for: Water Street Parking Lot YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.780



Community Facilities Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Police Records35
-

Facility:

Project:

3.781



Police Records

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

35-0-1

2651 Siringo Road
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Accessible Parking at Southwest Corner of Building I1
Parking

$2003 $600JOBEA02ANTPCODE

4.6.3ADAAG

502.2ANSI

Striping and pavement marking faded at accessible
parking space and aisle.

Restripe 8'-0'' min. wide accessible parking space 
and aisle along with necessary pavement signage.

•  As-Built Description:

•  Proposed Solution:

1341

Severity 3Priority 1 -

Parking Signage
$3151 $315JOBEA04BPCODE

4.6.4ADAAG
Sign for van-accessible parking space is missing or
non-compliant.

Provide compliant parking signage.

•  As-Built Description:

•  Proposed Solution:

1342

Severity 4Priority 1
-

$915.00Police Records Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.782



Police Records

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

35-1-1

2651 Siringo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Public Reception Area1
Door Closer

$251 $25JOB

10 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1348

Severity 4Priority 2 -

Signage
$501 $50JOBSA06APCODE

28 CFR 35.106 & 35.107ADAAG
Information about provisions of the ADA and how
to contact the ADA-Coordinator not provided by 
public entity.

Provide the following sign:  For any questions 
regarding provisions of the Americans with 
Disabilities Act (ADA) and its applicability to the 
services, programs, or activities offered by the 
>name of agency<, please contact:  >name and 
contact

•  As-Built Description:

•  Proposed Solution:

1347

Severity 4Priority 4

-

Open Office Area for Police Personnel2
Signage

$901 $90JOBSA10EPCODE

4.1.3(16)ADAAG
At door leading to horizontal exit: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "TO EXIT" sign at 
door.

•  As-Built Description:

•  Proposed Solution:

1351

Severity 3Priority 4

1110.3IBC

-

Corridor Leading to Restrooms and Staff Kitchenette3

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.783



Police Records

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

35-1-1

2651 Siringo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Drinking Fountain
$1,2001 $1,200JOB

13'' deep

IA02BNTPCODE

4.15.5(1)ADAAG
Wall- and post-mounted cantilevered units: 
Drinking fountain less than 17"-19" deep (front to
back).

Modify and remount fountains at hi-lo drinking 
fountain, such that the bubbler for the deeper 
fountain is mounted at required accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1355

Severity 2Priority 1

-

$751 $75JOB

1'' high

IA03DPCODE

4.15.3ADAAG

602.6ANSI

Drinking fountain water flow less than 4" high; 
unit in good condition.

Adjust water flow.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1356

Severity 2Priority 1
-

REFIA05CREFPCODE

4.4.1ADAAG

307.4ANSI

Drinking fountain lacks protection for visually 
impaired persons.

Provide cane-detectable rails.

•  As-Built Description:

•  Proposed Solution:

1357

Currently the location of adjacent vending and copy machines serve as cane-
detectable warnings.

•  Notes:

Severity 3Priority 1 -

Signage

$902 $180JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

1353

Severity 3Priority 1

1110.3IBC

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.784



Police Records

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

35-1-1

2651 Siringo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$902 $180JOBSA10EPCODE

4.1.3(16)ADAAG
At door leading to horizontal exit: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "TO EXIT" sign at 
door.

•  As-Built Description:

•  Proposed Solution:

1354

Severity 3Priority 1

1110.3IBC

-

Men's Restroom4
Accessories

$1002 $200JOB

SD: 55''
PTD: 50''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1359

Severity 2Priority 3

-

$1501 $150JOB

43.5'' AFF

WG03PCODE

4.19.6ADAAG

603.3ANSI

Bottom of flat, not tilted mirror more than 40" 
above floor.

Relocate or provide new accessible mirror.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1360

Severity 4Priority 3
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.785



Police Records

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

35-1-1

2651 Siringo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Grab Bars
$751 $75JOB

TPD: 6.5'' above GB

WB07IPCODE

4.26.2ADAAG

609.3ANSI

Accessories/dispensers in accessible stall located 
closer than 1-1/2" below or 18" above grab bar 
impedes its use.

Relocate accessories/dispensers to be no closer than
1-1/2" below and 18" above grab bars (except if 
accessories are recessed, flush with wall, and have 
no sharp edges).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1361

Severity 1Priority 3

-

Stall Door
$251 $25JOBWB05BPCODE

4.22.4ADAAG

604.8.3ANSI

Stall door to accessible compartment not self 
closing.

Adjust closer.

•  As-Built Description:

•  Proposed Solution:

1363

Severity 4Priority 3 -

$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

1362

Severity 3Priority 3 -

Women's Restroom5
Accessories

$1002 $200JOB

PTD: 50''
FTD: 58''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1366

Severity 2Priority 3

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.786



Police Records

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

35-1-1

2651 Siringo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$1501 $150JOB

44'' AFF

WG03PCODE

4.19.6ADAAG

603.3ANSI

Bottom of flat, not tilted mirror more than 40" 
above floor.

Relocate or provide new accessible mirror.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1367

Severity 4Priority 3
-

Grab Bars
$751 $75JOB

TPD: 5.5'' above GB

WB07IPCODE

4.26.2ADAAG

609.3ANSI

Accessories/dispensers in accessible stall located 
closer than 1-1/2" below or 18" above grab bar 
impedes its use.

Relocate accessories/dispensers to be no closer than
1-1/2" below and 18" above grab bars (except if 
accessories are recessed, flush with wall, and have 
no sharp edges).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1368

Severity 1Priority 3

-

Stall Door

$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

1369

Severity 3Priority 3 -

Kitchen6
Sink

$1201 $120JOBIN06CPCODE

4.24.6ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

1372

Severity 3Priority 4 -

$2,995.00Police Records Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.787



Police Records

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

35-1-1

2651 Siringo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$3,910.00Facility:Total Costs for: Police Records YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.788



Community Facilities Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Fire Station No. 744
-

Facility:

Project:

3.789



Fire Station No. 7

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

44-1-1

2391 Richards Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Entrance Foyer101
Door Closer

$251 $25JOB

13 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2101

Severity 3Priority 1 -

Drinking Fountain
$1,2001 $1,200JOB

14.5'' deep

IA02BNTPCODE

4.15.5(1)ADAAG
Wall- and post-mounted cantilevered units: Hi-lo 
drinking fountain, wheelchair accessible unit is 
less than 17"-19" deep (front to back).

Swap high unit with low unit.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2104

Severity 3Priority 3

-

$5001 $500JOBIA05CPCODE

4.4.1ADAAG

307.4ANSI

Drinking fountain lacks protection for visually 
impaired persons.

Provide cane-detectable rails.

•  As-Built Description:

•  Proposed Solution:

2103

Severity 3Priority 3 -

Signage
$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

2102

Severity 3Priority 4

1110.3IBC

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.790



Fire Station No. 7

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

44-1-1

2391 Richards Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$501 $50JOBSA12PCODE

4.1.2(7)(c)ADAAG
Accessible building entrance when not all are 
accessible not identified with a sign showing the 
International Symbol of Accessibility.

Provide building entrance sign that shows 
international symbol at accessible entrance.

•  As-Built Description:

•  Proposed Solution:

2100

Severity 3Priority 4

-

Meeting Room103
Door Closer

$252 $50JOBID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

2105

Severity 4Priority 2

-

Door Stopper

$252 $50JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

2106

Severity 3Priority 5
-

Ramp/Stair to Different Levels105
Ramp

$1795 $1,615LFEB14NTPCODE

4.8.7ADAAG

405.9.2ANSI

Curb or wheel guide  at side of ramp is not 
continuous and/or in a single plane.

Provide 2" minimum curb or wheel guide in a single
plane.

•  As-Built Description:

•  Proposed Solution:

2108

Severity 3Priority 2 -

Women's Restroom111

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.791



Fire Station No. 7

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

44-1-1

2391 Richards Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Accessories
$751 $75JOB

44'' from rear wall

WG02PCODE

4.16.6ADAAG

604.7ANSI

Toilet paper dispenser outlet is not 15 inches min.
and 48 inches max. above the floor and/or is not 
between 7 inches and 9 inches in front of the water
closet.

Relocate or provide new toilet paper dispenser.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2117

Severity 2Priority 3

-

Door Closer
$251 $25JOB

12 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2113

Severity 3Priority 3 -

Door Stopper

$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

2112

Severity 3Priority 5
-

Stall Door
$251 $25JOBWB05BPCODE

4.22.4ADAAG

604.8.3ANSI

Stall door to accessible compartment not self 
closing.

Adjust closer.

•  As-Built Description:

•  Proposed Solution:

2111

Severity 4Priority 3 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.792



Fire Station No. 7

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

44-1-1

2391 Richards Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides, flip-over or 
sliding lock).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

2110

Severity 3Priority 3
-

Men's Restroom113
Accessories

REF

45'' from rear wall

WG02REFPCODE

4.16.6ADAAG

604.7ANSI

Toilet paper dispenser outlet is not 15 inches min.
and 48 inches max. above the floor and/or is not 
between 7 inches and 9 inches in front of the water
closet.

Relocate or provide new toilet paper dispenser.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2093

Severity 2Priority 3

-

Door Closer

$251 $25JOB

14 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2087

Severity 3Priority 3 -

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

2086

Severity 3Priority 5
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.793



Fire Station No. 7

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

44-1-1

2391 Richards Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Stall Door
$251 $25JOBWB05BPCODE

4.22.4ADAAG

604.8.3ANSI

Stall door to accessible compartment not self 
closing.

Adjust closer.

•  As-Built Description:

•  Proposed Solution:

2091

Severity 4Priority 3 -

$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

2092

Severity 3Priority 3 -

Dining Area/Day Room120
Door Closer

$252 $50JOB

15 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2096

Severity 3Priority 2 -

Door Stopper
$252 $50JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

2095

Severity 3Priority 5
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.794



Fire Station No. 7

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

44-1-1

2391 Richards Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Signage
$902 $180JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

2094

Severity 3Priority 4

1110.3IBC

-

Apparatus Bay133
Door Stopper

$253 $75JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

2098

Verify non-typical use of apparatus bay; e.g. polling station, emergency shelter, 
etc.

•  Notes:

Severity 3Priority 5
-

Signage
$902 $180JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

2097

Severity 3Priority 4

1110.3IBC

-

$4,540.00Fire Station No. 7 Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.795



Fire Station No. 7

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

44-1-2

2391 Richards Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Women's Restroom and Shower204
Accessories

$751 $75JOB

44'' from rear wall

WG02PCODE

4.16.6ADAAG

604.7ANSI

Toilet paper dispenser outlet is not 15 inches min.
and 48 inches max. above the floor and/or is not 
between 7 inches and 9 inches in front of the water
closet.

Relocate or provide new toilet paper dispenser.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2075

Severity 2Priority 3

-

Door Closer
$251 $25JOB

9 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2073

Severity 4Priority 3 -

Door Stopper

$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

2072

Severity 3Priority 5
-

Stall Door
$251 $25JOBWB05BPCODE

4.22.4ADAAG

604.8.3ANSI

Stall door to accessible compartment not self 
closing.

Adjust closer.

•  As-Built Description:

•  Proposed Solution:

2076

Severity 4Priority 3 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.796



Fire Station No. 7

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

44-1-2

2391 Richards Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

2074

Severity 3Priority 3 -

Men's Restroom and Shower205
Accessories

$751 $75JOB

44'' from rear wall

WG02PCODE

4.16.6ADAAG

604.7ANSI

Toilet paper dispenser outlet is not 15 inches min.
and 48 inches max. above the floor and/or is not 
between 7 inches and 9 inches in front of the water
closet.

Relocate or provide new toilet paper dispenser.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2080

Severity 2Priority 3

-

Door Stopper

$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

2078

Severity 3Priority 5
-

Stall Door
$251 $25JOBWB05BPCODE

4.22.4ADAAG

604.8.3ANSI

Stall door to accessible compartment not self 
closing.

Adjust closer.

•  As-Built Description:

•  Proposed Solution:

2081

Severity 4Priority 3 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.797



Fire Station No. 7

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

44-1-2

2391 Richards Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

2079

Severity 3Priority 3 -

Exercise Room210
Drinking Fountain

$1701 $170JOB

No knee clearance

IA02NTPCODE

4.15.5(1)ADAAG

602.2ANSI

Wall- and post-mounted cantilevered units: Knee 
space not provided at drinking fountain (27" high,
8" deep, 30" wide from front of drinking fountain).

Provide sign directing person to nearest wheelchair
accessible drinking fountain.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2085

Severity 2Priority 3

-

$645.00Fire Station No. 7 Interior Second FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.798



Fire Station No. 7

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

44-1-2

2391 Richards Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$5,185.00Facility:Total Costs for: Fire Station No. 7 YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.799



Community Facilities Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Genoveva Chavez Community 45
-

Facility:

Project:

3.800



Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-0-1

3221 Rodeo Road
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Four Accessible Stalls Nearest to Entrance6
Parking

$2004 $800JOBEA02ANTPCODE

4.6.3ADAAG

502.2ANSI

Striping does not contrast.

Modify parking space(s) to create accessible space.

•  As-Built Description:

•  Proposed Solution:

4206

Severity 3Priority 1

-

Parking Signage
$904 $360JOBEA04GPCODE

4.6.4ADAAG

502.7ANSI

Sign for accessible parking space is not mounted at
60" min. to bottom of the sign.

Remount compliant parking signage at 60" min. so
as to not be obscured by parked vehicles.

•  As-Built Description:

•  Proposed Solution:

2280

Severity 4Priority 1 -

Ten Accessible Spaces in Main Lot7
Parking Signage

$3151 $315JOBEA04EPCODE

502.7ANSI
Sign for "Van Accessible" space is not provided.

Provide "Van Accessible" sign below existing sign
at van accessible space.

•  As-Built Description:

•  Proposed Solution:

2281

Severity 4Priority 5 -

Staff Parking9
Parking Signage

$905 $450JOBEA04GPCODE

4.6.4ADAAG

502.7ANSI

Sign for accessible parking space is not mounted at
60" min. to bottom of the sign.

Remount compliant parking signage at 60" min. so
as to not be obscured by parked vehicles.

•  As-Built Description:

•  Proposed Solution:

4207

Severity 3Priority 4 -

POT from Accessible Parking to Ice Rink Entrance10

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.801



Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-0-1

3221 Rodeo Road
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Stairs
$930 $270LFEC02PCODE

504.5ANSI
Contrasting color strip not provided at all stair 
nosings.

Provide contrasting color strips at all exterior stair 
treads.

•  As-Built Description:

•  Proposed Solution:

2293

Severity 4Priority 5
-

$2,195.00Genoveva Chavez Community Center Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.802



Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-0

3221 Rodeo Road
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Central Stairs1
Handrail

$37116 $4,292LF

2'' - 4.25'' clearance

ED04PCODE

4.9.4(3)ADAAG

505.5ANSI

Handrail:  Clearance to wall is not 1-1/2".

Remount existing handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2392

Severity 1Priority 2 -

Ice Rink Lower Entries3
Door Closer

$258 $200JOBID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

2396

Severity 4Priority 2

-

Signage

$902 $180JOBSA10DPCODE

4.1.3(16)ADAAG
At door leading into exit corridor: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT ROUTE" sign at
door.

•  As-Built Description:

•  Proposed Solution:

2397

Severity 3Priority 4

1110.3IBC

-

Ice Rink Seating4
Door Closer

$2516 $400JOBID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

2402

Severity 4Priority 2

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.803



Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-0

3221 Rodeo Road
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Handrail
$3760 $2,220LF

1.75'' - 3'' clearance

ED04PCODE

4.9.4(3)ADAAG

505.5ANSI

Handrail:  Clearance to wall is not 1-1/2".

Remount existing handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2399

Severity 1Priority 2 -

Signage
$904 $360JOBSA10DPCODE

4.1.3(16)ADAAG
At door leading into exit corridor: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT ROUTE" sign at
door.

•  As-Built Description:

•  Proposed Solution:

2403

Severity 3Priority 4

1110.3IBC

-

POT to Team Boxes5
Reach Range

REF

Hooks: 75'' AFF

IE02REFPCODE

4.2.6ADAAG

308.3.1ANSI

Reach height to control or access point, where side
approach is available, exceeds 54" or is less than 
9" in height, or exceeds 10" in depth.

Modify equipment or mounting.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2408

Severity 1Priority 2

-

Signage
$902 $180JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

2406

Severity 3Priority 4

1110.3IBC

-

Locker Rooms D and C6

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.804



Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-0

3221 Rodeo Road
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Accessible Route
REF

PTD: 8'' protrusion at 51'' AFF

EG04REFPCODE

4.4.1ADAAG

307.2ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2414

Severity 3Priority 3

-

Accessories
REF

SD: 55''
PTD: 51''

WG01AREFPCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2415

Severity 2Priority 3

-

Coat Hook

$502 $100JOB

80'' AFF

WG03APCODE

4.2.5ADAAG

308.2 & 604.11ANSI

Accessible coat hook not within reach range.

Adjust existing or provide new coat hook at 
maximum 48" height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2411

Severity 1Priority 3 -

Signage
$901 $90JOBSA11APCODE

4.1.3(16)(a)ADAAG
Entrance to toilet or bathing facility not identified
with ADAAG compliant signage.

Provide ADAAG compliant sign mounted 5' high 
on center on nearest adjacent wall, on latch side if a
single door (located not to cause a Braille reader to
stand within the door swing).

•  As-Built Description:

•  Proposed Solution:

2410

Severity 4Priority 4
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.805



Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-0

3221 Rodeo Road
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Referee Locker Room7
Accessories

$1001 $100JOB

PTD: 52''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2420

Severity 2Priority 3

-

Door Closer
$251 $25JOB

12 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2419

Severity 3Priority 3 -

Signage

$901 $90JOBSA11APCODE

4.1.3(16)(a)ADAAG
Entrance to toilet or bathing facility not identified
with ADAAG compliant signage.

Provide ADAAG compliant sign mounted 5' high 
on center on nearest adjacent wall, on latch side if a
single door (located not to cause a Braille reader to
stand within the door swing).

•  As-Built Description:

•  Proposed Solution:

2427

Severity 4Priority 4
-

Stall Door
$251 $25JOBWB05BPCODE

4.22.4ADAAG

604.8.3ANSI

Stall door to accessible compartment not self 
closing.

Adjust closer.

•  As-Built Description:

•  Proposed Solution:

2424

Severity 4Priority 3 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.806



Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-0

3221 Rodeo Road
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

2423

Severity 3Priority 3 -

Toilet Stall
$2501 $250JOB

56'' wide

WB06PCODE

4.17.3ADAAG

604.8.2ANSI

Toilet stall less than 60" wide on account of 
lockers.

Relocate lockers.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2425

Severity 4Priority 3
-

Water Closet

$5001 $500JOB

18.5'' o.c.

WB02CPCODE

Fig. 28ADAAG
Water closet not 18" from near side wall to center 
line of water closet (proposed new ADAAG: 
16"-18").

Relocate existing water closet and plumbing, 
remount with offset closet flange to provide 18" 
from side wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2426

Severity 4Priority 3

-

Locker Rooms A and B8
Accessible Route

REF

PTD: 8'' protrusion at 51'' AFF

EG04REFPCODE

4.4.1ADAAG

307.2ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2442

Severity 3Priority 3

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.807



Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-0

3221 Rodeo Road
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Accessories
$1002 $200JOB

PTD: 51''
SD: 55''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2439

Severity 2Priority 3

-

Coat Hook
$502 $100JOB

80'' AFF

WG03APCODE

4.2.5ADAAG

308.2 & 604.11ANSI

Accessible coat hook not within reach range.

Adjust existing or provide new coat hook at 
maximum 48" height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2431

Severity 1Priority 3 -

Door Closer

$252 $50JOB

15 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2428

Severity 3Priority 3 -

Signage
$902 $180JOBSA11APCODE

4.1.3(16)(a)ADAAG
Entrance to toilet or bathing facility not identified
with ADAAG compliant signage.

Provide ADAAG compliant sign mounted 5' high 
on center on nearest adjacent wall, on latch side if a
single door (located not to cause a Braille reader to
stand within the door swing).

•  As-Built Description:

•  Proposed Solution:

2430

Severity 4Priority 4
-

Restroom Corridor9

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.808



Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-0

3221 Rodeo Road
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Drinking Fountain
$1,2002 $2,400JOB

Knee clearance: 25.5'' - 26'' high

IA02APCODE

4.15.5(1)ADAAG

602.2ANSI

Wall- and post-mounted cantilevered units: Knee 
space not provided at drinking fountain (27" high,
8" deep, 30" wide from front of drinking fountain).
Unit in good condition.

Remount fountain at accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2444

Severity 2Priority 3

-

Signage
$901 $90JOBSA10DPCODE

4.1.3(16)ADAAG
At door leading into exit corridor: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT ROUTE" sign at
door.

•  As-Built Description:

•  Proposed Solution:

2445

Severity 3Priority 4

1110.3IBC

-

Men's Restroom10
Stall Door

$251 $25JOBWB05BPCODE

4.22.4ADAAG

604.8.3ANSI

Stall door to accessible compartment not self 
closing.

Adjust closer.

•  As-Built Description:

•  Proposed Solution:

2448

Severity 4Priority 3 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.809



Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-0

3221 Rodeo Road
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Water Closet
$5001 $500JOB

19'' o.c.

WB02CPCODE

Fig. 28ADAAG
Water closet not 18" from near side wall to center 
line of water closet (proposed new ADAAG: 
16"-18").

Relocate existing water closet and plumbing, 
remount with offset closet flange to provide 18" 
from side wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2447

Severity 4Priority 3

-

Women's Restroom11
Accessories

$1001 $100JOB

PTD: 51''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2450

Severity 2Priority 3

-

Ice Rink Counter12
Brochure Bins

$1001 $100JOBIN08NTPCODE

4.2.5 & 6ADAAG

308.2.1ANSI

Information brochure and comment bins mounted 
above accessible height (48" for front approach or
54" for side approach).

Relocate/remount bins at accessible height.

•  As-Built Description:

•  Proposed Solution:

2453

Severity 2Priority 2
-

Ramp and Stairs Leading to Ice Rink Lobby13

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.810



Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-0

3221 Rodeo Road
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Brochure Bins
REF

59'' AFF

IN08REFPCODE

4.2.5 & 6ADAAG

308.2.1ANSI

Comment brochure bins mounted above accessible
height (48" for front approach or 54" for side 
approach.).

Relocate/remount bins at accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2462

Severity 3Priority 2

-

Handrail
$3776 $2,812LF

1.75'' - 2.25'' clearance

ED04PCODE

4.9.4(3)ADAAG

505.5ANSI

Ramp Handrail:  Clearance to wall is not 1-1/2".

Remount existing handrail at ramp.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2455

Severity 1Priority 2 -

$3716 $592LF

2.5'' - 3.5'' clearance

ED04PCODE

4.9.4(3)ADAAG

505.5ANSI

Stair Handrail:  Clearance to wall is not 1-1/2".

Remount existing stair handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2460

Severity 1Priority 2 -

Gymnasium14
Brochure Bins

$1001 $100JOB

58'' AFF

IN08PCODE

4.2.5 & 6ADAAG

308.2.1ANSI

Comment brochure bins mounted above accessible
height (48" for front approach or 54" for side 
approach).

Relocate/remount bins at accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2467

Severity 3Priority 2

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.811



Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-0

3221 Rodeo Road
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Closer
$258 $200JOB

8 - 12 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2463

Severity 3Priority 2 -

Door Hardware
$2506 $1,500JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

2465

Severity 3Priority 4 -

Signage

$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

2466

Severity 3Priority 4

1110.3IBC

-

$902 $180JOBSA10DPCODE

4.1.3(16)ADAAG
At door leading into exit corridor: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT ROUTE" sign at
door.

•  As-Built Description:

•  Proposed Solution:

2464

Severity 3Priority 4

1110.3IBC

-

Racquetball Courts15

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.812



Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-0

3221 Rodeo Road
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Drinking Fountain
$1,2001 $1,200JOB

Knee clearance: 26.25'' high

IA02APCODE

4.15.5(1)ADAAG

602.2ANSI

Wall- and post-mounted cantilevered units: Knee 
space not provided at drinking fountain (27" high,
8" deep, 30" wide from front of drinking fountain).
Unit in good condition.

Remount fountain at accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2470

Severity 2Priority 3

-

Emergency Exit Corridor and Stairs16
Door Closer

$254 $100JOB

10 - 12 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2474

Severity 3Priority 4 -

Handrail

$3756 $2,072LF

1.75'' clearance

ED04PCODE

4.9.4(3)ADAAG

505.5ANSI

Handrail:  Clearance to wall is not 1-1/2".

Remount existing handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2477

Severity 4Priority 4 -

Signage
$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

2472

Severity 3Priority 4

1110.3IBC

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.813



Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-0

3221 Rodeo Road
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$901 $90JOBSA10DPCODE

4.1.3(16)ADAAG
At door leading into exit corridor: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT ROUTE" sign at
door.

•  As-Built Description:

•  Proposed Solution:

2473

Severity 3Priority 4

1110.3IBC

-

Men's Pool Locker Room17
Accessible Route

$1002 $200JOB

EHD: 10'' protrusion at 44'' AFF;
PTD: 9'' protrusion at 51'' AFF

EG04PCODE

4.4.1ADAAG

307.2ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2500

Severity 2Priority 3

-

Coat Hook

$502 $100JOB

60'' AFF

WG03APCODE

4.2.5ADAAG

308.2 & 604.11ANSI

Accessible coat hook not within reach range.

Adjust existing or provide new coat hook at 
maximum 48" height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2506

Severity 2Priority 3 -

Door Closer
$252 $50JOB

9 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2483

Severity 4Priority 3 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.814



Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-0

3221 Rodeo Road
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Threshold
$122 $24SF

1'' threshold

ID02BPCODE

4.8.5ADAAG

404.2.4ANSI

Door inaccessible due to threshold or step at door
more than 6" high.

Provide ramp including handrails and compliant 
landings, matching floor level inside door (+/-1/4").

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2485

Severity 4Priority 3
-

Signage
$901 $90JOBSA11ANTPCODE

4.1.3(16)(a)ADAAG
Existing sign at entrance to toilet or bathing facility
is vandalized.

Provide a new ADAAG compliant sign mounted 5'
high on center on nearest adjacent wall, on latch 
side if a single door (located not to cause a Braille 
reader to stand within the door swing).

•  As-Built Description:

•  Proposed Solution:

2488

Severity 4Priority 4
-

Stall Door

$251 $25JOBWB05BPCODE

4.22.4ADAAG

604.8.3ANSI

Stall door to accessible compartment not self 
closing.

Adjust closer.

•  As-Built Description:

•  Proposed Solution:

2497

Severity 4Priority 3 -

Water Closet
$5001 $500JOB

16.5'' o.c.

WB02CPCODE

Fig. 28ADAAG
Water closet not 18" from near side wall to center 
line of water closet (proposed new ADAAG: 
16"-18").

Relocate existing water closet and plumbing, 
remount with offset closet flange to provide 18" 
from side wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2495

Severity 4Priority 3

-

Family Locker Room18

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.815



Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-0

3221 Rodeo Road
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Closer
$252 $50JOB

8 - 15 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2507

Severity 3Priority 3 -

Door Threshold
$122 $24SF

1'' threshold

ID02BPCODE

4.8.5ADAAG

404.2.4ANSI

Door inaccessible due to threshold or step at door
more than 6" high.

Provide ramp including handrails and compliant 
landings, matching floor level inside door (+/-1/4").

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2509

Severity 4Priority 3
-

Signage

$501 $50JOBSA07PCODE

4.30.6ADAAG
Compliant sign identifying permanent room or 
space not mounted 60" high to center on nearest 
adjacent wall, on latch side if a single door (located
not to cause a Braille reader to stand within the 
door swing).

Relocate compliant signage including tactile 
characters and Grade II Braille on latch side of door
located 60" on center from floor.

•  As-Built Description:

•  Proposed Solution:

2508

Severity 3Priority 4

-

Family Restroom and Shower19
Coat Hook

$503 $150JOB

60'' AFF

WG03APCODE

4.2.5ADAAG

308.2 & 604.11ANSI

Accessible coat hook not within reach range.

Adjust existing or provide new coat hook at 
maximum 48" height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2513

Severity 2Priority 3 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.816



Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-0

3221 Rodeo Road
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Signage
$903 $270JOBSA11APCODE

4.1.3(16)(a)ADAAG
Entrance to toilet or bathing facility not identified
with ADAAG compliant signage.

Provide ADAAG compliant sign mounted 5' high 
on center on nearest adjacent wall, on latch side if a
single door (located not to cause a Braille reader to
stand within the door swing).

•  As-Built Description:

•  Proposed Solution:

2514

Severity 4Priority 4
-

Stairs and Bleachers to Pool21
Stairway

$1456 $784LFII02BPCODE

504.5ANSI
Stairs: There is no 2" wide contrasting color strip 
1" from nosing on top & bottom treads.

Provide 2" wide contrasting color strip 1" from 
nosing on top & bottom treads when altering area.

•  As-Built Description:

•  Proposed Solution:

2517

Severity 3Priority 5
-

Ramp to Diving Board Area22
Ramp

$2238 $836LFEB14NTPCODE

4.8.7ADAAG

405.9.2ANSI

Ramp: No curb (2" minimum height) or wheel 
guide (centered approx. 3" above surface of ramp)
at sides of ramp.

Remove existing handrail and mount to adjacent 
guardrail.

•  As-Built Description:

•  Proposed Solution:

4220

Severity 3Priority 2
-

Sauna23

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.817



Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-0

3221 Rodeo Road
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Threshold
$4001 $400JOB

1'' threshold

ID02APCODE

4.13.8ADAAG

404.2.4ANSI

Door inaccessible due to threshold or step at door 
exceeding 3/4".

Modify threshold to be no more than 1/2" by 
removing existing paving at door and providing 
landing with edge ramping (slope 1:20 max).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2523

Severity 4Priority 2
-

Stairs to Water Slide24
Handrail

$4036 $1,440LF

33'' AFF

ED02APCODE

4.8.5(5)ADAAG

505.4ANSI

Wall mounted handrail gripping surface top not 
mounted between 34" and 38" above ramp surface.

Remount existing handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2527

Severity 4Priority 2
-

Stairway

$1416 $224LFII02BPCODE

504.5ANSI
Stairs: There is no 2" wide contrasting color strip 
1" from nosing on top & bottom treads.

Provide 2" wide contrasting color strip 1" from 
nosing on top & bottom treads when altering area.

•  As-Built Description:

•  Proposed Solution:

2525

Severity 3Priority 5
-

Perimeter of Pool Area27
Signage

$902 $180JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

2531

Severity 3Priority 4

1110.3IBC

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.818



Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-0

3221 Rodeo Road
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$902 $180JOBSA10DPCODE

4.1.3(16)ADAAG
At door leading into exit corridor: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT ROUTE" sign at
door.

•  As-Built Description:

•  Proposed Solution:

2532

Severity 3Priority 4

1110.3IBC

-

Therapy Pool28
Signage

$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

2534

Severity 3Priority 4

1110.3IBC

-

$902 $180JOBSA10EPCODE

4.1.3(16)ADAAG
At door leading to horizontal exit: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "TO EXIT" sign at 
door.

•  As-Built Description:

•  Proposed Solution:

2535

Severity 3Priority 4

1110.3IBC

-

Restroom and Shower Serving Therapy Pool29

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.819



Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-0

3221 Rodeo Road
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Water Closet
$5001 $500JOB

17.5'' o.c.

WB02CPCODE

Fig. 28ADAAG
Water closet not 18" from near side wall to center 
line of water closet (proposed new ADAAG: 
16"-18").

Relocate existing water closet and plumbing, 
remount with offset closet flange to provide 18" 
from side wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2545

Severity 4Priority 3

-

$28,230.00Genoveva Chavez Community Center Interior Lower LevelTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.820



Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-1

3221 Rodeo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Main Lobby2
Carpet/Doormat

$751 $75JOBID05APCODE

4.5.3ADAAG
Doormat not securely attached to ground or floor 
structure.

Attach doormat to floor surface or remove doormat.

•  As-Built Description:

•  Proposed Solution:

2306

Entry gate
•  Notes:

Severity 3Priority 1
-

Drinking Fountain
$5001 $500JOBIA05CPCODE

4.4.1ADAAG

307.4ANSI

Drinking fountain lacks protection for visually 
impaired persons.

Provide cane-detectable rails.

•  As-Built Description:

•  Proposed Solution:

2325

Severity 3Priority 1 -

Community Room #2443
Door Closer

$2511 $275JOBID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

2326

Severity 4Priority 2

-

Door Stopper

$254 $100JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

2329

Severity 3Priority 5
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.821



Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-1

3221 Rodeo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Signage
$904 $360JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

2327

Severity 3Priority 4

1110.3IBC

-

$901 $90JOBSA10DPCODE

4.1.3(16)ADAAG
At door leading into exit corridor: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT ROUTE" sign at
door.

•  As-Built Description:

•  Proposed Solution:

2328

Severity 3Priority 4

1110.3IBC

-

Play Zone #2044
Door Closer

$251 $25JOBID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

2332

Severity 4Priority 2

-

Signage
$901 $90JOBSA10DPCODE

4.1.3(16)ADAAG
At door leading into exit corridor: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT ROUTE" sign at
door.

•  As-Built Description:

•  Proposed Solution:

2331

Severity 3Priority 4

1110.3IBC

-

Play Zone Restroom5

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.822



Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-1

3221 Rodeo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Accessories
$1001 $100JOB

SD: 49.5''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2343

Severity 2Priority 3

-

Signage
$901 $90JOBSA11APCODE

4.1.3(16)(a)ADAAG
Entrance to toilet or bathing facility not identified
with ADAAG compliant signage.

Provide ADAAG compliant sign mounted 5' high 
on center on nearest adjacent wall, on latch side if a
single door (located not to cause a Braille reader to
stand within the door swing).

•  As-Built Description:

•  Proposed Solution:

2333

Severity 4Priority 4
-

Water Closet

$5001 $500JOB

18.5'' o.c.

WB02CPCODE

Fig. 28ADAAG
Water closet not 18" from near side wall to center 
line of water closet (proposed new ADAAG: 
16"-18").

Relocate existing water closet and plumbing, 
remount with offset closet flange to provide 18" 
from side wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2344

Severity 4Priority 3

-

Corridor to Restrooms and Classrooms6

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-1

3221 Rodeo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Closer
$252 $50JOB

11 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2347

Severity 3Priority 3 -

Drinking Fountain
$1,2002 $2,400JOB

Knee clearance: 26.75'' high

IA02APCODE

4.15.5(1)ADAAG

602.2ANSI

Wall- and post-mounted cantilevered units: Knee 
space not provided at drinking fountain (27" high,
8" deep, 30" wide from front of drinking fountain).
Unit in good condition.

Remount fountain at accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2346

Severity 2Priority 3

-

$5002 $1,000JOBIA05CPCODE

4.4.1ADAAG

307.4ANSI

Drinking fountain lacks protection for visually 
impaired persons.

Provide cane-detectable rails.

•  As-Built Description:

•  Proposed Solution:

2345

Severity 3Priority 3 -

Patio Area7
Door Closer

$252 $50JOBID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

2348

Severity 4Priority 1

-

Classroom #2188

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-1

3221 Rodeo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Closer
$251 $25JOB

10 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2352

Severity 4Priority 2 -

Lavatory
$1201 $120JOBWD05PCODE

4.19.4ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

2353

Severity 3Priority 2 -

Signage

$901 $90JOBSA07NTPCODE

4.30.6ADAAG
Compliant sign identifying permanent room or 
space not mounted 60" high to center on nearest 
adjacent wall, on latch side if a single door (located
not to cause a Braille reader to stand within the 
door swing).

Remount compliant signage on latch side of door 
located 60" on center from floor.

•  As-Built Description:

•  Proposed Solution:

2351

Severity 3Priority 4

-

Classroom #2179
Door Closer

$251 $25JOB

10 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2356

Severity 4Priority 2 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-1

3221 Rodeo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Signage
$901 $90JOBSA07NTPCODE

4.30.6ADAAG
Compliant sign identifying permanent room or 
space not mounted 60" high to center on nearest 
adjacent wall, on latch side if a single door (located
not to cause a Braille reader to stand within the 
door swing).

Remount compliant signage on latch side of door 
located 60" on center from floor.

•  As-Built Description:

•  Proposed Solution:

2357

Severity 3Priority 4

-

Women's Restroom11
Accessories

$1001 $100JOB

PTD: 52''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2359

Severity 2Priority 3

-

Water Closet

$5001 $500JOB

17'' o.c.

WB02CPCODE

Fig. 28ADAAG
Water closet not 18" from near side wall to center 
line of water closet (proposed new ADAAG: 
16"-18").

Relocate existing water closet and plumbing, 
remount with offset closet flange to provide 18" 
from side wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2361

Severity 4Priority 3

-

Men's Restroom12

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-1

3221 Rodeo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Accessories
$1001 $100JOB

PTD: 51''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2363

Severity 2Priority 3

-

Coat Hook
$501 $50JOB

58'' AFF

WG03APCODE

4.2.5ADAAG

308.2 & 604.11ANSI

Accessible coat hook not within reach range.

Adjust existing or provide new coat hook at 
maximum 48" height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2366

Severity 3Priority 3 -

Stall Door

$251 $25JOBWB05BPCODE

4.22.4ADAAG

604.8.3ANSI

Stall door to accessible compartment not self 
closing.

Adjust closer.

•  As-Built Description:

•  Proposed Solution:

2364

Severity 4Priority 3 -

$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides, flip-over or 
sliding lock).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

2365

Severity 3Priority 3
-

Aerobics Room #25913

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-1

3221 Rodeo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Closer
$254 $100JOB

8 - 10 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2367

Severity 4Priority 2 -

Corridor to Track14
Drinking Fountain

$1,2002 $2,400JOB

Knee clearance: 26.75'' high

IA02APCODE

4.15.5(1)ADAAG

602.2ANSI

Wall- and post-mounted cantilevered units: Knee 
space not provided at drinking fountain (27" high,
8" deep, 30" wide from front of drinking fountain).
Unit in good condition.

Remount fountain at accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2369

Severity 2Priority 3

-

Reach Range

$1001 $100JOB

Comment box: 59'' AFF

IE02PCODE

4.2.6ADAAG

308.3.1ANSI

Reach height to control or access point, where side
approach is available, exceeds 54" or is less than 
9" in height, or exceeds 10" in depth. (48" max. 
side reach ht. per ANSI)

Modify equipment or mounting.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4213

Severity 4Priority 2

-

Men's Exercise Restroom15

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-1

3221 Rodeo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Accessories
$1001 $100JOB

PTD: 52''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2372

Severity 2Priority 3

-

Coat Hook
$502 $100JOB

62'' - 64.5'' AFF

WG03APCODE

4.2.5ADAAG

308.2 & 604.11ANSI

Accessible coat hook not within reach range.

Adjust existing or provide new coat hook at 
maximum 48" height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2371

Severity 2Priority 3 -

Stall Door

$251 $25JOBWB05BPCODE

4.22.4ADAAG

604.8.3ANSI

Stall door to accessible compartment not self 
closing.

Adjust closer.

•  As-Built Description:

•  Proposed Solution:

2374

Severity 4Priority 3 -

Water Closet
$5001 $500JOB

19.5'' o.c.

WB02CPCODE

Fig. 28ADAAG
Water closet not 18" from near side wall to center 
line of water closet (proposed new ADAAG: 
16"-18").

Relocate existing water closet and plumbing, 
remount with offset closet flange to provide 18" 
from side wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2373

Severity 4Priority 3

-

Women's Restroom16

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-1

3221 Rodeo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Accessible Route
$1001 $100JOB

PTD: 8.5'' protrusion at 49'' AFF

EG04PCODE

4.4.1ADAAG

307.2ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2379

Severity 3Priority 3

-

Coat Hook
$501 $50JOB

60'' AFF

WG03APCODE

4.2.5ADAAG

308.2 & 604.11ANSI

Accessible coat hook not within reach range.

Adjust existing or provide new coat hook at 
maximum 48" height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2376

Severity 2Priority 3 -

$502 $100JOBWG03ANTPCODE

4.2.5ADAAG

308.2 & 604.11ANSI

Accessible coat hook not within reach range.

Adjust existing or provide new coat hook at 
maximum 48" height within stall.

•  As-Built Description:

•  Proposed Solution:

2378

Severity 3Priority 3

-

Stall Door
$252 $50JOBWB05BPCODE

4.22.4ADAAG

604.8.3ANSI

Stall door to accessible compartment not self 
closing.

Adjust closer.

•  As-Built Description:

•  Proposed Solution:

2377

Severity 4Priority 3 -

Life Style Center17

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-1

3221 Rodeo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Signage
$1501 $150JOBSA13PCODE

4.1.3(16)(a)ADAAG
Existing sign designating permanent room or space
is noncompliant.

Provide compliant signage.

•  As-Built Description:

•  Proposed Solution:

2380

Severity 4Priority 4
-

Track19
Accessible Route

$1001 $100JOB

PTD: 8'' protrusion at 54'' AFF

EG04PCODE

4.4.1ADAAG

307.2ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2382

Severity 1Priority 2

-

Signage

$901 $90JOBSA10BPCODE

4.1.3(16)ADAAG
At door leading into exit stairway: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT STAIR 
UP/DOWN" sign at door.

•  As-Built Description:

•  Proposed Solution:

2383

Severity 3Priority 4

1110.3IBC

-

Upper Level Aerobics Room21
Handrail

$3748 $1,776LF

1.625'' - 4.25'' clearance

ED04PCODE

4.9.4(3)ADAAG

505.5ANSI

Handrail:  Clearance to wall is not 1-1/2".

Remount existing handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2387

Severity 1Priority 2 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-1

3221 Rodeo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Stairway
$1414 $196LFII02BPCODE

504.5ANSI
Stairs: There is no 2" wide contrasting color strip 
1" from nosing on top & bottom treads.

Provide 2" wide contrasting color strip 1" from 
nosing on top & bottom treads when altering area.

•  As-Built Description:

•  Proposed Solution:

2388

Severity 3Priority 5
-

Weights22
Drinking Fountain

$1,2001 $1,200JOBIA02APCODE

4.15.5(1)ADAAG

602.2ANSI

Wall- and post-mounted cantilevered units: Knee 
space not provided at drinking fountain (27" high,
8" deep, 30" wide from front of drinking fountain).
Unit in good condition.

Remount fountain at accessible height.

•  As-Built Description:

•  Proposed Solution:

2390

Severity 2Priority 3

-

Reach Range

$1001 $100JOB

PTD: 58'' AFF

IE01PCODE

4.2.5ADAAG

308.2.1ANSI

Reach height to control or access point, where only
forward approach is available, exceeds 48" or is 
less than 15".

Modify equipment or mounting.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2391

Severity 3Priority 2

-

$14,167.00Genoveva Chavez Community Center Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-1

3221 Rodeo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$44,592.00Facility:Total Costs for: Genoveva Chavez Community Center YTD
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Community Facilities Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Municipal Courts46
-

Facility:

Project:

3.834



Municipal Courts

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

46-0-1

2511 Camino Entrada
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Accessible Parking at South of Building1
Parking Signage

$3151 $315JOBEA04ENTPCODE

502.7ANSI
Additional "Van Accessible" sign not provided to 
identify accessible space with 8'-0'' wide aisle on 
driver's side.

Recommended: provide additional sign designating
"Van Accessible" parking space.

•  As-Built Description:

•  Proposed Solution:

1693

Severity 4Priority 5

-

POT from Accessible Parking to Building Entrance2
Ramp

$1755 $935LFEB14PCODE

4.8.7ADAAG

405.9.2ANSI

No curb (2" minimum height) or wheel guide 
(centered approx. 3" above surface of ramp) at 
sides of ramp.

Provide 2" minimum curb or wheel guide.

•  As-Built Description:

•  Proposed Solution:

1695

Severity 3Priority 1
-

$1,250.00Municipal Courts Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.835



Municipal Courts

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

46-1-1

2511 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Entrance Vestibule1
Door Closer

$252 $50JOB

14 - 15 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open exit door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1619

Severity 3Priority 1 -

Signage
$902 $180JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

1620

Severity 3Priority 4

1110.3IBC

-

Main Lobby Area2
Drinking Fountain

$751 $75JOB

1'' high

IA03DPCODE

4.15.3ADAAG

602.6ANSI

Drinking fountain water flow less than 4" high; 
unit in good condition.

Adjust water flow.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1623

Severity 2Priority 1
-

Court Room #205 - Public Area3
Door Closer

$251 $25JOB

15 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1627

Severity 3Priority 2 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Municipal Courts

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

46-1-1

2511 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Swing
$502 $100JOB

30'' from face of door

ID24APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1625

Severity 2Priority 2

-

Signage
$902 $180JOBSA10DPCODE

4.1.3(16)ADAAG
At door leading to main lobby area: Where 
required exit signs are installed, signs to provide 
exiting information for people with vision 
impairment are not provided.

Provide raised letter/Braille "EXIT ROUTE" sign at
door.

•  As-Built Description:

•  Proposed Solution:

1626

Severity 3Priority 4

1110.3IBC

-

Meeting Room #106 Adjacent to Courtroom4
Door Swing

$501 $50JOB

Door width + 4''

ID23APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1634

Severity 2Priority 2

-

Women's Restroom6

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Municipal Courts

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

46-1-1

2511 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Coat Hook
$501 $50JOB

52.5'' AFF

WG03APCODE

4.2.5ADAAG

308.2 & 604.11ANSI

Accessible coat hook not within reach range.

Adjust existing or provide new coat hook at 
maximum 48" height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1648

Severity 4Priority 3 -

Stall Door
$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

1649

Severity 3Priority 3 -

Men's Restroom7
Coat Hook

$501 $50JOB

52.5'' AFF

WG03APCODE

4.2.5ADAAG

308.2 & 604.11ANSI

Accessible coat hook not within reach range.

Adjust existing or provide new coat hook at 
maximum 48" height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1660

Severity 4Priority 3 -

Stall Door
$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

1655

Severity 3Priority 3 -

Toilet in Holding Room #1198

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.838



Municipal Courts

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

46-1-1

2511 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Accessories
REF

40'' from back wall

WG02REFPCODE

4.16.6ADAAG

604.7ANSI

Toilet paper dispenser outlet is not 15 inches min.
and 48 inches max. above the floor and/or is not 
between 7 inches and 9 inches in front of the water
closet.

Relocate or provide new toilet paper dispenser.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1666

Severity 2Priority 2

-

Grab Bars
REF

TPD: 7'' above GB

WB07IREFPCODE

4.26.2ADAAG

609.3ANSI

Accessories/dispensers in accessible stall located 
closer than 1-1/2" below or 18" above grab bar 
impedes its use.

Relocate accessories/dispensers to be no closer than
1-1/2" below and 18" above grab bars (except if 
accessories are recessed, flush with wall, and have 
no sharp edges).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1665

Severity 1Priority 2

-

Hallway from Holding Room Leading to North Exit Door9
Signage

$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

1668

Severity 3Priority 4

1110.3IBC

-

Open Office Area at South End of Building11

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.839



Municipal Courts

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

46-1-1

2511 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Closer
$251 $25JOB

12 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open east exit door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1677

Severity 3Priority 2 -

Signage
$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

1675

Severity 3Priority 4

1110.3IBC

-

$901 $90JOBSA10DPCODE

4.1.3(16)ADAAG
At door leading into exit corridor: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT ROUTE" sign at
door.

•  As-Built Description:

•  Proposed Solution:

1676

Severity 3Priority 4

1110.3IBC

-

Employee Men's Restroom12
Coat Hook

$501 $50JOBWG03APCODE

4.2.5ADAAG

308.2 & 604.11ANSI

Accessible coat hook not within reach range.

Adjust existing or provide new coat hook at 
maximum 48" height.

•  As-Built Description:

•  Proposed Solution:

1686

Severity 3Priority 3

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.840



Municipal Courts

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

46-1-1

2511 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1679

Severity 3Priority 5
-

Signage
$501 $50JOBSA07PCODE

4.30.6ADAAG
Compliant sign identifying permanent room or 
space not mounted 60" high to center on nearest 
adjacent wall, on latch side if a single door (located
not to cause a Braille reader to stand within the 
door swing).

Provide compliant signage including tactile 
characters and Grade II Braille on latch side of door
located 60" on center from floor.

•  As-Built Description:

•  Proposed Solution:

1678

Severity 3Priority 4

-

Stall Door

$251 $25JOBWB05BPCODE

4.22.4ADAAG

604.8.3ANSI

Stall door to accessible compartment not self 
closing.

Adjust closer.

•  As-Built Description:

•  Proposed Solution:

1682

Severity 4Priority 3 -

$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

1681

Severity 3Priority 3 -

Employee Women's Restroom13

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.841



Municipal Courts

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

46-1-1

2511 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Coat Hook
$501 $50JOB

53'' AFF

WG03APCODE

4.2.5ADAAG

308.2 & 604.11ANSI

Accessible coat hook not within reach range.

Adjust existing or provide new coat hook at 
maximum 48" height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1690

Severity 4Priority 3 -

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1688

Severity 3Priority 5
-

Signage

$501 $50JOBSA07PCODE

4.30.6ADAAG
Compliant sign identifying permanent room or 
space not mounted 60" high to center on nearest 
adjacent wall, on latch side if a single door (located
not to cause a Braille reader to stand within the 
door swing).

Provide compliant signage including tactile 
characters and Grade II Braille on latch side of door
located 60" on center from floor.

•  As-Built Description:

•  Proposed Solution:

1687

Severity 3Priority 4

-

Stall Door
$251 $25JOBWB05BPCODE

4.22.4ADAAG

604.8.3ANSI

Stall door to accessible compartment not self 
closing.

Adjust closer.

•  As-Built Description:

•  Proposed Solution:

1689

Severity 4Priority 3 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.842



Municipal Courts

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

46-1-1

2511 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

1691

Severity 3Priority 3 -

$1,755.00Municipal Courts Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.843



Municipal Courts

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

46-1-1

2511 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$3,005.00Facility:Total Costs for: Municipal Courts YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.844



Community Facilities Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Santa Fe Trails - Public Transit 51
-

Facility:

Project:

3.845



Santa Fe Trails - Public Transit Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

51-1-1

2931 Rufina Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Unisex Restroom2
Accessories

$1002 $200JOB

SCD: 56''
SD: 49.5''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2317

Severity 2Priority 3

-

Door Closer
$251 $25JOB

9 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2315

Severity 4Priority 3 -

Lavatory

$1201 $120JOBWD05PCODE

4.19.4ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

2316

Severity 3Priority 3 -

Driver's Ready Room #1173
Door Closer

$252 $50JOB

10 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2320

Severity 4Priority 2 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.846



Santa Fe Trails - Public Transit Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

51-1-1

2931 Rufina Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Signage
$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

2321

Severity 3Priority 4

1110.3IBC

-

Hallway from Lobby to Workout Room5
Accessible Route

$1001 $100JOB

Shelf: 15'' protrusion at 33'' AFF

EG04PCODE

4.4.1ADAAG

307.2ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1804

Severity 1Priority 2

-

Door Closer

$251 $25JOB

28 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open final exit door at
end of corridor.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2311

Severity 1Priority 2
-

Signage
$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

2309

Severity 3Priority 4

1110.3IBC

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.847



Santa Fe Trails - Public Transit Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

51-1-1

2931 Rufina Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Exit to Patio Area6
Door Closer

$251 $25JOB

20 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1807

Severity 1Priority 1 -

Signage
$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

1808

Severity 3Priority 4

1110.3IBC

-

Staff Men's Restroom7
Accessories

$1001 $100JOB

PTD: 51''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1814

Severity 2Priority 4

-

Door Closer
$251 $25JOBID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door to work out
room.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

1823

Severity 4Priority 4 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.848



Santa Fe Trails - Public Transit Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

51-1-1

2931 Rufina Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

REF

8 lbs

ID03REFPCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1815

Severity 4Priority 4 -

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1812

Severity 3Priority 5
-

Lavatory

$1201 $120JOBWD05PCODE

4.19.4ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

1813

Severity 3Priority 4 -

Signage
REFSA07REFPCODE

4.30.6ADAAG
Compliant sign identifying permanent room or 
space not mounted 60" high to center on nearest 
adjacent wall, on latch side if a single door (located
not to cause a Braille reader to stand within the 
door swing).

Change latch to hinge side and door swing.

•  As-Built Description:

•  Proposed Solution:

1816

Severity 3Priority 4

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.849



Santa Fe Trails - Public Transit Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

51-1-1

2931 Rufina Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Stall Door
$251 $25JOBWB05BPCODE

4.22.4ADAAG

604.8.3ANSI

Stall door to accessible compartment not self 
closing.

Adjust closer.

•  As-Built Description:

•  Proposed Solution:

1820

Severity 4Priority 4 -

$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides, flip-over or 
sliding lock).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

1819

Severity 3Priority 4
-

Water Closet

$5001 $500JOB

18.5'' o.c.

WB02CPCODE

Fig. 28ADAAG
Water closet not 18" from near side wall to center 
line of water closet (proposed new ADAAG: 
16"-18").

Relocate existing water closet and plumbing, 
remount with offset closet flange to provide 18" 
from side wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1821

Severity 4Priority 4

-

Staff Women's Restroom & Shower8
Door Closer

$251 $25JOBID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door to work out
room.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

1825

Severity 4Priority 4 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.850



Santa Fe Trails - Public Transit Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

51-1-1

2931 Rufina Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$252 $50JOB

8 - 10 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1827

Severity 4Priority 4 -

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1826

Severity 3Priority 5
-

Lavatory

$1201 $120JOBWD05PCODE

4.19.4ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

1828

Severity 3Priority 4 -

Stall Door
$251 $25JOBWB05BPCODE

4.22.4ADAAG

604.8.3ANSI

Stall door to accessible compartment not self 
closing.

Adjust closer.

•  As-Built Description:

•  Proposed Solution:

1830

Severity 4Priority 4 -

$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides, flip-over or 
sliding lock).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

1829

Severity 3Priority 4
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.851



Santa Fe Trails - Public Transit Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

51-1-1

2931 Rufina Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Water Closet
$5001 $500JOB

19'' o.c.

WB02CPCODE

Fig. 28ADAAG
Water closet not 18" from near side wall to center 
line of water closet (proposed new ADAAG: 
16"-18").

Relocate existing water closet and plumbing, 
remount with offset closet flange to provide 18" 
from side wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1831

Severity 4Priority 4

-

Workout Room9
Door Stopper

$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1833

Severity 3Priority 5
-

Door Swing

$501 $50JOB

43'' from face of door to exercise 
machine

ID23APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1834

Severity 3Priority 2

-

Staff Corridor Serving Rooms #101 - 10710

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.852



Santa Fe Trails - Public Transit Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

51-1-1

2931 Rufina Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Closer
$251 $25JOB

16 - 18 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1837

Severity 2Priority 4 -

Door Stopper
$257 $175JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1839

Severity 3Priority 5
-

Signage

$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

1838

Severity 3Priority 4

1110.3IBC

-

$901 $90JOBSA10EPCODE

4.1.3(16)ADAAG
At door leading to horizontal exit: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "TO EXIT" sign at 
door.

•  As-Built Description:

•  Proposed Solution:

1836

Severity 3Priority 4

1110.3IBC

-

Conference Room11

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.853



Santa Fe Trails - Public Transit Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

51-1-1

2931 Rufina Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Stopper
$252 $50JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1841

Severity 3Priority 5
-

Employee Only Entrance12
Door Closer

$251 $25JOB

10 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1842

Severity 4Priority 4 -

Day Room and Corridor13
Door Closer

$253 $75JOB

10 - 12 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1843

Severity 3Priority 2 -

Drinking Fountain
$2,2201 $2,220JOB

29.5'' wide

IA06PCODE

4.15.5(1)*ADAAG

602.2ANSI

30" wide x 48" long clear floor space not provided
at drinking fountain.

Remodel alcove to provide required wheelchair 
clearance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1847

Severity 2Priority 3
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.854



Santa Fe Trails - Public Transit Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

51-1-1

2931 Rufina Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Reach Range
$1001 $100JOB

Time card swipe machine: 61'' AFF

IE02PCODE

4.2.6ADAAG

308.3.1ANSI

Reach height to control or access point, where side
approach is available, exceeds 54" or is less than 
9" in height, or exceeds 10" in depth.

Remount equipment or mounting.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1848

Severity 3Priority 2

-

Signage
$902 $180JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

1845

Severity 3Priority 4

1110.3IBC

-

$901 $90JOBSA10EPCODE

4.1.3(16)ADAAG
At door leading to horizontal exit: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "TO EXIT" sign at 
door.

•  As-Built Description:

•  Proposed Solution:

1846

Severity 3Priority 4

1110.3IBC

-

Men's Single Accommodation Staff Restroom14
Accessories

$1002 $200JOB

SCD: 56''
SD: 49''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1853

Severity 2Priority 4

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.855



Santa Fe Trails - Public Transit Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

51-1-1

2931 Rufina Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Clearance
$2,6001 $2,600JOBID01NTPCODE

4.13.5ADAAG
Door on accessible route does not open to 90°.

Relocate paper towel dispenser.

•  As-Built Description:

•  Proposed Solution:

1854

Severity 3Priority 4 -

Lavatory
$1201 $120JOBWD05PCODE

4.19.4ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

1852

Severity 3Priority 4 -

Water Closet

$5001 $500JOB

17'' o.c.

WB02CPCODE

Fig. 28ADAAG
Water closet not 18" from near side wall to center 
line of water closet (proposed new ADAAG: 
16"-18").

Relocate existing water closet and plumbing, 
remount with offset closet flange to provide 18" 
from side wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1851

Severity 4Priority 4

-

Staff Lockers15
Door Closer

$251 $25JOB

10 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1856

Severity 4Priority 4 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.856



Santa Fe Trails - Public Transit Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

51-1-1

2931 Rufina Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Signage
$901 $90JOBSA10DPCODE

4.1.3(16)ADAAG
At door leading into exit corridor: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT ROUTE" sign at
door.

•  As-Built Description:

•  Proposed Solution:

1857

Severity 3Priority 4

1110.3IBC

-

Women's Staff Restroom16
Accessories

$1002 $200JOB

SD: 49.5''
SCD: 56.5''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1858

Severity 2Priority 4

-

Water Closet

$5001 $500JOB

17.5'' o.c.

WB02CPCODE

Fig. 28ADAAG
Water closet not 18" from near side wall to center 
line of water closet (proposed new ADAAG: 
16"-18").

Relocate existing water closet and plumbing, 
remount with offset closet flange to provide 18" 
from side wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1859

Severity 4Priority 4

-

Dispatch and Call Center17

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.857



Santa Fe Trails - Public Transit Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

51-1-1

2931 Rufina Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Closer
$251 $25JOB

10 - 15 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1862

Severity 3Priority 4 -

Route Sign
$1701 $170JOBSA20PCODE

35.163(b)ADAAG
No sign by inaccessible route directing persons to 
an accessible route.

Provide directional sign at staff entrance.

•  As-Built Description:

•  Proposed Solution:

1863

Severity 4Priority 4
-

Signage

$901 $90JOBSA10BPCODE

4.1.3(16)ADAAG
At door leading into exit stairway: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT STAIR 
UP/DOWN" sign at door.

•  As-Built Description:

•  Proposed Solution:

1861

Severity 3Priority 4

1110.3IBC

-

$10,270.00Santa Fe Trails - Public Transit Facility Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.858



Santa Fe Trails - Public Transit Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

51-1-1

2931 Rufina Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$10,270.00Facility:Total Costs for: Santa Fe Trails - Public Transit Facility YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.859



Community Facilities Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Waste Water Administration Bldg.52
-

Facility:

Project:

3.860



Waste Water Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

52-1-1

73 Paseo Real
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Entrance Vestibule and Reception Area1
Door Closer

REF

15 lbs

ID03REFPCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1979

Severity 3Priority 1 -

Drinking Fountain
$3,2001 $3,200JOB

No knee clearance

IA02PCODE

4.15.5(1)ADAAG

602.2ANSI

Wall- and post-mounted cantilevered units: Knee 
space not provided at drinking fountain (27" high,
8" deep, 30" wide from front of drinking fountain).

Provide new, accessible fountain.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1982

Severity 2Priority 3

-

Control Office2
Door Swing

$501 $50JOB

Door width + 8''

ID23APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Remove or relocate furniture or storage items.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1985

Severity 3Priority 4

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.861



Waste Water Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

52-1-1

73 Paseo Real
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Signage
$502 $100JOBSA07PCODE

4.30.6ADAAG
Compliant sign identifying permanent room or 
space not mounted 60" high to center on nearest 
adjacent wall, on latch side if a single door (located
not to cause a Braille reader to stand within the 
door swing).

Provide compliant signage including tactile 
characters and Grade II Braille on latch side of door
located 60" on center from floor.

•  As-Built Description:

•  Proposed Solution:

1983

Severity 3Priority 4

-

$901 $90JOBSA10BPCODE

4.1.3(16)ADAAG
At door leading into exit stairway: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT STAIR 
UP/DOWN" sign at door.

•  As-Built Description:

•  Proposed Solution:

1986

Severity 3Priority 4

1110.3IBC

-

Staff Lounge3
Door Closer

$251 $25JOB

10 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1988

Severity 4Priority 4 -

Unisex Restroom4

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.862



Waste Water Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

52-1-1

73 Paseo Real
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Accessories
$751 $75JOB

46'' from back wall

WG02PCODE

4.16.6ADAAG

604.7ANSI

Toilet paper dispenser outlet is not 15 inches min.
and 48 inches max. above the floor and/or is not 
between 7 inches and 9 inches in front of the water
closet.

Relocate or provide new toilet paper dispenser.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1998

Severity 2Priority 3

-

Lavatory
$1201 $120JOBWD05PCODE

4.19.4ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

1991

Severity 3Priority 3 -

Stall Door

REFWB05CREFPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

1999

Severity 3Priority 3 -

$3,660.00Waste Water Administration Bldg. Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.863



Waste Water Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

52-1-1

73 Paseo Real
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$3,660.00Facility:Total Costs for: Waste Water Administration Bldg. YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.864



Community Facilities Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Police Administration Bldg.53
-

Facility:

Project:

3.865



Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-0-1

2515 Camino Entrada
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Accessible Parking at South Side of Main Building Entrance2
Parking

$2001 $200JOBEA02BNTPCODE

4.6.3ADAAG

502.4.2ANSI

Accessible parking space does not have 5' wide 
access aisle; 8' wide for van accessible aisle.

Restripe 8'-0'' min. wide aisle.

•  As-Built Description:

•  Proposed Solution:

1380

Severity 3Priority 1 -

Parking Signage
$3151 $315JOBEA04BPCODE

4.6.4ADAAG
Sign for van-accessible parking space is missing or
non-compliant.

Provide compliant parking signage.

•  As-Built Description:

•  Proposed Solution:

1378

Severity 4Priority 1
-

$515.00Police Administration Bldg. Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.866



Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-1-1

2515 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Public Lobby101
Door Closer

$251 $25JOB

10 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1388

Severity 4Priority 2 -

Door Stopper
$252 $50JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1383

Severity 3Priority 5
-

Drinking Fountain

REF

7'' protrusion

IA05AREFPCODE

4.4.1ADAAG

307.2ANSI

Drinking fountain lacks protection for visually 
impaired persons due to inadequate depth of 
alcove.

Alter drinking fountain alcove to accessible 
dimensions such that drinking fountain unit 
protrudes no more than 4'' from alcove edge.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1386

Severity 3Priority 3

-

$2,2201 $2,220JOB

28.5'' wide

IA06NTPCODE

4.15.5(1)*ADAAG

602.2ANSI

30" wide x 48" long clear floor space not provided
at drinking fountain due to an alcove being less 
than 30'' wide.

Alter drinking fountain alcove to accessible 
dimensions.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1385

Severity 2Priority 3

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.867



Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-1-1

2515 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Reach Range
$801 $80JOB

56'' AFF

IE01NTPCODE

4.2.5ADAAG

308.2.1ANSI

Reach height to opening latch, where side 
approach is available, exceeds 48".

Recommended: Reconfigure in-glass microphone-
speaker unit to be 48'' AFF for usability by 
wheelchair users.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1387

Severity 3Priority 2
-

Signage
$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

1384

Severity 3Priority 4

1110.3IBC

-

Women's Restroom102
Accessories

$1001 $100JOB

SD: 51.5''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1391

Severity 2Priority 3

-

$1501 $150JOB

48'' AFF

WG03PCODE

4.19.6ADAAG

603.3ANSI

Bottom of flat, not tilted mirror more than 40" 
above floor.

Relocate or provide new accessible mirror.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1392

Severity 3Priority 3
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-1-1

2515 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1395

Severity 3Priority 5
-

Grab Bars
$751 $75JOB

TPD: 9'' above GB

WB07IPCODE

4.26.2ADAAG

609.3ANSI

Accessories/dispensers in accessible stall located 
closer than 1-1/2" below or 18" above grab bar 
impedes its use.

Relocate accessories/dispensers to be no closer than
1-1/2" below and 18" above grab bars (except if 
accessories are recessed, flush with wall, and have 
no sharp edges).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1394

Severity 2Priority 3

-

Men's Restroom103
Accessories

$1001 $100JOB

SD: 49''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1398

Severity 2Priority 3

-

$1501 $150JOB

48'' AFF

WG03PCODE

4.19.6ADAAG

603.3ANSI

Bottom of flat, not tilted mirror more than 40" 
above floor.

Relocate or provide new accessible mirror.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1399

Severity 3Priority 3
-
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Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-1-1

2515 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1396

Severity 3Priority 5
-

Grab Bars
$751 $75JOB

TPD: 8.5'' above GB

WB07IPCODE

4.26.2ADAAG

609.3ANSI

Accessories/dispensers in accessible stall located 
closer than 1-1/2" below or 18" above grab bar 
impedes its use.

Relocate accessories/dispensers to be no closer than
1-1/2" below and 18" above grab bars (except if 
accessories are recessed, flush with wall, and have 
no sharp edges).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1406

Severity 2Priority 3

-

Conference Room104
Door Hardware

$2502 $500JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

1408

Severity 3Priority 2

-

Door Stopper
$252 $50JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1411

Severity 3Priority 5
-
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Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-1-1

2515 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Signage
$902 $180JOBSA10DPCODE

4.1.3(16)ADAAG
At door leading into exit corridor: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT ROUTE" sign at
door.

•  As-Built Description:

•  Proposed Solution:

1409

Severity 3Priority 4

1110.3IBC

-

Exit Corridor from Reception Area108
Signage

$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

1418

Severity 3Priority 4

1110.3IBC

-

$901 $90JOBSA10DPCODE

4.1.3(16)ADAAG
At door leading into exit corridor: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT ROUTE" sign at
door.

•  As-Built Description:

•  Proposed Solution:

1417

Severity 3Priority 4

1110.3IBC

-

Employee Break Room110
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Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-1-1

2515 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Signage
$901 $90JOBSA10DPCODE

4.1.3(16)ADAAG
At door leading into exit corridor: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT ROUTE" sign at
door.

•  As-Built Description:

•  Proposed Solution:

1416

Severity 3Priority 4

1110.3IBC

-

Sink
REF

10'' deep

IN06BREFPCODE

4.24.4ADAAG
Sink is more than 6 1/2" deep.

Provide new sink remodel and cabinet as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1415

Severity 3Priority 4
-

Hallway from Training Room to Southeast Exit119
Door Closer

$251 $25JOB

11 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open east exit door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1428

Severity 3Priority 2 -

Door Hardware
$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

East exit door does not have accessible operating 
hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

1426

Severity 3Priority 2 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.872



Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-1-1

2515 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of east exit door on accessible route, 
bottom 10" does not have a smooth, uninterrupted
surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1427

Severity 3Priority 5

-

Signage
$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At east exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

1425

Severity 3Priority 4

1110.3IBC

-

$901 $90JOBSA10DPCODE

4.1.3(16)ADAAG
At door leading into exit corridor: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT ROUTE" sign at
door.

•  As-Built Description:

•  Proposed Solution:

1429

Severity 3Priority 4

1110.3IBC

-

Men's Employee Restroom120
Coat Hook

$501 $50JOB

71'' AFF

WG03APCODE

4.2.5ADAAG

308.2 & 604.11ANSI

Accessible coat hook not within reach range.

Adjust existing or provide new coat hook at 
maximum 48" height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1449

Severity 1Priority 3 -
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Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-1-1

2515 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Closer
$251 $25JOB

11 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1445

Severity 3Priority 3 -

Women's Employee Restroom126
Coat Hook

$501 $50JOB

71'' AFF

WG03APCODE

4.2.5ADAAG

308.2 & 604.11ANSI

Accessible coat hook not within reach range.

Adjust existing or provide new coat hook at 
maximum 48" height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1453

Severity 1Priority 3 -

Door Closer

$251 $25JOB

10 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1450

Severity 4Priority 3 -

Elevator Lobby128
Door Hardware

$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door leading to northeast exit corridor does not 
have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

1442

Severity 3Priority 1 -
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Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-1-1

2515 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area at 
northeast exit corridor. Provide rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1441

Severity 3Priority 5
-

Drinking Fountain
$1701 $170JOB

Knee clearance: 42'' high

IA02ANTPCODE

4.15.5(1)ADAAG

602.2ANSI

Wall- and post-mounted cantilevered units: Knee 
space not provided at drinking fountain (27" high,
8" deep, 30" wide from front of drinking fountain).
Unit in good condition.

Provide sign directing person to nearest wheelchair
accessible drinking fountain on the same floor.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1439

Severity 2Priority 3

-

Signage

$901 $90JOBSA10DPCODE

4.1.3(16)ADAAG
At door leading to northeast exit corridor: Where 
required exit signs are installed, signs to provide 
exiting information for people with vision 
impairment are not provided.

Provide raised letter/Braille "EXIT ROUTE" sign at
door.

•  As-Built Description:

•  Proposed Solution:

1440

Severity 3Priority 4

1110.3IBC

-

Training Room131
Door Hardware

$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

1431

Severity 3Priority 2

-
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Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-1-1

2515 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$2501 $250JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

1436

Severity 3Priority 4 -

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1432

Severity 3Priority 5
-

Signage

$901 $90JOBSA07APCODE

4.30.4ADAAG

703.3.1ANSI

Sign designating a permanent room or space does 
not include Grade 2 Braille.

Provide new compliant signage including Grade 2 
Braille (ANSI 0.09" - 0.10" on center dots with 
0.241" to  0.30" between cells & 0.395" to 0.40" 
between cell rows).

•  As-Built Description:

•  Proposed Solution:

1438

Severity 3Priority 4 -

$901 $90JOBSA10BPCODE

4.1.3(16)ADAAG
At door leading to steps: Where required exit signs
are installed, signs to provide exiting information 
for people with vision impairment are not 
provided.

Provide raised letter/Braille "EXIT STAIR 
UP/DOWN" sign at door.

•  As-Built Description:

•  Proposed Solution:

1434

Severity 3Priority 4

1110.3IBC

-
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Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-1-1

2515 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$901 $90JOBSA10DPCODE

4.1.3(16)ADAAG
At door leading into exit corridor: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT ROUTE" sign at
door.

•  As-Built Description:

•  Proposed Solution:

1433

Severity 3Priority 4

1110.3IBC

-

Evidence Drop-off Room141
Door Hardware

$2501 $250JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

1454

Severity 3Priority 4 -

Door Stopper

$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1455

Severity 3Priority 5
-

Reach Range
$601 $60JOB

53'' AFF

IE01NTPCODE

4.2.5ADAAG

308.2.1ANSI

At finger print scanner security device, reach 
height to opening latch, where side approach is 
available, exceeds 48".

Modify equipment or mounting.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1456

Severity 4Priority 2

-

C.S.I. Work Area146
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Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-1-1

2515 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Signage
$901 $90JOBSA10DPCODE

4.1.3(16)ADAAG
At door leading into exit corridor: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT ROUTE" sign at
door.

•  As-Built Description:

•  Proposed Solution:

1457

Severity 3Priority 4

1110.3IBC

-

Sink
$1201 $120JOBIN06CPCODE

4.24.6ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

1459

Severity 3Priority 4 -

Briefing Room151
Door Closer

$251 $25JOB

10 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1421

Severity 4Priority 2 -

Door Hardware
$2502 $500JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

1422

Severity 3Priority 2

-
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Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-1-1

2515 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Stopper
$252 $50JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1420

Severity 3Priority 5
-

Signage
$901 $90JOBSA10DPCODE

4.1.3(16)ADAAG
At door leading into exit corridor: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT ROUTE" sign at
door.

•  As-Built Description:

•  Proposed Solution:

1419

Severity 3Priority 4

1110.3IBC

-

Sink

$6001 $600JOBIN07PCODE

4.24.7ADAAG
Sink faucet controls not accessible.

Provide accessible sink faucet controls.

•  As-Built Description:

•  Proposed Solution:

1424

Severity 3Priority 2 -

Shift Offices #153-155153
Door Hardware

$2503 $750JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area.

•  As-Built Description:

•  Proposed Solution:

1460

Severity 3Priority 4 -
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Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-1-1

2515 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Stopper
$253 $75JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1461

Severity 3Priority 5
-

Signage
$903 $270JOBSA07APCODE

4.30.4ADAAG

703.3.1ANSI

Sign designating a permanent room or space does 
not include Grade 2 Braille.

Provide new compliant signage including Grade 2 
Braille (ANSI 0.09" - 0.10" on center dots with 
0.241" to  0.30" between cells & 0.395" to 0.40" 
between cell rows).

•  As-Built Description:

•  Proposed Solution:

1462

Severity 3Priority 4 -

Hallway from Elevator Lobby to Northeast Exit157
Signage

$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

1463

Severity 3Priority 4

1110.3IBC

-

Employee Restroom161

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.880



Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-1-1

2515 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Directional Sign
$901 $90JOBSA19NTPCODE

35.163(b); 4.1.6(3)(e)(iii)ADAAG
No sign at non-accessible room or space directing
persons to an accessible room that provides the 
same or equivalent service.

Provide sign directing persons to nearest accessible
restroom.

•  As-Built Description:

•  Proposed Solution:

1465

Severity 3Priority 4

-

Signage
$901 $90JOBSA11APCODE

4.1.3(16)(a)ADAAG
Entrance to toilet or bathing facility not identified
with ADAAG compliant signage.

Provide ADAAG compliant sign mounted 5' high 
on center on nearest adjacent wall, on latch side if a
single door (located not to cause a Braille reader to
stand within the door swing).

•  As-Built Description:

•  Proposed Solution:

1464

Severity 4Priority 4
-

Intake Area168
Signage

$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

1466

Severity 3Priority 4

1110.3IBC

-

Interview Room169

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.881



Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-1-1

2515 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1467

Severity 3Priority 5
-

$9,415.00Police Administration Bldg. Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.882



Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-1-2

2515 Camino Entrada
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Elevator Lobby200
Drinking Fountain

$1,2001 $1,200JOB

38'' AFF

IA03CPCODE

4.15.2ADAAG

602.4ANSI

Drinking fountain bubbler more than 36" above 
floor.

Remount fountain at accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1469

Severity 4Priority 3
-

$5001 $500JOBIA05CPCODE

4.4.1ADAAG

307.4ANSI

Drinking fountain lacks protection for visually 
impaired persons.

Provide cane-detectable rails.

•  As-Built Description:

•  Proposed Solution:

1470

Severity 3Priority 3 -

Administration Office Suite and Waiting Area201
Door Hardware

$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

1471

Severity 3Priority 2

-

$2507 $1,750JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area at private offices 203 through 
210.

•  As-Built Description:

•  Proposed Solution:

1474

Severity 3Priority 4 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.883



Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-1-2

2515 Camino Entrada
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1472

Severity 3Priority 5
-

Signage
$901 $90JOBSA07APCODE

4.30.4ADAAG

703.3.1ANSI

Sign designating a permanent room or space does 
not include Grade 2 Braille.

Provide new compliant signage including Grade 2 
Braille (ANSI 0.09" - 0.10" on center dots with 
0.241" to  0.30" between cells & 0.395" to 0.40" 
between cell rows).

•  As-Built Description:

•  Proposed Solution:

1473

Severity 3Priority 4 -

Budget/Purchasing Offices211
Door Hardware

$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

1522

Severity 3Priority 4

-

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1523

Severity 3Priority 5
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.884



Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-1-2

2515 Camino Entrada
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Signage
$901 $90JOBSA07APCODE

4.30.4ADAAG

703.3.1ANSI

Sign designating a permanent room or space does 
not include Grade 2 Braille.

Provide new compliant signage including Grade 2 
Braille (ANSI 0.09" - 0.10" on center dots with 
0.241" to  0.30" between cells & 0.395" to 0.40" 
between cell rows).

•  As-Built Description:

•  Proposed Solution:

1521

Severity 3Priority 4 -

Employee Women's Locker and Toilet Room214
Accessories

$1001 $100JOB

SD: 51''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1505

Severity 2Priority 3

-

$1501 $150JOB

43'' AFF

WG03PCODE

4.19.6ADAAG

603.3ANSI

Bottom of flat, not tilted mirror more than 40" 
above floor.

Relocate or provide new accessible mirror.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1504

Severity 4Priority 3
-

Directional Sign
$901 $90JOBSA19NTPCODE

35.163(b); 4.1.6(3)(e)(iii)ADAAG
No sign at non-accessible room or space directing
persons to an accessible room that provides the 
same or equivalent service.

Provide sign directing persons to nearest accessible
shower and restroom on same floor.

•  As-Built Description:

•  Proposed Solution:

1507

Severity 3Priority 4

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.885



Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-1-2

2515 Camino Entrada
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Closer
$252 $50JOB

12 - 15 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1508

Severity 3Priority 3 -

Door Stopper
$252 $50JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1502

Severity 3Priority 5
-

Lavatory

$1201 $120JOBWD05PCODE

4.19.4ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

1503

Severity 3Priority 3 -

$6001 $600JOBWD06PCODE

4.19.5ADAAG

606.4ANSI

Lavatory: Accessible faucet (lever-operated, push-
type or electronically controlled) not provided at 
otherwise accessible lavatory.

Provide accessible faucet at accessible lavatory.

•  As-Built Description:

•  Proposed Solution:

1510

Severity 3Priority 3
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.886



Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-1-2

2515 Camino Entrada
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Locker Facilities
REFGG04REFPCODE

4.1.3(12)(a)ADAAG

803ANSI

Accessible locker(s) in dressing room not provided
(1% of lockers; not less than one).

Provide accessible locker and bench in single 
accommodation toilet/shower across the hall.

•  As-Built Description:

•  Proposed Solution:

1509

Severity 3Priority 3 -

Signage
$901 $90JOBSA11APCODE

4.1.3(16)(a)ADAAG
Entrance to toilet or bathing facility not identified
with ADAAG compliant signage.

Provide ADAAG compliant sign mounted 5' high 
on center on nearest adjacent wall, on latch side if a
single door (located not to cause a Braille reader to
stand within the door swing).

•  As-Built Description:

•  Proposed Solution:

1501

Severity 4Priority 4
-

Employee Men's Locker and Toilet Room219
Accessories

$1001 $100JOB

SD: 52''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1520

Severity 2Priority 3

-

$1501 $150JOB

48'' AFF

WG03PCODE

4.19.6ADAAG

603.3ANSI

Bottom of flat, not tilted mirror more than 40" 
above floor.

Relocate or provide new accessible mirror.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1519

Severity 3Priority 3
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.887



Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-1-2

2515 Camino Entrada
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Directional Sign
$901 $90JOBSA19NTPCODE

35.163(b); 4.1.6(3)(e)(iii)ADAAG
No sign at non-accessible room or space directing
persons to an accessible room that provides the 
same or equivalent service.

Provide sign directing persons to nearest accessible
shower and restroom on same floor.

•  As-Built Description:

•  Proposed Solution:

1514

Severity 3Priority 4

-

Door Closer
$251 $25JOB

14 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1513

Severity 3Priority 3 -

Door Stopper

$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1512

Severity 3Priority 5
-

Lavatory
$1201 $120JOBWD05PCODE

4.19.4ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

1517

Severity 3Priority 3 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.888



Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-1-2

2515 Camino Entrada
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$6001 $600JOBWD06PCODE

4.19.5ADAAG

606.4ANSI

Lavatory: Accessible faucet (lever-operated, push-
type or electronically controlled) not provided at 
otherwise accessible lavatory.

Provide accessible faucet at accessible lavatory.

•  As-Built Description:

•  Proposed Solution:

1518

Severity 3Priority 3
-

Locker Facilities
REFGG04REFPCODE

4.1.3(12)(a)ADAAG

803ANSI

Accessible locker(s) in dressing room not provided
(1% of lockers; not less than one).

Provide accessible locker and bench in single 
accommodation toilet/shower across the hall.

•  As-Built Description:

•  Proposed Solution:

1516

Severity 3Priority 3 -

Signage

$901 $90JOBSA11APCODE

4.1.3(16)(a)ADAAG
Entrance to toilet or bathing facility not identified
with ADAAG compliant signage.

Provide ADAAG compliant sign mounted 5' high 
on center on nearest adjacent wall, on latch side if a
single door (located not to cause a Braille reader to
stand within the door swing).

•  As-Built Description:

•  Proposed Solution:

1511

Severity 4Priority 4
-

Special Investigations Office Suites & Reception Area231
Door Hardware

$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

1475

Severity 3Priority 4

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.889



Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-1-2

2515 Camino Entrada
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$2501 $250JOBID07CPCODE

4.13.9ADAAG

404.2.6ANSI

Non-common use areas within this facility, such as
offices, do not have accessible door hardware.

Provide lever handle or other accessible hardware 
when a specific need is identified in the future or 
when altering area at private offices 234 through 
238.

•  As-Built Description:

•  Proposed Solution:

1480

Severity 3Priority 4 -

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1476

Severity 3Priority 5
-

Signage

$901 $90JOBSA07APCODE

4.30.4ADAAG

703.3.1ANSI

Sign designating a permanent room or space does 
not include Grade 2 Braille.

Provide new compliant signage including Grade 2 
Braille (ANSI 0.09" - 0.10" on center dots with 
0.241" to  0.30" between cells & 0.395" to 0.40" 
between cell rows).

•  As-Built Description:

•  Proposed Solution:

1477

Severity 3Priority 4 -

$901 $90JOBSA10DPCODE

4.1.3(16)ADAAG
At door leading into exit corridor: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT ROUTE" sign at
door.

•  As-Built Description:

•  Proposed Solution:

1478

Severity 3Priority 4

1110.3IBC

-

Interview Room233

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.890



Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-1-2

2515 Camino Entrada
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Hardware
$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

1481

Severity 3Priority 2

-

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1482

Severity 3Priority 5
-

Single Accommodation Toilet & Shower Room251
Accessible Route

$1001 $100JOB

PTD: 9'' protrusion at 48'' AFF

EG04NTPCODE

4.4.1ADAAG

307.2ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object to opposite wall.
Patch existing surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1485

Severity 2Priority 2

-

Accessories
$1001 $100JOB

SCD: 57''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1484

Severity 2Priority 2

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.891



Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-1-2

2515 Camino Entrada
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Closer
$251 $25JOB

13 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1488

Severity 3Priority 2 -

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1489

Severity 3Priority 5
-

Locker Facilities

$7501 $750JOB

48'' wide x 24'' deep

GG04NTPCODE

4.1.3(12)(a)ADAAG

905.4ANSI

Accessible locker(s) in dressing room not provided
(1% of lockers; not less than one).

Provide new locker(s) with accessible locking 
hardware that is operable with one hand and does 
not require grasping, pinching or twisting and 
provide new bench fixed to wall along longest 
dimension adjacent to accessible locker.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1491

Severity 3Priority 2
-

Signage
$901 $90JOBSA11APCODE

4.1.3(16)(a)ADAAG
Entrance to toilet or bathing facility not identified
with ADAAG compliant signage.

Provide ADAAG compliant sign mounted 5' high 
on center on nearest adjacent wall, on latch side if a
single door (located not to cause a Braille reader to
stand within the door swing).

•  As-Built Description:

•  Proposed Solution:

1483

Severity 4Priority 4
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.892



Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-1-2

2515 Camino Entrada
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Hallway from Elevator Lobby to Fitness Center253
Door Stopper

$251 $25JOBID06APCODE

404.2.9ANSI
At push side of north exit door on accessible route,
bottom 10" does not have a smooth, uninterrupted
surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1493

Severity 3Priority 5

-

Signage
$901 $90JOBSA10BPCODE

4.1.3(16)ADAAG
North exit  door leading into exit stairway: Where 
required exit signs are installed, signs to provide 
exiting information for people with vision 
impairment are not provided.

Provide raised letter/Braille "EXIT STAIR 
UP/DOWN" sign at door.

•  As-Built Description:

•  Proposed Solution:

1492

Severity 3Priority 4

1110.3IBC

-

Fitness Center254
Door Stopper

$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1495

Severity 3Priority 5
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.893



Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-1-2

2515 Camino Entrada
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Drinking Fountain
$751 $75JOBIA01APCODE

4.1.3.(10)(a)ADAAG
Where only one drinking fountain is provided per 
floor: Fountain is not accessible to individuals who
use wheelchairs, or to those who have difficulty 
bending or stooping.

Provide paper cup dispenser.

•  As-Built Description:

•  Proposed Solution:

1496

Severity 3Priority 3

-

$5001 $500JOBIA05CPCODE

4.4.1ADAAG

307.4ANSI

Drinking fountain lacks protection for visually 
impaired persons.

Provide cane-detectable rails.

•  As-Built Description:

•  Proposed Solution:

1499

Severity 3Priority 3 -

Reach Range

$1001 $100JOB

PTD: 57''

IE02PCODE

4.2.6ADAAG

308.3.1ANSI

Reach height to control or access point, where side
approach is available, exceeds 54" or is less than 
9" in height, or exceeds 10" in depth.

Relocate equipment or mounting.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1498

Severity 4Priority 1

-

$9,515.00Police Administration Bldg. Interior Second FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.894



Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-1-2

2515 Camino Entrada
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$19,445.00Facility:Total Costs for: Police Administration Bldg. YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.895



Community Facilities Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Water Division Administration 54
-

Facility:

Project:

3.896



Water Division Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

54-0-1

801 W. San Mateo Road
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Steps at Building Entrance4
Handrail

$405 $200LF

39'' - 41'' AFF

ED02APCODE

4.8.5(5)ADAAG

505.4ANSI

Wall mounted handrail gripping surface top not 
mounted between 34" and 38" above ramp surface.

Remount existing handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1206

Severity 3Priority 1
-

$200.00Water Division Administration Bldg. Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.897



Water Division Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

54-1-1

801 W. San Mateo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Entrance Vestibule at South Side of Building1
Door Closer

$251 $25JOB

10 - 12 lbs

ID03NTPCODE

4.13.11ADAAG

404.2.8ANSI

Exterior door: excessive force required to open 
door.

Adjust regular door closer to accessible standards of
5 lbs max. at inner vestibule doors.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1211

Automatic door operator to be provided at outer vestibule doors. (See item #2 for
exterior-onsite of this building)

•  Notes:

Severity 3Priority 1
-

Signage
$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

1213

Severity 3Priority 4

1110.3IBC

-

$501 $50JOBSA12PCODE

4.1.2(7)(c)ADAAG
Accessible building entrance when not all are 
accessible not identified with a sign showing the 
International Symbol of Accessibility.

Provide building entrance sign that shows 
international symbol at accessible entrance.

•  As-Built Description:

•  Proposed Solution:

1212

Severity 4Priority 4

-

Corridor Leading to Restrooms2
Door Hardware

$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door leading to restroom area does not have 
accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

1215

Severity 3Priority 3 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.898



Water Division Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

54-1-1

801 W. San Mateo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Drinking Fountain
$5001 $500JOBIA05CNTPCODE

4.4.1ADAAG

307.4ANSI

Drinking fountain lacks protection for visually 
impaired persons.

Provide cane-detectable rail on the side adjacent to 
the corridor.

•  As-Built Description:

•  Proposed Solution:

1214

Severity 3Priority 3 -

Signage
$901 $90JOBSA10BNTPCODE

4.1.3(16)ADAAG
At door leading into exit stairway: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT STAIR 
UP/DOWN" sign at door at emergency exit leading
to steps at east side of corridor.

•  As-Built Description:

•  Proposed Solution:

1216

Severity 3Priority 4

1110.3IBC

-

Men's Restroom3
Accessories

$1001 $100JOB

PTD: 56''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1217

Severity 2Priority 3

-

REF

42'' from rear wall

WG02REFPCODE

4.16.6ADAAG

604.7ANSI

Toilet paper dispenser outlet is not 15 inches min.
and 48 inches max. above the floor and/or is not 
between 7 inches and 9 inches in front of the water
closet.

Relocate or provide new toilet paper dispenser.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1219

Severity 2Priority 3

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.899



Water Division Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

54-1-1

801 W. San Mateo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Grab Bars
$751 $75JOB

TPD: 10'' above GB

WB07IPCODE

4.26.2ADAAG

609.3ANSI

Accessories/dispensers in accessible stall located 
closer than 1-1/2" below or 18" above grab bar 
impedes its use.

Relocate accessories/dispensers to be no closer than
1-1/2" below and 18" above grab bars (except if 
accessories are recessed, flush with wall, and have 
no sharp edges).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1221

Severity 2Priority 3

-

Stall Door
$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

1218

Severity 3Priority 3 -

Women's Restroom4
Accessories

$1001 $100JOB

PTD: 57''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1223

Severity 2Priority 3

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.900



Water Division Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

54-1-1

801 W. San Mateo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

REF

42'' from rear wall

WG02BREFPCODE

Fig. 28ADAAG
Toilet paper dispenser or disposal container 
protrudes more than 3" out from side wall, into 
clear 30" x 48" space in front of water closet.

Provide recessed toilet paper dispenser or disposal 
container.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1225

Severity 2Priority 3

-

Grab Bars
$751 $75JOB

TPD: 11'' above GB

WB07IPCODE

4.26.2ADAAG

609.3ANSI

Accessories/dispensers in accessible stall located 
closer than 1-1/2" below or 18" above grab bar 
impedes its use.

Relocate accessories/dispensers to be no closer than
1-1/2" below and 18" above grab bars (except if 
accessories are recessed, flush with wall, and have 
no sharp edges).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1222

Severity 2Priority 3

-

Stall Door

$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

1226

Severity 3Priority 3 -

Reception Area5

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.901



Water Division Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

54-1-1

801 W. San Mateo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Reach Range
$1001 $100JOB

69'' AFF

IE02ANTPCODE

Fig. 6(c)ADAAG

308.3.2ANSI

Reach height for side approach to control or access
point over an obstruction that is 34" max. high and
24" max. deep exceeds 46".

Remount brochure and leaflet racks to an accessible
height with required clearances.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1227

Severity 2Priority 2

-

Signage
$501 $50JOBSA06APCODE

28 CFR 35.106 & 35.107ADAAG
Information about provisions of the ADA and how
to contact the ADA-Coordinator not provided by 
public entity.

Provide the following sign:  For any questions 
regarding provisions of the Americans with 
Disabilities Act (ADA) and its applicability to the 
services, programs, or activities offered by the 
>name of agency<, please contact:  >name and 
contact

•  As-Built Description:

•  Proposed Solution:

1231

Severity 4Priority 4

-

Utility Billing Office6
Door Hardware

$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

1234

Severity 3Priority 4

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.902



Water Division Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

54-1-1

801 W. San Mateo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Drinking Fountain
$3,2001 $3,200JOBIA02PCODE

4.15.5(1)ADAAG

602.2ANSI

Wall- and post-mounted cantilevered units: Knee 
space not provided at drinking fountain (27" high,
8" deep, 30" wide from front of drinking fountain).

Provide new, accessible fountain.
Interim solution: provide directional sign.

•  As-Built Description:

•  Proposed Solution:

1236

R.A.
•  Notes:

Severity 2Priority 3
-

Signage
$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

1232

Severity 3Priority 4

1110.3IBC

-

$901 $90JOBSA10EPCODE

4.1.3(16)ADAAG
At door leading to horizontal exit: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "TO EXIT" sign at 
door.

•  As-Built Description:

•  Proposed Solution:

1233

Severity 3Priority 4

1110.3IBC

-

Staff Restroom7
Directional Sign

$901 $90JOBSA19NTPCODE

35.163(b); 4.1.6(3)(e)(iii)ADAAG
No sign at non-accessible room or space directing
persons to an accessible room that provides the 
same or equivalent service.

Provide sign directing persons to nearest accessible
restroom.

•  As-Built Description:

•  Proposed Solution:

1237

Severity 3Priority 4

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.903



Water Division Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

54-1-1

801 W. San Mateo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Collections Section Offices8
Door Swing

$5001 $500JOB

Door width + 12''

ID23NTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door adjacent to 
drinking fountain does not have clear and level 
maneuvering space measuring door width plus 18"
x 60".

Change door swing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1239

Severity 4Priority 4

-

Signage
$901 $90JOBSA10EPCODE

4.1.3(16)ADAAG
At door leading to horizontal exit: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "TO EXIT" sign at 
door.

•  As-Built Description:

•  Proposed Solution:

1241

Severity 3Priority 4

1110.3IBC

-

Staircase at West Side of Building10
Signage

$901 $90JOBSA10DPCODE

4.1.3(16)ADAAG
At door leading into exit corridor: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT ROUTE" sign at
door.

•  As-Built Description:

•  Proposed Solution:

1244

Severity 3Priority 4

1110.3IBC

-

$6,105.00Water Division Administration Bldg. Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.904



Water Division Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

54-1-2

801 W. San Mateo Road
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Public Counter Adjacent to Engineering Division1
Reach Range

$1001 $100JOB

69'' AFF

IE02ANTPCODE

Fig. 6(c)ADAAG

308.3.2ANSI

Reach height for side approach to control or access
point over an obstruction that is 34" max. high and
24" max. deep exceeds 46".

Remount brochure and leaflet racks within 
accessible reach range.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1248

Severity 2Priority 2

-

Corridor Leading to Offices Within Engineering Division2
Door Hardware

$2507 $1,750JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware at
private offices.

•  As-Built Description:

•  Proposed Solution:

1250

Severity 3Priority 4

-

Signage

$901 $90JOBSA10BPCODE

4.1.3(16)ADAAG
At door leading into exit stairway: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT STAIR 
UP/DOWN" sign at door.

•  As-Built Description:

•  Proposed Solution:

1249

Severity 3Priority 4

1110.3IBC

-

Paragua Conference Room3
Door Hardware

$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

1252

Severity 3Priority 2

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.905



Water Division Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

54-1-2

801 W. San Mateo Road
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Signage
$901 $90JOBSA07APCODE

4.30.4ADAAG

703.3.1ANSI

Sign designating a permanent room or space does 
not include Grade 2 Braille.

Provide new compliant signage including Grade 2 
Braille (ANSI 0.09" - 0.10" on center dots with 
0.241" to  0.30" between cells & 0.395" to 0.40" 
between cell rows).

•  As-Built Description:

•  Proposed Solution:

1251

Instruct staff to relocate meetings with members of the public to an accessible 
location.

•  Notes:

Severity 3Priority 4 -

Administrative Supervisor's Office4
Door Hardware

$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

1255

Instruct staff to relocate meetings with members of the public to an accessible 
location.

•  Notes:

Severity 3Priority 4

-

Department Director's Office5
Door Hardware

$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

1254

Instruct staff to relocate meetings with members of the public to an accessible 
location.

•  Notes:

Severity 3Priority 4

-

Staff Men's Restroom6

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.906



Water Division Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

54-1-2

801 W. San Mateo Road
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Directional Sign
$901 $90JOBSA19NTPCODE

35.163(b); 4.1.6(3)(e)(iii)ADAAG
No sign at non-accessible room or space directing
persons to an accessible room that provides the 
same or equivalent service.

Provide sign directing persons to nearest accessible
restroom.

•  As-Built Description:

•  Proposed Solution:

1258

Severity 3Priority 4

-

Staff Women's Restroom7
Directional Sign

$901 $90JOBSA19NTPCODE

35.163(b); 4.1.6(3)(e)(iii)ADAAG
No sign at non-accessible room or space directing
persons to an accessible room that provides the 
same or equivalent service.

Provide sign directing persons to nearest accessible
restroom.

•  As-Built Description:

•  Proposed Solution:

1259

Severity 3Priority 4

-

Corridor Leading to Accounting Offices8
Drinking Fountain

$3,2001 $3,200JOB

Knee clearance: 20'' high

IA02PCODE

4.15.5(1)ADAAG

602.2ANSI

Wall- and post-mounted cantilevered units: Knee 
space not provided at drinking fountain (27" high,
8" deep, 30" wide from front of drinking fountain).

Provide new, accessible fountain.
Interim solution: Provide directional sign.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1261

R.A.
•  Notes:

Severity 2Priority 3

-

$6,160.00Water Division Administration Bldg. Interior Second FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Water Division Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

54-1-2

801 W. San Mateo Road
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$12,465.00Facility:Total Costs for: Water Division Administration Bldg. YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Community Facilities Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Sandoval Parking Facility58
-

Facility:

Project:

3.909



Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-1-1

Sandoval Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Accessible Parking Spaces Serving Water St.1
Parking Signage

$904 $360JOB

16'' AFF o.c.

EA04GPCODE

4.6.4ADAAG

502.7ANSI

Sign for accessible parking space is not mounted at
60" min. to bottom of the sign.

Remount compliant parking signage at 60" min. so
as to not be obscured by parked vehicles.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3591

Severity 4Priority 1
-

POT from Accessible Spaces to Water St.2
Door Closer

$251 $25JOB

11 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3596

Severity 3Priority 1 -

Door Stopper

$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

3595

Severity 3Priority 5
-

Reach Range
$1001 $100JOB

Fire extinguisher cabinet: 56'' AFF

IE01PCODE

4.2.5ADAAG

308.2.1ANSI

Reach height to control or access point, where only
forward approach is available, exceeds 48" or is 
less than 15".

Modify equipment or mounting.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3597

Severity 3Priority 1

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.910



Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-1-1

Sandoval Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Signage
$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

3594

Severity 3Priority 4

1110.3IBC

-

South Stairwell3
Door Closer

$253 $75JOB

8 - 12 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3604

Severity 3Priority 1 -

Handrail

REF

2'' - 3'' clearance

ED04REFPCODE

4.9.4(3)ADAAG

505.5ANSI

Handrail:  Clearance to wall is not 1-1/2".

Remount existing handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3599

Severity 1Priority 1 -

Signage
$904 $360JOBSA10BPCODE

4.1.3(16)ADAAG
At door leading into exit stairway: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT STAIR 
UP/DOWN" sign at door.

•  As-Built Description:

•  Proposed Solution:

3603

Severity 3Priority 4

1110.3IBC

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-1-1

Sandoval Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$1504 $600JOBSA10FPCODE

4.1.3(16)ADAAG
At enclosed stairwells in high-rise buildings: Floor
level information sign in stairwell not provided for
people with vision impairment.

Provide raised letter/Braille sign at door, indicating
the floor level and other exiting information.

•  As-Built Description:

•  Proposed Solution:

4230

Severity 4Priority 1

1110.3IBC

-

Stairway
$14432 $6,048LFII02BPCODE

504.5ANSI
Stairs: There is no 2" wide contrasting color strip 
1" from nosing on top & bottom treads.

Provide 2" wide contrasting color strip 1" from 
nosing on top & bottom treads when altering area.

•  As-Built Description:

•  Proposed Solution:

3600

Severity 3Priority 5
-

Stairs to Basement4
Door Closer

$252 $50JOB

8 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3616

Severity 4Priority 1 -

Handrail
REF

2'' clearance

ED04REFPCODE

4.9.4(3)ADAAG

505.5ANSI

Handrail:  Clearance to wall is not 1-1/2".

Remount existing handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3617

Severity 3Priority 1 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-1-1

Sandoval Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Signage
$901 $90JOBSA10BPCODE

4.1.3(16)ADAAG
At door leading into exit stairway: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT STAIR 
UP/DOWN" sign at door.

•  As-Built Description:

•  Proposed Solution:

3612

Severity 3Priority 4

1110.3IBC

-

$901 $90JOBSA10EPCODE

4.1.3(16)ADAAG
At door leading to horizontal exit: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "TO EXIT" sign at 
door.

•  As-Built Description:

•  Proposed Solution:

3621

Severity 3Priority 4

1110.3IBC

-

$1502 $300JOBSA10FPCODE

4.1.3(16)ADAAG
At enclosed stairwells in high-rise buildings: Floor
level information sign in stairwell not provided for
people with vision impairment.

Provide raised letter/Braille sign at door, indicating
the floor level and other exiting information.

•  As-Built Description:

•  Proposed Solution:

4231

Severity 4Priority 1

1110.3IBC

-

Stairway
$1414 $196LFII02BPCODE

504.5ANSI
Stairs: There is no 2" wide contrasting color strip 
1" from nosing on top & bottom treads.

Provide 2" wide contrasting color strip 1" from 
nosing on top & bottom treads when altering area.

•  As-Built Description:

•  Proposed Solution:

3615

Severity 3Priority 5
-

Northeast Stairwell5

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-1-1

Sandoval Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Closer
$254 $100JOB

8 - 11 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3622

Severity 3Priority 1 -

Handrail
REF

2'' - 4'' clearance

ED04REFPCODE

4.9.4(3)ADAAG

505.5ANSI

Handrail:  Clearance to wall is not 1-1/2".

Remount existing handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3629

Severity 1Priority 1 -

Signage

$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

3624

Severity 3Priority 4

1110.3IBC

-

$903 $270JOBSA10BPCODE

4.1.3(16)ADAAG
At door leading into exit stairway: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT STAIR 
UP/DOWN" sign at door.

•  As-Built Description:

•  Proposed Solution:

3623

Severity 3Priority 4

1110.3IBC

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-1-1

Sandoval Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$1504 $600JOBSA10FPCODE

4.1.3(16)ADAAG
At enclosed stairwells in high-rise buildings: Floor
level information sign in stairwell not provided for
people with vision impairment.

Provide raised letter/Braille sign at door, indicating
the floor level and other exiting information.

•  As-Built Description:

•  Proposed Solution:

4232

Severity 4Priority 1

1110.3IBC

-

Stairway
$1428 $392LFII02BPCODE

504.5ANSI
Stairs: There is no 2" wide contrasting color strip 
1" from nosing on top & bottom treads.

Provide 2" wide contrasting color strip 1" from 
nosing on top & bottom treads when altering area.

•  As-Built Description:

•  Proposed Solution:

3631

Severity 3Priority 5
-

Northwest Stairwell6
Door Closer

$253 $75JOB

9 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3633

Severity 4Priority 1 -

Door Hardware
$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

3644

Severity 3Priority 1

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-1-1

Sandoval Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Handrail
REF

2'' clearance

ED04REFPCODE

4.9.4(3)ADAAG

505.5ANSI

Handrail:  Clearance to wall is not 1-1/2".

Remount existing handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3638

Severity 3Priority 1 -

Signage
$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

3634

Severity 3Priority 4

1110.3IBC

-

$902 $180JOBSA10BPCODE

4.1.3(16)ADAAG
At door leading into exit stairway: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT STAIR 
UP/DOWN" sign at door.

•  As-Built Description:

•  Proposed Solution:

3635

Severity 3Priority 4

1110.3IBC

-

$1503 $450JOBSA10FPCODE

4.1.3(16)ADAAG
At enclosed stairwells in high-rise buildings: Floor
level information sign in stairwell not provided for
people with vision impairment.

Provide raised letter/Braille sign at door, indicating
the floor level and other exiting information.

•  As-Built Description:

•  Proposed Solution:

4233

Severity 4Priority 1

1110.3IBC

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-1-1

Sandoval Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Stairway
$1435 $490LFII02BPCODE

504.5ANSI
Stairs: There is no 2" wide contrasting color strip 
1" from nosing on top & bottom treads.

Provide 2" wide contrasting color strip 1" from 
nosing on top & bottom treads when altering area.

•  As-Built Description:

•  Proposed Solution:

3639

Severity 3Priority 5
-

POT from Elevator to San Francisco St. Exit8
Door Hardware

$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

3651

Severity 3Priority 1

-

Door Stopper

$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

3652

Severity 3Priority 5
-

Reach Range
$1001 $100JOB

Fire extinguisher cabinet: 56'' AFF

IE01PCODE

4.2.5ADAAG

308.2.1ANSI

Reach height to control or access point, where only
forward approach is available, exceeds 48" or is 
less than 15".

Modify equipment or mounting.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3658

Severity 3Priority 1

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-1-1

Sandoval Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Signage
$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

3656

Severity 3Priority 4

1110.3IBC

-

Staff Office Adjacent to Elevators9
Door Stopper

$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

3660

Severity 3Priority 5
-

POT from Sidewalk to Restrooms11
Door Stopper

$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

3663

Severity 3Priority 5
-

Reach Range
$1001 $100JOB

Fire extinguisher cabinet: 57'' AFF

IE01PCODE

4.2.5ADAAG

308.2.1ANSI

Reach height to control or access point, where only
forward approach is available, exceeds 48" or is 
less than 15".

Modify equipment or mounting and relocate trash 
bin.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3667

Severity 3Priority 3

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-1-1

Sandoval Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Signage
$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

3666

Severity 3Priority 4

1110.3IBC

-

Men's Restroom12
Lavatory

$1202 $240JOBWD05PCODE

4.19.4ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

3675

Severity 3Priority 3 -

Signage

$901 $90JOBSA11APCODE

4.1.3(16)(a)ADAAG
Entrance to toilet or bathing facility not identified
with ADAAG compliant signage.

Provide ADAAG compliant sign mounted 5' high 
on center on nearest adjacent wall, on latch side if a
single door (located not to cause a Braille reader to
stand within the door swing).

•  As-Built Description:

•  Proposed Solution:

3672

Severity 4Priority 4
-

Stall Door
$251 $25JOBWB05BPCODE

4.22.4ADAAG

604.8.3ANSI

Stall door to accessible compartment not self 
closing.

Adjust closer.

•  As-Built Description:

•  Proposed Solution:

3678

Severity 4Priority 3 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-1-1

Sandoval Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides, flip-over or 
sliding lock).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

3677

Severity 3Priority 3
-

Water Closet
$5001 $500JOB

19'' o.c.

WB02CPCODE

Fig. 28ADAAG
Water closet not 18" from near side wall to center 
line of water closet (proposed new ADAAG: 
16"-18").

Relocate existing water closet and plumbing, 
remount with offset closet flange to provide 18" 
from side wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3679

Severity 4Priority 3

-

Women's Restroom13
Door Closer

$251 $25JOB

11 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3685

Severity 3Priority 3 -

Lavatory
$1202 $240JOBWD05PCODE

4.19.4ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

3688

Severity 3Priority 3 -
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Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-1-1

Sandoval Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Signage
$901 $90JOBSA11APCODE

4.1.3(16)(a)ADAAG
Entrance to toilet or bathing facility not identified
with ADAAG compliant signage.

Provide ADAAG compliant sign mounted 5' high 
on center on nearest adjacent wall, on latch side if a
single door (located not to cause a Braille reader to
stand within the door swing).

•  As-Built Description:

•  Proposed Solution:

3684

Severity 4Priority 4
-

Stall Door
$251 $25JOBWB05BPCODE

4.22.4ADAAG

604.8.3ANSI

Stall door to accessible compartment not self 
closing.

Adjust closer.

•  As-Built Description:

•  Proposed Solution:

3690

Severity 4Priority 3 -

$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides, flip-over or 
sliding lock).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

3689

Severity 3Priority 3
-

Water Closet
$5001 $500JOB

17.5'' o.c.

WB02CPCODE

Fig. 28ADAAG
Water closet not 18" from near side wall to center 
line of water closet (proposed new ADAAG: 
16"-18").

Relocate existing water closet and plumbing, 
remount with offset closet flange to provide 18" 
from side wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3693

Severity 4Priority 3

-

$14,036.00Sandoval Parking Facility Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.921



Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-1-2

Sandoval Street
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Accessible Parking Spaces1
Parking

$2002 $400JOBEA02BNTPCODE

4.6.3ADAAG

502.4.2ANSI

Accessible parking space does not have 5' wide 
access aisle; 8' wide for van accessible aisle on 
account of a column within access aisle.

Restripe parking aisle(s) to create accessible space.

•  As-Built Description:

•  Proposed Solution:

3702

Severity 3Priority 1
-

Parking Signage
$906 $540JOB

18'' AFF o.c.

EA04GPCODE

4.6.4ADAAG

502.7ANSI

Sign for accessible parking space is not mounted at
60" min. to bottom of the sign.

Remount compliant parking signage at 60" min. so
as to not be obscured by parked vehicles.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3700

Severity 4Priority 1
-

POT from Accessible Spaces to Elevator2
Reach Range

$1001 $100JOB

Fire extinguisher cabinet: 57'' AFF

IE01PCODE

4.2.5ADAAG

308.2.1ANSI

Reach height to control or access point, where only
forward approach is available, exceeds 48" or is 
less than 15".

Modify equipment or mounting.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3704

Severity 3Priority 1

-

$1,040.00Sandoval Parking Facility Interior Second FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.922



Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-1-2

Sandoval Street
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$15,076.00Facility:Total Costs for: Sandoval Parking Facility YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.923



Community Facilities Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Marty Sanchez Links60
-

Facility:

Project:

3.924



Marty Sanchez Links

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

60-0-1

205 Caja del Rio Road
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Accessible Parking East of Pro Shop1
Parking Signage

$1701 $170JOBEA04ENTPCODE

502.7ANSI
Sign for "Van Accessible" space is located at stall
where the van accessible aisle is located on the 
driver side of the vehicle.

Relocate van-accessible sign to parking stall with 
8'-0'' aisle located on passenger side.

•  As-Built Description:

•  Proposed Solution:

2734

Severity 4Priority 5

-

$170.00Marty Sanchez Links Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.925



Marty Sanchez Links

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

60-1-1

205 Caja del Rio Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Pro Shop1
Door Closer

$251 $25JOB

9 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2739

Severity 4Priority 2 -

Signage
$901 $90JOBSA07APCODE

4.30.4ADAAG

703.3.1ANSI

Sign designating a permanent room or space does 
not include Grade 2 Braille.

Provide new compliant signage including Grade 2 
Braille (ANSI 0.09" - 0.10" on center dots with 
0.241" to  0.30" between cells & 0.395" to 0.40" 
between cell rows).

•  As-Built Description:

•  Proposed Solution:

2742

Severity 3Priority 4 -

$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

2738

Severity 3Priority 4

1110.3IBC

-

Vestibule Adjacent to Restroom2
Drinking Fountain

$5001 $500JOBIA05CPCODE

4.4.1ADAAG

307.4ANSI

Drinking fountain lacks protection for visually 
impaired persons.

Provide cane-detectable rails.

•  As-Built Description:

•  Proposed Solution:

2744

Severity 3Priority 3 -

Women's Restroom3

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.926



Marty Sanchez Links

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

60-1-1

205 Caja del Rio Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Accessories
$1001 $100JOB

EHD: 54''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2747

Severity 2Priority 3

-

$751 $75JOB

40'' from back wall

WG02PCODE

4.16.6ADAAG

604.7ANSI

Toilet paper dispenser outlet is not 15 inches min.
and 48 inches max. above the floor and/or is not 
between 7 inches and 9 inches in front of the water
closet.

Relocate or provide new toilet paper dispenser.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2749

Severity 2Priority 3

-

Stall Door

$251 $25JOBWB05BPCODE

4.22.4ADAAG

604.8.3ANSI

Stall door to accessible compartment not self 
closing.

Adjust closer.

•  As-Built Description:

•  Proposed Solution:

2750

Severity 4Priority 3 -

$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

2751

Severity 3Priority 3 -

Men's Restroom4

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.927



Marty Sanchez Links

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

60-1-1

205 Caja del Rio Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Accessories
$1001 $100JOB

EHD: 53''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2753

Severity 2Priority 3

-

$751 $75JOB

40'' from back wall

WG02PCODE

4.16.6ADAAG

604.7ANSI

Toilet paper dispenser outlet is not 15 inches min.
and 48 inches max. above the floor and/or is not 
between 7 inches and 9 inches in front of the water
closet.

Relocate or provide new toilet paper dispenser.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2758

Severity 2Priority 3

-

Stall Door

$251 $25JOBWB05BPCODE

4.22.4ADAAG

604.8.3ANSI

Stall door to accessible compartment not self 
closing.

Adjust closer.

•  As-Built Description:

•  Proposed Solution:

2757

Severity 4Priority 3 -

$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides, flip-over or 
sliding lock).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

2756

Severity 3Priority 3
-

Bar and Grill5

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.928



Marty Sanchez Links

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

60-1-1

205 Caja del Rio Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Closer
$251 $25JOB

11 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2761

Severity 3Priority 2 -

Door Hardware
$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Exit door to the south does not have accessible 
operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

2765

Severity 3Priority 2 -

Seating

$3,3001 $3,300JOB

42'' AFF

FC04PCODE

5.2ADAAG
At counter or bar where food or drink is served, 
min. 60" of accessible counter ,or accessible table 
seating within same area, not provided.

Provide accessible section (60" minimum length at
max. 34" height, with min. 27" knee space) at 
counter.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2762

Severity 3Priority 2

-

Signage
$901 $90JOBSA07APCODE

4.30.4ADAAG

703.3.1ANSI

Sign designating a permanent room or space does 
not include Grade 2 Braille.

Provide new compliant signage including Grade 2 
Braille (ANSI 0.09" - 0.10" on center dots with 
0.241" to  0.30" between cells & 0.395" to 0.40" 
between cell rows).

•  As-Built Description:

•  Proposed Solution:

2760

Severity 3Priority 4 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.929



Marty Sanchez Links

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

60-1-1

205 Caja del Rio Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$903 $270JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

2759

Severity 3Priority 4

1110.3IBC

-

$5,240.00Marty Sanchez Links Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.930



Marty Sanchez Links

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

60-1-1

205 Caja del Rio Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$5,410.00Facility:Total Costs for: Marty Sanchez Links YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.931



Community Facilities Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Southside Library61
-

Facility:

Project:

3.932



Southside Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

61-0-1

6599 Jaguar Drive
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Accessible Parking at Northeast of Building2
Parking Signage

$3151 $315JOBEA04EPCODE

502.7ANSI
Sign for "Van Accessible" space is located at stall
where the van accessible aisle is located on the 
driver side of the vehicle.

Remove the words "Van Accessible" from existing
sign.

•  As-Built Description:

•  Proposed Solution:

1923

Severity 4Priority 5

-

Ramp and Stairs Leading to Sidewalk on Country Club Road4
Handrail

$4018 $720LF

44'' AFF

ED02APCODE

4.8.5(5)ADAAG

505.4ANSI

Post-mounted handrail gripping surface top not 
mounted between 34" and 38" above ramp surface.

Remount existing handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1949

Severity 2Priority 1
-

$405 $200LF

42'' AFF

ED02BNTPCODE

4.9.4(5)ADAAG
Post-mounted handrail gripping surface top not 
mounted between 34" and 38" above stair nosings.

Remount existing handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1948

Severity 3Priority 1

-

Ramp
$1718 $306LFEB14PCODE

4.8.7ADAAG

405.9.2ANSI

No curb (2" minimum height) or wheel guide 
(centered approx. 3" above surface of ramp) at 
sides of ramp.

Provide 2" minimum curb or wheel guide.

•  As-Built Description:

•  Proposed Solution:

1947

Severity 3Priority 1
-

$1,541.00Southside Library Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.933



Southside Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

61-1-1

6599 Jaguar Drive
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Community Meeting Room101
Signage

$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

1938

Severity 3Priority 4

1110.3IBC

-

$901 $90JOBSA10DPCODE

4.1.3(16)ADAAG
At door leading into exit corridor: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT ROUTE" sign at
door.

•  As-Built Description:

•  Proposed Solution:

1939

Severity 3Priority 4

1110.3IBC

-

Cafe105
Door Stopper

$252 $50JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1941

Severity 3Priority 5
-

Signage
$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

1942

Severity 3Priority 4

1110.3IBC

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.934



Southside Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

61-1-1

6599 Jaguar Drive
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Children's Restroom Adjacent to Children's Section109
Door Closer

$251 $25JOB

11 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1935

Severity 3Priority 3 -

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1936

Severity 3Priority 5
-

Children's Section110
Drinking Fountain

$1701 $170JOB

No knee clearance

IA02NTPCODE

4.15.5(1)ADAAG

602.2ANSI

Wall- and post-mounted cantilevered units: Knee 
space not provided at drinking fountain (27" high,
8" deep, 30" wide from front of drinking fountain).

Provide sign directing person to nearest wheelchair
accessible drinking fountain.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1972

Severity 2Priority 3

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.935



Southside Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

61-1-1

6599 Jaguar Drive
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Signage
$902 $180JOBSA10DPCODE

4.1.3(16)ADAAG
At door leading into exit corridor: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT ROUTE" sign at
door.

•  As-Built Description:

•  Proposed Solution:

1973

Severity 3Priority 4

1110.3IBC

-

Entrance Lobby112
Drinking Fountain

$1,2001 $1,200JOB

Knee clearance: 26.75'' high

IA02APCODE

4.15.5(1)ADAAG

602.2ANSI

Wall- and post-mounted cantilevered units: Knee 
space not provided at drinking fountain (27" high,
8" deep, 30" wide from front of drinking fountain).
Unit in good condition.

Remount fountain at accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1950

Severity 2Priority 3

-

$751 $75JOB

3'' high

IA03DPCODE

4.15.3ADAAG

602.6ANSI

Drinking fountain water flow less than 4" high; 
unit in good condition.

Adjust water flow.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1951

Severity 4Priority 3
-

Signage
$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

1953

Severity 3Priority 4

1110.3IBC

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.936



Southside Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

61-1-1

6599 Jaguar Drive
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$501 $50JOBSA12PCODE

4.1.2(7)(c)ADAAG
Accessible building entrance when not all are 
accessible not identified with a sign showing the 
International Symbol of Accessibility.

Provide building entrance sign that shows 
international symbol at accessible entrance.

•  As-Built Description:

•  Proposed Solution:

1954

Severity 4Priority 4

-

Friends of the Library Bookstore114
Signage

$901 $90JOBSA07NTPCODE

4.30.6ADAAG
Compliant sign identifying permanent room or 
space not mounted 60" high to center on nearest 
adjacent wall, on latch side if a single door (located
not to cause a Braille reader to stand within the 
door swing).

Remount compliant signage on latch side of door 
located 60" on center from floor.

•  As-Built Description:

•  Proposed Solution:

1969

Severity 3Priority 4

-

$901 $90JOBSA10EPCODE

4.1.3(16)ADAAG
At door leading to horizontal exit: Where required
exit signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "TO EXIT" sign at 
door.

•  As-Built Description:

•  Proposed Solution:

1970

Severity 3Priority 4

1110.3IBC

-

Women's Restroom118
Door Closer

$251 $25JOB

11 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1963

Severity 3Priority 3 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.937



Southside Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

61-1-1

6599 Jaguar Drive
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1962

Severity 3Priority 5
-

Stall Door
$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

1966

Severity 3Priority 3 -

Men's Restroom122
Door Closer

$251 $25JOB

11 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1955

Severity 3Priority 3 -

Door Stopper
$251 $25JOBID06APCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1961

Severity 3Priority 5
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.938



Southside Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

61-1-1

6599 Jaguar Drive
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Stall Door
$1001 $100JOBWB05CPCODE

4.17.5ADAAG

604.8.3ANSI

Stall door does not have accessible operating 
hardware (U-pulls on both sides).

Provide new accessible locking hardware that does
not require grasping, pinching, or twisting and U-
pulls on both sides.

•  As-Built Description:

•  Proposed Solution:

1959

Severity 3Priority 3 -

Book Stacks and Reading Area141
Signage

$902 $180JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

1943

Severity 3Priority 4

1110.3IBC

-

Reference Area142
Signage

$901 $90JOBSA10APCODE

4.1.3(16)ADAAG
At final exit door to exterior: Where required exit 
signs are installed, signs to provide exiting 
information for people with vision impairment are
not provided.

Provide raised letter/Braille "EXIT" sign at door.

•  As-Built Description:

•  Proposed Solution:

1945

Severity 3Priority 4

1110.3IBC

-

$2,885.00Southside Library Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.939



Southside Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

61-1-1

6599 Jaguar Drive
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$4,426.00Facility:Total Costs for: Southside Library YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.940



Community Facilities Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Fort Marcy Ball Park114
-

Facility:

Project:

3.941



Fort Marcy Ball Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

114-1-1

Murales & Cuesta Del Norte Drive
Area: Interior - Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Concession Counters and Kitchen Area1
Door Hardware

$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

786

Severity 3Priority 2

-

Public Counter
$1,2001 $1,200JOB

41'' high

IN03NTPCODE

7.2(2)ADAAG

904.3.1ANSI

Service counter (stand-up): Accessible section min.
36" length and 36" max. height not provided.

Retrofit at least one existing counter to provide 
required accessible section.
Interim solution: Provide concession services from
auxiliary counter or table meeting counter top 
height requirements.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

785

Severity 3Priority 2
-

Women's Restroom2
Accessories

$1001 $100JOB

SD: 51''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

800

Severity 2Priority 3

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.942



Fort Marcy Ball Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

114-1-1

Murales & Cuesta Del Norte Drive
Area: Interior - Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$751 $75JOB

50'' AFF

WG02PCODE

4.16.6ADAAG

604.7ANSI

Toilet paper dispenser outlet is not 15 inches min.
and 48 inches max. above the floor and/or is not 
between 7 inches and 9 inches in front of the water
closet.

Relocate or provide new toilet paper dispenser.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

797

Severity 4Priority 3

-

Door Closer
$251 $25JOB

11 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

792

Severity 3Priority 3 -

Lavatory

$1201 $120JOBWD05PCODE

4.19.4ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

798

Severity 3Priority 3 -

Signage
$901 $90JOBSA11APCODE

4.1.3(16)(a)ADAAG
Entrance to toilet or bathing facility not identified
with ADAAG compliant signage.

Provide ADAAG compliant sign mounted 5' high 
on center on nearest adjacent wall, on latch side if a
single door (located not to cause a Braille reader to
stand within the door swing).

•  As-Built Description:

•  Proposed Solution:

790

Severity 4Priority 4
-

Men's Restroom3

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.943



Fort Marcy Ball Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

114-1-1

Murales & Cuesta Del Norte Drive
Area: Interior - Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Accessories
$1001 $100JOB

SD: 52.5''

WG01APCODE

4.23.7ADAAG

308.2.1; 308.3.1ANSI

Dispensers in sanitary facilities, such as for towels,
soap, sanitary napkins, seat covers, etc., and waste
receptacles more than 48" from floor to highest 
operating slot or control.

Relocate existing restroom accessories.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

810

Severity 2Priority 3

-

$751 $75JOB

50'' AFF

WG02PCODE

4.16.6ADAAG

604.7ANSI

Toilet paper dispenser outlet is not 15 inches min.
and 48 inches max. above the floor and/or is not 
between 7 inches and 9 inches in front of the water
closet.

Relocate or provide new toilet paper dispenser.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

811

Severity 4Priority 3

-

Door Closer

$251 $25JOB

12 lbs

ID03PCODE

4.13.11ADAAG

404.2.8ANSI

Excessive force required to open door.

Adjust regular door closer to accessible standards (5
lbs max).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

803

Severity 3Priority 3 -

Lavatory
$1201 $120JOBWD05PCODE

4.19.4ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

809

Severity 3Priority 3 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.944



Fort Marcy Ball Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

114-1-1

Murales & Cuesta Del Norte Drive
Area: Interior - Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$501 $50JOBWD07PCODE

4.19.5ADAAG
Lavatory: Self-closing faucet at accessible lavatory
does not remain open for at least 10 seconds.

Adjust self-closing faucet at accessible lavatory.

•  As-Built Description:

•  Proposed Solution:

812

Water turned off; verify and maintain 10 second operation.
•  Notes:

Severity 3Priority 3
-

Signage
$901 $90JOBSA11APCODE

4.1.3(16)(a)ADAAG
Entrance to toilet or bathing facility not identified
with ADAAG compliant signage.

Provide ADAAG compliant sign mounted 5' high 
on center on nearest adjacent wall, on latch side if a
single door (located not to cause a Braille reader to
stand within the door swing).

•  As-Built Description:

•  Proposed Solution:

801

Severity 4Priority 4
-

Drinking Fountain Adjacent to Men's Restroom4
Drinking Fountain

$1,2001 $1,200JOB

42.5'' AFF

IA03CPCODE

4.15.2ADAAG

602.4ANSI

Drinking fountain bubbler more than 36" above 
floor.

Remount fountain at accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

813

Severity 3Priority 3
-

$3,520.00Fort Marcy Ball Park Interior - Concession First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.945



Fort Marcy Ball Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

114-1-1

Murales & Cuesta Del Norte Drive
Area: Interior - Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$3,520.00Facility:Total Costs for: Fort Marcy Ball Park YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.946



Community Facilities Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Cross of the Martyrs/Prince Park120
-

Facility:

Project:

3.947



Cross of the Martyrs/Prince Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

120-0-1

617 Paseo de Peralta
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Ramp Leading to the Cross of the Martyrs4
Ramp

$17400 $6,800LFEB14PCODE

4.8.7ADAAG

405.9.2ANSI

No curb (2" minimum height) or wheel guide 
(centered approx. 3" above surface of ramp) at 
sides of ramp.

Provide 2" minimum curb or wheel guide.

•  As-Built Description:

•  Proposed Solution:

766

Severity 3Priority 1
-

$6,800.00Cross of the Martyrs/Prince Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.948



Cross of the Martyrs/Prince Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

120-0-1

617 Paseo de Peralta
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$6,800.00Facility:Total Costs for: Cross of the Martyrs/Prince Park YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.949



Community Facilities Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Boy's Club Park128
-

Facility:

Project:

3.950



Boy's Club Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

128-0-1

731 Alto Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Park Access from Alto St.3
Route Sign

$1701 $170JOBSA20PCODE

35.163(b)ADAAG
No sign by inaccessible route directing persons to 
an accessible route.

Provide directional sign information to Alameda 
Street entry.

•  As-Built Description:

•  Proposed Solution:

249

Not Accessible.
•  Notes:

Severity 4Priority 1
-

$170.00Boy's Club Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.951



Boy's Club Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

128-0-1

731 Alto Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$170.00Facility:Total Costs for: Boy's Club Park YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.952



Community Facilities Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Atalaya Park203
-

Facility:

Project:

3.953



Atalaya Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

203-0-1

717 Camino Cabra
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Common Parking Lot Serving Park and Elementary School2
Parking Signage

$3151 $315JOBEA04BPCODE

4.6.4ADAAG
Accessible space adjacent to van accessible 
parking  is missing or non-compliant.

Provide compliant parking signage.

•  As-Built Description:

•  Proposed Solution:

773

Severity 4Priority 1
-

$315.00Atalaya Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.954



Atalaya Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

203-0-1

717 Camino Cabra
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$315.00Facility:Total Costs for: Atalaya Park YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.955



Community Facilities Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Calle Alvarado Park204
-

Facility:

Project:

3.956



Calle Alvarado Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

204-0-1

2234 Calle Alvarado
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

POT from Bicycle Racks to Drinking Fountain Near Pavilion4
Drinking Fountain

REF

Knee clearance: 26'' high

IA02AREFPCODE

4.15.5(1)ADAAG

602.2ANSI

Wall- and post-mounted cantilevered units: Knee 
space not provided at drinking fountain (27" high,
8" deep, 30" wide from front of drinking fountain).
Unit in good condition.

Adjust clear floor space at drinking fountain to be 
27'' from bottom of unit when resurfacing walkway.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

913

Severity 2Priority 1

-

$751 $75JOB

2'' high

IA03DPCODE

4.15.3ADAAG

602.6ANSI

Drinking fountain water flow less than 4" high; 
unit in good condition.

Adjust water flow.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

914

Severity 3Priority 1
-

$5001 $500JOBIA05CNTPCODE

4.4.1ADAAG

307.4ANSI

Drinking fountain lacks protection for visually 
impaired persons.

Provide cane-detectable rail on the die of the 
drinking fountain along the walking surface.

•  As-Built Description:

•  Proposed Solution:

915

Severity 3Priority 1 -

Walk
$2575 $1,875SF

2.2% - 2.5%

EF07NTPCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%) at walkway 
adjacent to drinking fountain.

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

912

Severity 4Priority 1
-

$2,450.00Calle Alvarado Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.957



Calle Alvarado Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

204-0-1

2234 Calle Alvarado
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$2,450.00Facility:Total Costs for: Calle Alvarado Park YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.958



Community Facilities Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Salvador Perez Park213
-

Facility:

Project:

3.959



Salvador Perez Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

213-0-1

601 Alta Vista Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Play Area at South End of Park3
Drinking Fountain

$5001 $500JOBIA05CPCODE

4.4.1ADAAG

307.4ANSI

Drinking fountain lacks protection for visually 
impaired persons.

Provide cane-detectable rails.

•  As-Built Description:

•  Proposed Solution:

863

Severity 3Priority 1 -

$500.00Salvador Perez Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.960



Salvador Perez Park - Concessions & Restroom

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

213-1-1

601 Alta Vista Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Concession Counters and Kitchen Area1
Door Hardware

$2501 $250JOBID07PCODE

4.13.9ADAAG

404.2.6ANSI

Door does not have accessible operating hardware.

Provide lever handle or other accessible hardware.

•  As-Built Description:

•  Proposed Solution:

838

Severity 3Priority 2

-

Public Counter
$1,2001 $1,200JOB

42.5'' high

IN03NTPCODE

7.2(2)ADAAG

904.3.1ANSI

Service counter (stand-up): Accessible section min.
36" length and 36" max. height not provided.

Retrofit at least one existing concession counter to 
provide required accessible section.
Interim solution: Provide concession services from
auxiliary counter or table meeting counter top 
height requirements.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

837

Severity 3Priority 2
-

Sink

$1201 $120JOBIN06CPCODE

4.24.6ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

840

Severity 3Priority 2 -

Men's Restroom2
Accessible Route

$1001 $100JOB

PTD: 8'' protrusion at 47'' AFF

EG04NTPCODE

4.4.1ADAAG

307.2ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object to adjacent wall.
Patch existing surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

847

Severity 3Priority 3

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.961



Salvador Perez Park - Concessions & Restroom

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

213-1-1

601 Alta Vista Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Accessories
$751 $75JOBWG02NTPCODE

4.16.6ADAAG

604.7ANSI

Toilet paper dispenser not provided.

Provide new toilet paper dispenser.

•  As-Built Description:

•  Proposed Solution:

849

Severity 1Priority 3

-

Lavatory
$1201 $120JOBWD05PCODE

4.19.4ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

844

Severity 3Priority 3 -

Signage

$901 $90JOBSA11APCODE

4.1.3(16)(a)ADAAG
Entrance to toilet or bathing facility not identified
with ADAAG compliant signage.

Provide ADAAG compliant sign mounted 5' high 
on center on nearest adjacent wall, on latch side if a
single door (located not to cause a Braille reader to
stand within the door swing).

•  As-Built Description:

•  Proposed Solution:

842

Severity 4Priority 4
-

Women's Restroom3
Accessories

$751 $75JOBWG02PCODE

4.16.6ADAAG

604.7ANSI

Toilet paper dispenser outlet is not 15 inches min.
and 48 inches max. above the floor and/or is not 
between 7 inches and 9 inches in front of the water
closet.

Relocate or provide new toilet paper dispenser.

•  As-Built Description:

•  Proposed Solution:

855

Severity 3Priority 3

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.962



Salvador Perez Park - Concessions & Restroom

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

213-1-1

601 Alta Vista Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Lavatory
$1201 $120JOBWD05PCODE

4.19.4ADAAG

606.6ANSI

Hot or sharp-surfaced water/drain pipe not 
insulated or covered.

Insulate or cover water/drain pipe.

•  As-Built Description:

•  Proposed Solution:

853

Severity 3Priority 3 -

Signage
$901 $90JOBSA11APCODE

4.1.3(16)(a)ADAAG
Entrance to toilet or bathing facility not identified
with ADAAG compliant signage.

Provide ADAAG compliant sign mounted 5' high 
on center on nearest adjacent wall, on latch side if a
single door (located not to cause a Braille reader to
stand within the door swing).

•  As-Built Description:

•  Proposed Solution:

850

Severity 4Priority 4
-

$2,240.00Salvador Perez Park - Concessions & Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.963



Salvador Perez Park - Concessions & Restroom

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

213-1-1

601 Alta Vista Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$2,740.00Facility:Total Costs for: Salvador Perez Park - Concessions & Restroom Bldg. YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.964



Community Facilities Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Las Acequias Park310
-

Facility:

Project:

3.965



Las Acequias Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

310-0-1

1100 Calle Atajo
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Parking1
Parking

$5,0001 $5,000JOBEA01ANTPCODE

4.1.2(5)ADAAG

502.ANSI

Disabled parking spaces in the existing barricaded
parking lot are excessive rough, sloped more than
2%, striping and symbols faded, and require 
crossing behind vehicles from spaces to walkway 
openings from the lot to the park.

Repave and restripe the existing 2 disabled parking
spaces with one space for vans then cut through the
edge curb to provide path of travel to park 
walkways without compelling disabled persons to 
travel across vehicle drive lanes.

•  As-Built Description:

•  Proposed Solution:

1868

Severity 3Priority 1

-

$3501 $350JOBEA04ANTPCODE

502.7ANSI
At temporary disabled parking space. Parking 
striping and symbols are so faded they are almost 
not readable.

Restripe and repaint the disabled spaces in 
compliance with State Laws and building codes. 
Signage required as well.

•  As-Built Description:

•  Proposed Solution:

1811

Severity 4Priority 5

-

Picnic Shelter4
Drinking Fountain

1 REFIA01AREFPCODE

4.1.3.(10)(a)ADAAG
Where only one drinking fountain is provided per 
floor: Fountain is not accessible to individuals who
use wheelchairs, or to those who have difficulty 
bending or stooping.

Provide additional fountain or hi-lo combination 
fountain.

•  As-Built Description:

•  Proposed Solution:

1874

Severity 3Priority 1

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.966



Las Acequias Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

310-0-1

1100 Calle Atajo
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$3,2001 $3,200JOBIA03APCODE

4.15.3ADAAG

602.5ANSI

Oval and round drinking fountains: bubbler outlet
more than 3" from front edge of fountain.

Provide new, accessible fountain.

•  As-Built Description:

•  Proposed Solution:

1873

Severity 4Priority 1 -

$8,550.00Las Acequias Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.967



Las Acequias Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

310-0-1

1100 Calle Atajo
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$8,550.00Facility:Total Costs for: Las Acequias Park YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.968



Community Facilities Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Dos Hermanos/La Cieneguita Park317
-

Facility:

Project:

3.969



Dos Hermanos/La Cieneguita Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

317-0-1

1625 La Cieneguita
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Ramp at Northwest Entrance to Park1
Ramp

$1726 $442LF

Wheel guide: 5'' high

EB14NTPCODE

4.8.7ADAAG

405.9.2ANSI

Ramp: No curb (2" minimum height) or wheel 
guide (centered approx. 3" above surface of ramp)
at sides of ramp.

Weld 2'' wide plate to be flush with existing post(s)
and bottom rail for entire ramp run.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

510

Severity 3Priority 1

-

$442.00Dos Hermanos/La Cieneguita Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.970



Dos Hermanos/La Cieneguita Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

317-0-1

1625 La Cieneguita
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$442.00Facility:Total Costs for: Dos Hermanos/La Cieneguita Park YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.971



Community Facilities Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Candelero Park401
-

Facility:

Project:

3.972



Candelero Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

401-0-1

2213 Brilliante St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

North Picnic Area3
Drinking Fountain

$2,0001 $2,000JOB

Knee clearance: 26.5" high

IA01APCODE

4.1.3.(10)(a)ADAAG
Where only one drinking fountain is provided per 
floor: Fountain is not accessible to individuals who
use wheelchairs, or to those who have difficulty 
bending or stooping.

Provide additional fountain or hi-lo combination 
fountain.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

618

Severity 3Priority 1

-

1 REFIA02BREFPCODE

4.15.5(1)ADAAG
Wall- and post-mounted cantilevered units: 
Drinking fountain less than 17"-19" deep (front to
back).

Provide new, accessible fountain.

•  As-Built Description:

•  Proposed Solution:

619

Severity 2Priority 1

-

$1001 $100JOBIA03NTPCODE

4.15.4ADAAG

602.3ANSI

Fountain bubbler not easily activated by lever, 
push bar, or other accessible control. Operating 
effort exceeds 5 lbs.

Adjust/repair fountain valve.

•  As-Built Description:

•  Proposed Solution:

621

Severity 2Priority 1
-

$2515 $375SF

3.7% slope to front; 3.3% cross slope

IA06NTPCODE

4.15.5(1)*ADAAG

602.2ANSI

30" wide x 48" long level (2% max slope) clear 
floor space not provided at drinking fountain.

Remove/replace concrete paving to provide clear 
floor space at drinking fountain.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

620

Severity 4Priority 1
-

Walkway from Street to Play Equipment9

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.973



Candelero Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

401-0-1

2213 Brilliante St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Door Clearance
1 REFID01REFPCODE

4.13.5ADAAG
Gate on accessible route has less than 32" clear 
opening width, does not  open to 90°.

Rehang gate and provide 18" swing side clearance 
at landing.

•  As-Built Description:

•  Proposed Solution:

694

Severity 3Priority 1
-

Door Hardware
$2501 $250JOBID07NTPCODE

4.13.9ADAAG

404.2.6ANSI

Gate does not have accessible operating hardware.

Provide lever handle or other accessible hardware 
and rehang gate.  Since gate needs repair and the 
park fencing is not security type, the gate can be 
removed to solve the hardware operation issue.

•  As-Built Description:

•  Proposed Solution:

692

Severity 3Priority 1

-

$2,725.00Candelero Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.974



Candelero Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

401-0-1

2213 Brilliante St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$2,725.00Facility:Total Costs for: Candelero Park YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.975



Community Facilities Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Herb Martinez Park405
-

Facility:

Project:

3.976



Herb Martinez Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

405-0-1

2240 Camino Carlos Rey
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Parking Lot at East End of Park4
Parking

$2002 $400JOBEA02ANTPCODE

4.6.3ADAAG

502.2ANSI

Pavement markings for accessible parking spaces 
are faded or missing.

Restripe accessible parking spaces as required.

•  As-Built Description:

•  Proposed Solution:

958

Severity 3Priority 1 -

Parking Signage
$3152 $630JOBEA04BPCODE

4.6.4ADAAG
Sign for accessible parking space is missing or 
non-compliant.

Provide compliant parking signage.

•  As-Built Description:

•  Proposed Solution:

957

Severity 4Priority 1
-

$1,030.00Herb Martinez Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.977



Herb Martinez Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

405-0-1

2240 Camino Carlos Rey
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$1,030.00Facility:Total Costs for: Herb Martinez Park YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.978



Community Facilities Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Marcel "Marc" Brandt Park408
-

Facility:

Project:

3.979



Marcel "Marc" Brandt Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

408-0-1

Camino Consuelo/Siringo Rd
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

North Side Stairway3
Route Sign

$1702 $340JOBSA20NTPCODE

35.163(b)ADAAG
No sign by inaccessible route directing persons to 
an accessible route.

Provide directional sign at north stair top and 
bottom giving direction to nearest accessible street 
access.

•  As-Built Description:

•  Proposed Solution:

2926

Severity 4Priority 1
-

South Side Stairway4
Route Sign

$1702 $340JOBSA20NTPCODE

35.163(b)ADAAG
No sign by inaccessible route directing persons to 
an accessible route.

Provide directional sign at south stair top and 
bottom giving direction to nearest accessible street 
access.

•  As-Built Description:

•  Proposed Solution:

2925

Severity 4Priority 1
-

Walk from Stairway (Westbound)5
Route Sign

$1701 $170JOBSA20NTPCODE

35.163(b)ADAAG
No sign by inaccessible route directing persons to 
an accessible route.

Provide directional sign at sloped walkway bottom
giving direction to nearest accessible street access.

•  As-Built Description:

•  Proposed Solution:

2927

Severity 4Priority 1
-

$850.00Marcel "Marc" Brandt Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.980



Marcel "Marc" Brandt Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

408-0-1

Camino Consuelo/Siringo Rd
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$850.00Facility:Total Costs for: Marcel "Marc" Brandt Park YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.981



Community Facilities Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Monica Lucero Park409
-

Facility:

Project:

3.982



Monica Lucero Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

409-0-1

2356 Avenida de las Campanas
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Parking2
Parking

$5001 $500JOBEA04ANTPCODE

502.7ANSI
Striping and symbols are severely faded and not 
very noticeable to motorists.

Restripe and repaint space outline, access aisle 
outline, disabled symbol in the parking space, and 
provide signage in compliance with State law.

•  As-Built Description:

•  Proposed Solution:

2243

Severity 4Priority 5
-

Parking Signage
1 REFEA04BREFPCODE

4.6.4ADAAG
Sign for accessible parking space is missing or 
non-compliant.

Provide compliant parking signage.

•  As-Built Description:

•  Proposed Solution:

2244

Severity 4Priority 1
-

$500.00Monica Lucero Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.983



Monica Lucero Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

409-0-1

2356 Avenida de las Campanas
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$500.00Facility:Total Costs for: Monica Lucero Park YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.984



Community Facilities Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Rancho Siringo Park413
-

Facility:

Project:

3.985



Rancho Siringo Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

413-0-1

Rancho Siringo Ln./Rancho Siringo Dr.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Picnic Shelter4
Drinking Fountain

$5001 $500JOB

3.3% cross slope
5.4% run slope

IA06NTPCODE

4.15.5(1)*ADAAG

602.2ANSI

30" wide x 48" long "level" (2% max slope) floor 
space not provided at drinking fountain.

Provide level floor space at drinking fountain by 
remove, regrade, repave.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2484

Severity 3Priority 1

-

$500.00Rancho Siringo Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.986



Rancho Siringo Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

413-0-1

Rancho Siringo Ln./Rancho Siringo Dr.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$500.00Facility:Total Costs for: Rancho Siringo Park YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.987



Community Facilities Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Villa Linda Park415
-

Facility:

Project:

3.988



Villa Linda Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

415-0-1

4250 Cerrillos Rd
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Parking1
Parking Signage

$3153 $945JOBEA04BPCODE

4.6.4ADAAG
Sign for accessible parking space is missing.

Provide compliant parking signage.

•  As-Built Description:

•  Proposed Solution:

2152

Severity 4Priority 1 -

$945.00Villa Linda Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.989



Villa Linda Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

415-0-1

4250 Cerrillos Rd
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$945.00Facility:Total Costs for: Villa Linda Park YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.990



Community Facilities Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Escondida Park416
-

Facility:

Project:

3.991



Escondida Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

416-0-1

1574 Escondida Ct.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

Walk and Picnic Tables2
Door Hardware

$4501 $450JOBID07NTPCODE

4.13.9ADAAG

404.2.6ANSI

Gate does not have accessible operating hardware.

Provide lever handle or other accessible hardware.
Recommend installing 10" tall smooth kick plate on
gate push side.

•  As-Built Description:

•  Proposed Solution:

2340

Severity 3Priority 1

-

$450.00Escondida Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.992



Escondida Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

416-0-1

1574 Escondida Ct.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$450.00Facility:Total Costs for: Escondida Park YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.993



Escondida Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

416-0-1

1574 Escondida Ct.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Community Facilities Maintenance ProgramFunding Source: YTDYear:

Dir. - Facilities Maintenance DivisionO/R:

$281,755.00Year:Total Costs for: YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.994
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3.995



Parking Facilities Operations & Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Fort Marcy Complex04
-

Facility:

Project:

3.996



Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-0-1

490 Washington Avenue
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

East Accessible Parking Stall Serving Play Area5
Parking

$3002 $600JOB

Main Lot: 32, incl. 3 accessible
Side Lot: 38
Rear Lot: 37 Total: 107

EA01EPCODE

4.1.2(5)*ADAAG
At parking lot with 101-150 spaces, the number of
accessible spaces is less than required by code; 5 
spaces required.

Provide required accessible parking spaces with 
signs.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4157

Severity 2Priority 1

-

REF

2' - 4' 2'' wide

EA02BREFPCODE

4.6.3ADAAG

502.4.2ANSI

Accessible parking space does not have 5' wide 
access aisle; 8' wide for van accessible aisle.

Modify parking aisle(s) to create accessible space 
by restriping.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

275

Severity 1Priority 1
-

$12300 $3,600SF

2.6% - 2.8%

EA05PCODE

4.6.3ADAAG
Accessible parking space has slope greater than 
1/4":12" (2%).

Modify slope at accessible parking space.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

272

Severity 4Priority 1

-

Parking Aisle
REF

3.9%

EA05BREFPCODE

4.6.3ADAAG
Access aisle at accessible parking space has slope
greater than 1/4":12" (2%) due to gutter.

Modify slope at accessible parking space aisle.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

273

Severity 4Priority 1

-

$4,200.00Fort Marcy Complex Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.997



Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-0-1

490 Washington Avenue
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

$4,200.00Facility:Total Costs for: Fort Marcy Complex YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.998



Parking Facilities Operations & Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Senior Citizens Center05
-

Facility:

Project:

3.999



Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-0-1

1121 Alto Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

Two Designated Van Accessible Spaces2
Parking

$12480 $5,760SF

2.8% - 3.4%

EA05PCODE

4.6.3ADAAG
Accessible parking space has slope greater than 
1/4":12" (2%).

Modify slope at accessible parking space.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

536

Severity 4Priority 1

-

Two Accessible Spaces to the North of Main Drive4
Parking

$12480 $5,760SFEA05NTPCODE

4.6.3ADAAG
Accessible parking space has highly irregular 
surface with slope greater than 1/4":12" (2%).

Modify slope at accessible parking space.

•  As-Built Description:

•  Proposed Solution:

542

Severity 4Priority 1
-

$11,520.00Senior Citizens Center Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1000



Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-0-1

1121 Alto Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

$11,520.00Facility:Total Costs for: Senior Citizens Center YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1001



Parking Facilities Operations & Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Bicentennial Pool06
-

Facility:

Project:

3.1002



Bicentennial Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

6-0-1

1121 Alto Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

Site Entry from Alto St. and South Side Lot Crossing1
Detectable Warning

$2716 $432LFEG09PCODE

4.29.5ADAAG
36" wide band of truncated domes not provided at
walkway or crossing adjoining a vehicular way, if
surfaces are not separated by a curb, railing, or 
other element.

Provide 36" wide, contrasting color, band of 
truncated domes between pedestrian and vehicular 
area.

•  As-Built Description:

•  Proposed Solution:

2896

Severity 3Priority 1

-

North Lot Crossing to Building Entrance2
Curb Ramp

$1001 $100JOB

1" lip

EH02DPCODE

4.7.2ADAAG
Transition from curb ramp to gutter does not have
a smooth transition.

Grind lip.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4175

Severity 2Priority 1

-

Detectable Warning

$2710 $270LFEG09PCODE

4.29.5ADAAG
36" wide band of truncated domes not provided at
walkway or crossing adjoining a vehicular way, if
surfaces are not separated by a curb, railing, or 
other element.

Provide 36" wide, contrasting color, band of 
truncated domes between pedestrian and vehicular 
area.

•  As-Built Description:

•  Proposed Solution:

2900

Severity 3Priority 1

-

Two Accessible Spaces West Side of Lot Crossing3

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1003



Bicentennial Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

6-0-1

1121 Alto Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

Parking
$2,5001 $2,500JOBEA03NTPCODE

Fig.9ADAAG
Disabled persons must wheel or walk behind 
parked car(s) other than their own.

Provide accessible path from access aisle to island
walkway and provide detectable warnings.

•  As-Built Description:

•  Proposed Solution:

2906

Severity 3Priority 1
-

$12432 $5,184SFEA05NTPCODE

4.6.3ADAAG
Accessible parking space has a highly irregular 
pavement surface.

Repave the area to provide a smooth pavement 
surface at accessible parking space.

•  As-Built Description:

•  Proposed Solution:

2904

Severity 4Priority 1

-

Two Accessible Spaces East Side of Lot Crossing4
Parking

$2,5001 $2,500JOBEA03NTPCODE

Fig.9ADAAG
Disabled persons must wheel or walk behind 
parked car(s) other than their own.

Provide accessible path from access aisle to island
walkway and provide detectable warnings.

•  As-Built Description:

•  Proposed Solution:

2910

Severity 3Priority 1
-

$12432 $5,184SFEA05NTPCODE

4.6.3ADAAG
Accessible parking space has a highly irregular 
pavement surface.

Repave the area to provide a smooth pavement 
surface at accessible parking space.

•  As-Built Description:

•  Proposed Solution:

2909

Severity 4Priority 1

-

$16,170.00Bicentennial Pool Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1004



Bicentennial Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

6-0-1

1121 Alto Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

$16,170.00Facility:Total Costs for: Bicentennial Pool YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1005



Parking Facilities Operations & Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Salvador Perez Pool08
-

Facility:

Project:

3.1006



Salvador Perez Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

8-0-1

601 Alta Vista
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

Accessible Parking at West of Building2
Parking

$12300 $3,600SF

3.4% - 4.2%

EA05NTPCODE

4.6.3ADAAG
Portions of accessible parking space has slope 
greater than 1/4":12" (2%).

Modify slope at accessible parking space.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1337

Severity 3Priority 1

-

$3,600.00Salvador Perez Pool Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1007



Salvador Perez Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

8-0-1

601 Alta Vista
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

$3,600.00Facility:Total Costs for: Salvador Perez Pool YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1008



Parking Facilities Operations & Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Monica Roybal Center09
-

Facility:

Project:

3.1009



Monica Roybal Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

9-0-1

735 Agua Fria St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

Accessible Parking2
Parking

$12250 $3,000SF

3.4% - 4.0%

EA05PCODE

4.6.3ADAAG
Accessible parking space has slope greater than 
1/4":12" (2%).

Modify slope at accessible parking space.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1539

Severity 3Priority 1

-

$3,000.00Monica Roybal Center Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1010



Monica Roybal Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

9-0-1

735 Agua Fria St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

$3,000.00Facility:Total Costs for: Monica Roybal Center YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1011



Parking Facilities Operations & Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Streets & Solid Waste Bldg. A11
-

Facility:

Project:

3.1012



Streets & Solid Waste Bldg. A

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

11-0-1

1142 Siler Road
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

Accessible Parking at East of Building1
Parking

$3001 $300JOBEA01CPCODE

4.1.2(5)*ADAAG
At parking lot with 51-75 spaces, the number of 
accessible spaces is less than required by code; 3 
spaces required.

Provide required accessible parking spaces with 
signs including a minimum of one van space.

•  As-Built Description:

•  Proposed Solution:

1003

Signage missing for van accessible spaces.
•  Notes:

Severity 2Priority 1

-

$300.00Streets & Solid Waste Bldg. A Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1013



Streets & Solid Waste Bldg. A

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

11-0-1

1142 Siler Road
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

$300.00Facility:Total Costs for: Streets & Solid Waste Bldg. A YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1014



Parking Facilities Operations & Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Antonio Roybal Parks & 13
-

Facility:

Project:

3.1015



Antonio Roybal Parks & Recreation Bldg. C

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

13-0-1

1142 Siler Road
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

Accessible Parking1
Parking

$3002 $600JOBEA01DPCODE

4.1.2(5)*ADAAG
At parking lot with 76-100 spaces, the number of 
accessible spaces is less than required by code; 4 
spaces required.

Provide required accessible parking spaces with 
signs including a minimum of one van space.

•  As-Built Description:

•  Proposed Solution:

1064

Total number of spaces including overflow lot to the south of Building C.
•  Notes:

Severity 2Priority 1

-

REFEA07REFPCODE

4.1.2(5)(b)ADAAG
No van parking provided (one in every 8 accessible
spaces, but not less than one, 8' wide access aisle to
the right of the parking stall,  98" height 
clearance).

Provide van parking space(s) by restriping; provide
van sign.

•  As-Built Description:

•  Proposed Solution:

1065

Severity 2Priority 1

-

$600.00Antonio Roybal Parks & Recreation Bldg. Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1016



Antonio Roybal Parks & Recreation Bldg. C

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

13-0-1

1142 Siler Road
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

$600.00Facility:Total Costs for: Antonio Roybal Parks & Recreation Bldg. C YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1017



Parking Facilities Operations & Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Daycare Center14
-

Facility:

Project:

3.1018



Daycare Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

14-0-1

1121 Alto Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

Accessible Parking0
Existing Facility

XA01NTPCODE
See survey data for facility #15 New Vistas for 
shared accessible parking survey data.

•  As-Built Description:

•  Proposed Solution:

4167

-

Daycare Center Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1019



Daycare Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

14-0-1

1121 Alto Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

Facility:Total Costs for: Daycare Center YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1020



Parking Facilities Operations & Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

New Vistas15
-

Facility:

Project:

3.1021



New Vistas

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

15-0-1

1121 Alto Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

Accessible Parking Serving New Vistas and Child Care Center1
Parking

REF

4'-5'' wide

EA02BREFPCODE

4.6.3ADAAG

502.4.2ANSI

Accessible parking space does not have 5' wide 
access aisle; 8' wide for van accessible aisle.

Modify parking aisle(s) to create accessible space 
by restriping.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

307

Severity 4Priority 1
-

$1,2001 $1,200JOBEA03NTPCODE

Fig.9ADAAG
Disabled persons must wheel or walk behind 
parked car(s) other than their own.

Remodel area to provide 48'' wide accessible path 
along the front of parked vehicles and provide 
wheel stops.

•  As-Built Description:

•  Proposed Solution:

310

Severity 3Priority 1
-

REF

2.5% - 6.7%

EA05REFPCODE

4.6.3ADAAG
Accessible parking space has slope greater than 
1/4":12" (2%).

Modify slope at accessible parking space.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

304

Severity 3Priority 1

-

Walk
$51044 $5,220SFEF10PCODE

4.5.2ADAAG

303ANSI

Walk: Irregular surface in pavement at parking 
stalls.

Smooth pavement surface; grind or refinish surface.

•  As-Built Description:

•  Proposed Solution:

305

Severity 3Priority 1 -

$6,420.00New Vistas Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1022



New Vistas

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

15-0-1

1121 Alto Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

$6,420.00Facility:Total Costs for: New Vistas YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1023



Parking Facilities Operations & Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Professional Standards Bldg.22
-

Facility:

Project:

3.1024



Professional Standards Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

22-0-1

2501 Camino Entrada
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

Accessible Parking in Public Lot to West of Building1
Parking

$12350 $4,200SF

4.1% - 6.4%

EA05PCODE

4.6.3ADAAG
Accessible parking space has slope greater than 
1/4":12" (2%).

Modify slope at accessible parking space.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1736

Severity 3Priority 1

-

$4,200.00Professional Standards Bldg. Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1025



Professional Standards Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

22-0-1

2501 Camino Entrada
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

$4,200.00Facility:Total Costs for: Professional Standards Bldg. YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1026



Water Street Parking Lot

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

28-0-1

Water Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

West Side Accessible Parking Spaces1
Curb Ramp

$2501 $250JOBEH07APCODE

4.7.7ADAAG
Detectable warning not provided where pedestrian
crosses vehicular area.

Provide detectable warning surface (i.e. inline 
truncated domes) at regular curb ramp.

•  As-Built Description:

•  Proposed Solution:

3711

Severity 3Priority 1
-

Parking
$2001 $200JOBEA02BPCODE

4.6.3ADAAG

502.4.2ANSI

Accessible parking space does not have 5' wide 
access aisle; 8' wide for van accessible aisle.

Modify parking aisle(s) to create accessible space 
by restriping.

•  As-Built Description:

•  Proposed Solution:

3708

Severity 3Priority 1 -

$7301 $730JOBEA03PCODE

Fig.9ADAAG
Disabled persons must wheel or walk behind 
parked car(s) other than their own.

Relocate parking and provide curb ramp to 
accessible route.

•  As-Built Description:

•  Proposed Solution:

3709

Severity 3Priority 1
-

$12400 $4,800SF

2.2% - 2.7%

EA05PCODE

4.6.3ADAAG
Accessible parking space has slope greater than 
1/4":12" (2%).

Modify slope at accessible parking space.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3706

Severity 4Priority 1

-

East Parking3

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1027



Water Street Parking Lot

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

28-0-1

Water Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

Parking
$2001 $200JOBEA02BPCODE

4.6.3ADAAG

502.4.2ANSI

Accessible parking space does not have 5' wide 
access aisle; 8' wide for van accessible aisle.

Modify parking aisle(s) to create accessible space 
by restriping.

•  As-Built Description:

•  Proposed Solution:

3718

Severity 3Priority 1 -

$7302 $1,460JOBEA03PCODE

Fig.9ADAAG
Disabled persons must wheel or walk behind 
parked car(s) other than their own.

Relocate parking and provide curb ramp to 
accessible route.

•  As-Built Description:

•  Proposed Solution:

3717

Severity 3Priority 1
-

$12288 $3,456SF

2.2% - 2.8%

EA05PCODE

4.6.3ADAAG
Accessible parking space has slope greater than 
1/4":12" (2%).

Modify slope at portions of accessible parking 
space.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3715

Severity 4Priority 1

-

Walk
REF

3.4%

EF07REFPCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3721

Severity 4Priority 1 -

$11,096.00Water Street Parking Lot Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1028



Water Street Parking Lot

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

28-0-1

Water Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

$11,096.00Facility:Total Costs for: Water Street Parking Lot YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1029



Parking Facilities Operations & Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Fire Station No. 744
-

Facility:

Project:

3.1030



Fire Station No. 7

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

44-0-1

2391 Richards Avenue
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

Van Accessible Parking Located at South of Main Entrance1
Parking

$2001 $200JOB

5'-3''

EA02BNTPCODE

4.6.3ADAAG

502.4.2ANSI

Van accessible parking space does not have 8' wide
aisle.

Modify parking aisle(s) to create accessible space 
by restriping.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2069

Severity 2Priority 1
-

$12100 $1,200SF

2.8% - 3.5%

EA05NTPCODE

4.6.3ADAAG
Rear portion of accessible parking space has slope
greater than 1/4":12" (2%).

Modify slope at accessible parking space.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2068

Severity 4Priority 1

-

$1,400.00Fire Station No. 7 Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1031



Fire Station No. 7

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

44-0-1

2391 Richards Avenue
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

$1,400.00Facility:Total Costs for: Fire Station No. 7 YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1032



Parking Facilities Operations & Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Genoveva Chavez Community 45
-

Facility:

Project:

3.1033



Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-0-1

3221 Rodeo Road
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

Ten Accessible Spaces in Main Lot7
Parking

$12800 $9,600SF

2.4% - 3.8%

EA05NTPCODE

4.6.3ADAAG
A portion of the accessible parking space has slope
greater than 1/4":12" (2%).

Regrade accessible parking space.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2282

Severity 4Priority 1

-

Staff Parking9
Parking

$12864 $10,368SF

4.4% - 5.1%

EA05PCODE

4.6.3ADAAG
Accessible parking space has slope greater than 
1/4":12" (2%).

Modify slope at accessible parking space.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2290

Severity 3Priority 4

-

$19,968.00Genoveva Chavez Community Center Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1034



Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-0-1

3221 Rodeo Road
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

$19,968.00Facility:Total Costs for: Genoveva Chavez Community Center YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1035



Parking Facilities Operations & Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Municipal Courts46
-

Facility:

Project:

3.1036



Municipal Courts

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

46-0-1

2511 Camino Entrada
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

Accessible Parking at South of Building1
Parking

$12850 $10,200SF

3.2% - 5.3%

EA05PCODE

4.6.3ADAAG
Accessible parking space has slope greater than 
1/4":12" (2%).

Modify slope at accessible parking space.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1694

Severity 3Priority 1

-

$10,200.00Municipal Courts Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Municipal Courts

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

46-0-1

2511 Camino Entrada
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

$10,200.00Facility:Total Costs for: Municipal Courts YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1038



Parking Facilities Operations & Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Santa Fe Trails - Public Transit 51
-

Facility:

Project:

3.1039



Santa Fe Trails - Public Transit Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

51-0-1

2931 Rufina St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

Accessible Parking at South Side of Building1
Parking

$12300 $3,600SF

2.3% - 2.5%

EA05NTPCODE

4.6.3ADAAG
Accessible parking space has slope greater than 
1/4":12" (2%).

Modify slope at rear portion of accessible parking 
space.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1757

Severity 4Priority 1

-

$3,600.00Santa Fe Trails - Public Transit Facility Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1040



Santa Fe Trails - Public Transit Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

51-0-1

2931 Rufina St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

$3,600.00Facility:Total Costs for: Santa Fe Trails - Public Transit Facility YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1041



Parking Facilities Operations & Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Waste Water Administration Bldg.52
-

Facility:

Project:

3.1042



Waste Water Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

52-0-1

73 Paseo Real
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

Accessible Parking to South of Building Entrance1
Walk

$2535 $875SF

6.7% - 7.5%

EF07NTPCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%) on account of
curb ramp at accessible parking space.

Provide 48'' wide level (2% max.) route around 
ramp.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1976

Severity 2Priority 1
-

$875.00Waste Water Administration Bldg. Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1043



Waste Water Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

52-0-1

73 Paseo Real
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

$875.00Facility:Total Costs for: Waste Water Administration Bldg. YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1044



Parking Facilities Operations & Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Police Administration Bldg.53
-

Facility:

Project:

3.1045



Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-0-1

2515 Camino Entrada
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

Accessible Parking at South Side of Main Building Entrance2
Parking

$12150 $1,800SF

3.1% - 3.6%

EA05NTPCODE

4.6.3ADAAG
Portions of accessible parking space and aisle has 
slope greater than 1/4":12" (2%).

Modify slope at accessible parking space.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1377

Severity 4Priority 1

-

$1,800.00Police Administration Bldg. Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-0-1

2515 Camino Entrada
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

$1,800.00Facility:Total Costs for: Police Administration Bldg. YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1047



Parking Facilities Operations & Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Water Division Administration 54
-

Facility:

Project:

3.1048



Water Division Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

54-0-1

801 W. San Mateo Road
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

Accessible Parking at South Side of Building1
Parking

$3,6001 $3,600JOBEA02BNTPCODE

4.6.3ADAAG

502.4.2ANSI

Accessible parking space closer to steps does not 
have 5' wide access aisle; 8' wide for van 
accessible aisle.

Reconfigure parking layout to provide shared access
aisle with accessible path of travel originating from
this aisle.

•  As-Built Description:

•  Proposed Solution:

1201

Parking lot has less than 25 spaces and requires only one accessible space.
•  Notes:

Severity 3Priority 1
-

$1290 $1,080SF

2.9% - 3.8%

EA05NTPCODE

4.6.3ADAAG
Rear portion of accessible parking space has slope
greater than 1/4":12" (2%).

Modify slope at accessible parking space.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1200

Severity 4Priority 1

-

$4,680.00Water Division Administration Bldg. Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1049



Water Division Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

54-0-1

801 W. San Mateo Road
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

$4,680.00Facility:Total Costs for: Water Division Administration Bldg. YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1050



Parking Facilities Operations & Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Sandoval Parking Facility58
-

Facility:

Project:

3.1051



Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-0-0

Sandoval Street
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

POT from NW Corner of Water & Galisteo to Parking Entrance2
Cross Slope

$4020 $800SF

4.9%

PR05APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route 
adjacent to the parking entrance exceeds the 
maximum required slope (1:48 max.).

Modify existing route as necessary to not exceed the
required 1:48 (2%) maximum cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3547

Severity 3Priority 1

R301.4.1PROW

-

POT from Parking Entrance Driveway to Sandoval St.3
Walkway Surface

$107 $70LF

1'' gap

PR18APCODE

4.5.2ADAAG
The sidewalk has a highly irregular pavement 
surface adjacent to parking entrance.

Smooth pavement surface as necessary, by grinding,
filling, or refinishing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3555

Severity 3Priority 1

R301.5PROW

-

$870.00Sandoval Parking Facility Exterior PROWTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1052



Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-1-1

Sandoval Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

Accessible Parking Spaces Serving Water St.1
Parking

REF

7' wide

EA07REFPCODE

4.1.2(5)(b)ADAAG
No van parking provided (one in every 8 accessible
spaces, but not less than one, 8' wide access aisle to
the right of the parking stall, 98" height clearance).

Interim solution: Directional sign provided to Water
Street lot.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3592

Severity 2Priority 1

-

Sandoval Parking Facility Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1053



Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-1-2

Sandoval Street
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

Accessible Parking Spaces1
Parking

$2002 $400JOB

7' wide

EA02APCODE

4.6.3ADAAG

502.2ANSI

Accessible parking space smaller than 8' wide.

Modify parking space(s) to create accessible space.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3696

Severity 3Priority 1 -

$2001 $200JOB

6'-3'' to column

EA02APCODE

4.6.3ADAAG

502.2ANSI

Accessible parking space smaller than 8' wide.

Modify parking space(s) to create accessible space.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3698

Severity 2Priority 1 -

$7301 $730JOBEA03PCODE

Fig.9ADAAG
Disabled persons must wheel or walk behind 
parked car(s) other than their own.

Relocate parking and provide curb ramp to 
accessible route.

•  As-Built Description:

•  Proposed Solution:

3701

Severity 3Priority 1
-

$1,330.00Sandoval Parking Facility Interior Second FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1054



Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-1-2

Sandoval Street
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

$2,200.00Facility:Total Costs for: Sandoval Parking Facility YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1055



Parking Facilities Operations & Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Marty Sanchez Links60
-

Facility:

Project:

3.1056



Marty Sanchez Links

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

60-0-1

205 Caja del Rio Road
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

Accessible Parking East of Pro Shop1
Parking

$121600 $19,200SF

2.9% - 4.6%

EA05PCODE

4.6.3ADAAG
Accessible parking space has slope greater than 
1/4":12" (2%).

Modify slope at accessible parking space.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2733

Severity 3Priority 1

-

$19,200.00Marty Sanchez Links Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1057



Marty Sanchez Links

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

60-0-1

205 Caja del Rio Road
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

$19,200.00Facility:Total Costs for: Marty Sanchez Links YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1058



Parking Facilities Operations & Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Southside Library61
-

Facility:

Project:

3.1059



Southside Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

61-0-1

6599 Jaguar Drive
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

Accessible Parking at Northeast of Building2
Parking

$12900 $10,800SF

2.2% - 5.9%

EA05PCODE

4.6.3ADAAG
Accessible parking space has slope greater than 
1/4":12" (2%).

Modify slope at accessible parking space.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1924

Severity 3Priority 1

-

$10,800.00Southside Library Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1060



Southside Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

61-0-1

6599 Jaguar Drive
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

$10,800.00Facility:Total Costs for: Southside Library YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1061



Parking Facilities Operations & Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Fort Marcy Ball Park114
-

Facility:

Project:

3.1062



Fort Marcy Ball Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

114-0-1

Murales & Cuesta Del Norte Drive
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

Parking Lot to the West of Ballpark1
Parking

$3004 $1,200JOBEA01DNTPCODE

4.1.2(5)*ADAAG
At parking lot with 76-100 spaces, the number of 
accessible spaces is less than required by code; 4 
spaces required.

Provide required accessible parking spaces with 
signs including a minimum of one van space at 
south end of lot on the shortest accessible route 
leading to concession building and ball park seating
area.

•  As-Built Description:

•  Proposed Solution:

814

Severity 2Priority 1

-

Parking Lot to the East of Amphitheater5
Parking

$12325 $3,900SF

2.8% - 3.7%

EA05NTPCODE

4.6.3ADAAG
Portions of accessible parking space has slope 
greater than 1/4":12" (2%).

Modify slope at accessible parking space.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

824

Severity 4Priority 1

-

$5,100.00Fort Marcy Ball Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1063



Fort Marcy Ball Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

114-0-1

Murales & Cuesta Del Norte Drive
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

$5,100.00Facility:Total Costs for: Fort Marcy Ball Park YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1064



Parking Facilities Operations & Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Torreon Park131
-

Facility:

Project:

3.1065



Torreon Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

131-0-1

1515 W. Alameda Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

Parking Area at South End of Park1
Parking

$3001 $300JOBEA01ANTPCODE

4.1.2(5)ADAAG
At parking lot with 1-25 spaces, the number of 
accessible spaces is less than required by code; 1 
space required at location nearest to built-up curb 
ramp leading to park.

Provide required accessible parking space with sign
including a minimum of one van space.

•  As-Built Description:

•  Proposed Solution:

925

Severity 3Priority 1

-

$300.00Torreon Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1066



Torreon Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

131-0-1

1515 W. Alameda Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

$300.00Facility:Total Costs for: Torreon Park YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1067



Parking Facilities Operations & Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Atalaya Park203
-

Facility:

Project:

3.1068



Atalaya Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

203-0-1

717 Camino Cabra
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

Common Parking Lot Serving Park and Elementary School2
Parking

$12375 $4,500SF

4.0% - 4.3%

EA05NTPCODE

4.6.3ADAAG
Accessible parking space has slope greater than 
1/4":12" (2%).

Modify slope at proposed accessible parking space.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

774

Severity 3Priority 1

-

$3501 $350JOBEA06NTPCODE

4.6.2ADAAG
Accessible parking space(s) not located close to 
the nearest possible entrance on an accessible 
route.

Relocate or provide additional accessible parking 
space(s) near park entrance.

•  As-Built Description:

•  Proposed Solution:

776

Entire parking lot is within school district property line. Coordinate upgrade 
efforts with school.

•  Notes:

Severity 3Priority 1

-

$4,850.00Atalaya Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1069



Atalaya Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

203-0-1

717 Camino Cabra
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

$4,850.00Facility:Total Costs for: Atalaya Park YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1070



Parking Facilities Operations & Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Calle Alvarado Park204
-

Facility:

Project:

3.1071



Calle Alvarado Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

204-0-1

2234 Calle Alvarado
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

Parking Area2
Parking

$3001 $300JOBEA01ANTPCODE

4.1.2(5)ADAAG
At parking lot with 1-25 spaces, the number of 
accessible spaces is less than required by code; 1 
space required

Provide required accessible parking space with sign
including a minimum of one van space at location 
nearest to curb ramp.

•  As-Built Description:

•  Proposed Solution:

903

Severity 3Priority 1

-

$12350 $4,200SF

3.5%

EA05NTPCODE

4.6.3ADAAG
At proposed van accessible parking space has 
slope greater than 1/4":12" (2%).

Modify slope at accessible parking space.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

904

Severity 4Priority 1

-

$4,500.00Calle Alvarado Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1072



Calle Alvarado Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

204-0-1

2234 Calle Alvarado
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

$4,500.00Facility:Total Costs for: Calle Alvarado Park YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1073



Parking Facilities Operations & Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Las Acequias Park310
-

Facility:

Project:

3.1074



Las Acequias Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

310-0-1

1100 Calle Atajo
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

Parking1
Parking

1 REFEA02BREFPCODE

4.6.3ADAAG

502.4ANSI

Accessible parking space does not have 5' wide 
access aisle; 8' wide for van accessible aisle.

Modify parking aisle to create van accessible space
by restriping.

•  As-Built Description:

•  Proposed Solution:

1865

Severity 3Priority 1 -

Walk
$12240 $2,880SFEF10APCODE

4.5.2ADAAG

502.5ANSI

Paved area at temporary disabled parking space 
has excessively rough, irregular surface.

Repave area to provide smooth surface for path of 
travel.

•  As-Built Description:

•  Proposed Solution:

1866

Severity 3Priority 1 -

$12100 $1,200SFEF10APCODE

4.5.2ADAAG

502.5ANSI

Paved area at temporary disabled parking space 
parking space to walkway across the existing has 
excessively rough, irregular surface.

Repave area to provide smooth surface for path of 
travel.

•  As-Built Description:

•  Proposed Solution:

1867

Severity 3Priority 1
-

$4,080.00Las Acequias Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1075



Las Acequias Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

310-0-1

1100 Calle Atajo
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

$4,080.00Facility:Total Costs for: Las Acequias Park YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1076



Parking Facilities Operations & Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Rancho Del Sol (Nava Ade) Park315
-

Facility:

Project:

3.1077



Rancho Del Sol (Nava Ade) Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

315-0-1

Sierra Nevada & Avenida Contenta
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

Parking1
Parking

$5,0001 $5,000JOBEA01ANTPCODE

4.1.2(5)ADAAG

502.ANSI

The only parking available is on the public street 
and there are no disabled parking facilities to serve
this site.

Provide at least one accessible parking space sized 
as a van space including signage in compliance with
State Law.  Provide a travel path and curb ramps as
necessary to provide access to the park. The only 
available location is on the public street requiring 
modifications to paving, curbs, gutters, and 
sidewalks.

•  As-Built Description:

•  Proposed Solution:

1888

Severity 3Priority 1
-

$5,000.00Rancho Del Sol (Nava Ade) Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1078



Rancho Del Sol (Nava Ade) Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

315-0-1

Sierra Nevada & Avenida Contenta
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

$5,000.00Facility:Total Costs for: Rancho Del Sol (Nava Ade) Park YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1079



Parking Facilities Operations & Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Candelero Park401
-

Facility:

Project:

3.1080



Candelero Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

401-0-1

2213 Brilliante St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

Parking1
Parking

$5,5001 $5,500JOBEA01ANTPCODE

4.1.2(5)ADAAG
There is no disabled parking available for this 
park. The public street is the only parking 
available. Code requires that for 1-25 spaces 
provided, the number of accessible spaces required
is 1 space.

Provide required accessible parking space with sign
including a minimum of one van space. On street 
parking can be developed with an unloading space 
cut into the sidewalk. The site has adequate area and
frontage to afford developing an on site space as an
option. Cost shown is for an on site space.

•  As-Built Description:

•  Proposed Solution:

601

Severity 3Priority 1

-

$5,500.00Candelero Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1081



Candelero Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

401-0-1

2213 Brilliante St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

$5,500.00Facility:Total Costs for: Candelero Park YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1082



Parking Facilities Operations & Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Herb Martinez Park405
-

Facility:

Project:

3.1083



Herb Martinez Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

405-0-1

2240 Camino Carlos Rey
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

Parking Lot at East End of Park4
Parking

REF

4'-8'' wide

EA02BREFPCODE

4.6.3ADAAG

502.4.2ANSI

Accessible parking space does not have 5' wide 
access aisle; 8' wide for van accessible aisle.

Provide 8' wide for van accessible aisle when 
restriping area.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

959

Severity 4Priority 1
-

Parking Area Along Las Casitas6
Parking

$3,5001 $3,500JOBEA01ANTPCODE

4.1.2(5)ADAAG
At parking lot with 1-25 spaces, the number of 
accessible spaces is less than required by code; 1 
space required

Provide additional accessible parking space in east 
parking lot. Provide signage at parking area along 
Las Casitas.

•  As-Built Description:

•  Proposed Solution:

964

Severity 3Priority 1

-

$3,500.00Herb Martinez Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1084



Herb Martinez Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

405-0-1

2240 Camino Carlos Rey
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

$3,500.00Facility:Total Costs for: Herb Martinez Park YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1085



Parking Facilities Operations & Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Marcel "Marc" Brandt Park408
-

Facility:

Project:

3.1086



Marcel "Marc" Brandt Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

408-0-1

Camino Consuelo/Siringo Rd
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

Parking1
Parking

$5,0001 $5,000JOBEA01ANTPCODE

4.1.2(5)ADAAG
The only available parking is on side intersecting 
streets having a capacity of 1-25 spaces, the 
number of accessible spaces is less than required 
by code; 1 space required

Provide required accessible parking space with sign
including a minimum of one van space. Locate a 
reasonably level street area and develop at least one
space for disabled use.

•  As-Built Description:

•  Proposed Solution:

2496

Severity 3Priority 1

-

$5,000.00Marcel "Marc" Brandt Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1087



Marcel "Marc" Brandt Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

408-0-1

Camino Consuelo/Siringo Rd
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

$5,000.00Facility:Total Costs for: Marcel "Marc" Brandt Park YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1088



Parking Facilities Operations & Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Monica Lucero Park409
-

Facility:

Project:

3.1089



Monica Lucero Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

409-0-1

2356 Avenida de las Campanas
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

Northwest Area Street Parking1
Parking

$5,0001 $5,000JOBEA01ANTPCODE

4.1.2(5)ADAAG
Street parking provides 1-25 spaces, the number of
accessible spaces is less than required by code; 1 
space required

Provide required accessible parking space with sign
including a minimum of one van space. It appears 
the parking can be developed on site with drive cut 
in the Camino Consuelo street corner toward the 
flatter area and an existing picnic table.

•  As-Built Description:

•  Proposed Solution:

2242

Severity 3Priority 1

-

Parking2
Parking

1 REFEA07REFPCODE

4.1.2(5)(b)ADAAG
No van parking provided (one in every 8 accessible
spaces, but not less than one, 8' wide access aisle to
the right of the parking stall,  98" height 
clearance).

Provide van parking space(s) by restriping; provide
van sign.

•  As-Built Description:

•  Proposed Solution:

2245

Severity 2Priority 1

-

POT from Parking to Playground Area5
Walk

$2520 $500SF

5.4%

EF07NTPCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%) at concrete 
walk near parking, change of direction.

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2255

Severity 3Priority 1
-

$5,500.00Monica Lucero Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1090



Monica Lucero Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

409-0-1

2356 Avenida de las Campanas
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

$5,500.00Facility:Total Costs for: Monica Lucero Park YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1091



Parking Facilities Operations & Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Nava Ade/Dancing Ground Park410
-

Facility:

Project:

3.1092



Nava Ade/Dancing Ground Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

410-0-1

Dancing Ground Rd & Laughing Crow
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

Parking1
Parking

$5,0001 $5,000JOBEA01APCODE

4.1.2(5)ADAAG
No disabled parking provided. Parking on 
surrounding streets afford less than 25 space, at 
least one disabled parking space required and must
be van accessible.

Provide required accessible van parking space with
sign. Since there is site area not developed, it is 
recommended to create the space on site.

•  As-Built Description:

•  Proposed Solution:

2172

Severity 3Priority 1

-

$5,000.00Nava Ade/Dancing Ground Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1093



Nava Ade/Dancing Ground Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

410-0-1

Dancing Ground Rd & Laughing Crow
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

$5,000.00Facility:Total Costs for: Nava Ade/Dancing Ground Park YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1094



Parking Facilities Operations & Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Rancho Siringo Park413
-

Facility:

Project:

3.1095



Rancho Siringo Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

413-0-1

Rancho Siringo Ln./Rancho Siringo Dr.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

Parking1
Parking

$5,0001 $5,000JOBEA01ANTPCODE

4.1.2(5)ADAAG
Street parking is the only available and has a 
capacity of 1-25 spaces, the number of accessible 
spaces is less than required by code; 1 space 
required

Provide required accessible parking space with sign
including a minimum of one van space. The park 
site will need extensive work to create parking on 
site, provide an on street space with curb cut to 
sidewalk. Ordinance re: restricted parking hours 
may need to be amended for this park.

•  As-Built Description:

•  Proposed Solution:

2341

Severity 3Priority 1

-

$5,000.00Rancho Siringo Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1096



Rancho Siringo Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

413-0-1

Rancho Siringo Ln./Rancho Siringo Dr.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

$5,000.00Facility:Total Costs for: Rancho Siringo Park YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1097



Parking Facilities Operations & Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Villa Linda Park415
-

Facility:

Project:

3.1098



Villa Linda Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

415-0-1

4250 Cerrillos Rd
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

Parking1
Detectable Warning

$2713 $351LFEG09PCODE

4.29.5ADAAG
36" wide band of truncated domes not provided at
walkway or crossing adjoining a vehicular way, if
surfaces are not separated by a curb, railing, or 
other element. See disabled parking space access 
aisles.

Provide 36" wide, contrasting color, band of 
truncated domes between pedestrian and vehicular 
area.

•  As-Built Description:

•  Proposed Solution:

2153

Severity 3Priority 1

-

Parking
$3003 $900JOBEA04ANTPCODE

502.7ANSI
International Symbol of Accessibility (36" square,
in white on blue) is not painted on the pavement 
and aisles are not blue striped.

Repaint symbols and striping.

•  As-Built Description:

•  Proposed Solution:

2151

Severity 4Priority 5

-

$1,251.00Villa Linda Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1099



Villa Linda Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

415-0-1

4250 Cerrillos Rd
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

$1,251.00Facility:Total Costs for: Villa Linda Park YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1100



Parking Facilities Operations & Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Escondida Park416
-

Facility:

Project:

3.1101



Escondida Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

416-0-1

1574 Escondida Ct.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

Parking1
Parking

$5,0001 $5,000JOBEA01ANTPCODE

4.1.2(5)ADAAG
Street parking is the only available and affords 1
-25 spaces, the number of accessible spaces is less
than required by code; 1 space required

Provide required accessible parking space with sign
including a minimum of one van space. With 
careful design a space could be developed on the 
street with curb cut and ramp to sidewalk. 
Potentially an on site space could be developed near
the dog leash sign.

•  As-Built Description:

•  Proposed Solution:

2270

Severity 3Priority 1

-

$5,000.00Escondida Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1102



Escondida Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

416-0-1

1574 Escondida Ct.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

$5,000.00Facility:Total Costs for: Escondida Park YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1103



Parking Facilities Operations & Maintenance Program

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Galisteo Tennis Courts417
-

Facility:

Project:

3.1104



Galisteo Tennis Courts

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

417-0-1

2721 Galisteo Court
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

Parking1
Parking

$4501 $450JOBEA01APCODE

4.1.2(5)ADAAG
At parking lot with 1-25 spaces, the number of 
accessible spaces is less than required by code; 1 
space required

Provide required accessible parking space by 
striping existing lot and install a disabled parking 
sign.  A minimum of one van space is required.

•  As-Built Description:

•  Proposed Solution:

726

Severity 3Priority 1

-

$450.00Galisteo Tennis Courts Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1105



Galisteo Tennis Courts

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

417-0-1

2721 Galisteo Court
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

$450.00Facility:Total Costs for: Galisteo Tennis Courts YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1106



Galisteo Tennis Courts

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

417-0-1

2721 Galisteo Court
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

Parking Facilities Operations & Maintenance ProgramFunding Source: YTDYear:

Dir. - Parking DivisionO/R:

$195,860.00Year:Total Costs for: YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1107
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3.1108



YTD

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

City Hall01
-

Facility:

Project:

3.1109



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-0

200 Lincoln Avenue
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

B1 Inspection and Enforcement3
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

3817

Severity 3Priority 3

-

B6 Conference Room5
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

3828

Severity 3Priority 3

-

$800.00City Hall Interior Lower LevelTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1110



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

City Manager's Office7
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

3875

Severity 3Priority 3

-

Constituent Services10
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

3889

Severity 3Priority 3

-

Development Conference Room19
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

3957

Severity 3Priority 2

-

Budget Office #12125

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1111



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-1

200 Lincoln Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Alarm Signal
$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

3988

Severity 3Priority 3

-

$1,600.00City Hall Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1112



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-2

200 Lincoln Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

GIS Office3
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

4023

Severity 3Priority 3

-

Conference Room E6
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

4039

Severity 3Priority 3

-

Short Term Rental Offices7
Alarm Signal

$4002 $800JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

4043

Severity 3Priority 3

-

Youth Commission8

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1113



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-2

200 Lincoln Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Alarm Signal
$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

4052

Severity 3Priority 3

-

City Attorney/Conference Room #20812
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

4086

Severity 3Priority 3

-

$2,400.00City Hall Interior Second FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1114



City Hall

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

1-1-2

200 Lincoln Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$4,800.00Facility:Total Costs for: City Hall YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1115



YTD

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Main Library02
-

Facility:

Project:

3.1116



Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-0

122 Washington Avenue
Area: Interior Part/Floor: Lower Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Basement Office Corridors1
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system in magazine
storage.

•  As-Built Description:

•  Proposed Solution:

3281

Severity 3Priority 3

-

$1003 $300JOBIC05CPCODE

4.28.3(4)ADAAG
Intensity of visual signal (strobe) is less than 75 
candela (in small rooms without daylight a lesser 
intensity can be permitted by the authority having 
jurisdiction).

Provide visual signal device with 75 cd. min.

•  As-Built Description:

•  Proposed Solution:

3272

Severity 3Priority 3

-

Men's Staff Restroom & Lockers2
Alarm Signal

$4002 $800JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

3290

Severity 3Priority 4

-

Women's Staff Restroom & Lockers3

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1117



Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-0

122 Washington Avenue
Area: Interior Part/Floor: Lower Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Alarm Signal
$4002 $800JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

3298

Severity 3Priority 4

-

$2,300.00Main Library Interior Lower FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1118



Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-1

122 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Lower Nonfiction Area and Reading Room9
Alarm Signal

$4002 $800JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

3341

Severity 3Priority 3

-

Women's Accessible Restroom10
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

3347

Severity 3Priority 3

-

Men's Accessible Restroom11
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

3364

Severity 3Priority 3

-

Fiction and New Books Section15

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1119



Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-1

122 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Alarm Signal
$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

3382

Severity 3Priority 3

-

Southwest Reading Room16
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

3385

Severity 3Priority 3

-

Staff Area19
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

3404

Severity 3Priority 4

-

$1001 $100JOBIC05CPCODE

4.28.3(4)ADAAG
Intensity of visual signal (strobe) is less than 75 
candela (in small rooms without daylight a lesser 
intensity can be permitted by the authority having 
jurisdiction).

Provide visual signal device with 75 cd. min.

•  As-Built Description:

•  Proposed Solution:

3408

Severity 3Priority 4

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1120



Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-1

122 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$2,900.00Main Library Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1121



Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-2

122 Washington Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Upper Floor Gallery and Corridors1
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

3413

Severity 3Priority 3

-

Tatum Community Room4
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

3434

Severity 3Priority 3

-

Pick Conference Room6
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

3445

Severity 3Priority 3

-

Media Services7

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1122



Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-2

122 Washington Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Alarm Signal
$4004 $1,600JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

3453

Severity 3Priority 3

-

Children's Room8
Alarm Signal

$1001 $100JOBIC05CPCODE

4.28.3(4)ADAAG
Intensity of visual signal (strobe) is less than 75 
candela (in small rooms without daylight a lesser 
intensity can be permitted by the authority having 
jurisdiction).

Provide visual signal device with 75 cd. min.

•  As-Built Description:

•  Proposed Solution:

3458

Severity 3Priority 3

-

Elevator and Staff Lobby10
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

3480

Severity 3Priority 4

-

Administration Office Corridors (Staff Only)12

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1123



Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-2

122 Washington Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Alarm Signal
$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

3499

Severity 3Priority 4

-

$1001 $100JOBIC05CPCODE

4.28.3(4)ADAAG
Intensity of visual signal (strobe) is less than 75 
candela (in small rooms without daylight a lesser 
intensity can be permitted by the authority having 
jurisdiction).

Provide visual signal device with 75 cd. min.

•  As-Built Description:

•  Proposed Solution:

3500

Severity 3Priority 4

-

Staff Lounge13
Alarm Signal

$4003 $1,200JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

3510

Severity 3Priority 4

-

Staff Restroom on Right Side14
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

3522

Severity 3Priority 4

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1124



Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-2

122 Washington Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Staff Restroom on Left Side15
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

3525

Severity 3Priority 4

-

$5,800.00Main Library Interior Second FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1125



Main Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

2-1-2

122 Washington Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$11,000.00Facility:Total Costs for: Main Library YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1126



YTD

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

La Farge Library03
-

Facility:

Project:

3.1127



La Farge Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

3-1-1

1730 Llano Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Entrance Vestibule and Lobby Area1
Alarm Signal

REFIC05CREFPCODE

4.28.3(4)ADAAG
Intensity of visual signal (strobe) is less than 75 
candela (in small rooms without daylight a lesser 
intensity can be permitted by the authority having 
jurisdiction).

Provide  visual signal device with 75 cd. min.

•  As-Built Description:

•  Proposed Solution:

2004

Severity 3Priority 3

-

Men's Restroom2
Alarm Signal

$1001 $100JOBIC05CPCODE

4.28.3(4)ADAAG
Intensity of visual signal (strobe) is less than 75 
candela (in small rooms without daylight a lesser 
intensity can be permitted by the authority having 
jurisdiction).

Provide visual signal device with 75 cd. min.

•  As-Built Description:

•  Proposed Solution:

2005

Severity 3Priority 3

-

Women's Restroom3
Alarm Signal

$1001 $100JOBIC05CPCODE

4.28.3(4)ADAAG
Intensity of visual signal (strobe) is less than 75 
candela (in small rooms without daylight a lesser 
intensity can be permitted by the authority having 
jurisdiction).

Provide visual signal device with 75 cd. min.

•  As-Built Description:

•  Proposed Solution:

2016

Severity 3Priority 3

-

Community Room4

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1128



La Farge Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

3-1-1

1730 Llano Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Alarm Signal
REFIC05CREFPCODE

4.28.3(4)ADAAG
Intensity of visual signal (strobe) is less than 75 
candela (in small rooms without daylight a lesser 
intensity can be permitted by the authority having 
jurisdiction).

Provide  visual signal device with 75 cd. min.

•  As-Built Description:

•  Proposed Solution:

2035

Severity 3Priority 3

-

Copy Room6
Alarm Signal

$1001 $100JOBIC05CPCODE

4.28.3(4)ADAAG
Intensity of visual signal (strobe) is less than 75 
candela (in small rooms without daylight a lesser 
intensity can be permitted by the authority having 
jurisdiction).

Provide visual signal device with 75 cd. min.

•  As-Built Description:

•  Proposed Solution:

2041

Severity 3Priority 3

-

Stacks and Reference Area7
Alarm Signal

$4001 $400JOBIC05GPCODE

4.28.3(7)ADAAG
From any given position in a room or space, within
facility with a fire alarm system, visual alarm 
signal located more than 50 feet in the horizontal 
plane.

Provide additional combination visual / audible 
signal device(s) connected to existing fire alarm 
system.

•  As-Built Description:

•  Proposed Solution:

2045

Severity 3Priority 3

-

Children's Section9

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1129



La Farge Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

3-1-1

1730 Llano Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Alarm Signal
$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

2057

Severity 3Priority 3

-

$1,100.00La Farge Library Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1130



La Farge Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

3-1-1

1730 Llano Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$1,100.00Facility:Total Costs for: La Farge Library YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1131



YTD

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Fort Marcy Complex04
-

Facility:

Project:

3.1132



Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-0-0

490 Washington Avenue
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

NW Curb Ramp at Intersection of Washington Ave. and Artist Rd.1
Bus Boarding Area Clear Floor Space

$4510 $450SF

60'' long

PS61APCODE

10.1ADAAG
Bus stop boarding area is smaller than the required
96" length and 60" width minimum.

Provide a bus stop pad with a clear length of 96" 
minimum, measured perpendicular to the curb or 
vehicle roadway edge, and a clear width of 60" 
minimum.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4118

Severity 1Priority 1

R410.1.2PROW

-

Clear Floor Space
REF

3.7%

PA19REFPCODE

4.3.7ADAAG
Slope(s) of the floor or ground surface at the 
pedestrian signal device exceed 1:48 (2%) in any 
direction.

Modify or repave the ground surface as necessary to
provide slope(s) not exceeding the required 1:48 
(2%) maximum in any direction.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

252

Severity 4Priority 1

R306.2.2PROW

-

Pedestrian Signal

$1,2001 $1,200JOBPA02APCODE
A crosswalk with pedestrian signal indication does
not have an audible signal device.

Provide an audible signal device that is integrated 
with the pedestrian pushbutton.

•  As-Built Description:

•  Proposed Solution:

254

Severity 3Priority 1

R306.2PROW

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1133



Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-0-0

490 Washington Avenue
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$2002 $400JOBPA61PCODE
A pedestrian signal device does do not provide 
tactile or visual signs on the face of the device or 
its housing or mounting indicating crosswalk 
direction.

Provide tactile or visual signs on the face of the 
device or its housing or mounting indicating 
crosswalk direction.

•  As-Built Description:

•  Proposed Solution:

253

Severity 3Priority 1

R306.4PROW

-

Ramp Landing
REF

3.5%

PC29BREFPCODE

4.8.4ADAAG
Cross slope at top landing of existing parallel curb
ramp exceeds 2%.

Demolish existing and provide new, parallel curb 
ramp, including detectable warning surfaces, and 
top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

251

Severity 4Priority 1

-

Ramp Slope

$3,0001 $3,000JOB

9.4%

PC21BPCODE

4.8.2ADAAG
Running slope of existing parallel curb ramp is less
than 5% or more than 8.3% at lower portion of 
right side ramp.

Demolish existing curb ramp and provide new, 
parallel curb ramp, including detectable warning 
surfaces, and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

250

Severity 4Priority 1

R303.2.2.1PROW

-

SW Curb Ramp at Artist Rd. and Washington Ave.2
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Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-0-0

490 Washington Avenue
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Clear Floor Space
REF

6.5%

PA19REFPCODE

4.3.7ADAAG
Slope(s) of the floor or ground surface at the 
pedestrian signal device exceed 1:48 (2%) in any 
direction due to curb ramp.

Modify or repave the ground surface as necessary to
provide slope(s) not exceeding the required 1:48 
(2%) maximum in any direction.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

262

Severity 3Priority 1

R306.2.2PROW

-

Detectable Warnings
REFPC53DREFPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min.
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

257

Severity 3Priority 1

R303.3.2PROW

-

Pedestrian Signal

$1,2001 $1,200JOBPA02APCODE
A crosswalk with pedestrian signal indication does
not have an audible signal device.

Provide an audible signal device that is integrated 
with the pedestrian pushbutton.

•  As-Built Description:

•  Proposed Solution:

255

Sidewalk to on-site ends.
•  Notes:

Severity 3Priority 1

R306.2PROW

-
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Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-0-0

490 Washington Avenue
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$2002 $400JOBPA61PCODE
A pedestrian signal device does do not provide 
tactile or visual signs on the face of the device or 
its housing or mounting indicating crosswalk 
direction.

Provide tactile or visual signs on the face of the 
device or its housing or mounting indicating 
crosswalk direction.

•  As-Built Description:

•  Proposed Solution:

261

Severity 3Priority 1

R306.4PROW

-

Ramp Flare
$3,0001 $3,000JOB

15.2% - 19.5%

PC08BPCODE
Slope of flare(s) along curb at perpendicular curb 
ramp exceed(s) 10%.

Demolish existing curb ramp and provide new, 
parallel curb ramp, including detectable warning 
surfaces, and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

258

Severity 2Priority 1

R303.2.1.4PROW

-

Ramp Landing

REF

0''

PC05AREFPCODE

4.8.4(1)ADAAG
Top landing at existing perpendicular curb ramp is
less than 48" x 48" (60" length x ramp width 
preferred).

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

259

Severity 1Priority 1

R303.2.1.3PROW

-
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Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-0-0

490 Washington Avenue
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

REF

3.3% - 8.8%

PC06AREFPCODE

4.8.4ADAAG
Running slope at top landing of existing 
perpendicular curb ramp exceeds the 1:48 (2%) 
maximum.

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

260

Severity 2Priority 1

R303.2.1.3PROW

-

Ramp Slope
REF

5.5%

PC04AREFPCODE

4.8.6ADAAG
Cross slope of an existing perpendicular curb ramp
exceeds 1:48 (2%).

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

256

Severity 3Priority 1

R303.2.1.2PROW

-

$9,650.00Fort Marcy Complex Exterior PROWTotal Costs for: Area:
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Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-0-1

490 Washington Avenue
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

POT from Curb Ramp to Walkway Adjacent to Accessible Parking Space3
Walk

$25972 $24,300SF

2.3% - 3.1%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

266

Severity 4Priority 1 -

POT Starting at Bike Lot to Main Entrance4
Fixed Bench

$5001 $500JOBNO07PCODE

4.32.2ADAAG
Clear floor or ground space (30" x 48") not 
overlapping with other clear space requirements, is
not provided at at least one end of the bench.

Provide and position clear floor or ground space to
allow wheelchair users to be seated shoulder-to-
shoulder with an individual seated on the bench.

•  As-Built Description:

•  Proposed Solution:

271

Severity 4Priority 4

-

Walk

$1201 $120JOB

0.5'' change in level

EF03PCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/2" in accessible route due to a
missing brick.

Replace or patch area of pavement sufficient to 
correct abrupt change in level.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

270

Severity 4Priority 1

-

$25770 $19,250SF

2.2% - 3.2%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

268

Severity 4Priority 1 -
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Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-0-1

490 Washington Avenue
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

REFEF10REFPCODE

4.5.2ADAAG

303ANSI

Walk: Irregular surface in pavement.

Smooth small portion of pavement surface; grind or
refinish surface.

•  As-Built Description:

•  Proposed Solution:

269

Severity 3Priority 1

-

East Accessible Parking Stall Serving Play Area5
Walk

REF

0.5'' - 1.5'' change in level

EF03REFPCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/2" in accessible route due to 
gutter.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

274

Severity 3Priority 1

-

POT from East Parking Stall to Playground8
Curb Ramp

$2,5001 $2,500JOB

3.3%

EH02FPCODE

4.8.6ADAAG
Cross slope greater than 2%

Demolish existing and provide new curb ramp.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

287

Severity 4Priority 1
-

REF

Right: 14.4%

EH05AREFPCODE

4.7.5ADAAG
Curb ramp: Side slopes more than 1:10 (10%).

Modify curb ramp. Demolish side slopes and 
replace with 1:10 side slopes if 48" level top 
landing is provided.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

289

Severity 3Priority 1
-
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Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-0-1

490 Washington Avenue
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

REF

3.9%

EH05CREFPCODE

4.7.5; Fig.12(a)ADAAG
Level top landing not provided at curb ramp.

Provide 48" level space not exceeding 2% at top of 
ramp.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

288

Severity 4Priority 1
-

REFEH07AREFPCODE

4.7.7ADAAG
Detectable warning not provided where pedestrian
crosses vehicular area.

Provide detectable warning surface (i.e. inline 
truncated domes) at regular curb ramp.

•  As-Built Description:

•  Proposed Solution:

286

Severity 3Priority 1
-

Walk

$2598 $2,450SF

2.6% - 3.0%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope at portions of concrete along 
walk to new concrete around play area.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

291

Severity 4Priority 1 -

$5176 $880SFEF10PCODE

4.5.2ADAAG

303ANSI

Walk: Irregular surface in pavement.

Smooth pavement surface; grind or refinish surface.

•  As-Built Description:

•  Proposed Solution:

290

Severity 3Priority 1

-

Play Structures9
Play Structure

$6502 $1,300JOBOC01PCODE

36 CFR Part 1191ADAAG
A transfer platform is not provided onto a play 
structure from an accessible route.

Provide transfer platform at play structure.

•  As-Built Description:

•  Proposed Solution:

293

Severity 3Priority 1
-
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Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-0-1

490 Washington Avenue
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

REFOC01EREFPCODE

36 CFR Part 1191ADAAG
At least one handhold, 25"-27" above the ground 
surface, needs to be provided or the transfer 
platform needs an edge that can be gripped.

Provide handhold.

•  As-Built Description:

•  Proposed Solution:

294

Severity 3Priority 1

-

REFOC06REFPCODE

36 CFR Part 1191ADAAG
Accessible versions of each type of play activity 
provided on the structure are not provided.

Provide accessible play area(s) at structure.

•  As-Built Description:

•  Proposed Solution:

295

Severity 3Priority 1
-

Surfacing

$9800 $7,200SFOA01PCODE

36 CFR Part 1191ADAAG
Accessible route within 8'-0" of play equipment is
not firm, resilient safety surfacing.

Provide 8'-0" resilient surfacing around play 
structure.

•  As-Built Description:

•  Proposed Solution:

292

Severity 3Priority 1
-

Walk
$2560 $1,500SF

7.5%

EF01PCODE

4.3.7ADAAG
South ramped walk: Slope greater than 1:20 
(5.0%), and walk does not comply with 
requirements for ramps.

Regrade walk/sidewalk slope to 1:20 (5.0%) or less.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

296

Severity 4Priority 1

-

$2580 $2,000SF

6.4% - 8.6%

EF01PCODE

4.3.7ADAAG
North ramped walk to play area: Slope greater than
1:20 (5.0%), and walk does not comply with 
requirements for ramps.

Regrade walk/sidewalk slope to 1:20 (5.0%) or less.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

298

Severity 4Priority 1

-
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Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-0-1

490 Washington Avenue
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

REF

3.0%

EF07REFPCODE

4.3.7ADAAG

403.3ANSI

South ramped walk: Cross slope more than 
1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

297

Severity 4Priority 1
-

Ramp and Drinking Fountain at North Side of Park10
Handrail

$1704 $680JOB

10.5'' - 11'' extensions

ED05PCODE

4.8.5(2)ADAAG

505.10ANSI

Ramp handrail does not extend horizontally 12" 
past top and / or bottom of ramp.

Provide ramp handrail extension (cost for each 
extension piece).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

303

Severity 4Priority 1
-

Ramp

$35208 $7,280SF

8.5% - 8.8%

EB02PCODE

4.8.2ADAAG
Slope greater than 1:12 (8.3%) at portions of the 
ramp.

Grind, reapply concrete, and feather out surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

299

Severity 4Priority 1

-

REF

2.8% - 6.2%

EB05AREFPCODE

4.8.4ADAAG
Level 2% max. landing for ramp not provided.

Rebuild ramp to provide landings for each ramp run
with slopes no greater than 2%

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

302

Severity 3Priority 1
-

$69,960.00Fort Marcy Complex Exterior On-siteTotal Costs for: Area:
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Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-1-1

490 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Cardio & Lobby1
Accessible Route

$1004 $400LF

Fire extinguisher cabinet: 6'' protrusion at
30'' AFF

EG04APCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Provide cane-detectable railing to mark area of low
clearance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3084

Severity 3Priority 2

-

Vending Machine
REF

53'' AFF

IL02REFPCODE

4.2.5ADAAG

308.3.1ANSI

Vending machine coin slot or dispensing outlet, for
forward reach, more than 48" above the floor.

Advise vendor/leasing company to provide 
accessible vending machine.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3085

Severity 4Priority 2
-

Rear Exit Corridor2
Accessible Route

$1004 $400LF

Fire extinguisher cabinet: 6'' protrusion at
31'' AFF

EG04APCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Provide cane-detectable railing to mark area of low
clearance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3092

Severity 3Priority 4

-
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Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-1-1

490 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Electrical
$501 $50JOBIC06APCODE

4.1.2(12) &[4.1.3(13)]
&[4.27.2]

ADAAG
Clear floor space  is not 30" x 48" minimum at all 
switches, outlets and other controls.

Relocate existing furniture/obstructions at 
Defibrillator.

•  As-Built Description:

•  Proposed Solution:

4159

Severity 2Priority 4
-

Walk
$64 $24SFEF10APCODE

4.5.2ADAAG

303ANSI

Paved area has excessively rough, irregular 
surface.

Repave area to provide smooth surface for path of 
travel.

•  As-Built Description:

•  Proposed Solution:

3094

Severity 3Priority 4 -

Weight Room3
Accessible Route

REF

8'' protrusion at 58'' AFF

EG04REFPCODE

4.4.1ADAAG

307.2ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3097

Severity 3Priority 2

-

Women's Locker and Shower Room8
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Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-1-1

490 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Accessible Route
$1002 $200JOB

EHD: 9'' protrusion at 57'' - 70'' AFF

EG04PCODE

4.4.1ADAAG

307.2ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3135

Severity 2Priority 3

-

Door
$1001 $100JOB

4''

ID06PCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Provide 10" min. "kick plate" covering width of 
door when altering area.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3140

Severity 3Priority 5

-

Door Swing

$5001 $500JOB

49"

ID27PCODE

Fig. 25(c)ADAAG

404.2.3.1ANSI

Latch approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 24" x 48" or 54" if door has closer.

Remove closer.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3131

Severity 3Priority 3

-

Shower
$4,0001 $4,000JOB

35.5" x 64"

WF01PCODE

4.21.2 & Fig 35(a)ADAAG

608.2ANSI

Shower does not comply with ADAAG 4.21.

Provide accessible shower.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3139

Severity 3Priority 3 -
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Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-1-1

490 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

REFWF08REFPCODE

Fig. 37(a)ADAAG

609.4ANSI

Grab bar not mounted between 33" to 36" above 
the shower floor.

Provide accessible grab bar in shower.

•  As-Built Description:

•  Proposed Solution:

4160

Severity 3Priority 2 -

Women's Locker Room9
Grab Bars

$3401 $340JOBWB07BPCODE

4.17.6ADAAG

604.5.2ANSI

Rear grab bar less than 36" long, or extends 
more/less than 42" from side wall (best practice: 
new ADA-ABA guidelines).

Provide accessible rear grab bar.

•  As-Built Description:

•  Proposed Solution:

3146

Grab bar mounted 17'' from side wall.
•  Notes:

Severity 2Priority 3
-

Water Closet
$5001 $500JOBWB10PCODE

4.16.5ADAAG
Flush Control: Operating handle not mounted 
toward wide side of stall.

Replace flush control with properly mounted 
accessible type, or install sensor flush.

•  As-Built Description:

•  Proposed Solution:

3145

Severity 3Priority 3
-

Men's Locker Room10
Accessible Route

$1002 $200JOB

EHD: 7'' protrusion at 57'' - 68'' AFF

EG04PCODE

4.4.1ADAAG

307.2ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3155

Severity 3Priority 3

-
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Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-1-1

490 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Door
$1001 $100JOB

4''

ID06PCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Provide 10" min. "kick plate" covering width of 
door when altering area.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3151

Severity 3Priority 5

-

Door Swing
$5001 $500JOB

48"

ID27PCODE

Fig. 25(c)ADAAG

404.2.3.1ANSI

Latch approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 24" x 48" or 54" if door has closer.

Remove closer.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3150

Severity 3Priority 3

-

Shower

$5001 $500JOBWF08NTPCODE

Fig. 37(a)ADAAG

609.4ANSI

Grab bar not mounted between 33" to 36" above 
the shower floor.

Provide accessible grab bar in shower.

•  As-Built Description:

•  Proposed Solution:

3156

Severity 3Priority 3 -

Pool12
Accessible Route

$1001 $100JOB

Fire extinguisher cabinet: 69'' - 73'' AFF

EG04PCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3200

Severity 3Priority 2

-
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Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-1-1

490 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Door
$1001 $100JOB

8''

ID06PCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Provide 10" min. "kick plate" covering width of 
door when altering area.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3169

Severity 3Priority 5

-

Gate
$1801 $180JOBID06BPCODE

4.13.9ADAAG

404.2.6 & 404.2.9ANSI

Gate to toddler pool; 10" min. kick-plate/accessible
operating hardware at gate not provided  on push-
side of gate and/or gap between floor surface and 
bottom of gate exceeds 3” max.

Provide accessible operating hardware and 10" min.
"kick plate" covering width of gate when altering 
area.

•  As-Built Description:

•  Proposed Solution:

4162

Severity 3Priority 2

-

Swimming Pool

$73250 $18,250LFGJ03PCODE

pendingADAAG
Pool edges, ramps and stairs are not identified by 
texture and/or color change.

Provide alternating color bands.

•  As-Built Description:

•  Proposed Solution:

4163

Severity 4Priority 2
-

Administration Offices Entrance and Lobby13
Public Counter

$1501 $150JOB

42'' high

IN03PCODE

7.2(2)ADAAG

904.3.1ANSI

Service counter (stand-up): Accessible section min.
36" length and 36" max. height not provided.

Provide auxiliary shelf, clipboard, or table as 
equivalent facilitation.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3206

Severity 3Priority 2
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1148



Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-1-1

490 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Ramp
REF

6.5" level change

EB01AREFPCODE

4.1.1ADAAG
Ramp needed to provide disabled access at steps or
change of level along path of travel.

Provide new concrete ramp with handrails [slope 
more than 1:20 (5.0%) needed]. (Interim Solution; 
directional sign to accessible entrance provided).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4164

Severity 3Priority 1

-

Accessible Entrance from Fitness Area14
Accessible Route

$1001 $100JOB

Material safety sheets: 5'' protrusion at 
39'' AFF

EG04PCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3211

Severity 4Priority 1

-

Door Swing

$5,0001 $5,000JOB

Door width + 12.5''

ID23CPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Provide power door operator.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3210

Severity 4Priority 1

-

$31,694.00Fort Marcy Complex Interior First FloorTotal Costs for: Area:
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Fort Marcy Complex

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

4-1-1

490 Washington Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$111,304.00Facility:Total Costs for: Fort Marcy Complex YTD
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Senior Citizens Center05
-

Facility:

Project:

3.1151



Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-0-0

1121 Alto Street
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

POT Starting at West Side of Meals on Wheels Driveway to Senior Center Driveway1
Cross Slope

$40336 $13,440SF

2.7% - 4.2%

PR05APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route 
exceeds the maximum required slope (1:48 max.).

Modify existing route as necessary to not exceed the
required 1:48 (2%) maximum cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

523

Severity 3Priority 1

R301.4.1PROW

-

$40400 $16,000SF

2.4% - 3.4%

PR05APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route 
exceeds the maximum required slope (1:48 max.).

Modify existing route as necessary to not exceed the
required 1:48 (2%) maximum cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

524

Severity 4Priority 1

-

Vertical Change

REF

1'' change in level

PR26BREFPCODE

4.3.8, 4.5.2ADAAG
Vertical changes in level exceed 1/2" in the 
pedestrian access route.

Modify, grind, or resurface pavement to provide a 
level surface with vertical changes not exceeding 
1/4" in height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

521

Severity 3Priority 1

R301.5.2PROW

-
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Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-0-0

1121 Alto Street
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Walkway Surface
REFPR18BREFPCODE

4.5.2ADAAG
The pedestrian access route has a highly irregular 
surface due to large cracks in pavement surface.

Repave the area to provide a smooth pavement 
surface.

•  As-Built Description:

•  Proposed Solution:

522

Severity 3Priority 1

R301.5PROW

-

Curb Ramp at East Side of Senior Center Driveway2
Ramp Landing

REF

43'' - 55'' wide

PC23BREFPCODE

4.8.4(1)ADAAG
Bottom landing at existing parallel curb ramp is 
less than 48" x 48" (60" x ramp width preferred).

Demolish existing and provide new, parallel curb 
ramp, including detectable warning surfaces, and 
top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

526

Severity 4Priority 1

R303.2.2.3PROW

-

$3,0001 $3,000JOB

5.1%

PC25BPCODE

4.8.4ADAAG
Cross slope at bottom landing of existing parallel 
curb ramp exceeds 2%.

Demolish existing and provide new, parallel curb 
ramp, including detectable warning surfaces, and 
top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

525

Severity 3Priority 1

R303.2.2.3PROW

-

REF

Right: 9.7%
Left: 3.9%

PC28BREFPCODE

4.8.4ADAAG
Running slope at top landing of existing parallel 
curb ramp exceeds the 1:48 (2%) maximum.

Demolish existing and provide new, parallel curb 
ramp, including detectable warning surfaces, and 
top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

529

Severity 2Priority 1

-
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Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-0-0

1121 Alto Street
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Ramp Slope
REF

11.5%

PC21BREFPCODE

4.8.2ADAAG
Running slope of existing parallel curb ramp is less
than 5% or more than 8.3%.

Demolish existing curb ramp and provide new, 
parallel curb ramp, including detectable warning 
surfaces, and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

528

Severity 3Priority 1

R303.2.2.1PROW

-

Curb Ramp at West Side of Senior Center Driveway3
Access Route

$2,8001 $2,800JOBPC01APCODE

4.7.1ADAAG
Curb ramp or blended transition not provided 
where a pedestrian access route crosses a curb.

Provide a perpendicular curb ramp, including 
detectable warning surfaces, and top and bottom 
landings as required.

•  As-Built Description:

•  Proposed Solution:

530

Severity 3Priority 1
R303.1PROW

-

$35,240.00Senior Citizens Center Exterior PROWTotal Costs for: Area:
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Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-0-1

1121 Alto Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Walk from Alto St. to Senior Center Entrance1
Walk

REF

0.75'' change in level

EF03REFPCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/2" in accessible route.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

532

Severity 4Priority 1
-

$25120 $3,000SF

2.4% - 4.6%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%) at portions of
walk.

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

531

Severity 3Priority 1
-

Sloped Portion of Central Walk on West Side of Driveway5
Detectable Warning

$276 $162LFEG09PCODE

4.29.5ADAAG
36" wide band of truncated domes not provided at
walkway or crossing adjoining a vehicular way, if
surfaces are not separated by a curb, railing, or 
other element.

Provide 36" wide, contrasting color, band of 
truncated domes between pedestrian and vehicular 
area.

•  As-Built Description:

•  Proposed Solution:

546

Severity 3Priority 1

-

Walk
$2566 $1,650SF

2.6% - 4.8%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Reset paving and provide grade break perpendicular
to path of travel.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

544

Severity 3Priority 1 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1155



Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-0-1

1121 Alto Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

REFEF10REFPCODE

4.5.2ADAAG

303ANSI

Walk: Irregular surface in pavement at bottom of 
grade break.

Smooth pavement surface; grind or refinish surface.

•  As-Built Description:

•  Proposed Solution:

545

Severity 3Priority 1 -

Drop-off Area6
Detectable Warning

$2731 $837LFEG09PCODE

4.29.5ADAAG
36" wide band of truncated domes not provided at
walkway or crossing adjoining a vehicular way, if
surfaces are not separated by a curb, railing, or 
other element.

Provide 36" wide, contrasting color, band of 
truncated domes between pedestrian and vehicular 
area.

•  As-Built Description:

•  Proposed Solution:

547

Severity 3Priority 1

-

Walk

REF

0.5'' - 1'' change in level

EF03REFPCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/2" in accessible route.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

550

Severity 4Priority 1
-

$25170 $4,250SF

5.4% - 6.7%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

549

Severity 3Priority 1 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1156



Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-0-1

1121 Alto Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

REFEF10REFPCODE

4.5.2ADAAG

303ANSI

Walk: Irregular surface in pavement.

Smooth pavement surface; grind or refinish surface.

•  As-Built Description:

•  Proposed Solution:

548

Severity 3Priority 1

-

POT from Crosswalk to Entrance7
Walk

$25120 $3,000SF

5.5% - 7.0%

EF01PCODE

4.3.7ADAAG
Walk: Slope greater than 1:20 (5.0%), and walk 
does not comply with requirements for ramps.

Modify walk/sidewalk slope to 1:20 or less.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

551

Severity 4Priority 1

-

REF

0.5'' - 1.25'' change in level

EF03REFPCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/2" in accessible route.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

552

Severity 3Priority 1
-

Steep Walkway from Alto St.8
Ramp

REF

11.8% - 15.4%

EB02REFPCODE

4.8.2ADAAG
Slope greater than 1:12 (8.3%).

Provide directional sign to main Senior Center 
entrance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

553

Severity 2Priority 4
-

POT from Main Entrance to Ramp Along SE Side of Senior Center9
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Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-0-1

1121 Alto Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Ramp
REFEB01AREFPCODE

4.1.1ADAAG
At stairs to Meals on Wheels: Ramp needed to 
provide disabled access at steps or change of level
along path of travel.

Provide new concrete ramp with handrails [slope 
more than 1:20 (5.0%) needed].

•  As-Built Description:

•  Proposed Solution:

555

Severity 3Priority 4

-

Walk
400 REFEF10REFPCODE

4.5.2ADAAG

303ANSI

Walk: Irregular surface in pavement.

Smooth pavement surface; grind or refinish surface.

•  As-Built Description:

•  Proposed Solution:

557

Severity 3Priority 1

-

POT Along West Side of Building10
Ramp

$100150 $15,000SF

7.8% - 12.8%

EB02NTPCODE

4.8.2ADAAG
Slope greater than 1:12 (8.3%) at exit door/staff 
entry and has multiple code violations.

Demolish existing and provide new ramp with 
handrails.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

560

Severity 3Priority 4

-

Walk
$25320 $8,000SF

3.6% - 10.8%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

559

Severity 1Priority 4 -

POT from Curb Ramp to Rear Patio11
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Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-0-1

1121 Alto Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Curb Ramp
REF

11.6%

EH02AREFPCODE

4.7.2ADAAG
Curb ramp:  Slope greater than 1:12 (8.3%).

Demolish existing and provide new curb ramp.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

561

Severity 3Priority 1
-

Walk
REF

7.4% - 7.5%

EF01REFPCODE

4.3.7ADAAG
Walk: Slope greater than 1:20 (5.0%), and walk 
does not comply with requirements for ramps.

Modify walk/sidewalk slope to 1:20 or less.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

563

Severity 4Priority 1

-

$35,899.00Senior Citizens Center Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1159



Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Main Entrance and Lobby1
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system at television
area.

•  As-Built Description:

•  Proposed Solution:

566

Severity 3Priority 3

-

$1001 $100JOBIC05CPCODE

4.28.3(4)ADAAG
Intensity of visual signal (strobe) is less than 75 
candela (in small rooms without daylight a lesser 
intensity can be permitted by the authority having 
jurisdiction).

Provide visual signal device with 75 cd. min.

•  As-Built Description:

•  Proposed Solution:

569

Severity 3Priority 3

-

Corridor to Offices3
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

576

Severity 3Priority 3

-

Administration Offices4
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Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Alarm Signal
$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

584

Severity 3Priority 3

-

Door Swing
$5001 $500JOB

Door width + 1''

ID23NTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Remove closer and change door swing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

580

Severity 3Priority 2

-

Administration Exit/Entry and Kitchenette5
Alarm Signal

$1001 $100JOBIC05CPCODE

4.28.3(4)ADAAG
Intensity of visual signal (strobe) is less than 75 
candela (in small rooms without daylight a lesser 
intensity can be permitted by the authority having 
jurisdiction).

Provide visual signal device with 75 cd. min.

•  As-Built Description:

•  Proposed Solution:

587

Severity 3Priority 3

-

Door
$4030 $1,200SF

4.5%

ID11PCODE

4.13.6ADAAG
Surface of required maneuvering clearance at door
slopes more than 1/4":12" (2.0%).

Modify surface slope at door.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

630

Severity 3Priority 2

-
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Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Door Swing
REF

Door width + 2''

ID23BREFPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Provide relocated new door and frame; remodel 
walls as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

626

Severity 2Priority 2

-

$2,6001 $2,600JOB

Door width + 0''

ID24BPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Provide relocated new door and frame; remodel 
walls as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

589

Severity 2Priority 2

-

Sink

$1,7501 $1,750JOB

No knee clearance

IN06APCODE

4.24.3ADAAG

606.2ANSI

Sink does not have knee space min. 27" high x 19"
deep x 30" wide.

Remodel sink cabinet.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

631

Severity 2Priority 2
-

Computer Room6
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

635

Severity 3Priority 3

-
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Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Non-Fixed Desk
$1,6001 $1,600JOB

Knee clearance: 26.5'' high

IN02APCODE

4.32.3 & .4ADAAG

902.3 & Fig. 306.3ANSI

Recommended only: Accessible non-fixed table or
desk (top 28" to 34" high; knee space at least 27" 
high x 19" deep x 30" wide) not provided.

Provide table or desk with accessible dimensions 
when purchasing new furniture.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

634

Severity 2Priority 2

-

Corridor to Pool Hall7
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

640

Severity 3Priority 3

-

Vending Machine

REF

54'' AFF

IL02PCODE

4.2.5ADAAG

308.3.1ANSI

Vending machine coin slot or dispensing outlet, 
more than 48" above the floor.

Recommended :Pending ADA-ABAAG 228.1 
Advise vendor/leasing company to provide 
accessible vending machine with highest operable 
part at 48" max.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

638

Severity 3Priority 1
-

Ceramic Room8
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Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Alarm Signal
$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

652

Severity 3Priority 3

-

Sink
$1,7501 $1,750JOB

36'' AFF

IN06PCODE

4.24.2ADAAG

606.3ANSI

Sink rim higher than 34" above floor.

Remodel sink cabinet to lower sink.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

649

Severity 4Priority 2 -

REF

No knee clearance

IN06AREFPCODE

4.24.3ADAAG

606.2ANSI

Sink does not have knee space min. 27" high x 19"
deep x 30" wide.

Remodel sink cabinet.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

650

Severity 2Priority 2
-

Dining Room9
Accessible Route

$1001 $100JOB

Fire extinguisher cabinet: 4.75'' 
protrusion

EG04PCODE

4.4.1ADAAG

307.2ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

658

Severity 4Priority 2

-
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Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Alarm Signal
$1001 $100JOBIC05CPCODE

4.28.3(4)ADAAG
Intensity of visual signal (strobe) is less than 75 
candela (in small rooms without daylight a lesser 
intensity can be permitted by the authority having 
jurisdiction).

Provide visual signal device with 75 cd. min.

•  As-Built Description:

•  Proposed Solution:

653

Severity 3Priority 3

-

Door
$2002 $400JOBID06ANTPCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Install kick plate at bottom 10" of door to cover 
floor latch and floor latch rods.

•  As-Built Description:

•  Proposed Solution:

657

Severity 3Priority 5
-

Tray Pass-thru

$3,3001 $3,300JOB

40.25'' AFF

FB04PCODE

5.2ADAAG
Food tray pass-thru at institutional cafeteria has 
lower edge higher than 34" above floor.

Remodel pass-thru and counter to be 34" max. 
above floor.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4171

Severity 3Priority 2

-

Conference Room10
Door

$1004 $400JOBID06PCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Provide 10" min. "kick plate" covering width of 
door when altering area.

•  As-Built Description:

•  Proposed Solution:

660

Severity 3Priority 5
-
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Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Sink
$1,7501 $1,750JOB

No knee clearance

IN06APCODE

4.24.3ADAAG

606.2ANSI

Sink does not have knee space min. 27" high x 19"
deep x 30" wide.

Remodel sink cabinet.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

662

Severity 2Priority 2
-

Pool Hall11
Alarm Signal

$1001 $100JOBIC05CPCODE

4.28.3(4)ADAAG
Intensity of visual signal (strobe) is less than 75 
candela (in small rooms without daylight a lesser 
intensity can be permitted by the authority having 
jurisdiction).

Provide visual signal device with 75 cd. min.

•  As-Built Description:

•  Proposed Solution:

664

Severity 3Priority 3

-

Door

$4030 $1,200SF

5.1%

ID11PCODE

4.13.6ADAAG
Surface of required maneuvering clearance at door
slopes more than 1/4":12" (2.0%).

Modify surface slope at door.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

671

Severity 3Priority 2

-

Door Swing
$2,6001 $2,600JOB

Door width + 0''

ID24BPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Provide relocated new door and frame; remodel 
walls as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

665

Severity 2Priority 2

-
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Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Sink
$1,7501 $1,750JOB

35.5'' AFF

IN06PCODE

4.24.2ADAAG

606.3ANSI

Sink rim higher than 34" above floor.

Remodel sink cabinet to lower sink.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

667

Severity 4Priority 2 -

REFIN06AREFPCODE

4.24.3ADAAG

606.2ANSI

Sink does not have knee space min. 27" high x 19"
deep x 30" wide.

Remodel sink cabinet.

•  As-Built Description:

•  Proposed Solution:

668

Severity 2Priority 2 -

Exercise Room12
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

678

Severity 3Priority 3

-

Door
$4030 $1,200SF

5.3%

ID11PCODE

4.13.6ADAAG
Surface of required maneuvering clearance at door
slopes more than 1/4":12" (2.0%).

Modify surface slope at door.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

677

Severity 3Priority 2

-
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Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Door Swing
$2,6001 $2,600JOB

Door width + 0''

ID24BPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Provide relocated new door and frame; remodel 
walls as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

676

Severity 2Priority 2

-

Locker Facilities
$501 $50JOB

64'' AFF

GG02NTPCODE

905.3ANSI
Lockers not at proper height for disabled persons 
(ANSI/IBC 48" max.).

Make hook height comply with 54" maximum  (48"
preferred).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

674

Severity 2Priority 5

-

Kitchen Area and Corridors13
Alarm Signal

$4003 $1,200JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

690

Severity 3Priority 3

-
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Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Door Swing
$2,6001 $2,600JOB

Door width + 0''

ID23BPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Provide relocated new door and frame; remodel 
walls as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

679

Severity 2Priority 2

-

Fire Alarm
$2751 $275JOB

56'' AFF

IC03PCODE

4.2.5ADAAG

308.1ANSI

Fire alarm pull stations not 48" from floor to 
center.  Note: Required  only at new construction,
or where mounting location was or is to be 
remodeled.

Remount fire alarm station to be 48" from floor to 
center.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

685

Severity 3Priority 2

-

Restroom

$30,0001 $30,000JOBWA01PCODE

4.22ADAAG

601ANSI

Single accommodation restroom not accessible; 
multiple compliance violations.

Remodel area to provide single-occupant accessible
restroom.

•  As-Built Description:

•  Proposed Solution:

687

Severity 2Priority 2 -

Toilet Stall
REF

43'' wide

WB06REFPCODE

4.17.3ADAAG

604.8.2ANSI

Toilet stall less than 60" wide.

Provide new accessible stall (alternate stalls 36" x 
69" or 48" x 69" not recommended).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

688

Severity 2Priority 2 -

Accessible Unisex Stall14
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Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Alarm Signal
$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

703

Severity 3Priority 3

-

Grab Bars
$2601 $260JOB

Extends 55'' from rear wall

WB07APCODE

Fig. 29(b)ADAAG

604.5.1ANSI

Side grab bar less than 42" long, or located more 
than 12 inches max. from the rear wall, or 
extending less than 54" from rear wall.

Provide or relocate accessible side grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

698

Severity 4Priority 3

-

$3401 $340JOB

Extends 37'' from side wall

WB07BPCODE

4.17.6ADAAG

604.5.2ANSI

Rear grab bar less than 36" long, or extends 
more/less than 42" from side wall (best practice: 
new ADA-ABA guidelines).

Relocate lavatory and relocate accessible rear grab 
bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

691

Severity 2Priority 3

-

Toilet Stall
$2,0001 $2,000JOB

Lavatory: 41" from side wall

WB01APCODE

Fig. 28ADAAG

604.3.2ANSI

Fixture or obstruction located within the required
water closet clearance.

Remove or relocate adjacent fixture to provide 60"
min. clearance from side wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4172

Severity 2Priority 3
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1170



Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Water Closet
$5001 $500JOBWB10PCODE

4.16.5ADAAG
Flush Control: Operating handle not mounted 
toward wide side of stall.

Replace flush control with properly mounted 
accessible type, or install sensor flush.

•  As-Built Description:

•  Proposed Solution:

705

Severity 3Priority 3
-

Men's Restroom at Main Lobby15
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

712

Severity 3Priority 3

-

Toilet Stall

$1,5001 $1,500JOB

36'' wide

WB06PCODE

4.17.3ADAAG

604.8.2ANSI

Toilet stall less than 60" wide.

Provide new accessible stall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

711

Severity 1Priority 1 -

Women's Restroom at Main Lobby16
Accessible Route

$1001 $100JOB

FTD: 7'' protrusion at 46'' AFF

EG04PCODE

4.4.1ADAAG

307.2ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

715

Severity 3Priority 3

-
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Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Alarm Signal
$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

717

Severity 3Priority 3

-

Door Swing
$2,6001 $2,600JOB

38'' from face of door

ID27BPCODE

Fig. 25(c)ADAAG

404.2.3.1ANSI

Latch approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 24" x 48" or 54" if door has closer.

Provide relocated new door and frame; remodel 
walls as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

714

Severity 2Priority 3

-

Toilet Stall

$1,5001 $1,500JOB

36.5'' wide

WB06PCODE

4.17.3ADAAG

604.8.2ANSI

Toilet stall less than 60" wide.

Provide signage directing persons to accessible 
restroom.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

716

Severity 2Priority 3 -

Wheelchair Clearance
$1707 $1,190LF

32" between lavatories and stalls

WC02APCODE

4.3.3ADAAG
Clear passage width (except doorways) from rest 
room entry to accessible water closet compartment
less than 36"

Modify facility passage to be min. 36" wide.
Demolish existing partition and replace.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4173

Severity 4Priority 3

-

Men's Restroom and Shower17
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Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Accessible Route
$501 $50JOB

Shower rod: 70'' AFF

EG01PCODE

4.4.2ADAAG

307.4ANSI

Overhead clearance less than 80" above finished 
floor.

Modify overhead clearance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

734

Severity 2Priority 3
-

Alarm Signal
$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

721

Severity 3Priority 3

-

Door Swing

$2,6001 $2,600JOB

45.5'' from face of door to stall

ID27BPCODE

Fig. 25(c)ADAAG

404.2.3.1ANSI

Latch approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 24" x 48" or 54" if door has closer.

Provide relocated new door and frame; remodel 
walls as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

719

Severity 3Priority 3

-

$2,6001 $2,600JOB

45.5'' from face of door to door

ID27BNTPCODE

Fig. 25(c)ADAAG

404.2.3.1ANSI

Latch approach: At pull side, stall door does not 
have clear and level maneuvering space measuring
door width plus 24" x 48" or 54" if door has closer.

Provide relocated new door and frame; remodel 
walls as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

720

Severity 3Priority 3

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1173



Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Grab Bars
$2601 $260JOB

Extends 46'' from rear wall

WB07APCODE

Fig. 29(b)ADAAG

604.5.1ANSI

Side grab bar less than 42" long, or located more 
than 12 inches max. from the rear wall, or 
extending less than 54" from rear wall.

Provide or relocate accessible side grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

727

Severity 2Priority 3

-

Shower
$4,0001 $4,000JOB

35.5'' wide

WF01PCODE

4.21ADAAG
Shower does not comply with ADAAG 4.21.

Provide accessible shower.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

732

Severity 3Priority 3
-

REF

50'' - 70'' AFF

WF05BREFPCODE

608.5ANSI
Mounting height of shower spray bracket is less 
than 38" or more than 48" max. above the shower 
floor and/or is more than 27" from the wall behind
the seat.

Provide or remount shower spray bracket at 
accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

733

Severity 1Priority 5

-

Urinal
$1,5001 $1,500JOB

29.5" wide

WE04PCODE

4.18.3ADAAG

605.3ANSI

30" x 48" clear floor space in front of accessible 
urinal not provided.

Provide clear floor space in front of accessible 
urinal. Remodel restroom as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4174

Severity 2Priority 3
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1174



Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Water Closet
$5001 $500JOBWB10PCODE

4.16.5ADAAG
Flush Control: Operating handle not mounted 
toward wide side of stall.

Replace flush control with properly mounted 
accessible type, or install sensor flush.

•  As-Built Description:

•  Proposed Solution:

723

Severity 3Priority 3
-

Women's Restroom and Shower18
Accessible Route

$501 $50JOB

Shower rod: 72'' AFF

EG01PCODE

4.4.2ADAAG

307.4ANSI

Overhead clearance less than 80" above finished 
floor.

Modify overhead clearance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

751

Severity 2Priority 3
-

Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

746

Severity 3Priority 3

-

Door Swing
$2,6001 $2,600JOB

45'' from face of door to stall door

ID27BPCODE

Fig. 25(c)ADAAG

404.2.3.1ANSI

Latch approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 24" x 48" or 54" if door has closer.

Provide relocated new door and frame; remodel 
walls as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

737

Severity 3Priority 3

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1175



Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$2,6001 $2,600JOB

45'' from face of door to entry door

ID27BNTPCODE

Fig. 25(c)ADAAG

404.2.3.1ANSI

Latch approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 24" x 48" or 54" if door has closer.

Provide relocated new door and frame; remodel 
walls as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

738

Severity 3Priority 3

-

Grab Bars
$2601 $260JOB

Extends 46'' from rear wall

WB07APCODE

Fig. 29(b)ADAAG

604.5.1ANSI

Side grab bar less than 42" long, or located more 
than 12 inches max. from the rear wall, or 
extending less than 54" from rear wall.

Provide or relocate accessible side grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

743

Severity 2Priority 3

-

Shower

$4,0001 $4,000JOB

36'' x 35'' wide

WF01PCODE

4.21ADAAG
Shower does not comply with ADAAG 4.21.

Provide accessible shower.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

749

Severity 3Priority 3
-

REF

50'' - 70'' AFF

WF05BREFPCODE

608.5ANSI
Mounting height of shower spray bracket is less 
than 38" or more than 48" max. above the shower 
floor and/or is more than 27" from the wall behind
the seat.

Provide or remount shower spray bracket within 
accessible reach range.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

750

Severity 1Priority 5

-

$95,035.00Senior Citizens Center Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1176



Senior Citizens Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

5-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$166,174.00Facility:Total Costs for: Senior Citizens Center YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1177



YTD

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Bicentennial Pool06
-

Facility:

Project:

3.1178



Bicentennial Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

6-0-0

1121 Alto Street
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

POT Between Driveways Along Alto Street1
Access Route

$2,8002 $5,600JOBPC01ANTPCODE

4.7.1ADAAG
Curb ramp or blended transition not provided 
where a pedestrian access route crosses a 
driveway.

Provide a perpendicular curb ramp, including 
detectable warning surfaces, and top and bottom 
landings as required at driveway.

•  As-Built Description:

•  Proposed Solution:

2893

Severity 3Priority 1

R303.1PROW

-

Continuous Width
$501 $50JOB

30'' wide

PR04BPCODE

4.2.1, 4.3.3ADAAG
Debris/vegetation reduces the width of the 
pedestrian access route to less than the required 
48" minimum, exclusive of the width of the curb.

Remove debris/vegetation to provide 48" minimum
width in the path of travel (60" preferred). Patch 
existing surface if needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2894

Severity 3Priority 1

R301.3.1PROW

-

Cross Slope

$401392 $55,680SF

2.5% - 5.1%

PR05APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route 
exceeds the maximum required slope (1:48 max.).

Modify existing route as necessary to not exceed the
required 1:48 (2%) maximum cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2892

Severity 3Priority 1

R301.4.1PROW

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1179



Bicentennial Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

6-0-0

1121 Alto Street
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Walkway Surface
REFPR18BREFPCODE

4.5.2ADAAG
The pedestrian access route has a highly irregular 
pavement surface.

Repave the area to provide a smooth pavement 
surface.

•  As-Built Description:

•  Proposed Solution:

2895

Severity 3Priority 1

R301.5PROW

-

$61,330.00Bicentennial Pool Exterior PROWTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1180



Bicentennial Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

6-0-1

1121 Alto Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Site Entry from Alto St. and South Side Lot Crossing1
Walk

$25200 $5,000SF

5.0% - 5.6%

EF01NTPCODE

4.3.7ADAAG
Walk: Slope greater than 1:20 (5.0%), and walk 
does not comply with requirements for ramps at 
pedestrian crossing due to drainage swale.

Modify walk/sidewalk slope to 1:20 or less.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2897

Severity 4Priority 1

-

$25120 $3,000SF

7.6% - 8.6%

EF01NTPCODE

4.3.7ADAAG
Walk: Slope greater than 1:20 (5.0%), and walk 
does not comply with requirements for ramps at 
pavings to island.

Modify walk/sidewalk slope to 1:20 or less.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2898

Severity 4Priority 1

-

North Lot Crossing to Building Entrance2
Curb Ramp

$2,0001 $2,000JOB

Right flare: 12.7%

EH05APCODE

4.7.5ADAAG
Side slopes more than 1:10 (10%).

Modify curb ramp. Demolish side slopes and 
replace with 1:10 side slopes if 48" level top 
landing is provided.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2902

Severity 4Priority 1
-

$2501 $250JOBEH07APCODE

4.7.7ADAAG
Detectable warning not provided where pedestrian
crosses vehicular area.

Provide detectable warning surface (i.e. inline 
truncated domes) at regular curb ramp.

•  As-Built Description:

•  Proposed Solution:

2901

Severity 3Priority 1
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1181



Bicentennial Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

6-0-1

1121 Alto Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Walk
$25120 $3,000SF

6.3% - 8.9%

EF01NTPCODE

4.3.7ADAAG
Walk: Slope greater than 1:20 (5.0%), and walk 
does not comply with requirements for ramps at 
pavings to island.

Modify walk/sidewalk slope to 1:20 or less.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2899

Severity 4Priority 1

-

$2120 $420SF

0.5'' gaps

EF03NTPCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/2" in accessible route.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2903

Severity 4Priority 1
-

$13,670.00Bicentennial Pool Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1182



Bicentennial Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

6-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Main Entrance and Lobby1
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

2916

Severity 3Priority 3

-

Men's Changing Room2
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system in shower 
area.

•  As-Built Description:

•  Proposed Solution:

2945

Severity 3Priority 3

-

Women's Changing Room3
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system in shower 
area.

•  As-Built Description:

•  Proposed Solution:

2953

Severity 3Priority 3

-

Staff Women's Restroom4

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1183



Bicentennial Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

6-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Alarm Signal
$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

2973

Severity 3Priority 4

-

Staff Men's Restroom5
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

3051

Severity 3Priority 4

-

Staff Reception Area6
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

3060

Severity 3Priority 4

-

Break Room7

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1184



Bicentennial Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

6-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Alarm Signal
$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

3068

Severity 3Priority 3

-

Office8
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

3075

Severity 3Priority 3

-

$3,200.00Bicentennial Pool Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1185



Bicentennial Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

6-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$78,200.00Facility:Total Costs for: Bicentennial Pool YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1186



YTD

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Salvador Perez Pool08
-

Facility:

Project:

3.1187



Salvador Perez Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

8-1-1

601 Alta Vista
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Weight Room2
Alarm Signal

$4001 $400JOBIC05GPCODE

4.28.3(7)ADAAG
From any given position in a room or space, within
facility with a fire alarm system, visual alarm 
signal located more than 50 feet in the horizontal 
plane.

Provide additional combination visual / audible 
signal device(s) connected to existing fire alarm 
system.

•  As-Built Description:

•  Proposed Solution:

1269

Severity 3Priority 3

-

Corridor Leading to Restrooms3
Accessible Route

$1001 $100JOB

Fire extinguisher cabinet: 6.5'' protrusion
at 39.5'' AFF

EG04PCODE

4.4.1ADAAG

307.2ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding fire extinguisher 
cabinet. Patch existing surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1276

Severity 3Priority 4

-

Door Swing

$1,2001 $1,200JOB

Door width + 9.5''

ID24NTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Provide panic hardware at east exit door.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1272

Severity 4Priority 4

-

Men's Restroom4

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1188



Salvador Perez Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

8-1-1

601 Alta Vista
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Door
$1001 $100JOBID06PCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Recommended: provide 10" min. "kick plate" 
covering width of door when altering area.

•  As-Built Description:

•  Proposed Solution:

1280

Severity 3Priority 5
-

Women's Restroom5
Door

$1001 $100JOBID06PCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Recommended: provide 10" min. "kick plate" 
covering width of door when altering area.

•  As-Built Description:

•  Proposed Solution:

1294

Severity 3Priority 5
-

Spinning Classroom6
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

1305

Severity 3Priority 3

-

Door
$1001 $100JOBID06PCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Recommended: provide 10" min. "kick plate" 
covering width of door when altering area.

•  As-Built Description:

•  Proposed Solution:

1304

Severity 3Priority 5
-

Staff Locker Room7

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1189



Salvador Perez Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

8-1-1

601 Alta Vista
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Alarm Signal
$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

1308

Severity 3Priority 4

-

Women's Locker Room9
Grab Bars

$3401 $340JOB

L-shaped GB: Extends 36'' from side 
wall

WB07BPCODE

604.5.2ANSI
Rear portion of L-shaped grab bar extends less 
than 42" from side wall (best practice: new ADA-
ABA guidelines).

Recommended: Replace existing with new 
accessible grab bar(s), when altering area.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1315

Severity 2Priority 5

-

Men's Locker Room10
Grab Bars

$3401 $340JOB

L-shaped GB: Extends 36'' from side 
wall

WB07BPCODE

604.5.2ANSI
Rear portion of L-shaped grab bar extends less 
than 42" from side wall (best practice: new ADA-
ABA guidelines).

Recommended: Replace existing with new 
accessible grab bar(s), when altering area.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1320

Severity 2Priority 5

-

Family Restroom11

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1190



Salvador Perez Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

8-1-1

601 Alta Vista
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Grab Bars
$3401 $340JOB

L-shaped GB: Extends 36'' from side 
wall

WB07BPCODE

604.5.2ANSI
Rear portion of L-shaped grab bar extends less 
than 42" from side wall (best practice: new ADA-
ABA guidelines).

Recommended: Replace existing with new 
accessible grab bar(s), when altering area.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1329

Severity 2Priority 5

-

Shower
$5001 $500JOB

51'' AFF

WF05BPCODE

608.5ANSI
Mounting height of shower spray bracket exceeds
48" max. or is more than 27" from rear edge of 
folding seat.

Provide or remount shower spray bracket within 27"
from rear edge of seat.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1327

Severity 4Priority 5

-

Pool Area12
Door

$1001 $100JOBID06PCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Recommended: provide 10" min. "kick plate" 
covering width of door when altering area.

•  As-Built Description:

•  Proposed Solution:

1333

Severity 3Priority 5
-

$4,420.00Salvador Perez Pool Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1191



Salvador Perez Pool

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

8-1-1

601 Alta Vista
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$4,420.00Facility:Total Costs for: Salvador Perez Pool YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1192



YTD

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Monica Roybal Center09
-

Facility:

Project:

3.1193



Monica Roybal Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

9-0-0

735 Agua Fria St.
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

POT Along Agua Fria1
Bus Boarding Area Slope

REF

3.3%

PS63AREFPCODE

10.1; 4.3.7ADAAG
Bus Stop boarding area has a cross slope greater 
than the street or highway and does not comply 
with the requirements for sidewalks.

Demolish existing and provide new bus stop 
boarding area sidewalk section not exceeding the 
1:48 (2%) maximum required cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1530

Severity 4Priority 1

R410.1.4PROW

-

Cross Slope
$40208 $8,320SF

2.7% - 5.1%

PR05APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route 
exceeds the maximum required slope (1:48 max.).

Modify existing route as necessary to not exceed the
required 1:48 (2%) maximum cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1527

Severity 3Priority 1

R301.4.1PROW

-

Cross Slope (Driveway)

$4072 $2,880SF

9.5%

PR10APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route in a
driveway exceeds the maximum required slope 
(1:48).

Modify the driveway to provide a slope not 
exceeding the required 1:48 (2%) maximum slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1526

Severity 2Priority 1

R301.4.1PROW

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1194



Monica Roybal Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

9-0-0

735 Agua Fria St.
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Detectable Warnings
REFPC53DREFPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min.
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

1525

Severity 3Priority 1

R303.3.2PROW

-

Ramp Slope
$3,0001 $3,000JOB

14.7%

PC03BPCODE

4.7.2; 4.8.2ADAAG
Running slope of existing perpendicular curb ramp
is less than 5% or greater than 8.3%.

Demolish existing and provide new, parallel curb 
ramp, including detectable warning surfaces, and 
top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1524

Severity 3Priority 1

R303.2.1.1PROW

-

Vertical Change

REF

1'' change in level

PR26BREFPCODE

4.3.8, 4.5.2ADAAG
Vertical changes in level exceed 1/2" in the 
pedestrian access route.

Modify, grind, or resurface pavement to provide a 
level surface with vertical changes not exceeding 
1/4" in height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1528

Severity 3Priority 1

R301.5.2PROW

-

POT Along Irvine2

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1195



Monica Roybal Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

9-0-0

735 Agua Fria St.
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Continuous Width
$122 $24SF

32'' wide

PR03APCODE

4.3.3ADAAG
The clear width of the pedestrian access route is 
less than the required 48" minimum, exclusive of 
the width of the curb on account of telephone pole.

Modify the existing pedestrian access route as 
necessary to provide the required 48" minimum 
width.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1533

Severity 2Priority 1

R301.3.1PROW

-

Cross Slope
$40428 $17,120SF

2.5% - 3.2%

PR05APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route 
exceeds the maximum required slope (1:48 max.).

Modify existing route as necessary to not exceed the
required 1:48 (2%) maximum cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1531

Severity 4Priority 1

R301.4.1PROW

-

$31,344.00Monica Roybal Center Exterior PROWTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1196



Monica Roybal Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

9-0-1

735 Agua Fria St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

POT from Agua Fria1
Walk

$25208 $5,200SF

2.3% - 4.4%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1534

Severity 3Priority 1 -

Ramp from Emergency Exit at SW Corner of Youth Center5
Handrail

$9522 $2,090LFED01NTPCODE

4.8.5 & 4.9.4ADAAG

505.2ANSI

Handrail not provided at ramp, required on both 
sides.

Provide new handrail for each side including 
extensions.

•  As-Built Description:

•  Proposed Solution:

1543

Severity 2Priority 4 -

Picnic Area

$8502 $1,700JOBNH04PCODE

16.5.1.2.ADAAG
Two or more, but not less than 50% of fixed picnic
tables are not accessible.

Provide new or modify picnic tables to provide 
wheelchair access.

•  As-Built Description:

•  Proposed Solution:

1545

Severity 3Priority 4

-

Ramp
$4565 $2,925SF

4.0%

EB05ANTPCODE

4.8.4ADAAG
Level 2% max. at bottom landing of ramp not 
provided.

Demolish and rebuild level (2% max.) bottom 
landing at ramp with flared edges no greater than 
5% max.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1544

Severity 3Priority 4

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1197



Monica Roybal Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

9-0-1

735 Agua Fria St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$11,915.00Monica Roybal Center Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1198



Monica Roybal Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

9-1-1

735 Agua Fria St.
Area: Interior Part/Floor: Ground Lvl -

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Conference Room3
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

1554

Severity 3Priority 3

-

Assistive Listening
REFGI01EPCODE

4.1.3(19)(b)ADAAG
No portable assistive listening system provided for
small meeting room.

Share existing portable assistive listening system 
from other facility.

•  As-Built Description:

•  Proposed Solution:

1555

Severity 3Priority 2
1108.2.6IBC

-

Girl's Restroom4
Lavatory

$9001 $900JOB

34.5'' AFF

WD02APCODE

4.19.2ADAAG

606.3ANSI

Lavatory: Fixture rim or counter height more than
34" above floor.

Remount compliant fixture at accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1557

Severity 4Priority 3
-

Water Closet
$4,5001 $4,500JOB

18.5'' o.c.

WB02APCODE

Fig. 28ADAAG

604.2ANSI

More than 18" from near side wall to centerline of
water closet.

Provide new accessible water closet and relocate 
plumbing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1559

Severity 4Priority 3
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1199



Monica Roybal Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

9-1-1

735 Agua Fria St.
Area: Interior Part/Floor: Ground Lvl -

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Boy's Restroom5
Urinal

$1501 $150JOB

28.5'' wide

WE04NTPCODE

4.18.3ADAAG

605.3ANSI

30" x 48" clear floor space in front of accessible 
urinal not provided.

Relocate sight screen between urinal fixtures.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1563

Severity 2Priority 3
-

Water Closet
$4,5001 $4,500JOB

19.5'' o.c.

WB02APCODE

Fig. 28ADAAG

604.2ANSI

More than 18" from near side wall to centerline of
water closet.

Provide new accessible water closet and relocate 
plumbing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1564

Severity 4Priority 3
-

Hallway Leading to Library7
Ramp

$7595 $7,125SF

8.5% - 8.9%

IJ03PCODE

4.8.2ADAAG
Ramp:  Slope greater than 1:12 (8.3%) .

Modify ramp slope.  Demolish existing ramp and 
replace with new ramp.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1571

Severity 4Priority 2
-

Library/Reading Room8

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1200



Monica Roybal Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

9-1-1

735 Agua Fria St.
Area: Interior Part/Floor: Ground Lvl -

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Alarm Signal
$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

1573

Severity 3Priority 3

-

$17,975.00Monica Roybal Center Interior Ground Lvl - Youth CenterTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1201



Monica Roybal Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

9-1-2

735 Agua Fria St.
Area: Interior Part/Floor: Ground Lvl -

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Activity Room1
Sink

$1,7501 $1,750JOB

Knee clearance: 26'' high

IN06APCODE

4.24.3ADAAG

606.2ANSI

Sink does not have knee space min. 27" high x 19"
deep x 30" wide.

Remodel sink cabinet.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1585

Severity 2Priority 2
-

Women's Restroom3
Lavatory

$3,4001 $3,400JOB

Knee clearance: 24'' high, 8'' deep

WD04PCODE

Fig. 31ADAAG

606.2ANSI

Knee clearance 27" min. high starting 8" back from
the front edge of the lavatory towards the wall is 
not provided.

Provide new accessible lavatory. Remodel restroom
as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1591

Severity 2Priority 3

-

Water Closet

$4,5001 $4,500JOB

20.5'' o.c.

WB02APCODE

Fig. 28ADAAG

604.2ANSI

More than 18" from near side wall to centerline of
water closet.

Provide new accessible water closet and relocate 
plumbing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1592

Severity 3Priority 3
-

Men's Restroom4

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1202



Monica Roybal Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

9-1-2

735 Agua Fria St.
Area: Interior Part/Floor: Ground Lvl -

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Lavatory
$3,4001 $3,400JOB

Knee clearance: 24'' high, 8'' deep

WD04PCODE

Fig. 31ADAAG

606.2ANSI

Knee clearance 27" min. high starting 8" back from
the front edge of the lavatory towards the wall is 
not provided.

Provide new accessible lavatory. Remodel restroom
as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1599

Severity 2Priority 3

-

Urinal
$5001 $500JOB

24'' AFF

WE02APCODE

4.18.2ADAAG

605.2ANSI

Fixture mounted with rim more than 17" above 
floor.

Remount compliant fixture at accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1602

Severity 2Priority 3
-

Water Closet

$4,5001 $4,500JOB

15.5'' o.c.

WB02PCODE

Fig. 28ADAAG

604.2ANSI

Less than 18" from near side wall to center line of
water closet (proposed new ADAAG: 16"-18").

Provide new accessible water closet and relocate 
plumbing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1605

Severity 3Priority 3
-

$5001 $500JOBWB10PCODE

4.16.5ADAAG
Flush Control: Operating handle not mounted 
toward wide side of stall.

Replace flush control with properly mounted 
accessible type, or install sensor flush.

•  As-Built Description:

•  Proposed Solution:

1603

Severity 3Priority 3
-

$18,550.00Monica Roybal Center Interior Ground Lvl - Teen CenterTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1203



Monica Roybal Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

9-1-2

735 Agua Fria St.
Area: Interior Part/Floor: Ground Lvl -

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$79,784.00Facility:Total Costs for: Monica Roybal Center YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1204



YTD

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Streets & Solid Waste Bldg. A11
-

Facility:

Project:

3.1205



Streets & Solid Waste Bldg. A

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

11-0-0

1142 Siler Road
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

POT Along Sidewalk on West Side of Siler Rd.1
Cross Slope (Alleyway)

$2,8001 $2,800JOB

12.6%

PR10ANTPCODE

4.3.7ADAAG
The cross slope of the pedestrian access route at 
the curb ramp leading to the north driveway 
exceeds the maximum required slope (1:48).

Demolish existing and provide new ramp with 
required slopes leading into driveway.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1008

Severity 1Priority 1

R301.4.1PROW

-

Cross Slope (Driveway)
REF

5.1%

PR10BREFPCODE

4.3.7ADAAG
The cross slope of an existing alternate path around
a driveway exceeds the maximum required slope 
(1:48).

Modify the existing alternative path around the 
driveway to not exceed the required 1:48 (2%) 
maximum cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1007

Common driveway entrance between Building A and Building C -- see item #1 
for exterior-public right of way in Facility #13

•  Notes:

Severity 3Priority 1

R301.4.1PROW

-

$2,800.00Streets & Solid Waste Bldg. A Exterior PROWTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1206



Streets & Solid Waste Bldg. A

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

11-0-1

1142 Siler Road
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Accessible Parking at East of Building1
Detectable Warning

$2725 $675LFEG09NTPCODE

4.29.5ADAAG
36" wide band of truncated domes not provided at
walkway or crossing adjoining a vehicular way, if
surfaces are not separated by a curb, railing, or 
other element.

Provide 36" wide, contrasting color, band of 
truncated domes between pedestrian and vehicular 
area at blended transition where walkway is flush 
with asphalt pavement at parking spaces in front of
main entrance.

•  As-Built Description:

•  Proposed Solution:

1002

Severity 3Priority 1

-

POT from Site Entry Point to Building Entrance2
Curb Ramp

$2501 $250JOBEH07APCODE

4.7.7ADAAG
Detectable warning not provided where pedestrian
crosses vehicular area.

Provide detectable warning surface (i.e. inline 
truncated domes) at regular curb ramp.

•  As-Built Description:

•  Proposed Solution:

1005

Severity 3Priority 1
-

Detectable Warning

REFEG09REFPCODE

4.29.5ADAAG
Pedestrian access route through parking lot is not 
separated from the adjoining vehicular way by 
means of a curb or other cane-detectable element.

Provide a protected pedestrian route or separate 
from vehicular way by means of a cane-detectable 
element(s).

•  As-Built Description:

•  Proposed Solution:

1006

Common pedestrian route from site entry point for Building A and Building C -- 
see item #2 for exterior-onsite in Facility #13

•  Notes:

Severity 3Priority 1

-

$925.00Streets & Solid Waste Bldg. A Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1207



Streets & Solid Waste Bldg. A

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

11-1-1

1142 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Streets Division Office #1012
Accessible Route

$501 $50JOB

28'' wide

EG03NTPCODE

4.2.1ADAAG
Furniture or storage items reduces width of path of
travel to less than 36" clearance.

Relocate furniture or storage items to provide 
required wheelchair clearances at the Street Cut 
Permits Office.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1016

Severity 2Priority 4

-

Door
$1002 $200JOBID06PCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Recommended: provide 10" min. "kick plate" 
covering width of door when altering area.

•  As-Built Description:

•  Proposed Solution:

1013

Severity 3Priority 5
-

Sink

$1,7501 $1,750JOBIN06APCODE

4.24.3ADAAG

606.2ANSI

Sink does not have knee space min. 27" high x 19"
deep x 30" wide.

Remodel sink cabinet.

•  As-Built Description:

•  Proposed Solution:

1014

Reasonable accommodation for employee when requested.
•  Notes:

Severity 2Priority 4 -

Solid Waste Management Division Office3
Door

$1002 $200JOBID06PCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Recommended: provide 10" min. "kick plate" 
covering width of door when altering area.

•  As-Built Description:

•  Proposed Solution:

1020

Severity 3Priority 5
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1208



Streets & Solid Waste Bldg. A

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

11-1-1

1142 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Public Counter
$1501 $150JOB

43.5'' high

IN03PCODE

7.2(2)ADAAG

904.3.1ANSI

Service counter (stand-up): Accessible section min.
36" length and 36" max. height not provided.

Provide auxiliary shelf, clipboard, or table as 
equivalent facilitation.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1021

Severity 3Priority 4
-

Sink
$1,7501 $1,750JOBIN06APCODE

4.24.3ADAAG

606.2ANSI

Sink does not have knee space min. 27" high x 19"
deep x 30" wide.

Remodel sink cabinet.

•  As-Built Description:

•  Proposed Solution:

1023

R.A.
•  Notes:

Severity 2Priority 4 -

Women's Restroom and Locker Room4
Accessible Route

$751 $75JOB

Shower rod: 74'' AFF

EG01NTPCODE

4.4.2ADAAG

307.4ANSI

Overhead clearance less than 80" above finished 
floor.

Remount shower rod so as to provide 80'' min. 
clearance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1039

Severity 2Priority 3
-

Door

$1002 $200JOBID06PCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Recommended: provide 10" min. "kick plate" 
covering width of door when altering area.

•  As-Built Description:

•  Proposed Solution:

1025

Severity 3Priority 5
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1209



Streets & Solid Waste Bldg. A

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

11-1-1

1142 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Grab Bars
$3401 $340JOB

L-shaped GB: Extends 36'' from side 
wall

WB07BPCODE

4.17.6ADAAG

604.5.2ANSI

Rear grab bar less than 36" long, or extends 
more/less than 42" from side wall (best practice: 
new ADA-ABA guidelines).

Provide accessible rear grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1031

Severity 2Priority 3

-

Lavatory
$3,4001 $3,400JOB

Knee clearance: 26'' high, 8'' deep

WD03PCODE

4.19.2ADAAG
Wheelchair clearance under lavatory apron or 
lavatory counter front edge less than 29" high.

Provide new accessible lavatory. Remodel  
restroom as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1028

Severity 2Priority 3

-

Locker Facilities

$7501 $750JOBGG03NTPCODE

4.35.4ADAAG
No section of bench provided adjacent to 
designated accessible locker, measuring 24” deep,
48” wide, and 18” high, and fixed to a wall along 
the longer dimension.

Relocate lockers and provide a new bench, fixed to
a wall along the longer dimension, close to the 
accessible locker.

•  As-Built Description:

•  Proposed Solution:

1035

Severity 3Priority 3

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1210



Streets & Solid Waste Bldg. A

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

11-1-1

1142 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Shower
$5001 $500JOBWF05PCODE

4.21.6ADAAG

607.6ANSI

Shower spray unit with hose at least 60" long that 
can be used fixed and hand-held is not provided 
(Exception: Where vandalism is a consideration, a
fixed shower head mounted at 48"  height is 
allowed).

Provide an accessible shower spray unit with hose 
(60" minimum length).

•  As-Built Description:

•  Proposed Solution:

1037

Severity 2Priority 3

-

$5501 $550JOB

3.5'' - 4.5'' from wall

WF07ANTPCODE

4.21.3ADAAG
L-shaped shower seat  is not  located 1-1/2 inches
maximum from the wall.

Relocate folding wall-mounted shower seat.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1038

Severity 2Priority 3

-

$5001 $500JOBWF08ANTPCODE

Fig. 37(a)ADAAG

608.3ANSI

In 36" x 36" shower stall, L-shaped grab bar that is
located along the full depth of the control wall 
(opposite the seat) and halfway along the back wall
(18") is not provided.

Relocate existing L-shaped grab bar to be along the
full depth of the control wall.

•  As-Built Description:

•  Proposed Solution:

1036

Severity 3Priority 3

-

Men's Restroom and Locker Room5

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1211



Streets & Solid Waste Bldg. A

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

11-1-1

1142 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Accessible Route
$751 $75JOB

Shower rod: 74.5'' AFF

EG01NTPCODE

4.4.2ADAAG

307.4ANSI

Overhead clearance less than 80" above finished 
floor.

Remount shower rod so as to provide 80'' min. 
clearance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1058

Severity 2Priority 3
-

Grab Bars
$3401 $340JOB

L-shaped GB: Extends 36'' from side 
wall

WB07BPCODE

4.17.6ADAAG

604.5.2ANSI

Rear grab bar less than 36" long, or extends 
more/less than 42" from side wall (best practice: 
new ADA-ABA guidelines).

Provide accessible rear grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1053

Severity 2Priority 3

-

Lavatory

$3,4001 $3,400JOB

Knee clearance: 26'' high, 8'' deep

WD03PCODE

4.19.2ADAAG
Wheelchair clearance under lavatory apron or 
lavatory counter front edge less than 29" high.

Provide new accessible lavatory. Remodel  
restroom as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1045

Severity 2Priority 3

-

Locker Facilities
$7501 $750JOBGG03PCODE

4.35.4ADAAG
No section of bench provided adjacent to 
designated accessible locker, measuring 24” deep,
48” wide, and 18” high, and fixed to a wall along 
the longer dimension.

Provide a new bench, fixed to a wall along the 
longer dimension, close to the accessible locker.

•  As-Built Description:

•  Proposed Solution:

1054

Severity 3Priority 3

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1212



Streets & Solid Waste Bldg. A

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

11-1-1

1142 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Shower
REFWF05REFPCODE

4.21.6ADAAG

608.6ANSI

Shower spray unit with hose at least 60" long that 
can be used fixed and hand-held is not provided 
(Exception: Where vandalism is a consideration, a
fixed shower head mounted at 48"  height is 
allowed).

Provide non-slip floor surface in shower.

•  As-Built Description:

•  Proposed Solution:

1055

Severity 2Priority 3

-

$5501 $550JOB

3.0'' - 4.5'' from wall

WF07ANTPCODE

4.21.3ADAAG
L-shaped shower seat  is not  located 1-1/2 inches
maximum from the wall.

Relocate folding wall-mounted shower seat.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1057

Severity 2Priority 3

-

$3,0001 $3,000JOBWF07NTPCODE

4.21.3ADAAG

608.4ANSI

In 36" x 36" or 30" x 60" stall, seat at 17" to 19" 
height above floor opposite controls not provided.

Relocate shower controls on wall opposite seat and
provide new accessible shower spray with hose (60''
min. length). Reroute plumbing as required.

•  As-Built Description:

•  Proposed Solution:

1056

Severity 3Priority 3 -

Urinal
$4,0001 $4,000JOB

12'' from wall

WE01PCODE
Front of rim projects less than 13.5" from wall. 
Recommended per ADA-ABA Accessibility 
guidelines Sect. 605.2.

Provide accessible urinal. Remodel restroom as 
needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1044

Severity 4Priority 5

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1213



Streets & Solid Waste Bldg. A

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

11-1-1

1142 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

REF

21'' AFF

WE02REFPCODE

4.18.2ADAAG

605.2ANSI

Fixture mounted with rim more than 17" above 
floor.

Provide accessible urinal. Remodel restroom as 
needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1043

Severity 3Priority 3
-

Water Closet
$4,5001 $4,500JOB

16.5'' o.c.

WB02PCODE

Fig. 28ADAAG

604.2ANSI

Less than 18" from near side wall to center line of
water closet (proposed new ADAAG: 16"-18").

Provide new accessible water closet and relocate 
plumbing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1051

Severity 4Priority 3
-

Transportation Division Offices6
Door

$1001 $100JOBID06PCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Recommended: provide 10" min. "kick plate" 
covering width of door when altering area.

•  As-Built Description:

•  Proposed Solution:

1060

Severity 3Priority 5
-

$27,130.00Streets & Solid Waste Bldg. A Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1214



Streets & Solid Waste Bldg. A

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

11-1-1

1142 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$30,855.00Facility:Total Costs for: Streets & Solid Waste Bldg. A YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1215
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3.1216



Antonio Roybal Parks & Recreation Bldg. C

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

13-0-0

1142 Siler Road
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

POT from Sidewalk on West Side of Siler Rd.1
Cross Slope (Driveway)

$12180 $2,160SF

5.1%

PR10BPCODE

4.3.7ADAAG
The cross slope of the pedestrian access route in a
driveway exceeds the maximum required slope 
(1:48).

Create an alternative path around the driveway to 
provide a slope not exceeding the required 1:48 
(2%) maximum slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1069

Severity 3Priority 1

R301.4.1PROW

-

Ramp Landing
$3,0001 $3,000JOB

2.9%

PC25BPCODE

4.8.4ADAAG
Cross slope at bottom landing of existing parallel 
curb ramp at Industrial Road and Siler Road 
exceeds 2%.

Demolish existing and provide new, parallel curb 
ramp, including detectable warning surfaces, and 
top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1068

Severity 4Priority 1

R303.2.2.3PROW

-

$5,160.00Antonio Roybal Parks & Recreation Bldg. Exterior PROWTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1217



Antonio Roybal Parks & Recreation Bldg. C

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

13-0-1

1142 Siler Road
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Accessible Parking1
Curb Ramp

$2501 $250JOBEH07APCODE

4.7.7ADAAG
Detectable warning not provided where pedestrian
crosses vehicular area.

Provide detectable warning surface (i.e. inline 
truncated domes) at regular curb ramp.

•  As-Built Description:

•  Proposed Solution:

1062

Severity 3Priority 1
-

POT from Site Entry Point to Building Entrance2
Accessible Route

$751 $75JOB

75'' AFF

EG01NTPCODE

4.4.2ADAAG

307.4ANSI

Overhead clearance less than 80" above finished 
floor due to vegetation.

Prune or trim vegetation to provide 8'' min. vertical
clearance in path of travel along east side of 
building.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1067

Severity 2Priority 1
-

Detectable Warning

$27140 $3,780LFEG09NTPCODE

4.29.5ADAAG
Pedestrian access route through parking lot is not 
separated from the adjoining vehicular way by 
means of a curb or other cane-detectable element.

Provide a protected pedestrian route or separate 
from vehicular way by means of a cane-detectable 
element(s).

•  As-Built Description:

•  Proposed Solution:

1066

Severity 3Priority 1

-

$4,105.00Antonio Roybal Parks & Recreation Bldg. Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1218



Antonio Roybal Parks & Recreation Bldg. C

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

13-1-1

1142 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Main Entrance Lobby or Waiting Area1
Alarm Signal

$1001 $100JOBIC05CPCODE

4.28.3(4)ADAAG
Intensity of visual signal (strobe) is less than 75 
candela (in small rooms without daylight a lesser 
intensity can be permitted by the authority having 
jurisdiction).

Provide visual signal device with 75 cd. min.

•  As-Built Description:

•  Proposed Solution:

1074

Severity 3Priority 3

-

Door
$1002 $200JOBID06PCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Recommended: provide 10" min. "kick plate" 
covering width of door when altering area.

•  As-Built Description:

•  Proposed Solution:

1073

Severity 3Priority 5
-

Administration Assistant's Office #1022
Door

$1001 $100JOBID06PCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Provide 10" min. "kick plate" covering width of 
door when altering area.

•  As-Built Description:

•  Proposed Solution:

1076

Severity 3Priority 5
-

Corridor Leading to Conference Room at Northeast of Building4

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1219



Antonio Roybal Parks & Recreation Bldg. C

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

13-1-1

1142 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Alarm Signal
$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

1081

Severity 3Priority 3

-

Door
$1003 $300JOBID06PCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Recommended: provide 10" min. "kick plate" 
covering width of door when altering area.

•  As-Built Description:

•  Proposed Solution:

1078

Severity 3Priority 5
-

Conference Room7
Accessible Route

$1001 $100JOB

12'' protrusion at 71'' AFF

EG04NTPCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate 3' high floor mounted 
storage/shelving unit to be placed directly below 
existing wall mounted unit along partition wall with
Division Director's Office. Relocate 7' tall standing
cabinet to adjacent wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1088

Severity 1Priority 2

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1220



Antonio Roybal Parks & Recreation Bldg. C

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

13-1-1

1142 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Alarm Signal
$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

1085

Severity 3Priority 3

-

Assistive Listening
REFGI01EPCODE

4.1.3(19)(b)ADAAG
No portable assistive listening system provided for
small meeting room.

Share existing portable assistive listening system 
from other facility.

•  As-Built Description:

•  Proposed Solution:

1086

Severity 3Priority 2
1108.2.6IBC

-

Fleet Maintenance Offices8
Door

$1001 $100JOBID06PCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Recommended: provide 10" min. "kick plate" 
covering width of door when altering area.

•  As-Built Description:

•  Proposed Solution:

1090

Severity 3Priority 5
-

Public Counter
$1501 $150JOB

44'' high

IN03PCODE

7.2(2)ADAAG

904.3.1ANSI

Service counter (stand-up): Accessible section min.
36" length and 36" max. height not provided.

Provide auxiliary shelf, clipboard, or table as 
equivalent facilitation.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1091

Severity 3Priority 1
-

Hallway Leading to Santa Fe Beautiful Offices9
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Antonio Roybal Parks & Recreation Bldg. C

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

13-1-1

1142 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Alarm Signal
$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

1094

Severity 3Priority 3

-

Door
$1001 $100JOBID06PCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Recommended: provide 10" min. "kick plate" 
covering width of door when altering area.

•  As-Built Description:

•  Proposed Solution:

1093

Severity 3Priority 5
-

Fleet Maintenance Director's Office10
Door

$1001 $100JOBID06PCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Recommended: provide 10" min. "kick plate" 
covering width of door when altering area.

•  As-Built Description:

•  Proposed Solution:

1095

Severity 3Priority 5
-

Storm Water Management Office11
Door

$1002 $200JOBID06PCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Recommended: provide 10" min. "kick plate" 
covering width of door when altering area.

•  As-Built Description:

•  Proposed Solution:

1098

Severity 3Priority 5
-

Staff Women's Restroom14
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Antonio Roybal Parks & Recreation Bldg. C

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

13-1-1

1142 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Alarm Signal
$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

1102

Severity 3Priority 4

-

Door
$1001 $100JOBID06PCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Recommended: provide 10" min. "kick plate" 
covering width of door when altering area.

•  As-Built Description:

•  Proposed Solution:

1103

Severity 3Priority 5
-

Grab Bars

$3401 $340JOB

30'' long GB

WB07BPCODE

4.17.6ADAAG

604.5.2ANSI

Rear grab bar less than 36" long, or extends 
more/less than 42" from side wall (best practice: 
new ADA-ABA guidelines).

Provide accessible rear grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1114

Severity 2Priority 4

-

Locker Facilities
$7501 $750JOBGG03PCODE

4.35.4ADAAG
No section of bench provided adjacent to 
designated accessible locker, measuring 24” deep,
48” wide, and 18” high, and fixed to a wall along 
the longer dimension.

Provide a new bench, fixed to a wall along the 
longer dimension, close to the accessible locker.

•  As-Built Description:

•  Proposed Solution:

1107

Severity 3Priority 4

-
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Antonio Roybal Parks & Recreation Bldg. C

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

13-1-1

1142 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Shower
$3,3001 $3,300JOB

33'' wide

WF03PCODE

4.21.2ADAAG

608.2.1ANSI

Opening less than 36" wide if shower is 36" x 36"
at built-in enclosure.

Enlarge shower opening.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1106

Severity 3Priority 4
-

Toilet Stall
$5001 $500JOB

15'' to side partition

WB01APCODE

Fig. 28ADAAG

Fig. 604.3ANSI

Fixture or obstruction located within the required
water closet clearance.

Remove partition wall and provide new enclosure at
accessible water closet.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4130

Severity 1Priority 4
-

REF

41.5'' wide

WB06REFPCODE

4.17.3ADAAG

604.8.2ANSI

Toilet stall less than 60" wide.

Provide new accessible stall (alternate stalls 36" x 
69" or 48" x 69" not recommended).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1113

Severity 2Priority 4 -

Water Closet
$1,0001 $1,000JOB

19'' o.c.

WB02BPCODE

Fig. 28ADAAG

604.2ANSI

More than 18" from near side wall to center line of
water closet.

Fur out side wall with 60" x 60" panel to provide 
18" dimension. Install grab bar and recess toilet 
paper dispenser.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1109

Severity 4Priority 4
-
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Antonio Roybal Parks & Recreation Bldg. C

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

13-1-1

1142 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$5001 $500JOBWB10PCODE

4.16.5ADAAG
Flush Control: Operating handle not mounted 
toward wide side of stall.

Replace flush control with properly mounted 
accessible type, or install sensor flush.

•  As-Built Description:

•  Proposed Solution:

1108

Severity 3Priority 4
-

Staff Men's Restroom15
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

1127

Severity 3Priority 4

-

Door

$1001 $100JOBID06PCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Recommended: provide 10" min. "kick plate" 
covering width of door when altering area.

•  As-Built Description:

•  Proposed Solution:

1116

Severity 3Priority 5
-

Grab Bars
$3401 $340JOB

30'' long GB

WB07BPCODE

4.17.6ADAAG

604.5.2ANSI

Rear grab bar less than 36" long, or extends 
more/less than 42" from side wall (best practice: 
new ADA-ABA guidelines).

Provide accessible rear grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1126

Severity 2Priority 4

-
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Antonio Roybal Parks & Recreation Bldg. C

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

13-1-1

1142 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Locker Facilities
$7501 $750JOBGG03PCODE

4.35.4ADAAG
No section of bench provided adjacent to 
designated accessible locker, measuring 24” deep,
48” wide, and 18” high, and fixed to a wall along 
the longer dimension.

Provide a new bench, fixed to a wall along the 
longer dimension, close to the accessible locker.

•  As-Built Description:

•  Proposed Solution:

1119

Severity 3Priority 4

-

Shower
$3,3001 $3,300JOB

33'' wide

WF03PCODE

4.21.2ADAAG

608.2.1ANSI

Opening less than 36" wide if shower is 36" x 36"
at built-in enclosure.

Enlarge shower opening.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1118

Severity 3Priority 4
-

Toilet Stall

$5001 $500JOB

14'' to side partition

WB01APCODE

Fig. 28ADAAG

Fig. 604.3ANSI

Fixture or obstruction located within the required
water closet clearance.

Remove partition wall and provide new enclosure at
accessible water closet.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4131

Severity 1Priority 4
-

REF

42'' wide

WB06REFPCODE

4.17.3ADAAG

604.8.2ANSI

Toilet stall less than 60" wide.

Provide new accessible stall (alternate stalls 36" x 
69" or 48" x 69" not recommended).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1124

Severity 2Priority 4 -
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Antonio Roybal Parks & Recreation Bldg. C

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

13-1-1

1142 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Urinal
$4,0001 $4,000JOB

12'' from wall

WE01PCODE
Front of rim projects less than 13.5" from wall. 
Recommended per ADA-ABA Accessibility 
guidelines Sect. 605.2.

Provide accessible urinal. Remodel restroom as 
needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1120

Severity 4Priority 5

-

REF

25'' AFF

WE02REFPCODE

4.18.2ADAAG

605.2ANSI

Fixture mounted with rim more than 17" above 
floor.

Provide accessible urinal. Remodel restroom as 
needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1121

Severity 2Priority 4
-

$5001 $500JOB

52'' AFF

WE03PCODE

4.18.4ADAAG

605.4ANSI

Urinal flush control lever more than 44" above 
floor.

Provide accessible urinal flush control.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1128

Severity 3Priority 4
-

Water Closet
$1,0001 $1,000JOB

20'' o.c.

WB02BPCODE

Fig. 28ADAAG

604.2ANSI

More than 18" from near side wall to center line of
water closet.

Fur out side wall with 60" x 60" panel to provide 
18" dimension. Install grab bar and recess toilet 
paper dispenser.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1122

Severity 3Priority 4
-

Employee Break Room16
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Antonio Roybal Parks & Recreation Bldg. C

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

13-1-1

1142 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Alarm Signal
$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

1131

Severity 3Priority 3

-

Sink
$1,7501 $1,750JOBIN06APCODE

4.24.3ADAAG

606.2ANSI

Sink does not have knee space min. 27" high x 19"
deep x 30" wide.

Remodel sink cabinet.

•  As-Built Description:

•  Proposed Solution:

1132

Severity 2Priority 4 -

$22,580.00Antonio Roybal Parks & Recreation Bldg. Interior First FloorTotal Costs for: Area:
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Antonio Roybal Parks & Recreation Bldg. C

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

13-1-1

1142 Siler Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$31,845.00Facility:Total Costs for: Antonio Roybal Parks & Recreation Bldg. C YTD
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Daycare Center14
-

Facility:

Project:

3.1230



Daycare Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

14-0-0

1121 Alto Street
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

POT from Camino Alire St. to Day Care Driveway1
Access Route

$2,8002 $5,600JOBPC01APCODE

4.7.1ADAAG
Curb ramp or blended transition not provided 
where a pedestrian access route crosses a curb.

Provide a perpendicular curb ramp, including 
detectable warning surfaces, and top and bottom 
landings as required.

•  As-Built Description:

•  Proposed Solution:

2778

Severity 3Priority 1
R303.1PROW

-

Continuous Width
$1520 $300LF

12'' wide

PR04BPCODE

4.2.1, 4.3.3ADAAG
Debris/vegetation reduces the width of the 
pedestrian access route to less than the required 
48" minimum, exclusive of the width of the curb.

Remove debris/vegetation to provide 48" minimum
width in the path of travel (60" preferred). Patch 
existing surface if needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2776

Severity 1Priority 1

R301.3.1PROW

-

Cross Slope

$40648 $25,920SF

3.5% - 4.9%

PR05APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route 
exceeds the maximum required slope (1:48 max.).

Modify existing route as necessary to not exceed the
required 1:48 (2%) maximum cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2772

Severity 3Priority 1

R301.4.1PROW

-
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Daycare Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

14-0-0

1121 Alto Street
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Running Slope
80 REF

7.7%

PR11AREFPCODE

4.3.7ADAAG
The grade of the pedestrian access route within a 
sidewalk exceeds 1:20 (5%) and exceeds the grade
established for the adjacent roadway.

Repave or modify the existing pedestrian route as 
necessary to provide a slope not exceeding the 
grade established for the adjacent roadway or 1:20 
(5%).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2777

Severity 4Priority 1

R301.4.2PROW

-

Vertical Change
$2512 $300LF

0.5'' change in level

PR26APCODE

4.3.8, 4.5.2ADAAG
Vertical changes in level between 1/4" and 1/2" in 
the pedestrian access route are not beveled with a 
slope no steeper than 1:2.

Bevel vertical changes in level to not exceed 1/4" in
height and have a slope not steeper that 1:2.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2767

Severity 4Priority 1

R301.5.2PROW

-

$258 $200LFPR26APCODE

4.3.8, 4.5.2ADAAG
Vertical changes in level between 1/4" and 1/2" in 
the pedestrian access route are not beveled with a 
slope no steeper than 1:2.

Bevel vertical changes in level to not exceed 1/4" in
height and have a slope not steeper that 1:2.

•  As-Built Description:

•  Proposed Solution:

2769

Severity 4Priority 1

R301.5.2PROW

-
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Daycare Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

14-0-0

1121 Alto Street
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

REF

0.5'' change in level

PR26AREFPCODE

4.3.8, 4.5.2ADAAG
Vertical changes in level between 1/4" and 1/2" in 
the pedestrian access route are not beveled with a 
slope no steeper than 1:2.

Bevel vertical changes in level to not exceed 1/4" in
height and have a slope not steeper that 1:2.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2774

Severity 4Priority 1

R301.5.2PROW

-

$254 $100SF

2'' change in level

PR26BPCODE

4.3.8ADAAG
Vertical changes in level exceed 1/2" in the 
pedestrian access route.

Modify, grind, or resurface pavement to provide a 
level surface with vertical changes not exceeding 
1/4" in height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2766

Severity 3Priority 1

R301.5.2PROW

-

$257 $175SF

0.75'' change in level

PR26BPCODE

4.3.8ADAAG
Vertical changes in level exceed 1/2" in the 
pedestrian access route at storm drain.

Modify, grind, or resurface pavement to provide a 
level surface with vertical changes not exceeding 
1/4" in height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2768

Severity 3Priority 1

R301.5.2PROW

-

$257 $175SF

0.5'' change in level

PR26BPCODE

4.3.8ADAAG
Vertical changes in level exceed 1/2" in the 
pedestrian access route at storm drain.

Modify, grind, or resurface pavement to provide a 
level surface with vertical changes not exceeding 
1/4" in height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2770

Severity 3Priority 1

R301.5.2PROW

-
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Daycare Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

14-0-0

1121 Alto Street
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

REF

0.75'' change in level

PR26BREFPCODE

4.3.8, 4.5.2ADAAG
Vertical changes in level exceed 1/2" in the 
pedestrian access route at storm drain.

Modify, grind, or resurface pavement to provide a 
level surface with vertical changes not exceeding 
1/4" in height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2771

Severity 3Priority 1

R301.5.2PROW

-

REF

1'' change in level

PR26BREFPCODE

4.3.8, 4.5.2ADAAG
Vertical changes in level exceed 1/2" in the 
pedestrian access route.

Modify, grind, or resurface pavement to provide a 
level surface with vertical changes not exceeding 
1/4" in height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2773

Severity 3Priority 1

R301.5.2PROW

-

Walkway Surface

$101 $10SF

3'' hole in diameter

PR18ANTPCODE

4.5.2ADAAG
The sidewalk has a highly irregular pavement 
surface.

Smooth pavement surface as necessary, by grinding,
filling, or refinishing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2775

Severity 3Priority 1

R301.5PROW

-

$32,780.00Daycare Center Exterior PROWTotal Costs for: Area:
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Daycare Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

14-0-1

1121 Alto Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

POT from Alto St. to Entrance1
Walk

REF

0.5'' change in level

EF03REFPCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/2" in accessible route.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2780

Severity 4Priority 1
-

$5232 $1,160SFEF10PCODE

4.5.2ADAAG

303ANSI

Walk: Irregular surface in pavement.

Smooth pavement surface; grind or refinish surface.

•  As-Built Description:

•  Proposed Solution:

2779

Severity 3Priority 1

-

Curb Ramp from Driveway to Entrance2
Curb Ramp

$2,5001 $2,500JOB

20.5%

EH02APCODE

4.7.2ADAAG
Slope greater than 1:12 (8.3%).

Demolish existing and provide new curb ramp.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2781

Severity 1Priority 1
-

REFEH07AREFPCODE

4.7.7ADAAG
Detectable warning not provided where pedestrian
crosses vehicular area.

Provide detectable warning surface (i.e. inline 
truncated domes) at regular curb ramp.

•  As-Built Description:

•  Proposed Solution:

2782

Severity 3Priority 1
-

POT from Accessible Lot Spaces3

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Daycare Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

14-0-1

1121 Alto Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Walk
$2580 $2,000SF

2.4% - 3.8%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2784

Severity 4Priority 1 -

REFEF10REFPCODE

4.5.2ADAAG

303ANSI

Walk: Irregular surface in pavement.

Smooth pavement surface; grind or refinish surface.

•  As-Built Description:

•  Proposed Solution:

2783

See: Fac. #15 New Vistas survey data
•  Notes:

Severity 3Priority 1

-

$5,660.00Daycare Center Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1236



Daycare Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

14-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Lobby Corridor2
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

2789

Severity 3Priority 3

-

Library3
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

2792

Severity 3Priority 3

-

Adult's Unisex Restroom4
Door Swing

$501 $50JOBID24APCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Remove or relocate trash bin in front of door.

•  As-Built Description:

•  Proposed Solution:

2795

Severity 2Priority 3

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1237



Daycare Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

14-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$5001 $500JOB

34.5'' from face of door to drinking 
fountain.

ID24NTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Relocate drinking fountain.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2796

Severity 2Priority 3

-

$5001 $500JOB

Door width + 9''

ID24NTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Change door swing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2798

Severity 4Priority 3

-

Grab Bars

$2601 $260JOB

Extends 48.5'' from rear wall

WB07APCODE

Fig. 29(b)ADAAG

604.5.1ANSI

Side grab bar less than 42" long, or located more 
than 12 inches max. from the rear wall, or 
extending less than 54" from rear wall.

Provide or relocate accessible side grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2802

Severity 3Priority 3

-

$3401 $340JOB

Extends 38'' from side wall

WB07BPCODE

4.17.6ADAAG

604.5.2ANSI

Rear grab bar less than 36" long, or extends 
more/less than 42" from side wall (best practice: 
new ADA-ABA guidelines).

Provide accessible rear grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2803

Severity 3Priority 3

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Daycare Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

14-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Lavatory
$9001 $900JOB

34.5'' AFF

WD02APCODE

4.19.2ADAAG

606.3ANSI

Lavatory: Fixture rim or counter height more than
34" above floor.

Remount compliant fixture at accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2799

Severity 4Priority 3
-

Classroom #15
Sink

$1,7502 $3,500JOB

No knee clearance

IN06APCODE

4.24.3ADAAG

606.2ANSI

Sink does not have knee space min. 27" high x 19"
deep x 30" wide.

Remodel sink cabinet.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2810

Severity 2Priority 2
-

REF

Adult: 36'' AFF;
Children: 24'' AFF

IN06REFPCODE

4.24.2ADAAG

606.3ANSI

Sink rim higher than 34" above floor.

Remodel sink cabinet to lower sink.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2811

Severity 4Priority 2
-

Classroom #1 Restroom6
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

2815

Severity 3Priority 3

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Daycare Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

14-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Door Swing
$5001 $500JOB

Door width + 12'' to lavatory

ID23NTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Change latch to hinge side. Swing out.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2814

Severity 4Priority 3

-

REF

Door width + 11'' to sink

ID24REFPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Change door swing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2816

Severity 4Priority 3

-

Grab Bars

$5001 $500JOBWB07NTPCODE

4.17.6ADAAG
Grab bars for children's water closet not provided 
or are not code compliant.

Provide accessible grab bars.

•  As-Built Description:

•  Proposed Solution:

4184

Severity 3Priority 3
-

Classroom #27
Sink

$1,7502 $3,500JOB

No knee clearance

IN06APCODE

4.24.3ADAAG

606.2ANSI

Sink does not have knee space min. 27" high x 19"
deep x 30" wide.

Remodel sink cabinet.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2821

Severity 2Priority 2
-

Classroom #2 Restroom8

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Daycare Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

14-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Alarm Signal
$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

2826

Severity 3Priority 3

-

Door Swing
$5001 $500JOB

Door width + 14'' to lavatory

ID23NTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Change latch to hinge side. Swing out.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2825

Severity 4Priority 3

-

REF

Door width + 11'' to sink

ID24REFPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Change door swing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2827

Severity 4Priority 3

-

Classroom #39
Sink

$1,7502 $3,500JOBIN06APCODE

4.24.3ADAAG

606.2ANSI

Sink does not have knee space min. 27" high x 19"
deep x 30" wide.

Remodel sink cabinet.

•  As-Built Description:

•  Proposed Solution:

2832

Severity 2Priority 2 -

Classroom #3 Restroom10

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Daycare Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

14-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Alarm Signal
$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

2838

Severity 3Priority 3

-

Door Swing
$5001 $500JOB

Door width + 17'' to lavatory

ID23NTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Change door swing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2835

Severity 4Priority 3

-

$5001 $500JOB

Door width + 17'' to lavatory

ID23NTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Change latch to hinge side. Swing out.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2837

Severity 4Priority 3

-

REF

Door width + 11'' to sink

ID24REFPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Change door swing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2839

Severity 4Priority 3

-

Classroom #411

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Daycare Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

14-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Sink
$1,7502 $3,500JOBIN06APCODE

4.24.3ADAAG

606.2ANSI

Sink does not have knee space min. 27" high x 19"
deep x 30" wide.

Remodel sink cabinet.

•  As-Built Description:

•  Proposed Solution:

2844

Severity 2Priority 2 -

Classroom #4 Restroom12
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

2849

Severity 3Priority 3

-

Door Swing

$5001 $500JOB

Door width + 12''

ID23NTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Change door swing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2847

Severity 4Priority 3

-

$5001 $500JOB

Door width + 12'' to lavatory

ID23NTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Change latch to hinge side. Swing out.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2850

Severity 4Priority 3

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Daycare Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

14-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

REF

Door width + 11'' to sink

ID24REFPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Change door swing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2848

Severity 4Priority 3

-

Play Area Access Door from Main Corridor13
Accessible Route

$45120 $5,400LFEF13PCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk / sidewalk to play areas.

•  As-Built Description:

•  Proposed Solution:

2855

Severity 3Priority 1
-

Walk

REF

4'' change in level

EF03REFPCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/2" in accessible route.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2854

Severity 2Priority 1
-

Conference Room14
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

2858

Severity 3Priority 3

-

Corridor to Classroom #515
S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Daycare Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

14-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Accessible Route
$1001 $100LF

First aid kit: 8'' protrusion at 44'' AFF

EG04APCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Provide cane-detectable railing to mark area of low
clearance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2862

Severity 3Priority 2

-

Alarm Signal
$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

2861

Severity 3Priority 3

-

Lounge16
Sink

$1,7501 $1,750JOBIN06APCODE

4.24.3ADAAG

606.2ANSI

Sink does not have knee space min. 27" high x 19"
deep x 30" wide.

Remodel sink cabinet.

•  As-Built Description:

•  Proposed Solution:

2865

Severity 2Priority 2 -

Classroom #5 & Playground17
Accessible Route

$45120 $5,400LFEF13PCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk / sidewalk to 
playground area.

•  As-Built Description:

•  Proposed Solution:

2870

Severity 3Priority 2
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Daycare Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

14-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Door Swing
$2,6001 $2,600JOB

Door width + 17''

ID23BPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Provide relocated new door and frame; remodel 
walls as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2868

Severity 4Priority 2

-

Ramp
REF

6"

EB01AREFPCODE

4.1.1ADAAG
Playground; Ramp needed to provide disabled 
access at steps or change of level along path of 
travel.

Provide new concrete ramp with handrails [slope 
more than 1:20 (5.0%) needed].

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4191

Severity 3Priority 2

-

Sink

$1,7502 $3,500JOBIN06APCODE

4.24.3ADAAG

606.2ANSI

Sink does not have knee space min. 27" high x 19"
deep x 30" wide.

Remodel sink cabinet.

•  As-Built Description:

•  Proposed Solution:

2885

Severity 2Priority 2 -

Classroom #5 Restroom18
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

2889

Severity 3Priority 3

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Daycare Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

14-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Door Swing
$2,6001 $2,600JOB

Door width + 14'' to WC

ID23BNTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Provide relocated new door and frame; remodel 
walls as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2887

Severity 4Priority 3

-

Grab Bars
$5001 $500JOBWB07PCODE

4.17.6ADAAG

604.5ANSI

Grab bars not provided or are not code compliant.

Provide accessible grab bars.

•  As-Built Description:

•  Proposed Solution:

2891

Severity 3Priority 3

-

$45,500.00Daycare Center Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Daycare Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

14-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$83,940.00Facility:Total Costs for: Daycare Center YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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YTD

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

New Vistas15
-

Facility:

Project:
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New Vistas

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

15-0-0

1121 Alto Street
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

POT Along North Side of Alto St. to New Vistas0
Existing Facility

XA01NTPCODE
See survey data for facility #14 Daycare Center for
shared Public right-of-way.

•  As-Built Description:

•  Proposed Solution:

4168

-

New Vistas Exterior PROWTotal Costs for: Area:
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New Vistas

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

15-0-1

1121 Alto Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

POT from Accessible Spaces to Entrance2
Detectable Warning

$2715 $405LFEG09PCODE

4.29.5ADAAG
Driveway/curb ramp: 36" wide band of truncated 
domes not provided at walkway or crossing 
adjoining a vehicular way, if surfaces are not 
separated by a curb, railing, or other element.

Provide 36" wide, contrasting color, band of 
truncated domes between pedestrian and vehicular 
area.

•  As-Built Description:

•  Proposed Solution:

311

Severity 2Priority 1

-

Walk
$5250 $1,250SFEF10PCODE

4.5.2ADAAG

303ANSI

Walk: Irregular surface in pavement.

Smooth pavement surface; grind or refinish surface.

•  As-Built Description:

•  Proposed Solution:

312

Severity 3Priority 1

-

POT Along West Side of Lot to Gate3
Detectable Warning

$2765 $1,755LFEG09PCODE

4.29.5ADAAG
36" wide band of truncated domes not provided at
walkway or crossing adjoining a vehicular way, if
surfaces are not separated by a curb, railing, or 
other element.

Provide 36" wide, contrasting color, band of 
truncated domes between pedestrian and vehicular 
area.

•  As-Built Description:

•  Proposed Solution:

313

Severity 3Priority 1

-

Walk
$25325 $8,125SF

2.7% - 5.4%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4192

Severity 3Priority 1 -
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New Vistas

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

15-0-1

1121 Alto Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$11,535.00New Vistas Exterior On-siteTotal Costs for: Area:
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New Vistas

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

15-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Main Entrance and Lobby1
Accessible Route

$1002 $200JOB

Light fixture: 4.5'' protrusion at 75'' AFF;
Fire extinguisher cabinet: 4.5'' protrusion
at 44'' AFF

EG04PCODE

4.4.1ADAAG

307.2ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

323

Severity 4Priority 1

-

Alarm Signal
$1001 $100JOBIC05CPCODE

4.28.3(4)ADAAG
Intensity of visual signal (strobe) is less than 75 
candela (in small rooms without daylight a lesser 
intensity can be permitted by the authority having 
jurisdiction).

Provide visual signal device with 75 cd. min.

•  As-Built Description:

•  Proposed Solution:

322

Severity 3Priority 3

-

Door

$408 $320SF

3.0%

ID11PCODE

4.13.6ADAAG
Surface of required maneuvering clearance at door
slopes more than 1/4":12" (2.0%).

Modify surface slope at door.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

314

Severity 4Priority 1

-

Public Counter
$1501 $150JOB

44.5'' high

IN03PCODE

7.2(2)ADAAG

904.3.1ANSI

Service counter (stand-up): Accessible section min.
36" length and 36" max. height not provided.

Provide auxiliary shelf, clipboard, or table as 
equivalent facilitation.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

321

Severity 3Priority 1
-
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New Vistas

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

15-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Corridor to Staff Offices and Patio2
Accessible Route

$1002 $200JOB

Light fixture: 4.5'' protrusion at 75'' AFF;
Fire extinguisher cabinet: 4.5'' protrusion
at 44'' AFF

EG04PCODE

4.4.1ADAAG

307.2ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

326

Severity 4Priority 4

-

Alarm Signal
$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

324

Severity 3Priority 4

-

Door

$4030 $1,200SF

4.0%

ID11PCODE

4.13.6ADAAG
Surface of required maneuvering clearance at door
slopes more than 1/4":12" (2.0%).

Modify surface slope at door.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

329

Severity 3Priority 4

-

Staff Office Area3
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New Vistas

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

15-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Alarm Signal
$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

331

Severity 3Priority 4

-

Women's Restroom4
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

347

Severity 3Priority 3

-

Door

$1001 $100JOB

8'' to door vent

ID06PCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Provide 10" min. "kick plate" covering width of 
door when altering area.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

334

Severity 3Priority 5

-

Grab Bars
$2601 $260JOB

Extends 46'' from rear wall

WB07APCODE

Fig. 29(b)ADAAG

604.5.1ANSI

Side grab bar less than 42" long, or located more 
than 12 inches max. from the rear wall, or 
extending less than 54" from rear wall.

Provide or relocate accessible side grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

346

Severity 2Priority 3

-
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New Vistas

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

15-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$3401 $340JOB

Extends 39'' from side wall

WB07BPCODE

4.17.6ADAAG

604.5.2ANSI

Rear grab bar less than 36" long, or extends 
more/less than 42" from side wall (best practice: 
new ADA-ABA guidelines).

Provide accessible rear grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

345

Severity 3Priority 3

-

Lavatory
$1,5001 $1,500JOB

Knee clearance: 35.25'' high

WD04APCODE

Fig. 31ADAAG

606.2ANSI

Knee clearance 27" min. high starting 8" back from
the front edge of the lavatory towards the wall is 
not provided.

Remount compliant fixture to accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

338

Severity 2Priority 3

-

Toilet Stall

$1,5001 $1,500JOB

52'' wide

WB06PCODE

4.17.3ADAAG

604.8.2ANSI

Toilet stall less than 60" wide.

Provide new accessible stall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

342

Severity 3Priority 3 -

Water Closet
$4,5001 $4,500JOB

14'' o.c.

WB02PCODE

Fig. 28ADAAG

604.2ANSI

Less than 18" from near side wall to center line of
water closet (proposed new ADAAG: 16"-18").

Provide new accessible water closet and relocate 
plumbing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

344

Severity 3Priority 3
-
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New Vistas

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

15-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$5001 $500JOBWB10PCODE

4.16.5ADAAG
Flush Control: Operating handle not mounted 
toward wide side of stall.

Replace flush control with properly mounted 
accessible type, or install sensor flush.

•  As-Built Description:

•  Proposed Solution:

343

Severity 3Priority 3
-

Conference Room and Sink5
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

348

Severity 3Priority 3

-

Sink

$1,7501 $1,750JOB

No knee clearance

IN06APCODE

4.24.3ADAAG

606.2ANSI

Sink does not have knee space min. 27" high x 19"
deep x 30" wide.

Remodel sink cabinet.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

350

Severity 2Priority 2
-

REF

36'' AFF

IN06REFPCODE

4.24.2ADAAG

606.3ANSI

Sink rim higher than 34" above floor.

Remodel sink cabinet to lower sink.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

349

Severity 4Priority 2 -

Patio6
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New Vistas

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

15-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Picnic Table
$1,6001 $1,600JOB

Knee clearance: 26.5'' high, 10'' deep

IN02APCODE

4.32.3 & .4ADAAG

902.3 & Fig. 306.3ANSI

Accessible non-fixed picnic table (top 28" to 34" 
high; knee space at least 27" high x 19" deep x 30"
wide) not provided.

Provide table or desk with accessible dimensions 
when purchasing new furniture.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

355

Severity 2Priority 1

-

Walk
$2550 $1,250SF

2.4% - 3.7%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%) at portions of
patio.

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

354

Severity 4Priority 1
-

Corridor to Therapy Rooms and Classrooms7
Accessible Route

$1004 $400JOB

Light fixture: 4.5'' protrusion at 75'' AFF;
Styrofoam valve cover: 5.5'' protrusion at
35'' AFF

EG04PCODE

4.4.1ADAAG

307.2ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

361

Severity 4Priority 2

-
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New Vistas

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

15-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$1001 $100JOB

Fire extinguisher cabinet: 4.5'' protrusion
at 44'' AFF

EG04PCODE

4.4.1ADAAG

307.2ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

363

Severity 4Priority 2

-

Alarm Signal
$1001 $100JOBIC05CPCODE

4.28.3(4)ADAAG
Intensity of visual signal (strobe) is less than 75 
candela (in small rooms without daylight a lesser 
intensity can be permitted by the authority having 
jurisdiction).

Provide visual signal device with 75 cd. min.

•  As-Built Description:

•  Proposed Solution:

362

Severity 3Priority 3

-

Door

$4030 $1,200SF

2.5%

ID11PCODE

4.13.6ADAAG
Surface of required maneuvering clearance at exit
door slopes more than 1/4":12" (2.0%).

Modify surface slope at door.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

358

Severity 4Priority 2

-

Therapy Room8
Accessible Route

$1001 $100JOB

Toy rack: 67'' AFF

EG01PCODE

4.4.2ADAAG

307.4ANSI

Overhead clearance less than 80" above finished 
floor.

Modify overhead clearance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

369

Severity 2Priority 2
-
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New Vistas

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

15-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Alarm Signal
$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

366

Severity 3Priority 3

-

Classroom9
Alarm Signal

$1001 $100JOBIC05CPCODE

4.28.3(4)ADAAG
Intensity of visual signal (strobe) is less than 75 
candela (in small rooms without daylight a lesser 
intensity can be permitted by the authority having 
jurisdiction).

Provide visual signal device with 75 cd. min.

•  As-Built Description:

•  Proposed Solution:

373

Severity 3Priority 3

-

Snack Room10
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

4193

Severity 3Priority 2

-

Corridor
$14015 $2,100LF

32'' between wall and cabinet

IH03PCODE

4.3.3ADAAG
Corridor, for occupant load less than 10, less than
36" wide.

Enlarge corridor to 36" wide min.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

376

Severity 2Priority 2

-
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New Vistas

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

15-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Sink
$1,7501 $1,750JOBIN06APCODE

4.24.3ADAAG

606.2ANSI

Sink does not have knee space min. 27" high x 19"
deep x 30" wide.

Remodel sink cabinet.

•  As-Built Description:

•  Proposed Solution:

377

Severity 2Priority 2 -

Observation Room11
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

383

Severity 3Priority 3

-

Door

$1001 $100JOBID06PCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Provide 10" min. "kick plate" covering width of 
door when altering area.

•  As-Built Description:

•  Proposed Solution:

381

Severity 3Priority 5
-

REFID06AREFPCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

380

Severity 3Priority 5
-

Toy Room12
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New Vistas

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

15-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Alarm Signal
$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

384

Severity 3Priority 3

-

Door
$1001 $100JOB

8'' to door vent

ID06PCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Provide 10" min. "kick plate" covering width of 
door when altering area.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

386

Severity 3Priority 5

-

REFID06AREFPCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

385

Severity 3Priority 5
-

Unisex Restroom13
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

398

Severity 3Priority 3

-
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New Vistas

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

15-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Door
$1001 $100JOB

8'' to door vent

ID06PCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Provide 10" min. "kick plate" covering width of 
door when altering area.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

390

Severity 3Priority 5

-

REFID06AREFPCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

389

Severity 3Priority 5
-

Grab Bars

$2601 $260JOB

Extends 55.5'' from rear wall

WB07APCODE

Fig. 29(b)ADAAG

604.5.1ANSI

Side grab bar less than 42" long, or located more 
than 12 inches max. from the rear wall, or 
extending less than 54" from rear wall.

Provide or relocate accessible side grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

396

Severity 4Priority 3

-

$3401 $340JOB

30'' RGB

WB07BPCODE

4.17.6ADAAG

604.5.2ANSI

Rear grab bar less than 36" long, or extends 
more/less than 42" from side wall (best practice: 
new ADA-ABA guidelines).

Provide accessible rear grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

397

Severity 2Priority 3

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1263



New Vistas

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

15-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Toilet Stall
$2,0001 $2,000JOB

Lavatory: 40" from side wall

WB01APCODE

Fig. 28ADAAG

604.3.2ANSI

Fixture or obstruction located within the required
water closet clearance.

Remove or relocate adjacent fixture to provide 60"
min. clearance from side wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

399

Severity 4Priority 3
-

$27,820.00New Vistas Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1264



New Vistas

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

15-1-1

1121 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$39,355.00Facility:Total Costs for: New Vistas YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1265



YTD

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

La Familia Medical Center16
-

Facility:

Project:

3.1266



La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-1-1

1035 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Dental Office Restroom4
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

2563

Severity 3Priority 3

-

Dental Corridor5
Alarm Signal

$40010 $4,000JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

2571

Severity 3Priority 3

-

Unisex Restroom Serving Exam Rooms 9 Through 1614
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

2607

Severity 3Priority 3

-

Exam Rooms 9 Through 16 and Nurse Station15

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1267



La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-1-1

1035 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Alarm Signal
$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

2615

Severity 3Priority 3

-

Staff Lounge21
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

2657

Severity 3Priority 4

-

Health Education Conference Room23
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

2668

Severity 3Priority 3

-

$6,000.00La Familia Medical Center Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1268



La Familia Medical Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

16-1-1

1035 Alto Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$6,000.00Facility:Total Costs for: La Familia Medical Center YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1269



YTD

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Fire Station No. 118
-

Facility:

Project:

3.1270



Fire Station No. 1

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

18-1-2

200 Murales Road
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Access to 2nd Floor1
Elevator

?1 $200,000JOBIK01PCODE

4.1.3(5)ADAAG
Elevator not provided in multistory building.

Provide new elevator with two stops.

•  As-Built Description:

•  Proposed Solution:

473

Review technical infeasibility as part of design analysis.
•  Notes:

Severity 3Priority 4 -

Restrooms3
Restroom

$35,0002 $70,000JOBWA01APCODE

4.22ADAAG

601ANSI

Multiple accommodation restroom not accessible;
multiple compliance violations.

Remodel area to provide accessible restroom with 
one accessible stall, lavatory (and one urinal at 
Men's).

•  As-Built Description:

•  Proposed Solution:

480

Provide reasonable accommodation for employee, if required.
•  Notes:

Severity 1Priority 4 -

Shower
$4,0002 $8,000JOBWF01PCODE

4.21ADAAG
Shower does not comply with ADAAG 4.21 (in 
transient lodgings 9.1.2 applies).

Provide accessible shower.

•  As-Built Description:

•  Proposed Solution:

481

Provide reasonable accommodation for employee, if required.
•  Notes:

Severity 3Priority 4
-

$278,000.00Fire Station No. 1 Interior Second FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1271



Fire Station No. 1

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

18-1-2

200 Murales Road
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$278,000.00Facility:Total Costs for: Fire Station No. 1 YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1272



YTD

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Professional Standards Bldg.22
-

Facility:

Project:

3.1273



Professional Standards Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

22-0-1

2501 Camino Entrada
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

POT from Site Entry Point to Building Entrance2
Accessible Route

$4535 $1,575LFEF13NTPCODE

4.3.2ADAAG
No continuous accessible route provided from site
entrance point to building entrance.

Provide new section of sidewalk to connect 
walkway in front of parked vehicles to pedestrian 
route within right-of-way.

•  As-Built Description:

•  Proposed Solution:

1753

Severity 3Priority 1
-

Detectable Warning
$2755 $1,485LFEG09PCODE

4.29.5ADAAG
36" wide band of truncated domes not provided at
walkway or crossing adjoining a vehicular way, if
surfaces are not separated by a curb, railing, or 
other element.

Provide 36" wide, contrasting color, band of 
truncated domes between pedestrian and vehicular 
area in front of parked vehicles.

•  As-Built Description:

•  Proposed Solution:

1752

Severity 3Priority 1

-

Handrail

$954 $380LFED01PCODE

4.8.5 & 4.9.4ADAAG

505.2ANSI

Handrail not provided at steps, required on both 
sides (not required at curb ramps or adjacent to 
seating areas).

Provide new handrail for each side including 
extensions.

•  As-Built Description:

•  Proposed Solution:

1756

Severity 2Priority 1
-

Ramp
$45125 $5,625SFEB01CPCODE

4.1.1 & 4.3.7ADAAG
Sloped walk needed to provide disabled access at 
steps or change of level along path of travel.

Provide new concrete sloped walk without handrails
[slope less than 1:20 (5.0%)].

•  As-Built Description:

•  Proposed Solution:

1755

Severity 3Priority 1
1103.1IBC

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1274



Professional Standards Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

22-0-1

2501 Camino Entrada
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Walk
$25150 $3,750SF

2.3% - 2.6%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1754

Severity 4Priority 1 -

$12,815.00Professional Standards Bldg. Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1275



Professional Standards Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

22-1-1

2501 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Main Entrance at West Side1
Door

REF

4.0%

ID11REFPCODE

4.13.6ADAAG
Surface of required maneuvering clearance at door
slopes more than 1/4":12" (2.0%).

Modify surface slope at door.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1703

Severity 3Priority 1

-

Men's Restroom2
Door Swing

$5001 $500JOB

Door width + 6''

ID23PCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Change door swing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1707

Severity 3Priority 3

-

Lavatory

$3,4001 $3,400JOB

Knee clearance: 24'' high, 8'' deep

WD04PCODE

Fig. 31ADAAG

606.2ANSI

Knee clearance 27" min. high starting 8" back from
the front edge of the lavatory towards the wall is 
not provided.

Provide new accessible lavatory. Remodel restroom
as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1712

Severity 2Priority 3

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1276



Professional Standards Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

22-1-1

2501 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Toilet Stall
REF

45'' to side partition

WB01AREFPCODE

Fig. 28ADAAG

604.3.2ANSI

Fixture or obstruction located within the required
water closet clearance.

Remove or relocate adjacent fixture to provide 60"
min. clearance from side wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1716

Severity 1Priority 3
-

$1,5001 $1,500JOB

45'' wide

WB06PCODE

4.17.3ADAAG

604.8.2ANSI

Toilet stall less than 60" wide.

Provide new accessible stall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1715

Severity 2Priority 3 -

Urinal

$2,4001 $2,400JOB

27'' AFF

WE02PCODE

4.18.2ADAAG

605.2ANSI

Fixture mounted with rim more than 17" above 
floor.

Provide accessible urinal. Remodel restroom as 
needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1711

Severity 1Priority 3
-

Water Closet
$1,0001 $1,000JOB

19'' o.c.

WB02BPCODE

Fig. 28ADAAG

604.2ANSI

More than 18" from near side wall to center line of
water closet.

Fur out side wall with 60" x 60" panel to provide 
18" dimension. Install grab bar and recess toilet 
paper dispenser.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1719

Severity 4Priority 3
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1277



Professional Standards Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

22-1-1

2501 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$801 $80JOB

15.5'' AFF

WB08APCODE

4.16.3ADAAG

604.4ANSI

Height of water closet seat less than 17" from 
floor.

Provide riser toilet seat.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1718

Severity 4Priority 3
-

Single Accommodation Restroom3
Lavatory

$3,4001 $3,400JOB

Knee clearance: 24'' high, 8'' deep

WD04PCODE

Fig. 31ADAAG

606.2ANSI

Knee clearance 27" min. high starting 8" back from
the front edge of the lavatory towards the wall is 
not provided.

Provide new accessible lavatory. Remodel restroom
as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1726

Severity 2Priority 3

-

Water Closet

$801 $80JOB

15'' AFF

WB08APCODE

4.16.3ADAAG

604.4ANSI

Height of water closet seat less than 17" from 
floor.

Provide riser toilet seat.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1731

Severity 3Priority 3
-

$5001 $500JOBWB10PCODE

4.16.5ADAAG
Flush Control: Operating handle not mounted 
toward wide side of stall.

Replace flush control with properly mounted 
accessible type, or install sensor flush.

•  As-Built Description:

•  Proposed Solution:

1732

Severity 3Priority 3
-

$12,860.00Professional Standards Bldg. Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1278



Professional Standards Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

22-1-1

2501 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$25,675.00Facility:Total Costs for: Professional Standards Bldg. YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1279



YTD

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Water Street Parking Lot28
-

Facility:

Project:

3.1280



Water Street Parking Lot

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

28-0-0

Water Street
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Curb Ramp at SW Corner of Old Santa Fe and Water St.1
Detectable Warnings

REFPC53DREFPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min.
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

3726

Severity 3Priority 1

R303.3.2PROW

-

Ramp Flare
REF

Right: 22%
Left: 28.3%

PC08BREFPCODE
Slope of flare(s) along curb at perpendicular curb 
ramp exceed(s) 10%.

Demolish existing curb ramp and provide new, 
parallel curb ramp, including detectable warning 
surfaces, and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3729

Severity 1Priority 1

R303.2.1.4PROW

-

Ramp Landing

REF

44'' long

PC05BREFPCODE

4.8.4(1)ADAAG
Top landing at existing perpendicular curb ramp is
less than 48" x 48" (60" length x ramp width 
preferred).

Demolish existing and provide new, parallel curb 
ramp, including detectable warning surfaces, and 
top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3728

Severity 4Priority 1

R303.2.1.3PROW

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1281



Water Street Parking Lot

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

28-0-0

Water Street
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Ramp Slope
$3,0001 $3,000JOB

14.9%

PC03BPCODE

4.7.2; 4.8.2ADAAG
Running slope of existing perpendicular curb ramp
is less than 5% or greater than 8.3%.

Demolish existing and provide new, parallel curb 
ramp, including detectable warning surfaces, and 
top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3727

Severity 3Priority 1

R303.2.1.1PROW

-

POT from Old Santa Fe to Lot Driveway2
Cross Slope

$40270 $10,800SF

2.9% - 7.1%

PR05APCODE

4.3.7ADAAG
The cross slope of the concrete portion pedestrian 
access route exceeds the maximum required slope 
(1:48 max.).

Modify existing route as necessary to not exceed the
required 1:48 (2%) maximum cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3730

Severity 2Priority 1

R301.4.1PROW

-

$40160 $6,400SF

4.1% - 9.8%

PR05APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route from
"Wrong way" sign to brick paved driveway 
exceeds the maximum required slope (1:48 max.).

Modify existing route as necessary to not exceed the
required 1:48 (2%) maximum cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3731

Severity 2Priority 1

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1282



Water Street Parking Lot

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

28-0-0

Water Street
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Cross Slope (Driveway)
$40140 $5,600SF

3.8% - 12.9%

PR10APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route in a
driveway exceeds the maximum required slope 
(1:48).

Modify the driveway to provide a slope not 
exceeding the required 1:48 (2%) maximum slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3736

Severity 1Priority 1

R301.4.1PROW

-

Detectable Warnings
REFPC53DREFPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min.
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

3735

Severity 3Priority 1

R303.3.2PROW

-

Ramp Flare

REF

Left: 15.6%

PC08AREFPCODE
Slope of flare(s) along curb at perpendicular curb 
ramp exceed(s) 10%.

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3737

Severity 3Priority 1

R303.2.1.4PROW

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Water Street Parking Lot

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

28-0-0

Water Street
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Ramp Landing
REF

0''

PC05AREFPCODE

4.8.4(1)ADAAG
Top landing at existing perpendicular curb ramp is
less than 48" x 48" (60" length x ramp width 
preferred).

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3734

Severity 1Priority 1

R303.2.1.3PROW

-

Ramp Slope
$2,8001 $2,800JOB

11.9%

PC03APCODE

4.7.2; 4.8.2ADAAG
Running slope of existing perpendicular curb ramp
is less than 5% or greater than 8.3%.

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3733

Severity 3Priority 1

R303.2.1.1PROW

-

Vertical Change

REF

1.5'' change in level

PR26BREFPCODE

4.3.8, 4.5.2ADAAG
Vertical changes in level at electrical box exceed 
1/2" in the pedestrian access route.

Modify, grind, or resurface pavement to provide a 
level surface with vertical changes not exceeding 
1/4" in height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3732

Severity 3Priority 1

R301.5.2PROW

-

POT from Driveway to Don Gaspar3

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Water Street Parking Lot

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

28-0-0

Water Street
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Cross Slope
$40250 $10,000SF

2.2% - 3.3%

PR05APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route from
curb ramp to trash bin exceeds the maximum 
required slope (1:48 max.).

Modify existing route as necessary to not exceed the
required 1:48 (2%) maximum cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3741

Severity 4Priority 1

R301.4.1PROW

-

$4090 $3,600SF

2.7%

PR05APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route from
corner of Don Gaspar exceeds the maximum 
required slope (1:48 max.).

Modify existing route as necessary to not exceed the
required 1:48 (2%) maximum cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3742

Severity 4Priority 1

R301.4.1PROW

-

Detectable Warnings

REFPC53DREFPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min.
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

3739

Severity 3Priority 1

R303.3.2PROW

-
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Water Street Parking Lot

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

28-0-0

Water Street
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Fixed Bench
$5001 $500JOBNO07PCODE

4.32.2ADAAG

903.2ANSI

Clear floor or ground space (30" x 48") 
overlapping with other clear space requirements, is
not provided at at least one end of the stone bench.

Provide and position clear floor or ground space to
allow wheelchair users to be seated shoulder-to-
shoulder with an individual seated on the bench.

•  As-Built Description:

•  Proposed Solution:

3743

Severity 2Priority 1
-

Ramp Landing
REF

3.6%

PC07AREFPCODE

4.8.4ADAAG
Cross slope at top landing of existing 
perpendicular curb ramp exceeds 2%.

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3740

Severity 4Priority 1

R303.2.1.3PROW

-

Ramp Slope

$2,8001 $2,800JOB

3.4%

PC04APCODE

4.8.6ADAAG
Cross slope of an existing perpendicular curb ramp
exceeds 1:48 (2%).

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3738

Severity 4Priority 1

R303.2.1.2PROW

-
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Water Street Parking Lot

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

28-0-0

Water Street
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Walkway Surface
$10100 $1,000SFPR18APCODE

4.5.2ADAAG
The sidewalk leading to fountain and benches has a
highly irregular pavement surface.

Smooth pavement surface as necessary, by grinding,
filling, or refinishing.

•  As-Built Description:

•  Proposed Solution:

3744

Severity 3Priority 1

R301.5PROW

-

SW Curb Ramp at Don Gaspar and Water St.4
Detectable Warnings

REFPC53DREFPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min.
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

3746

Severity 3Priority 1

R303.3.2PROW

-

Ramp Flare

REF

14.8% - 17.0%

PC08AREFPCODE
Slope of flare(s) along curb at perpendicular curb 
ramp exceed(s) 10%.

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3747

Severity 2Priority 1

R303.2.1.4PROW

-
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Water Street Parking Lot

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

28-0-0

Water Street
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Ramp Slope
$2,8001 $2,800JOB

10.2%

PC03APCODE

4.7.2; 4.8.2ADAAG
Running slope of existing perpendicular curb ramp
is less than 5% or greater than 8.3%.

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3745

Severity 4Priority 1

R303.2.1.1PROW

-

POT from Water St. to Santa Fe Village Driveway5
Cross Slope

$40390 $15,600SF

2.3% - 2.8%

PR05APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route from
Water St. to driveway exceeds the maximum 
required slope (1:48 max.).

Modify existing route as necessary to not exceed the
required 1:48 (2%) maximum cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3748

Severity 4Priority 1

R301.4.1PROW

-

$40492 $19,680SF

2.2% - 3.2%

PR05APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route from
driveway to Santa Fe Village exceeds the 
maximum required slope (1:48 max.).

Modify existing route as necessary to not exceed the
required 1:48 (2%) maximum cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3751

Severity 4Priority 1

R301.4.1PROW

-
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Water Street Parking Lot

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

28-0-0

Water Street
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Cross Slope (Driveway)
$4056 $2,240SF

3.3% - 4.1%

PR10APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route in a
driveway exceeds the maximum required slope 
(1:48).

Modify the driveway to provide a slope not 
exceeding the required 1:48 (2%) maximum slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3749

Severity 3Priority 1

R301.4.1PROW

-

Ramp Flare
REF

14.4% - 19.0%

PC08AREFPCODE
Slope of flare(s) along curb at perpendicular curb 
ramp exceed(s) 10%.

Demolish existing and provide new, perpendicular 
curb ramp at driveway, including detectable 
warning surfaces, and top and bottom landings as 
required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3750

Severity 2Priority 1

R303.2.1.4PROW

-

$86,820.00Water Street Parking Lot Exterior PROWTotal Costs for: Area:
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Water Street Parking Lot

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

28-0-1

Water Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Curb Ramp to Restrooms2
Curb Ramp

$2,5001 $2,500JOB

11.8%

EH02APCODE

4.7.2ADAAG
Slope greater than 1:12 (8.3%).

Demolish existing and provide new curb ramp.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3713

Severity 3Priority 1
-

REF

0.5'' lip

EH02DREFPCODE

4.7.2ADAAG
Transition from ramp to gutter does not have a 
smooth transition.

Grind lip.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3714

Severity 4Priority 1

-

REFEH07AREFPCODE

4.7.7ADAAG
Detectable warning not provided where pedestrian
crosses vehicular area.

Provide detectable warning surface (i.e. inline 
truncated domes) at regular curb ramp.

•  As-Built Description:

•  Proposed Solution:

3712

Severity 3Priority 1
-

East Parking3
Detectable Warning

$274 $108LFEG09PCODE

4.29.5ADAAG
36" wide band of truncated domes not provided at
walkway or crossing adjoining a vehicular way, if
surfaces are not separated by a curb, railing, or 
other element.

Provide 36" wide, contrasting color, band of 
truncated domes between pedestrian and vehicular 
area.

•  As-Built Description:

•  Proposed Solution:

3720

Severity 3Priority 1

-
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Water Street Parking Lot

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

28-0-1

Water Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Walk
$2116 $336SF

0.75'' change in level

EF03PCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/2" in accessible route.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3722

Severity 4Priority 1
-

Corner Lot Entry5
Detectable Warning

$2710 $270LFEG09PCODE

4.29.5ADAAG
36" wide band of truncated domes not provided at
walkway or crossing adjoining a vehicular way, if
surfaces are not separated by a curb, railing, or 
other element.

Provide 36" wide, contrasting color, band of 
truncated domes between pedestrian and vehicular 
area.

•  As-Built Description:

•  Proposed Solution:

3725

Severity 3Priority 1

-

Walk

$5120 $600SFEF10PCODE

4.5.2ADAAG

303ANSI

Walk: Irregular surface in pavement.

Smooth pavement surface; grind or refinish surface.

•  As-Built Description:

•  Proposed Solution:

3724

Severity 3Priority 1

-

$3,814.00Water Street Parking Lot Exterior On-siteTotal Costs for: Area:
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Water Street Parking Lot

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

28-1-1

Water Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Men's Restroom1
Accessible Route

$1001 $100JOB

EHD: 8'' protrusion at 38'' AFF

EG04PCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3762

Severity 3Priority 3

-

Door Swing
REF

Door width + 10''

ID23CREFPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Repair power door operator.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3753

Severity 3Priority 3

-

$3001 $300JOB

Door width + 11.5''

ID24CNTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Repair door operator.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3752

Severity 4Priority 3

-

Grab Bars
$2601 $260JOB

36'' - 37'' AFF

WB07CPCODE

4.16.4ADAAG

609.4ANSI

Grab bars not at 33" to 36" from floor.

Relocate accessible grab bars.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3761

Severity 4Priority 3 -
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Water Street Parking Lot

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

28-1-1

Water Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Urinal
$4,0001 $4,000JOB

13'' from wall

WE01PCODE
Front of rim projects less than 13.5" from wall. 
Recommended per ADA-ABA Accessibility 
guidelines Sect. 605.2.

Provide accessible urinal. Remodel restroom as 
needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3757

Severity 4Priority 5

-

REF

25'' AFF

WE02REFPCODE

4.18.2ADAAG

605.2ANSI

Fixture mounted with rim more than 17" above 
floor.

Provide accessible urinal. Remodel restroom as 
needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3758

Severity 2Priority 3
-

REF

49'' AFF

WE03REFPCODE

4.18.4ADAAG

605.4ANSI

Urinal flush control lever more than 44" above 
floor.

Provide accessible urinal flush control.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3759

Severity 3Priority 3
-

Women's Restroom2
Accessible Route

$1001 $100JOB

EHD: 8'' protrusion at 38'' AFF

EG04PCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3765

Severity 3Priority 3

-
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Water Street Parking Lot

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

28-1-1

Water Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Door Swing
$3001 $300JOB

Door width + 12''

ID23CNTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Repair power door operator.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3764

Severity 4Priority 3

-

Water Closet
$5001 $500JOBWB10PCODE

4.16.5ADAAG
Flush Control: Operating handle not mounted 
toward wide side of stall.

Replace flush control with properly mounted 
accessible type, or install sensor flush.

•  As-Built Description:

•  Proposed Solution:

3767

Severity 3Priority 3
-

Attendant Office3
Ramp

$10044 $4,400SF

6" curb

EB01APCODE

4.1.1ADAAG
Ramp needed to provide disabled access at steps or
change of level along path of travel.

Provide new concrete ramp with handrails [slope 
more than 1:20 (5.0%) needed].

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4203

Severity 1Priority 2

-

$9,960.00Water Street Parking Lot Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1294



Water Street Parking Lot

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

28-1-1

Water Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$100,594.00Facility:Total Costs for: Water Street Parking Lot YTD
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August 30, 2011

SSA Project #: 28081

Project Year:

Police Records35
-

Facility:

Project:
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Police Records

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

35-0-1

2651 Siringo Road
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Accessible Parking at Southwest Corner of Building I1
Curb Ramp

$2502 $500JOBEH07ANTPCODE

4.7.7ADAAG
Truncated domes on detectable warning surface 
have worn down and are not uniform or do not 
meet the stipulated size requirements of the code.

Replace detectable warning surface (i.e. inline 
truncated domes) at regular curb ramp.

•  As-Built Description:

•  Proposed Solution:

1339

Severity 3Priority 1

-

POT from Accessible Parking Space to South of Building Entrance2
Curb Ramp

$2501 $250JOBEH07APCODE

4.7.7ADAAG
Detectable warning not provided where pedestrian
crosses vehicular area.

Provide detectable warning surface (i.e. inline 
truncated domes) at regular curb ramp.

•  As-Built Description:

•  Proposed Solution:

1344

Severity 3Priority 1
-

Walk

$25200 $5,000SF

2.5% - 4.2%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1343

Severity 3Priority 1 -

POT from South Entrance to Building I to Purchasing Department Entrance3
Walk

$2580 $2,000SF

2.3% - 2.5%

EF07NTPCODE

4.3.7ADAAG

403.3ANSI

Portions of cross slope more than 1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1345

Severity 4Priority 1 -

$7,750.00Police Records Exterior On-siteTotal Costs for: Area:
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Police Records

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

35-1-1

2651 Siringo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Public Reception Area1
Accessible Route

$1002 $200LF

20'' protrusion at 35'' AFF

EG04ANTPCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Provide additional (27'' max. above floor) at each 
end of the counter to make it detectable for cane-
users.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1346

Severity 1Priority 2

-

Alarm Signal
$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

1349

Severity 3Priority 3

-

Door

$4065 $2,600SF

2.3% - 2.8%

ID11PCODE

4.13.6ADAAG
Surface of required maneuvering clearance at door
slopes more than 1/4":12" (2.0%).

Modify surface slope at door.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1350

Severity 4Priority 2

-

Open Office Area for Police Personnel2

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1298



Police Records

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

35-1-1

2651 Siringo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Door
$1001 $100JOBID06PCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Recommended: provide 10" min. "kick plate" 
covering width of door when altering area.

•  As-Built Description:

•  Proposed Solution:

1352

Severity 3Priority 5
-

Men's Restroom4
Door

$1001 $100JOBID06PCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Recommended: provide 10" min. "kick plate" 
covering width of door when altering area.

•  As-Built Description:

•  Proposed Solution:

1358

Severity 3Priority 5
-

Urinal

$1,5001 $1,500JOB

31'' wide

WE04NTPCODE

4.18.3ADAAG

605.3ANSI

Accessible route leading to fixture in restroom less
than 36'' wide.

Modify stile support adjacent to urinal to provide 
required clear width at urinal alcove.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1364

Severity 2Priority 3
-

Women's Restroom5
Door

$1001 $100JOBID06PCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Recommended: provide 10" min. "kick plate" 
covering width of door when altering area.

•  As-Built Description:

•  Proposed Solution:

1365

Severity 3Priority 5
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Police Records

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

35-1-1

2651 Siringo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Water Closet
$5001 $500JOBWB10PCODE

4.16.5ADAAG
Flush Control: Operating handle not mounted 
toward wide side of stall.

Replace flush control with properly mounted 
accessible type, or install sensor flush.

•  As-Built Description:

•  Proposed Solution:

1370

Severity 3Priority 3
-

Kitchen6
Sink

$1,7501 $1,750JOBIN06APCODE

4.24.3ADAAG

606.2ANSI

Sink does not have knee space min. 27" high x 19"
deep x 30" wide.

Remodel sink cabinet.

•  As-Built Description:

•  Proposed Solution:

1371

Reasonable accommodation for employee when requested.
•  Notes:

Severity 2Priority 4 -

$7,250.00Police Records Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1300



Police Records

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

35-1-1

2651 Siringo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$15,000.00Facility:Total Costs for: Police Records YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1301



YTD

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Fire Station No. 744
-

Facility:

Project:

3.1302



Fire Station No. 7

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

44-0-0

2391 Richards Avenue
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Bus Drop-off/Pull-out on Richards Ave.1
Bus Boarding Area Clear Floor Space

$4515 $675SF

78'' from face of curb

PS61APCODE

10.1ADAAG
Bus stop boarding area is smaller than the required
96" length and 60" width minimum.

Provide a bus stop pad with a clear length of 96" 
minimum, measured perpendicular to the curb or 
vehicle roadway edge, and a clear width of 60" 
minimum.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2067

Severity 2Priority 1

R410.1.2PROW

-

$675.00Fire Station No. 7 Exterior PROWTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1303



Fire Station No. 7

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

44-0-1

2391 Richards Avenue
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

POT from Sidewalk on Richards Ave. to Building Entrance2
Detectable Warning

$276 $162LFEG09PCODE

4.29.5ADAAG
36" wide band of truncated domes not provided at
walkway or crossing adjoining a vehicular way, if
surfaces are not separated by a curb, railing, or 
other element.

Provide 36" wide, contrasting color, band of 
truncated domes between pedestrian and vehicular 
area.

•  As-Built Description:

•  Proposed Solution:

2071

Severity 3Priority 1

-

Ramp
$100300 $30,000SF

8.7% - 10.4%

EB02NTPCODE

4.8.2ADAAG
Slope greater than 1:12 (8.3%).

Demolish portions of existing and provide new 
ramp with handrails.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2070

Severity 4Priority 1
-

$30,162.00Fire Station No. 7 Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1304



Fire Station No. 7

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

44-1-1

2391 Richards Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Ramp/Stair to Different Levels105
Handrail

$1703 $510JOBED07PCODE

4.9.4(2)ADAAG

505.10.3ANSI

Stair handrail does not extend one tread width 
sloped plus 12" min. horizontally beyond bottom 
riser.

Extend stair handrail at bottom (cost for each 
extension piece).

•  As-Built Description:

•  Proposed Solution:

2109

Severity 3Priority 2
-

Ramp
?1 $300,000JOB

8.5% - 9.0%

IJ03NTPCODE

4.8.2ADAAG
Ramp:  Slope greater than 1:12 (8.3%) .

Provide multi-stop elevator.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2107

Severity 3Priority 2
-

Women's Restroom111
Door Swing

$5001 $500JOB

50.5'' from face of door

ID27NTPCODE

Fig. 25(c)ADAAG

404.2.3.1ANSI

Latch approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 24" x 48" or 54" if door has closer.

Remove door latch, if closer is required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2114

Severity 3Priority 3

-

Toilet Stall
$1,5001 $1,500JOB

58.5'' wide

WB06NTPCODE

4.17.3ADAAG

604.8.2ANSI

Toilet stall less than 60" wide.

Replace partition wall to allow for required stall 
width.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2116

Severity 4Priority 3 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Fire Station No. 7

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

44-1-1

2391 Richards Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Water Closet
$5001 $500JOBWB10PCODE

4.16.5ADAAG
Flush Control: Operating handle not mounted 
toward wide side of stall.

Replace flush control with properly mounted 
accessible type, or install sensor flush.

•  As-Built Description:

•  Proposed Solution:

2115

Severity 3Priority 3
-

Men's Restroom113
Door Swing

$5001 $500JOB

50.5'' from face of door

ID27NTPCODE

Fig. 25(c)ADAAG

404.2.3.1ANSI

Latch approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 24" x 48" or 54" if door has closer.

Remove door latch, if closer is required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2088

Severity 3Priority 3

-

Urinal

$5001 $500JOB

46'' AFF

WE03PCODE

4.18.4ADAAG

605.4ANSI

Urinal flush control lever more than 44" above 
floor.

Provide accessible urinal flush control.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2089

Severity 4Priority 3
-

Water Closet
$1,0001 $1,000JOB

18'' - 27'' o.c.

WB02BNTPCODE

Fig. 28ADAAG

604.2ANSI

More than 18" from near side wall to center line of
water closet on account of side wall being at an 
obtuse angle.

Fur out side wall with 60" x 60" panel to provide 
18" dimension. Install grab bar and recess toilet 
paper dispenser.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2090

Severity 2Priority 3

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Fire Station No. 7

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

44-1-1

2391 Richards Avenue
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Apparatus Bay133
Walk

REF

1'' openings

EF04AREFPCODE

4.5.4ADAAG

302.3ANSI

Walk: Round or square grating has grid openings 
greater than 1/2" max. along the line of traffic 
flow.

Provide temporary cover over trench drain when 
and if apparatus bay is being used for a non-typical
activity (polling station, emergency shelter, etc.).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2099

Severity 2Priority 5

-

$305,010.00Fire Station No. 7 Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Fire Station No. 7

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

44-1-2

2391 Richards Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Women's Restroom and Shower204
Accessible Route

$751 $75JOB

Shower rod: 72.5'' AFF

EG01NTPCODE

4.4.2ADAAG

307.4ANSI

Overhead clearance less than 80" above finished 
floor.

Remount shower curtain rod to provide required 80''
high overhead clearance at roll-in shower.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2077

Severity 2Priority 3
-

Men's Restroom and Shower205
Accessible Route

$751 $75JOB

Shower rod: 73'' AFF

EG01NTPCODE

4.4.2ADAAG

307.4ANSI

Overhead clearance less than 80" above finished 
floor.

Remount shower curtain rod to provide required 80''
high overhead clearance at roll-in shower.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2083

Severity 2Priority 3
-

Exercise Room210
Door Swing

$501 $50JOB

49'' from face of door

ID23ANTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Remove or relocate equipment to be 60'' min. from 
face of door.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2084

Severity 3Priority 2

-

$200.00Fire Station No. 7 Interior Second FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Fire Station No. 7

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

44-1-2

2391 Richards Avenue
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$336,047.00Facility:Total Costs for: Fire Station No. 7 YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1309



YTD

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Genoveva Chavez Community 45
-

Facility:

Project:

3.1310



Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-0-1

3221 Rodeo Road
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

POT from Rodeo Rd. to Parking Lot3
Curb Ramp

$2,5001 $2,500JOB

3.7%

EH02FNTPCODE

4.8.6ADAAG
Cross slope of bottom landing greater than 2%

Demolish existing and provide new curb ramp.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2271

Severity 4Priority 1
-

Walk
$25250 $6,250SF

2.5% - 3.3%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope adjacent to directional signage more 
than 1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2123

Severity 4Priority 1
-

North Side Curb Ramp to Intersection Curb Ramp4
Walk

$25200 $5,000SF

2.7% - 3.1%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2275

Severity 4Priority 1 -

POT from Intersection Curb Ramp to Acc. Parking Adjacent to Entrance5
Walk

$251100 $27,500SF

2.8% - 4.8%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2278

Severity 3Priority 1 -

Staff Parking9

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1311



Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-0-1

3221 Rodeo Road
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Detectable Warning
$2712 $324LFEG09PCODE

4.29.5ADAAG
36" wide band of truncated domes not provided at
walkway or crossing adjoining a vehicular way, if
surfaces are not separated by a curb, railing, or 
other element.

Provide 36" wide, contrasting color, band of 
truncated domes between pedestrian and vehicular 
area.

•  As-Built Description:

•  Proposed Solution:

2291

Severity 3Priority 4

-

POT from Accessible Parking to Staff Entrance11
Curb Ramp

$2,5001 $2,500JOB

4.2%

EH02FPCODE

4.8.6ADAAG
Cross slope greater than 2%

Demolish existing and provide new curb ramp.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2297

Severity 3Priority 4
-

Walk

$25200 $5,000SFEF01PCODE

4.3.7ADAAG
Walk: Slope greater than 1:20 (5.0%), and walk 
does not comply with requirements for ramps.

Modify walk/sidewalk slope to 1:20 or less.

•  As-Built Description:

•  Proposed Solution:

2296

Severity 4Priority 4
-

$2590 $2,250SF

6.7% - 7.6%

EF01PCODE

4.3.7ADAAG
Walk: Slope greater than 1:20 (5.0%), and walk 
does not comply with requirements for ramps.

Provide handrails or regrade walk/sidewalk.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2299

Severity 4Priority 4

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1312



Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-0-1

3221 Rodeo Road
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

REF

0.5'' change in level

EF03REFPCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/2" in accessible route.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2301

Severity 4Priority 4
-

$25550 $13,750SF

3.1% - 3.6%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope along parking stalls.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2295

Severity 4Priority 4 -

$25250 $6,250SF

2.5% - 4.7%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2298

Severity 3Priority 4 -

REF

2.3% - 4.0%

EF07REFPCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2300

Severity 3Priority 4 -

$71,324.00Genoveva Chavez Community Center Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-0

3221 Rodeo Road
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Central Stairs1
Handrail

$1703 $510JOBED06PCODE

4.9.4(2)ADAAG

505.10ANSI

Stair handrail does not extend horizontally 12" 
minimum beyond top nosing, and one tread width 
sloped, plus 12" minimum horizontally beyond the
bottom nosing.

Extend stair handrail at bottom of center rails (cost 
for each extension piece).

•  As-Built Description:

•  Proposed Solution:

2393

Severity 3Priority 2

-

$2304 $920JOB

19" protrusion at 33" AFF

ED12NTPCODE

4.4.1ADAAG
Bottom extension of handrail does not return 
creating a hazard for blind individuals.

Remodel handrail return.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4215

Severity 1Priority 1

-

Sports Center Cafe2
Picnic Area

$1501 $150JOB

Knee clearance: 26'' high

NH01NTPCODE

4.1.2(2), 5.4ADAAG
Single picnic table has no accessible knee 
clearance.

Modify picnic table to provide accessible knee 
clearance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2395

Severity 3Priority 2

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-0

3221 Rodeo Road
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Vending Machine
2 REF

54'' AFF

IL02PCODE

4.2.5ADAAG

308.3.1ANSI

Vending machine coin slot or dispensing outlet, 
more than 48" above the floor.

Recommended :Pending ADA-ABAAG 228.1 
Advise vendor/leasing company to provide 
accessible vending machine with highest operable 
part at 48" max.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2394

Severity 3Priority 2
-

Ice Rink Lower Entries3
Ramp

$1,6001 $1,600JOB

4.5" change in level

EB01ANTPCODE

4.1.1ADAAG
Ramp needed to provide disabled access at steps or
change of level along path of travel.

Provide accessible entrance and/or transfer seat on 
to Ice rink.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4216

Severity 1Priority 2

-

Ice Rink Seating4
Fixed Seating

$6002 $1,200EA

Total: 625
Accessible: 6

GE01PCODE

4.1.2(19)aADAAG
Proper amount of seating for disabled persons at 
public seating is not provided (>25=1; >50=2; 
>300=4; >500=6; +500=6=1%).

Modify seating to provide clear and level 
wheelchair space 33" x 48" or 33" x 60", including
companion seat, as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4217

Severity 3Priority 2

1108.2.2.1IBC

-
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-0

3221 Rodeo Road
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Handrail
$17014 $2,380JOBED06PCODE

4.9.4(2)ADAAG

505.10ANSI

Stair handrail does not extend horizontally 12" 
minimum beyond top nosing, and one tread width 
sloped, plus 12" minimum horizontally beyond the
bottom nosing.

Extend stair handrail at top and bottom (cost for 
each extension piece).

•  As-Built Description:

•  Proposed Solution:

2398

Severity 3Priority 2

-

POT to Team Boxes5
Accessible Route

$10011 $1,100JOB

Hooks: 4.5'' protrusion at 75'' AFF

EG04PCODE

4.4.1ADAAG

307.2ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Provide cane detectable railing between 1" and 27"
from floor.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2407

Severity 4Priority 2

-

Participation Area

$1,8004 $7,200JOBGF07ANTPCODE

4.1.1 (1)ADAAG
An accessible path of travel is not provided to and
from team areas and penalty boxes.

Provide an accessible path of travel to all 
participation areas.

•  As-Built Description:

•  Proposed Solution:

2404

Severity 2Priority 2
1104.2IBC

-

$1,8001 $1,800JOBGF07BPCODE

4.1.1 (1)ADAAG
Accessible path of travel not provided to 
press/announcer box.

Provide an accessible path of travel to all 
participation areas.

•  As-Built Description:

•  Proposed Solution:

2405

Severity 3Priority 2
1104.2IBC

-

Locker Rooms D and C6
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-0

3221 Rodeo Road
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Door Swing
$5,0001 $5,000JOB

41.25'' - 43'' from face of door

ID27CPCODE

Fig. 25(c)ADAAG

404.2.3.1ANSI

Latch approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 24" x 48" or 54" if door has closer.

Provide door operator.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2409

Severity 2Priority 3

-

Restroom
$35,0001 $35,000JOBWA01APCODE

4.22ADAAG

601ANSI

Multiple accommodation restroom not accessible;
multiple compliance violations.

Remodel area to provide accessible restroom with 
one accessible stall, lavatory (and one urinal at 
Men's).

•  As-Built Description:

•  Proposed Solution:

2412

Severity 1Priority 3 -

Shower

$5001 $500JOBWF05PCODE

4.21.6ADAAG

607.6ANSI

Shower spray unit with hose at least 60" long that 
can be used fixed and hand-held is not provided 
(Exception: Where vandalism is a consideration, a
fixed shower head mounted at 48"  height is 
allowed).

Provide an accessible shower spray unit with hose 
(60" minimum length).

•  As-Built Description:

•  Proposed Solution:

2417

Severity 2Priority 3

-

$5001 $500JOBWF08APCODE

Fig. 37(a)ADAAG

608.3ANSI

In 36" x 36" shower stall, L-shaped grab bar that is
located along the full depth of the control wall 
(opposite the seat) and halfway along the back wall
(18") is not provided.

Provide new grab bar in shower.

•  As-Built Description:

•  Proposed Solution:

2418

Severity 3Priority 3

-
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-0

3221 Rodeo Road
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$8001 $800JOB

61'' AFF

WF12PCODE

4.27.3ADAAG

608.5ANSI

Controls not located at 40" max. height or not 
within a range of no less than 19" and no more 
than 27" from the seat wall.

Provide new, or relocate, shower controls.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2437

Severity 2Priority 3

-

Toilet Stall
REF

32'' wide

WB06REFPCODE

4.17.3ADAAG

604.8.2ANSI

Toilet stall less than 60" wide.

Provide new accessible stall (alternate stalls 36" x 
69" or 48" x 69" not recommended).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2413

Severity 1Priority 3 -

Urinal

$2,4001 $2,400JOB

25'' AFF

WE02PCODE

4.18.2ADAAG

605.2ANSI

Fixture mounted with rim more than 17" above 
floor.

Provide accessible urinal. Remodel restroom as 
needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2416

Severity 2Priority 3
-

Referee Locker Room7
Shower

$5001 $500JOB

75'' AFF

WF05PCODE

4.21.6ADAAG

607.6ANSI

Shower spray unit with hose at least 60" long that 
can be used fixed and hand-held is not provided 
(Exception: Where vandalism is a consideration, a
fixed shower head mounted at 48"  height is 
allowed).

Provide an accessible shower spray unit with hose 
(60" minimum length).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2422

Severity 1Priority 3

-
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-0

3221 Rodeo Road
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$5501 $550JOBWF07PCODE

4.21.3ADAAG

608.4ANSI

In 36" x 36" or 30" x 60" stall, seat at 17" to 19" 
height above floor opposite controls not provided.

Provide new, or relocate, folding wall-mounted 
shower seat.

•  As-Built Description:

•  Proposed Solution:

2421

Severity 3Priority 3 -

Locker Rooms A and B8
Door Swing

$5,0001 $5,000JOB

42'' from face of door

ID27CPCODE

Fig. 25(c)ADAAG

404.2.3.1ANSI

Latch approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 24" x 48" or 54" if door has closer.

Provide door operator and ISA identifying 
accessible door.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2429

Severity 3Priority 3

-

Restroom

$35,0001 $35,000JOBWA01APCODE

4.22ADAAG

601ANSI

Multiple accommodation restroom not accessible;
multiple compliance violations.

Remodel area to provide accessible restroom with 
one accessible stall, lavatory (and one urinal at 
Men's).

•  As-Built Description:

•  Proposed Solution:

2432

Severity 1Priority 3 -

Shower
$3,3001 $3,300JOB

30'' wide

WF03PCODE

4.21.2ADAAG

608.2.1ANSI

Opening less than 36" wide if shower is 36" x 36".

Enlarge shower opening.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2443

Severity 2Priority 3 -
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-0

3221 Rodeo Road
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$5001 $500JOBWF05PCODE

4.21.6ADAAG

607.6ANSI

Shower spray unit with hose at least 60" long that 
can be used fixed and hand-held is not provided 
(Exception: Where vandalism is a consideration, a
fixed shower head mounted at 48"  height is 
allowed).

Provide an accessible shower spray unit with hose 
(60" minimum length).

•  As-Built Description:

•  Proposed Solution:

2435

Severity 2Priority 3

-

$5501 $550JOBWF07PCODE

4.21.3ADAAG

608.4ANSI

In 36" x 36" or 30" x 60" stall, seat at 17" to 19" 
height above floor opposite controls not provided.

Provide new, or relocate, folding wall-mounted 
shower seat.

•  As-Built Description:

•  Proposed Solution:

2434

Severity 3Priority 3 -

$5001 $500JOBWF08PCODE

Fig. 37(a)ADAAG

608.3ANSI

Grab bar not mounted between 33" to 36" above 
the shower floor.

Remount grab bar in shower.

•  As-Built Description:

•  Proposed Solution:

2438

Severity 3Priority 3 -

$8001 $800JOB

62'' AFF

WF12PCODE

4.27.3ADAAG

608.5ANSI

Controls not located at 40" max. height or not 
within a range of no less than 19" and no more 
than 27" from the seat wall.

Provide new, or relocate, shower controls.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2436

Severity 2Priority 3

-

Toilet Stall
REF

33.5'' wide

WB06REFPCODE

4.17.3ADAAG

604.8.2ANSI

Toilet stall less than 60" wide.

Provide new accessible stall (alternate stalls 36" x 
69" or 48" x 69" not recommended).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2433

Severity 1Priority 3 -
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-0

3221 Rodeo Road
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Urinal
$2,4001 $2,400JOB

23'' AFF

WE02PCODE

4.18.2ADAAG

605.2ANSI

Fixture mounted with rim more than 17" above 
floor.

Provide accessible urinal. Remodel restroom as 
needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2440

Severity 2Priority 3
-

$1,5001 $1,500JOB

Alcove: 28.5''

WE04PCODE

4.18.3ADAAG

605.3ANSI

30" x 48" clear floor space in front of accessible 
urinal not provided.

Provide clear floor space in front of accessible 
urinal. Remodel restroom as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2441

Severity 2Priority 3
-

Men's Restroom10
Accessible Route

$1001 $100JOB

EHD: 10'' protrusion at 43'' AFF

EG04PCODE

4.4.1ADAAG

307.2ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2446

Severity 2Priority 3

-

Urinal
$5001 $500JOB

46'' AFF

WE03PCODE

4.18.4ADAAG

605.4ANSI

Urinal flush control lever more than 44" above 
floor.

Provide accessible urinal flush control.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2449

Severity 4Priority 3
-

Women's Restroom11
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-0

3221 Rodeo Road
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Accessible Route
$1001 $100JOB

EHD: 10'' protrusion at 43'' AFF

EG04PCODE

4.4.1ADAAG

307.2ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2451

Severity 2Priority 3

-

Water Closet
REF

23'' o.c.

WB02AREFPCODE

Fig. 28ADAAG

604.2ANSI

More than 18" from near side wall to center line of
water closet within accessible stall.

Provide new accessible water closet and relocate 
plumbing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2452

Compliant water closet at 18" o.c. provided in other accessible stall
•  Notes:

Severity 2Priority 3
-

Ramp and Stairs Leading to Ice Rink Lobby13
Accessible Route

$1001 $100JOB

Comment box: 12'' protrusion at 51'' AFF

EG04PCODE

4.4.1ADAAG

307.2ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2461

Severity 1Priority 2

-
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-0

3221 Rodeo Road
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Handrail
$1701 $170JOB

11'' extension

ED05PCODE

4.8.5(2)ADAAG

505.10ANSI

Ramp handrail does not extend horizontally 12" 
past bottom of ramp.

Provide ramp handrail extension (cost for each 
extension piece).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2457

Severity 4Priority 2
-

$1701 $170JOBED06PCODE

4.9.4(2)ADAAG

505.10ANSI

Stair handrail does not extend horizontally 12" 
minimum beyond top nosing, and one tread width 
sloped, plus 12" minimum horizontally beyond the
bottom nosing.

Extend stair handrail at top and bottom (cost for 
each extension piece).

•  As-Built Description:

•  Proposed Solution:

2458

Severity 3Priority 2

-

$2301 $230JOB

12'' protrusion at 34'' AFF

ED12NTPCODE

4.4.1ADAAG
Top extension of handrail does not return and 
protrudes into the path of travel creating a hazard 
for blind individuals.

Remodel handrail return.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2456

Severity 2Priority 2

-

$2302 $460JOB

12'' protrusion at 34'' AFF

ED12NTPCODE

4.4.1ADAAG
Bottom extension of handrail does not return and 
protrudes into the path of travel creating a hazard 
for blind individuals.

Remodel handrail return at stairs.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2459

Severity 2Priority 2

-
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-0

3221 Rodeo Road
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Ramp
$10020 $2,000SF

8.7% - 8.9%

EB02NTPCODE

4.8.2ADAAG
Slope greater than 1:12 (8.3%).

Demolish existing upper portion and provide new 
ramp with handrails.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2454

Severity 4Priority 2
-

Gymnasium14
Doormat

$5001 $500JOBID05PCODE

4.5.3ADAAG
Doormat hinders access to disabled persons.

Provide new doormat; recess or attach at edges.

•  As-Built Description:

•  Proposed Solution:

2468

Severity 3Priority 2 -

Fixed Seating

$6007 $4,200EA

Total: 522

GE01PCODE

4.1.2(19)aADAAG
Proper amount of seating for disabled persons at 
public seating is not provided (>25=1; >50=2; 
>300=4; >500=6; +500=6=1%).

Modify seating to provide clear and level 
wheelchair space 33" x 48" or 33" x 60", including
companion seat, as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4218

Severity 3Priority 2

1108.2.2.1IBC

-

Racquetball Courts15
Alarm Signal

$4002 $800JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

2471

Severity 3Priority 3

-
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-0

3221 Rodeo Road
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Emergency Exit Corridor and Stairs16
Accessible Route

$1001 $100JOB

Fire alarm pull station: 5.5'' protrusion at
43'' AFF

EG04PCODE

4.4.1ADAAG

307.2ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2475

Severity 4Priority 4

-

Door
$2,5001 $2,500JOB

55'' AFF

ID06CPCODE

404.2.10ANSI
Vision Light at door that permits viewing, does not
have bottom of at least one glazed panel located 43
inches maximum above the finish floor. 
(Exception: More than 66" above finished floor.)

Provide new door with vision panel at 43" max.
(Recommended per ADA-ABA : 404.2.11)

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2482

Severity 2Priority 5

-

Handrail

$1701 $170JOB

11'' extension

ED06PCODE

4.9.4(2)ADAAG

505.10ANSI

Stair handrail does not extend horizontally 12" 
minimum beyond top nosing, and one tread width 
sloped, plus 12" minimum horizontally beyond the
bottom nosing.

Extend stair handrail at top and bottom (cost for 
each extension piece).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2476

Severity 4Priority 4

-

Men's Pool Locker Room17
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-0

3221 Rodeo Road
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Alarm Signal
$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system in restroom
area.

•  As-Built Description:

•  Proposed Solution:

2499

Severity 3Priority 3

-

Lavatory
$3,4001 $3,400JOB

28'' high

WD03NTPCODE

4.19.2ADAAG
Wheelchair clearance under lavatory apron or 
lavatory counter front edge less than 29" high.

Modify apron to provide wheelchair clearance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2498

Severity 2Priority 3

-

Locker Facilities

$7501 $750JOBGG03PCODE

4.35.4ADAAG
No section of bench provided adjacent to 
designated accessible locker, measuring 24” deep,
48” wide, and 18” high, and fixed to a wall along 
the longer dimension.

Provide a new bench, fixed to a wall along the 
longer dimension, close to the accessible locker.

•  As-Built Description:

•  Proposed Solution:

2501

Severity 3Priority 3

-
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-0

3221 Rodeo Road
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Shower
$5001 $500JOBWF05PCODE

4.21.6ADAAG

607.6ANSI

Shower spray unit with hose at least 60" long that 
can be used fixed and hand-held is not provided 
(Exception: Where vandalism is a consideration, a
fixed shower head mounted at 48"  height is 
allowed).

Provide an accessible shower spray unit with hose 
(60" minimum length).

•  As-Built Description:

•  Proposed Solution:

2502

Accessible showers located in family room. Provide directional sign and ISA at 
accessible showers.

•  Notes:

Severity 2Priority 3

-

$5501 $550JOBWF07PCODE

4.21.3ADAAG

608.4ANSI

In 36" x 36" or 30" x 60" stall, seat at 17" to 19" 
height above floor opposite controls not provided.

Provide new, or relocate, folding wall-mounted 
shower seat.

•  As-Built Description:

•  Proposed Solution:

2503

Severity 3Priority 3 -

$5001 $500JOBWF08PCODE

Fig. 37(a)ADAAG

608.3ANSI

Grab bar not mounted between 33" to 36" above 
the shower floor.

Remount grab bar in shower.

•  As-Built Description:

•  Proposed Solution:

2504

Severity 3Priority 3 -

$8001 $800JOB

55'' AFF

WF12PCODE

4.27.3ADAAG

608.5ANSI

Controls not located at 40" max. height or not 
within a range of no less than 19" and no more 
than 27" from the seat wall.

Provide new, or relocate, shower controls.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2505

Severity 3Priority 3

-

Family Restroom and Shower19
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-0

3221 Rodeo Road
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Accessible Route
$1003 $300JOB

EHD: 10'' protrusion at 45'' AFF

EG04PCODE

4.4.1ADAAG

307.2ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2512

Severity 2Priority 3

-

Alarm Signal
$4003 $1,200JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

2511

Severity 3Priority 3

-

Grab Bars

$3403 $1,020JOB

Extends 38.5'' from side wall

WB07BPCODE

4.17.6ADAAG

604.5.2ANSI

Rear grab bar less than 36" long, or extends 
more/less than 42" from side wall (best practice: 
new ADA-ABA guidelines).

Provide accessible rear grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2510

Severity 3Priority 3

-

Shower
$5001 $500JOB

48" - 64" AFF

WF05BPCODE

608.5ANSI
Mounting height of shower spray bracket is less 
than 38" or more than 48" max. above the shower 
floor and/or is more than 27" from the wall behind
the seat.

Provide or remount shower spray bracket within 
accessible reach range.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4219

Severity 2Priority 5

-
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-0

3221 Rodeo Road
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Women's Locker Room20
Existing Facility

XA01NTPCODE
At time of the survey; Not able to enter facility due
to high traffic/use.

See: Data for item #19 Men's Locker Room as 
reference.

•  As-Built Description:

•  Proposed Solution:

2515

-

Stairs and Bleachers to Pool21
Fixed Seating

$3504 $1,400EAGE01BPCODE

4.33.3ADAAG

802.7 

At least one fixed companion seat next to each 
wheelchair seating area is not provided.

Provide one companion seat next to each accessible
wheelchair space(s) so as to be shoulder to 
shoulder.

•  As-Built Description:

•  Proposed Solution:

2519

Severity 2Priority 2 -

Handrail

$7556 $4,200LF

1.875'' wide

ED03PCODE

4.26.2ADAAG

505.7ANSI

Standard handrail:  Gripping section narrower than
1-1/4" or wider than 1-1/2".

Provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2516

Severity 3Priority 2
-

$17014 $2,380JOB

9'' extensions

ED06PCODE

4.9.4(2)ADAAG

505.10ANSI

Stair handrail does not extend horizontally 12" 
minimum beyond top nosing, and one tread width 
sloped, plus 12" minimum horizontally beyond the
bottom nosing.

Extend stair handrail at top and bottom (cost for 
each extension piece).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2518

Severity 3Priority 2

-
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-0

3221 Rodeo Road
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Ramp to Diving Board Area22
Handrail

$7538 $2,850LF

1.875'' wide

ED03PCODE

4.26.2ADAAG

505.7ANSI

Standard handrail:  Gripping section narrower than
1-1/4" or wider than 1-1/2".

Provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2520

Severity 3Priority 2
-

REF

9'' - 10'' extensions

ED05REFPCODE

4.8.5(2)ADAAG

505.10ANSI

Ramp handrail does not extend horizontally 12" 
past top and / or bottom of ramp.

Provide ramp handrail extension (cost for each 
extension piece).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2522

Severity 3Priority 2
-

Ramp

REF

33.5'' wide

EB10REFPCODE

4.8.3ADAAG
Concrete ramp: Width (between handrails) less 
than 36".

Remove existing handrail on one side and mount on
adjacent guardrail to provide  36" min. ramp width.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2521

Severity 3Priority 2

-

Sauna23
Turn Space

$9251 $925JOB

38"

IN04PCODE

4.2.3ADAAG
Due to bench: Less than 60" diameter or T-shaped
space provided for wheelchair turns.

Retrofit space to provide 60" diameter or T-turn.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4221

60" diameter shown on building floor plan.
•  Notes:

Severity 2Priority 2

-
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-0

3221 Rodeo Road
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Stairs to Water Slide24
Handrail

$1706 $1,020JOB

9'' extensions

ED06PCODE

4.9.4(2)ADAAG

505.10ANSI

Stair handrail does not extend horizontally 12" 
minimum beyond top nosing, and one tread width 
sloped, plus 12" minimum horizontally beyond the
bottom nosing.

Extend stair handrail at top and bottom (cost for 
each extension piece).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2526

Severity 3Priority 2

-

Stairway
$16116 $1,856LF

1.5'' deep

II02CPCODE

4.9.3ADAAG
Stair nosings project more than 1-1/2" past face of
riser and/or not beveled on underside 60° min. 
from horizontal.

Modify stair nosings.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2524

Inaccessible water slide.
•  Notes:

Severity 3Priority 2

-

Water Slide Platform
$25,0001 $25,000JOBCD02ANTPCODE

4.5.2ADAAG

402ANSI

Access to raised areas and platforms not provided.

Provide wheelchair lift, elevator, or other type of 
design solution to provide access to water slide.

•  As-Built Description:

•  Proposed Solution:

4222

Severity 3Priority 2

-

Ramp Adjacent to Water Slide25

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1331



Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-0

3221 Rodeo Road
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Handrail
$7538 $2,850LF

1.875'' wide

ED03PCODE

4.26.2ADAAG

505.7ANSI

Standard handrail:  Gripping section narrower than
1-1/4" or wider than 1-1/2".

Provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2528

Severity 3Priority 2
-

REF

8'' - 11'' extensions

ED05REFPCODE

4.8.5(2)ADAAG

505.10ANSI

Ramp handrail does not extend horizontally 12" 
past top and / or bottom of ramp.

Provide ramp handrail extension (cost for each 
extension piece).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2529

Severity 3Priority 2
-

Ramp Leading into Pool26
Handrail

$7560 $4,500LF

1.875'' wide

ED03PCODE

4.26.2ADAAG

505.7ANSI

Standard handrail:  Gripping section narrower than
1-1/4" or wider than 1-1/2".

Provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2530

Severity 3Priority 2
-

Therapy Pool28
Handrail

$956 $570LFED01PCODE

4.8.5 & 4.9.4ADAAG

505.2ANSI

Handrail not provided at stairs or ramp, required 
on both sides (not required at curb ramps or 
adjacent to seating areas).

Provide new handrail for one side including 
extensions.

•  As-Built Description:

•  Proposed Solution:

2537

Severity 2Priority 2
-
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-0

3221 Rodeo Road
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$756 $450LFED03PCODE

4.26.2ADAAG

505.7ANSI

Standard handrail:  Gripping section narrower than
1-1/4" or wider than 1-1/2".

Provide new handrail at stairs.

•  As-Built Description:

•  Proposed Solution:

2536

Severity 3Priority 2 -

$7596 $7,200LFED03PCODE

4.26.2ADAAG

505.7ANSI

Standard handrail:  Gripping section narrower than
1-1/4" or wider than 1-1/2".

Provide new handrail at ramp.

•  As-Built Description:

•  Proposed Solution:

2538

Severity 3Priority 2 -

Restroom and Shower Serving Therapy Pool29
Accessible Route

$501 $50JOB

Shower rod: 76'' AFF

EG01PCODE

4.4.2ADAAG

307.4ANSI

Overhead clearance less than 80" above finished 
floor.

Modify overhead clearance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2542

Severity 2Priority 3
-

Alarm Signal
$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

2543

Severity 3Priority 3

-
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-0

3221 Rodeo Road
Area: Interior Part/Floor: Lower Level

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Shower
$6001 $600JOB

0.5'' lip

WF04PCODE

4.21.7ADAAG

608.7ANSI

Curb or threshold at shower more than 1/2".

Provide new or modify present shower threshold.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2540

Severity 4Priority 3 -

$5001 $500JOB

40" - 66" AFF

WF05BPCODE

608.5ANSI
Mounting height of shower spray bracket is less 
than 38" or more than 48" max. above the shower 
floor and/or is more than 27" from the wall behind
the seat.

Provide or remount shower spray bracket within 
accessible reach range.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4223

Severity 1Priority 5

-

$5501 $550JOB

18'' x 16''

WF07ANTPCODE

4.21.3ADAAG
The front of the seat (nearest to the opening) does
not extend a maximum 16 inches from the wall. 
The back of the seat does not extend a maximum 
of 23 inches from the side wall and is not a 
maximum of 15 inches deep.

Provide new, or relocate, folding wall-mounted 
shower seat.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2541

Severity 1Priority 3

-

Water Closet
$5001 $500JOBWB10PCODE

4.16.5ADAAG
Flush Control: Operating handle not mounted 
toward wide side of stall.

Replace flush control with properly mounted 
accessible type, or install sensor flush.

•  As-Built Description:

•  Proposed Solution:

2544

Severity 3Priority 3
-

$191,481.00Genoveva Chavez Community Center Interior Lower LevelTotal Costs for: Area:
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-1

3221 Rodeo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Main Lobby2
Accessible Route

$3501 $350JOB

Entry gate: 20" clear

EG03PCODE

4.2.1ADAAG

403.5ANSI

Obstacle reduces width of path of travel to less 
than 36" clearance.

Provide 36" width between obstacles. Relocate 
obstacles; patch existing surface if needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4210

Severity 1Priority 1
-

$1001 $100JOB

Comment box: 11.5'' protrusion at 40'' 
AFF

EG04PCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4209

Severity 2Priority 1

-

Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
Lounge area: At facility with a fire alarm system, 
visual signal (strobe) not provided at required type
of common use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

4208

Severity 3Priority 1

-

Public Counter
$1501 $150JOB

30.5'' length

IN03PCODE

7.2(2)ADAAG

904.3.1ANSI

Service counter (stand-up): Accessible section min.
36" length and 36" max. height not provided.

Provide auxiliary shelf, clipboard, or table as 
equivalent facilitation.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2307

Severity 3Priority 1
-
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-1

3221 Rodeo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Vending Machine
REF

54'' AFF

IL02PCODE

4.2.5ADAAG

308.3.1ANSI

Vending machine coin slot or dispensing outlet, 
more than 48" above the floor.

Recommended :Pending ADA-ABAAG 228.1 
Advise vendor/leasing company to provide 
accessible vending machine with highest operable 
part at 48" max.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2324

Severity 3Priority 1
-

Community Room #2443
Assistive Listening

$4,7001 $4,700JOBGI01BPCODE

4.1.3(19)(b)ADAAG
No permanently installed assistive listening system
provided for larger assembly area (accommodating
200 or more persons).

Provide permanent assistive listening system (FM 
type), including sign at entrance indicating 
availability to the public, for larger assembly area.

•  As-Built Description:

•  Proposed Solution:

4211

Severity 3Priority 2

1108.2.6IBC

-

Play Zone #2044
Sink

$1,7501 $1,750JOB

No knee clearance

IN06APCODE

4.24.3ADAAG

606.2ANSI

Sink does not have knee space min. 27" high x 19"
deep x 30" wide.

Remodel sink cabinet.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2330

Severity 2Priority 2
-

Play Zone Restroom5
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-1

3221 Rodeo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Door Swing
$5001 $500JOB

Door width + 13''

ID23NTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Change latch to hinge side and door swing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2342

Severity 4Priority 3

-

Shower
$3,3001 $3,300JOB

36" x 35.25"

WF03PCODE

4.21.2 & Fig 35(a)ADAAG

608.2.1ANSI

Opening less than 36" wide if shower is 36" x 36".

Enlarge shower opening.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4212

Used as storage
•  Notes:

Severity 4Priority 4 -

Patio Area7
Gate

$1801 $180JOBID06BPCODE

4.13.9ADAAG

404.2.6 & 404.2.9ANSI

10" min. kick-plate/accessible operating hardware
at gate not provided  on push-side of gate and/or 
gap between floor surface and bottom of gate 
exceeds 3” max.

Provide accessible gate operating hardware. 
Recommend installing 10" min. "kick plate" 
covering width of gate when altering area.

•  As-Built Description:

•  Proposed Solution:

2349

Severity 3Priority 1

-
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-1

3221 Rodeo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Picnic Area
$8501 $850JOB

Knee clearance: 10.5'' deep

NH01PCODE

4.1.2(2), 5.4ADAAG
Single fixed picnic table has no accessible seating 
space.

Provide accessible seating space at single fixed 
picnic table.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2350

Severity 3Priority 1

-

Classroom #2188
Assistive Listening

REFGI01EPCODE

4.1.3(19)(b)ADAAG
No portable assistive listening system provided for
small classroom.

Share existing portable assistive listening system 
from other facility.

•  As-Built Description:

•  Proposed Solution:

2354

Severity 3Priority 2
1108.2.6IBC

-

Classroom #2179
Assistive Listening

REFGI01EPCODE

4.1.3(19)(b)ADAAG
No portable assistive listening system provided for
small classroom.

Share existing portable assistive listening system 
from other facility.

•  As-Built Description:

•  Proposed Solution:

2355

Severity 3Priority 2
1108.2.6IBC

-

Conference Room #22610
Assistive Listening

REFGI01EPCODE

4.1.3(19)(b)ADAAG
No portable assistive listening system provided for
small meeting room.

Share existing portable assistive listening system 
from other facility.

•  As-Built Description:

•  Proposed Solution:

2358

Severity 3Priority 2
1108.2.6IBC

-
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-1

3221 Rodeo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Women's Restroom11
Accessible Route

$1001 $100JOB

EHD: 10'' protrusion at 43'' AFF

EG04PCODE

4.4.1ADAAG

307.2ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2360

Severity 2Priority 3

-

Grab Bars
$2601 $260JOB

Extends 55'' from rear wall

WB07APCODE

Fig. 29(b)ADAAG

604.5.1ANSI

Side grab bar less than 42" long, or located more 
than 12 inches max. from the rear wall, or 
extending less than 54" from rear wall.

Provide or relocate accessible side grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2362

Severity 4Priority 3

-

Aerobics Room #25913
Accessible Route

$1004 $400LF

AV storage: 23'' protrusion at 28'' AFF

EG04APCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Provide cane-detectable railing to mark area of low
clearance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2368

Severity 1Priority 2

-

Men's Exercise Restroom15
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-1

3221 Rodeo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Locker Facilities
$7501 $750JOBGG03PCODE

4.35.4ADAAG

803.4ANSI

No section of bench provided adjacent to 
designated accessible locker, measuring 24” deep,
48” wide, and 18” high, and fixed to a wall along 
the longer dimension.

Provide a new bench, fixed to a wall along the 
longer dimension, close to the accessible locker.

•  As-Built Description:

•  Proposed Solution:

2370

Severity 3Priority 3

-

Women's Restroom16
Locker Facilities

$7501 $750JOBGG03PCODE

4.35.4ADAAG
No section of bench provided adjacent to 
designated accessible locker, measuring 24” deep,
48” wide, and 18” high, and fixed to a wall along 
the longer dimension.

Provide a new bench, fixed to a wall along the 
longer dimension, close to the accessible locker.

•  As-Built Description:

•  Proposed Solution:

2375

Severity 3Priority 3

-

Elevator to Lower Level18
Elevator

$1,6001 $1,600JOBIK10CNTPCODE

4.10.4ADAAG

407.2.2.1ANSI

Neither audible signal nor visual wall lantern 
provided at upper floor.

Repair existing audible signal, and wall lantern 
device.

•  As-Built Description:

•  Proposed Solution:

2381

Severity 3Priority 1 -

Track19
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-1

3221 Rodeo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Accessible Route
$1001 $100JOB

Fire alarm pull station: 5.5'' protrusion at
42'' AFF

EG04PCODE

4.4.1ADAAG

307.2ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2384

Severity 4Priority 2

-

Elevator to Upper Level20
Elevator

$15,0001 $15,000SETIK02NTPCODE

4.10.2 & 4.10.6ADAAG
Elevator is locked.

Unlock elevator to allow access to upper exercise 
area.

•  As-Built Description:

•  Proposed Solution:

4214

Severity 1Priority 1 -

$1201 $120JOB

48'' AFF

IK11CPCODE

4.10.5ADAAG

407.2.3.1ANSI

Braille and raised floor numbers on entrance jambs
located more or less than 5' above floor.

Relocate Braille and raised floor numbers on 
entrance jambs to 5' above floor.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2385

Severity 3Priority 1
-

Upper Level Aerobics Room21
Accessible Route

$1004 $400LF

23'' protrusion at 35'' AFF

EG04APCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Provide cane-detectable railing to mark area of low
clearance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2386

Severity 1Priority 2

-
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-1

3221 Rodeo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$1001 $100JOB

Extension: 13.5'' protrusion at 33'' AFF

EG04NTPCODE

4.4.1ADAAG

307.2ANSI

Handrail bottom extension more than 4" from wall,
when bottom of object more than 27" or less than 
80" above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2389

Severity 1Priority 2

-

$31,860.00Genoveva Chavez Community Center Interior First FloorTotal Costs for: Area:
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Genoveva Chavez Community Center

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

45-1-1

3221 Rodeo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$294,665.00Facility:Total Costs for: Genoveva Chavez Community Center YTD
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Municipal Courts

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

46-0-1

2511 Camino Entrada
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Accessible Parking at South of Building1
Detectable Warning

$2746 $1,242LFEG09PCODE

4.29.5ADAAG
36" wide band of truncated domes not provided at
walkway or crossing adjoining a vehicular way, if
surfaces are not separated by a curb, railing, or 
other element.

Provide 36" wide, contrasting color, band of 
truncated domes between pedestrian and vehicular 
area.

•  As-Built Description:

•  Proposed Solution:

1692

Severity 3Priority 1

-

POT from Accessible Parking to Building Entrance2
Accessible Route

$751 $75JOB

72'' AFF

EG01NTPCODE

4.4.2ADAAG

307.4ANSI

Overhead clearance less than 80" above finished 
floor.

Prune or trim tree branches to provide overhead 
clearance along accessible route.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1699

Severity 2Priority 1
-

Handrail

$1702 $340JOBED05PCODE

4.8.5(2)ADAAG

505.10ANSI

Ramp handrail does not extend horizontally 12" 
past top and / or bottom of ramp.

Provide ramp handrail extension (cost for each 
extension piece).

•  As-Built Description:

•  Proposed Solution:

1697

Severity 4Priority 1 -

$1702 $340JOBED07PCODE

4.9.4(2)ADAAG

505.10.3ANSI

Stair handrail does not extend one tread width 
sloped plus 12" min. horizontally beyond bottom 
riser.

Extend stair handrail at bottom (cost for each 
extension piece).

•  As-Built Description:

•  Proposed Solution:

1698

Severity 3Priority 1
-
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Municipal Courts

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

46-0-1

2511 Camino Entrada
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$1501 $150JOBED10NTPCODE

4.9.4(4)ADAAG
Handrail: Gripping surface (rail top and sides) 
interrupted by support or other obstruction.

Re-weld metal pipe handrail so as to provide 
continuous uninterrupted gripping surface.

•  As-Built Description:

•  Proposed Solution:

1696

Severity 3Priority 1
-

$2,147.00Municipal Courts Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Municipal Courts

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

46-1-1

2511 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Main Lobby Area2
Entrances

$3001 $300JOB

29.5'' wide

DA02NTPCODE

12.2.2ADAAG
Security system / checkpoint obstructs accessible 
path of travel.

Modify clear width to 32'' min. wide or provide new
metal detector on accessible route.
Interim solution: provide accessible route adjacent 
to security screening device to facilitate equivalent
path of travel.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1621

Severity 3Priority 1

-

Public Counter
$1,0001 $1,000JOB

40'' high

IN03NTPCODE

7.2(2)ADAAG

904.3.1ANSI

Service counter (stand-up): Accessible section min.
36" length and 36" max. height not provided.

Rewire and set up existing accessible cashier's 
station adjacent to the entrance vestibule.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1622

Existing accessible cashier's service location designated with ISA, but is shuttered
down and not used.

•  Notes:

Severity 3Priority 1
-

Court Room #205 - Public Area3
Alarm Signal

$1001 $100JOBIC05DNTPCODE

4.28.3(6)ADAAG

702.1ANSI

Visual signal (strobe) is mounted on the ceiling, 
less than 6" below the ceiling  (if the intensity is 
increased to penetrate smoke, a shorter dimension
may be permitted by the authority having 
jurisdiction).

Provide additional visual signal (strobe) devices 
connected to existing fire alarm system around 
perimeter of room.

•  As-Built Description:

•  Proposed Solution:

1633

Severity 3Priority 3

-
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Municipal Courts

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

46-1-1

2511 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Assistive Listening
$4,6001 $4,600JOBGI01CPCODE

4.1.3(19)(b)ADAAG
No assistive listening system provided for 
courtroom or other assembly area requiring 
communication security.

Provide secure (infrared type) assistive listening 
system, including sign at entrance indicating 
availability to the public.

•  As-Built Description:

•  Proposed Solution:

1631

Severity 3Priority 2

1108.2.6IBC

-

Fixed Seating
$3501 $350EAGE01ANTPCODE

4.1.2(19)aADAAG
Less than one percent of total seating are aisle 
seats with removable armrest (at aisle side) that are
identified by by a sign.

Retrofit 1%, but not less than one aisle seat with 
removable armrest or remove armrest.

•  As-Built Description:

•  Proposed Solution:

1632

Severity 2Priority 2

1108.2.4IBC

-

REFGE01BREFPCODE

4.33.3ADAAG

802.7 

At least one fixed companion seat next to each 
wheelchair seating area is not provided.

Provide one companion seat next to each accessible
wheelchair space(s) so as to be shoulder to 
shoulder.

•  As-Built Description:

•  Proposed Solution:

1630

Severity 2Priority 2 -

REFGE01REFPCODE

4.1.2(19)aADAAG
Proper amount of seating for disabled persons at 
public seating is not provided (>25=1; >50=2; 
>300=4; >500=6; +500=6=1%).

Modify seating to provide clear and level 
wheelchair space 33" x 48" or 33" x 60", including
companion seat, as required.

•  As-Built Description:

•  Proposed Solution:

1628

Severity 2Priority 2

1108.2.2.1IBC

-
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Municipal Courts

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

46-1-1

2511 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Spectator, Press Area
$5002 $1,000JOBJA04PCODE

11.2.1(3)ADAAG
Fixed seating area for spectators or the press does
not have adequate wheelchair space.

Remove fixed seats from locations needed to 
provide wheelchair spaces; modify area as needed.

•  As-Built Description:

•  Proposed Solution:

1629

Severity 3Priority 2
-

Special Services Counter5
Public Counter

$1501 $150JOB

40'' high

IN03PCODE

7.2(2)ADAAG

904.3.1ANSI

Service counter (stand-up): Accessible section min.
36" length and 36" max. height not provided at far
end of main lobby area.

Provide auxiliary shelf, clipboard, or table as 
equivalent facilitation.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1635

Severity 3Priority 2

-

$1501 $150JOB

40'' high

IN03PCODE

7.2(2)ADAAG

904.3.1ANSI

Service counter (stand-up): Accessible section min.
36" length and 36" max. height not provided at far
end of main lobby area.

Provide auxiliary shelf, clipboard, or table as 
equivalent facilitation.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1643

Severity 3Priority 2

-

Women's Restroom6
Door

REFID06AREFPCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1645

Severity 3Priority 5
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1349



Municipal Courts

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

46-1-1

2511 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Door Swing
$5,0001 $5,000JOB

46'' from face door

ID27CPCODE

Fig. 25(c)ADAAG

404.2.3.1ANSI

Latch approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 24" x 48" or 54" if door has closer.

Provide door operator.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1644

Severity 3Priority 3

-

Lavatory
$1,5001 $1,500JOB

Knee clearance: 26'' high, 8'' deep

WD04APCODE

Fig. 31ADAAG

606.2ANSI

Knee clearance 27" min. high starting 8" back from
the front edge of the lavatory towards the wall is 
not provided.

Remount compliant fixture to accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1646

Severity 2Priority 3

-

Water Closet

$5001 $500JOBWB10PCODE

4.16.5ADAAG
Flush Control: Operating handle not mounted 
toward wide side of stall.

Replace flush control with properly mounted 
accessible type, or install sensor flush.

•  As-Built Description:

•  Proposed Solution:

1647

Severity 3Priority 3
-

Men's Restroom7
Door

REFID06AREFPCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Remove door stopper when altering area. Provide 
rubber wedge.

•  As-Built Description:

•  Proposed Solution:

1652

Severity 3Priority 5
-
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Municipal Courts

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

46-1-1

2511 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Door Swing
$501 $50JOB

40'' from face of door

ID27ANTPCODE

Fig. 25(c)ADAAG

404.2.3.1ANSI

Latch approach: At pull side, door to accessible 
stall does not have clear and level maneuvering 
space measuring door width plus 24" x 48" or 54" 
if door has closer.

Remove partition(s) between the two urinals.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1654

Severity 2Priority 3

-

$5,0001 $5,000JOB

46.5'' from face of door

ID27CPCODE

Fig. 25(c)ADAAG

404.2.3.1ANSI

Latch approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 24" x 48" or 54" if door has closer.

Provide door operator.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1651

Severity 3Priority 3

-

REF

41'' from face of door

ID28CREFPCODE

Fig. 25(c)ADAAG

404.2.3.1ANSI

Latch approach: At push side, door does not have 
clear and level maneuvering space measuring door
width plus 24" (starting at hinge) x 42", or 48" if 
door has closer.

Provide door operator.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1650

Severity 4Priority 3

-

Lavatory
$1,5001 $1,500JOB

Knee clearance: 26.5'' high, 8'' deep

WD04APCODE

Fig. 31ADAAG

606.2ANSI

Knee clearance 27" min. high starting 8" back from
the front edge of the lavatory towards the wall is 
not provided.

Remount compliant fixture to accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1653

Severity 2Priority 3

-
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Municipal Courts

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

46-1-1

2511 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Toilet Stall
$1,5001 $1,500JOB

59.5'' wide

WB06PCODE

4.17.3ADAAG

604.8.2ANSI

Toilet stall less than 60" wide.

Provide new accessible stall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1658

Severity 4Priority 3 -

Urinal
REF

12'' from wall

WE01REFPCODE
Front of rim projects less than 13.5" from wall. 
Recommended per ADA-ABA Accessibility 
guidelines Sect. 605.2.

Remount adjacent compliant fixture at accessible 
height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1656

Severity 4Priority 5

-

$5001 $500JOB

24'' AFF

WE02APCODE

4.18.2ADAAG

605.2ANSI

Fixture mounted with rim more than 17" above 
floor.

Remount compliant fixture at accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1657

Inaccessible urinal fixture mounted at accessible height.
•  Notes:

Severity 2Priority 3
-

Water Closet

$4,5001 $4,500JOB

19.5'' o.c.

WB02APCODE

Fig. 28ADAAG

604.2ANSI

More than 18" from near side wall to centerline of
water closet.

Provide new accessible water closet and relocate 
plumbing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1659

Severity 4Priority 3
-

Toilet in Holding Room #1198

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Municipal Courts

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

46-1-1

2511 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Door Swing
REF

44'' from face of door

ID27REFPCODE

Fig. 25(c)ADAAG

404.2.3.1ANSI

Latch approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 24" x 48" or 54" if door has closer.

Change door swing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1667

Severity 3Priority 2

-

Toilet
$15,0001 $15,000JOBDC05PCODE

12.5.2ADAAG
Toilet in designated accessible holding cell does 
not comply with ADAAG 4.22.

Remodel institutional toilet to be accessible.

•  As-Built Description:

•  Proposed Solution:

1661

Severity 2Priority 2
-

Toilet Stall

REF

Lavatory: 38" from side wall

WB01AREFPCODE

Fig. 28ADAAG

604.3.2ANSI

Fixture or obstruction located within the required
water closet clearance.

Remove or relocate adjacent fixture to provide 60"
min. clearance from side wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1664

Severity 1Priority 2
-

REF

54'' from back wall to front wall

WB03REFPCODE

4.17.3ADAAG

604.8ANSI

Less than 59" from back wall to front wall, or less 
than 56" if water closet is wall-hung.

Remodel restroom as required to provide accessible
dimensions at water closet fixture.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1662

Severity 1Priority 2
-

Hallway from Holding Room Leading to North Exit Door9

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Municipal Courts

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

46-1-1

2511 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Sink
$1,7501 $1,750JOBIN06APCODE

4.24.3ADAAG

606.2ANSI

Sink in employee kitchen area does not have knee
space min. 27" high x 19" deep x 30" wide.

Remodel sink cabinet.

•  As-Built Description:

•  Proposed Solution:

1670

Severity 2Priority 2 -

REFIN06AREFPCODE

4.24.3ADAAG

606.2ANSI

Sink in employee kitchen area does not have knee
space min. 27" high x 19" deep x 30" wide.

Remodel sink cabinet.

•  As-Built Description:

•  Proposed Solution:

1671

Severity 2Priority 2 -

Court Room - Judge's Bench10
Door Swing

$5001 $500JOB

51.5'' from face of door

ID27NTPCODE

Fig. 25(c)ADAAG

404.2.3.1ANSI

Latch approach: At pull side, door leading to court
clerk's desk does not have clear and level 
maneuvering space measuring door width plus 24"
x 48" or 54" if door has closer.

Remove door latch, if closer is required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1673

Severity 3Priority 2

-

Ramp
$9013 $1,170LFIJ02PCODE

4.8.1ADAAG

403.3 & 405.8ANSI

Slope greater than 1:20 (5.0%) with no handrails.

Provide handrails for ramp.

•  As-Built Description:

•  Proposed Solution:

1672

Severity 3Priority 2

-

Employee Men's Restroom12

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Municipal Courts

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

46-1-1

2511 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Door Swing
$501 $50JOB

42'' from face of door

ID27ANTPCODE

Fig. 25(c)ADAAG

404.2.3.1ANSI

Latch approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 24" x 48" or 54" if door has closer.

Remove partition(s) between the two urinals.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1680

Severity 3Priority 3

-

Urinal
REF

12'' from wall

WE01REFPCODE
Front of rim projects less than 13.5" from wall. 
Recommended per ADA-ABA Accessibility 
guidelines Sect. 605.2.

Remount adjacent compliant fixture at accessible 
height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1684

Severity 4Priority 5

-

$5001 $500JOB

24'' AFF

WE02APCODE

4.18.2ADAAG

605.2ANSI

Fixture mounted with rim more than 17" above 
floor.

Remount compliant fixture at accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1685

Severity 2Priority 3
-

Water Closet
$4,5001 $4,500JOB

17'' o.c.

WB02PCODE

Fig. 28ADAAG

604.2ANSI

Less than 18" from near side wall to center line of
water closet (proposed new ADAAG: 16"-18").

Provide new accessible water closet and relocate 
plumbing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1683

Severity 4Priority 3
-

$51,170.00Municipal Courts Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Municipal Courts

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

46-1-1

2511 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$53,317.00Facility:Total Costs for: Municipal Courts YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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-
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Santa Fe Trails - Public Transit Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

51-0-0

2931 Rufina St.
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

POT from Bus Stop on Rufina St. to Site Entry Point1
Cross Slope

$40200 $8,000SF

2.6% - 4.0%

PR05APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route 
exceeds the maximum required slope (1:48 max.).

Modify existing route as necessary to not exceed the
required 1:48 (2%) maximum cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4123

Severity 3Priority 1

R301.4.1PROW

-

Detectable Warnings
REFPC53DREFPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min 
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

1786

Severity 3Priority 1

R303.3.2PROW

-

Ramp Flare

REF

11.1%

PC08AREFPCODE
Slope of flare(s) along curb at perpendicular curb 
ramp exceed(s) 10%.

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4124

Severity 4Priority 1

R303.2.1.4PROW

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1358



Santa Fe Trails - Public Transit Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

51-0-0

2931 Rufina St.
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Ramp Landing
REF

4.4%

PC05BREFPCODE

4.8.4(1)ADAAG
Top landing at existing perpendicular curb ramp is
less than 48" x 48" (60" length x ramp width 
preferred).

Demolish existing and provide new, parallel curb 
ramp, including detectable warning surfaces, and 
top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1787

Severity 3Priority 1

R303.2.1.3PROW

-

Ramp Slope
$2,8001 $2,800JOB

4.2%

PC04APCODE

4.8.6ADAAG
Cross slope of an existing perpendicular curb ramp
exceeds 1:48 (2%).

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1788

Severity 3Priority 1

R303.2.1.2PROW

-

$10,800.00Santa Fe Trails - Public Transit Facility Exterior PROWTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Santa Fe Trails - Public Transit Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

51-0-1

2931 Rufina St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Accessible Parking at South Side of Building1
Curb Ramp

$2,5002 $5,000JOB

9.7% - 9.9%

EH02APCODE

4.7.2ADAAG
Slope greater than 1:12 (8.3%).

Demolish existing and provide parallel type curb 
ramp.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1778

Severity 4Priority 1
-

2 REFEH07AREFPCODE

4.7.7ADAAG
Detectable warning not provided where pedestrian
crosses vehicular area.

Provide detectable warning surface (i.e. inline 
truncated domes) at regular curb ramp.

•  As-Built Description:

•  Proposed Solution:

1775

Severity 3Priority 1
-

POT from Site Entry Point2
Accessible Route

$4560 $2,700LFEF13PCODE

4.3.2ADAAG

401.1ANSI

No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk / sidewalk.

•  As-Built Description:

•  Proposed Solution:

4224

Severity 3Priority 1 -

Curb Ramp
$2,5001 $2,500JOBEH01PCODE

4.7.1ADAAG
No curb ramp available where an accessible route 
crosses a curb.

Provide new curb ramp.

•  As-Built Description:

•  Proposed Solution:

4225

Severity 3Priority 1
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Santa Fe Trails - Public Transit Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

51-0-1

2931 Rufina St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Detectable Warning
REFEG09REFPCODE

4.29.5ADAAG
36" wide band of truncated domes not provided at
walkway or crossing adjoining a vehicular way, if
surfaces are not separated by a curb, railing, or 
other element.

Provide 36" wide, contrasting color, band of 
truncated domes between pedestrian and vehicular 
area.

•  As-Built Description:

•  Proposed Solution:

1779

Severity 3Priority 1

-

Walk
$2575 $1,875SF

2.3% - 2.5%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1782

Severity 4Priority 1 -

$12,075.00Santa Fe Trails - Public Transit Facility Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Santa Fe Trails - Public Transit Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

51-1-1

2931 Rufina Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Entrance Lobby1
Accessible Route

$1002 $200LF

Public counter: 19'' protrusion at 32'' 
AFF

EG04APCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Provide cane-detectable railing to mark area of low
clearance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2313

Severity 2Priority 1

-

Door
$1001 $100JOBID06PCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Recommended: provide 10" min. "kick plate" 
covering width of door when altering area.

•  As-Built Description:

•  Proposed Solution:

2312

Severity 3Priority 5
-

Vending Machine

REF

56.5'' AFF

IL02PCODE

4.2.5ADAAG

308.3.1ANSI

Vending machine coin slot or dispensing outlet, 
more than 48" above the floor.

Recommended :Pending ADA-ABAAG 228.1 
Advise vendor/leasing company to provide 
accessible vending machine with highest operable 
part at 48" max.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2314

Severity 3Priority 1
-

Unisex Restroom2

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Santa Fe Trails - Public Transit Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

51-1-1

2931 Rufina Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Water Closet
$4,5001 $4,500JOB

17'' o.c.

WB02PCODE

Fig. 28ADAAG

604.2ANSI

Less than 18" from near side wall to center line of
water closet (proposed new ADAAG: 16"-18").

Provide new accessible water closet and relocate 
plumbing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2318

Severity 4Priority 3
-

Driver's Ready Room #1173
Door

$1002 $200JOBID06PCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Recommended: provide 10" min. "kick plate" 
covering width of door when altering area.

•  As-Built Description:

•  Proposed Solution:

2319

Severity 3Priority 5
-

Sink

$1,7501 $1,750JOB

Knee clearance: 26.5'' high

IN06APCODE

4.24.3ADAAG

606.2ANSI

Sink does not have knee space min. 27" high x 19"
deep x 30" wide.

Remodel sink cabinet.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2322

Severity 2Priority 2
-

Private Offices Along Southeast Side of Building4
Door

$1006 $600JOBID06PCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Recommended: provide 10" min. "kick plate" 
covering width of door when altering area.

•  As-Built Description:

•  Proposed Solution:

2323

Severity 3Priority 5
-

Hallway from Lobby to Workout Room5

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Santa Fe Trails - Public Transit Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

51-1-1

2931 Rufina Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Door
$1002 $200JOBID06PCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Recommended: provide 10" min. "kick plate" 
covering width of door when altering area.

•  As-Built Description:

•  Proposed Solution:

2310

Severity 3Priority 5
-

Exit to Patio Area6
Door

$4065 $2,600SF

2.9%

ID11PCODE

4.13.6ADAAG
Surface of required maneuvering clearance at door
slopes more than 1/4":12" (2.0%).

Modify surface slope at door.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1806

Severity 4Priority 1

-

Staff Men's Restroom7
Accessible Route

$751 $75JOB

Shower rod: 73'' AFF

EG01NTPCODE

4.4.2ADAAG

307.4ANSI

Overhead clearance less than 80" above finished 
floor.

Modify overhead clearance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1822

Severity 2Priority 4
-

Door Swing
$5001 $500JOB

44.5'' from face of door to lockers

ID23NTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Change latch to hinge side and door swing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1809

Severity 3Priority 4

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Santa Fe Trails - Public Transit Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

51-1-1

2931 Rufina Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Locker Facilities
$7501 $750JOB

12'' x 36''

GG03PCODE

4.35.4ADAAG
No section of bench provided adjacent to 
designated accessible locker, measuring 24” deep,
48” wide, and 18” high, and fixed to a wall along 
the longer dimension.

Relocate accessible locker adjacent to shower and 
replace with accessible bench.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4127

Severity 3Priority 4

-

Urinal
$4,0001 $4,000JOB

12'' from wall

WE01PCODE
Front of rim projects less than 13.5" from wall. 
Recommended per ADA-ABA Accessibility 
guidelines Sect. 605.2.

Provide accessible urinal. Remodel restroom as 
needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1817

Severity 4Priority 5

-

Water Closet

$5001 $500JOBWB10PCODE

4.16.5ADAAG
Flush Control: Operating handle not mounted 
toward wide side of stall.

Replace flush control with properly mounted 
accessible type, or install sensor flush.

•  As-Built Description:

•  Proposed Solution:

1818

Severity 3Priority 4
-

Staff Women's Restroom & Shower8
Accessible Route

$751 $75JOB

Shower rod: 74'' AFF

EG01NTPCODE

4.4.2ADAAG

307.4ANSI

Overhead clearance less than 80" above finished 
floor.

Modify overhead clearance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1832

Severity 2Priority 4
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Santa Fe Trails - Public Transit Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

51-1-1

2931 Rufina Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$751 $75JOBEG01NTPCODE

4.4.2ADAAG

307.4ANSI

Overhead clearance less than 80" above finished 
floor.

Modify overhead clearance.

•  As-Built Description:

•  Proposed Solution:

4227

Severity 3Priority 4 -

Locker Facilities
$7501 $750JOB

12'' x 36''

GG03PCODE

4.35.4ADAAG
No section of bench provided adjacent to 
designated accessible locker, measuring 24” deep,
48” wide, and 18” high, and fixed to a wall along 
the longer dimension.

Relocate accessible locker adjacent to shower and 
replace with accessible bench.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4126

Severity 3Priority 4

-

Staff Corridor Serving Rooms #101 - 10710
Sink

$1501 $150JOB

Knee clearance: 26'' high

IN06APCODE

4.24.3ADAAG

606.2ANSI

Sink does not have knee space min. 27" high x 19"
deep x 30" wide.

Modify existing sink cabinet.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1835

Severity 2Priority 4
-

Conference Room11
Assistive Listening

REFGI01EPCODE

4.1.3(19)(b)ADAAG
No portable assistive listening system provided for
small meeting room.

Share existing portable assistive listening system 
from other facility.

•  As-Built Description:

•  Proposed Solution:

1840

Severity 3Priority 2
1108.2.6IBC

-

Day Room and Corridor13

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Santa Fe Trails - Public Transit Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

51-1-1

2931 Rufina Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Sink
$1,7501 $1,750JOB

Knee clearance: 26.5'' high

IN06ANTPCODE

4.24.3ADAAG

606.2ANSI

Sink does not have knee space min. 27" high x 19"
deep x 30" wide.

Modify sink cabinet.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1844

Severity 2Priority 2
-

Men's Single Accommodation Staff Restroom14
Toilet Stall

$751 $75JOB

55'' from back wall to storage cabinet

WB03NTPCODE

4.17.3ADAAG

604.8ANSI

Less than 59" from back wall to front wall or door
swing of  toilet stall, or less than 56" if water closet
is wall-hung.

Remove storage cabinet.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1850

Severity 4Priority 4

-

Staff Lockers15
Locker Facilities

$7501 $750JOBGG03PCODE

4.35.4ADAAG
No section of bench provided adjacent to 
designated accessible locker, measuring 24” deep,
48” wide, and 18” high, and fixed to a wall along 
the longer dimension.

Provide a new bench, fixed to a wall along the 
longer dimension, close to the accessible locker.

•  As-Built Description:

•  Proposed Solution:

1855

Severity 3Priority 4

-

Women's Staff Restroom16

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Santa Fe Trails - Public Transit Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

51-1-1

2931 Rufina Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Toilet Stall
$1,5001 $1,500JOB

58'' to cabinet

WB03NTPCODE

4.17.3ADAAG

604.8ANSI

Less than 59" from back wall to front wall or door
swing of  toilet stall, or less than 56" if water closet
is wall-hung.

Remove cabinet.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1860

Severity 4Priority 4

-

Dispatch and Call Center17
Assistive Listening

REFGI01EPCODE

4.1.3(19)(b)ADAAG
No portable assistive listening system provided for
small conference room.

Share existing portable assistive listening system 
from other facility.

•  As-Built Description:

•  Proposed Solution:

1864

Severity 3Priority 4
1108.2.6IBC

-

$21,100.00Santa Fe Trails - Public Transit Facility Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Santa Fe Trails - Public Transit Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

51-1-1

2931 Rufina Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$43,975.00Facility:Total Costs for: Santa Fe Trails - Public Transit Facility YTD
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YTD

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Waste Water Administration Bldg.52
-

Facility:

Project:

3.1370



Waste Water Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

52-0-1

73 Paseo Real
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Accessible Parking to South of Building Entrance1
Detectable Warning

$2713 $351LFEG09PCODE

4.29.5ADAAG
36" wide band of truncated domes not provided at
walkway or crossing adjoining a vehicular way, if
surfaces are not separated by a curb, railing, or 
other element.

Provide 36" wide, contrasting color, band of 
truncated domes between pedestrian and vehicular 
area.

•  As-Built Description:

•  Proposed Solution:

1974

Severity 3Priority 1

-

Walk
$216 $126SF

1'' change in level

EF03NTPCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/2" in accessible route.

Grind down and finish to provide 1/4'' max. vertical
level change along accessible route.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1977

Severity 4Priority 1
-

$477.00Waste Water Administration Bldg. Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Waste Water Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

52-1-1

73 Paseo Real
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Entrance Vestibule and Reception Area1
Door Swing

$5,0001 $5,000JOB

Door width + 13''

ID23CPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, inner vestibule door 
does not have clear and level maneuvering space 
measuring door width plus 18" x 60".

Provide power door operator.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1980

Severity 4Priority 1

-

$5,0001 $5,000JOB

33'' from face of door

ID24CPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, outer vestibule door
does not have clear and level maneuvering space 
measuring door width x 48" (door width plus 12" if
door has both, latch and closer).

Provide door operator.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1978

Severity 2Priority 1

-

Public Counter

$1501 $150JOB

37'' high

IN03PCODE

7.2(2)ADAAG

904.3.1ANSI

Service counter (stand-up): Accessible section min.
36" length and 36" max. height not provided.

Provide auxiliary shelf, clipboard, or table as 
equivalent facilitation.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1981

Severity 4Priority 1
-

Control Office2

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Waste Water Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

52-1-1

73 Paseo Real
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Door Swing
$5002 $1,000JOB

Door width + 6''

ID24NTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Remove door closer, if latch is required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1984

Severity 3Priority 4

-

Staff Lounge3
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

1989

Severity 3Priority 4

-

Sink

$1,7501 $1,750JOB

No knee clearance

IN06APCODE

4.24.3ADAAG

606.2ANSI

Sink does not have knee space min. 27" high x 19"
deep x 30" wide.

Remodel sink cabinet.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1987

Severity 2Priority 4
-

Unisex Restroom4

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Waste Water Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

52-1-1

73 Paseo Real
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Door Swing
$2,6001 $2,600JOB

Door width + 15.5''

ID23BPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Provide relocated new door and frame; remodel 
walls as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1990

Severity 4Priority 3

-

Grab Bars
$5001 $500JOBWB07PCODE

4.17.6ADAAG

604.5ANSI

Grab bars not provided or are not code compliant.

Provide accessible grab bars.

•  As-Built Description:

•  Proposed Solution:

1994

Severity 3Priority 3

-

Lavatory

$3,4001 $3,400JOB

Knee clearance: 23.5'' high, 8'' deep

WD04PCODE

Fig. 31ADAAG

606.2ANSI

Knee clearance 27" min. high starting 8" back from
the front edge of the lavatory towards the wall is 
not provided.

Provide new accessible lavatory. Remodel restroom
as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1992

Severity 2Priority 3

-

Toilet Stall
$1,5001 $1,500JOB

32'' wide

WB06NTPCODE

4.17.3ADAAG

604.8.2ANSI

Toilet stall less than 60" wide.

Remove partition wall and adjacent urinal with 
single-accommodation restroom.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1993

Severity 1Priority 3 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Waste Water Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

52-1-1

73 Paseo Real
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Urinal
REF

24'' AFF

WE02REFPCODE

4.18.2ADAAG

605.2ANSI

Fixture mounted with rim more than 17" above 
floor.

Provide accessible urinal. Remodel restroom as 
needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2000

Severity 2Priority 3
-

Water Closet
REF

17'' o.c.

WB02REFPCODE

Fig. 28ADAAG

604.2ANSI

Less than 18" from near side wall to center line of
water closet (proposed new ADAAG: 16"-18").

Provide new accessible water closet and relocate 
plumbing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1996

Severity 4Priority 3
-

$801 $80JOB

16'' AFF

WB08APCODE

4.16.3ADAAG

604.4ANSI

Height of water closet seat less than 17" from 
floor.

Provide riser toilet seat.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1997

Severity 4Priority 3
-

$5001 $500JOBWB10PCODE

4.16.5ADAAG
Flush Control: Operating handle not mounted 
toward wide side of stall.

Replace flush control with properly mounted 
accessible type, or install sensor flush.

•  As-Built Description:

•  Proposed Solution:

1995

Severity 3Priority 3
-

$21,880.00Waste Water Administration Bldg. Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1375



Waste Water Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

52-1-1

73 Paseo Real
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$22,357.00Facility:Total Costs for: Waste Water Administration Bldg. YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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YTD

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Police Administration Bldg.53
-

Facility:

Project:

3.1377



Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-0-1

2515 Camino Entrada
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

POT from Site Entry Point on Camino Entrada to Building Entrance1
Curb Ramp

$2,0001 $2,000JOBEH01NTPCODE

4.7.1ADAAG
No curb ramp available where an accessible route 
crosses a curb.

Provide accessible connection between sidewalk on
Camino Entrada and walkway leading to building 
entrance.

•  As-Built Description:

•  Proposed Solution:

1373

Severity 3Priority 1
-

Walk
$25180 $4,500SF

5.3% - 5.5%

EF01NTPCODE

4.3.7ADAAG
Walk: Slope greater than 1:20 (5.0%), and walk 
does not comply with requirements for ramps at 
portions of walkway closest to building entrance.

Demolish and rebuild top portion of sloped 
walkway to 1:20 (5%) or less. Alternatively provide
handrails on both sides with level bottom landing 
where walkway changes direction at right angles.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1376

Severity 4Priority 1

-

$2575 $1,875SF

2.3% - 2.9%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope at portions of walkway nearest 
to sidewalk on Camino Entrada.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1374

Severity 4Priority 1 -

$2555 $1,375SF

3.2% - 4.2%

EF07NTPCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%) at location 
where walkway changes direction at a right angle.

Provide level landing area (2% max. slope in every
direction) where walkway changes direction at a 
right angle.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1375

Severity 3Priority 1
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-0-1

2515 Camino Entrada
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Accessible Parking at South Side of Main Building Entrance2
Curb Ramp

$2,8001 $2,800JOB

7.7% - 10.2%

EH02ANTPCODE

4.7.2ADAAG
Slope greater than 1:12 (8.3%) at parallel curb 
ramp.

Demolish existing and provide new curb ramp at 
new location, including truncated dome surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1379

Severity 4Priority 1

-

POT from Accessible Parking Space to Main Building Entrance3
Ramp

REF

2.3% - 2.9%

EB15REFPCODE

4.8.6ADAAG
Ramp: Cross slope more than 1/4":12" (2%).

Modify cross slope at bottom portion of ramp.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1382

Severity 4Priority 1
-

Walk

$26019 $4,940LF

5.6% - 8.3%

EF01ANTPCODE

4.8.1ADAAG
Walk: Slope greater than 1:20 (5.0%), and walk 
does not comply with requirements for ramps.

Provide ramp with handrails on both (2) sides with 
level (2.0% max.) bottom landing where ramp 
meets walkway in front of parked vehicles. 
Demolish and rebuild bottom portion of ramp to 
achieve path of travel with 2.0% max. cross slope 
and required 5' long bottom landing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1381

Severity 4Priority 1

-

$17,490.00Police Administration Bldg. Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-1-1

2515 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Women's Restroom102
Door Swing

$5001 $500JOB

Door width + 13.5''

ID23NTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Remove or reconfigure counter at lavatory such that
door does not swing into 30'' x 48'' clear floor space
at fixture. Change door latch to hinge side.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1389

Severity 4Priority 3

-

Lavatory
REFWD01AREFPCODE

4.19.3ADAAG

603.2.3ANSI

Entrance door to toilet facility swings into the 
required 30" x 48" clear floor space at a fixture.

Remove or reconfigure counter at lavatory such that
door does not swing into 30'' x 48'' clear floor space
at fixture. Change door latch to hinge side.

•  As-Built Description:

•  Proposed Solution:

1390

Severity 2Priority 3 -

Water Closet

$4,5001 $4,500JOB

17'' o.c.

WB02PCODE

Fig. 28ADAAG

604.2ANSI

Less than 18" from near side wall to center line of
water closet (proposed new ADAAG: 16"-18").

Provide new accessible water closet and relocate 
plumbing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1393

Severity 4Priority 3
-

Men's Restroom103

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-1-1

2515 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Door Swing
$5,0001 $5,000JOB

Door width + 13''

ID23CPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Provide power door operator.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1397

Severity 4Priority 3

-

Grab Bars
$3401 $340JOB

30'' long GB extends 37'' from side wall

WB07BPCODE

4.17.6ADAAG

604.5.2ANSI

Rear grab bar less than 36" long, or extends 
more/less than 42" from side wall (best practice: 
new ADA-ABA guidelines).

Provide accessible rear grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1405

Severity 2Priority 3

-

Toilet Stall

$2,0001 $2,000JOB

Urinal: 45" from side wall

WB01ANTPCODE

Fig. 28ADAAG

604.3.2ANSI

Fixture or obstruction located within the required
water closet clearance.

Remove or relocate adjacent urinal fixture to 
provide 60" min. clearance from side wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1400

Severity 2Priority 3
-

Urinal
REF

12'' from wall

WE01REFPCODE
Front of rim projects less than 13.5" from wall. 
Recommended per ADA-ABA Accessibility 
guidelines Sect. 605.2.

Provide accessible urinal. Remodel restroom as 
needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1403

Severity 4Priority 5

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-1-1

2515 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

REF

28'' AFF

WE02REFPCODE

4.18.2ADAAG

605.2ANSI

Fixture mounted with rim more than 17" above 
floor.

Provide accessible urinal. Remodel restroom as 
needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1402

Severity 1Priority 3
-

REF

52'' AFF

WE03REFPCODE

4.18.4ADAAG

605.4ANSI

Urinal flush control lever more than 44" above 
floor.

Provide accessible urinal flush control.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1407

Severity 3Priority 3
-

Water Closet

$4,5001 $4,500JOB

17.5'' o.c.

WB02PCODE

Fig. 28ADAAG

604.2ANSI

Less than 18" from near side wall to center line of
water closet (proposed new ADAAG: 16"-18").

Provide new accessible water closet and relocate 
plumbing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1401

Severity 4Priority 3
-

$5001 $500JOBWB10PCODE

4.16.5ADAAG
Flush Control: Operating handle not mounted 
toward wide side of stall.

Replace flush control with properly mounted 
accessible type, or install sensor flush.

•  As-Built Description:

•  Proposed Solution:

1404

Severity 3Priority 3
-

Conference Room104

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-1-1

2515 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Assistive Listening
REFGI01EPCODE

4.1.3(19)(b)ADAAG
No portable assistive listening system provided for
small meeting room.

Share existing portable assistive listening system 
from other facility.

•  As-Built Description:

•  Proposed Solution:

1412

Severity 3Priority 2
1108.2.6IBC

-

Door Swing
$2,6001 $2,600JOB

Door width + 12''

ID23BPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door leading to 
hallway does not have clear and level maneuvering
space measuring door width plus 18" x 60".

Provide relocated new door and frame; remodel 
walls as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1410

Severity 4Priority 2

-

Employee Break Room110
Sink

$1,7501 $1,750JOBIN06APCODE

4.24.3ADAAG

606.2ANSI

Sink does not have knee space min. 27" high x 19"
deep x 30" wide.

Remodel sink cabinet.

•  As-Built Description:

•  Proposed Solution:

1413

Severity 2Priority 4 -

REF

37'' AFF

IN06REFPCODE

4.24.2ADAAG

606.3ANSI

Sink rim higher than 34" above floor.

Remodel sink cabinet to lower sink.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1414

Severity 4Priority 4 -

Men's Employee Restroom120

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-1-1

2515 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Grab Bars
$2601 $260JOB

36'' long GB extends 42'' from rear wall

WB07APCODE

Fig. 29(b)ADAAG

604.5.1ANSI

Side grab bar less than 42" long, or located more 
than 12 inches max. from the rear wall, or 
extending less than 54" from rear wall.

Provide or relocate accessible side grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1446

Severity 2Priority 3

-

Toilet Stall
$3,0001 $3,000JOB

55'' from front to back wall

WB03NTPCODE

4.17.3ADAAG

604.8ANSI

Less than 59" from back wall to front wall or door
swing of  toilet stall, or less than 56" if water closet
is wall-hung.

Relocate wall in front of water closet to provide 
clearances.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1448

Severity 4Priority 3

-

Water Closet

$5001 $500JOBWB10PCODE

4.16.5ADAAG
Flush Control: Operating handle not mounted 
toward wide side of stall.

Replace flush control with properly mounted 
accessible type, or install sensor flush.

•  As-Built Description:

•  Proposed Solution:

1447

Severity 3Priority 3
-

Women's Employee Restroom126
Grab Bars

$2601 $260JOB

36'' long GB extends 42'' from rear wall

WB07APCODE

Fig. 29(b)ADAAG

604.5.1ANSI

Side grab bar less than 42" long, or located more 
than 12 inches max. from the rear wall, or 
extending less than 54" from rear wall.

Provide or relocate accessible side grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1451

Severity 2Priority 3

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-1-1

2515 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Toilet Stall
$3,0001 $3,000JOB

55'' from front to back wall

WB03NTPCODE

4.17.3ADAAG

604.8ANSI

Less than 59" from back wall to front wall or door
swing of  toilet stall, or less than 56" if water closet
is wall-hung.

Relocate wall in front of water closet to provide 
clearances.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1452

Severity 4Priority 3

-

Elevator Lobby128
Door Swing

$2,6001 $2,600JOB

Door width + 13''

ID23BPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door leading to 
northeast exit corridor does not have clear and 
level maneuvering space measuring door width 
plus 18" x 60".

Provide relocated new door and frame; remodel 
walls as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1443

Severity 4Priority 1

-

Elevator

$1,5501 $1,550JOBIK10BPCODE

4.10.4ADAAG

407.2.2.3ANSI

Audible signal not provided (one for up, two for 
down).

Provide proper audible hall signal for elevator.

•  As-Built Description:

•  Proposed Solution:

1444

Severity 3Priority 1 -

Training Room131

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-1-1

2515 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Assistive Listening
REFGI01EPCODE

4.1.3(19)(b)ADAAG
No portable assistive listening with amplification 
system provided for small meeting room.

Share existing portable assistive listening system 
from other facility.

•  As-Built Description:

•  Proposed Solution:

1435

Severity 3Priority 2
1108.2.6IBC

-

Door Swing
$2,6001 $2,600JOB

Door width + 17.5''

ID23BPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Provide relocated new door and frame; remodel 
walls as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1437

Severity 4Priority 2

-

C.S.I. Work Area146
Sink

$1,7501 $1,750JOBIN06APCODE

4.24.3ADAAG

606.2ANSI

Sink does not have knee space min. 27" high x 19"
deep x 30" wide.

Remodel sink cabinet.

•  As-Built Description:

•  Proposed Solution:

1458

Severity 2Priority 4 -

REF

36'' AFF

IN06REFPCODE

4.24.2ADAAG

606.3ANSI

Sink rim higher than 34" above floor.

Remodel sink cabinet to lower sink.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4128

Severity 4Priority 4 -

Briefing Room151

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-1-1

2515 Camino Entrada
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Sink
$1,7501 $1,750JOBIN06APCODE

4.24.3ADAAG

606.2ANSI

Sink does not have knee space min. 27" high x 19"
deep x 30" wide.

Remodel sink cabinet.

•  As-Built Description:

•  Proposed Solution:

1423

Severity 2Priority 2 -

$38,960.00Police Administration Bldg. Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-1-2

2515 Camino Entrada
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Elevator Lobby200
Alarm Signal

$1001 $100JOBIC05CPCODE

4.28.3(4)ADAAG
Intensity of visual signal (strobe) is less than 75 
candela (in small rooms without daylight a lesser 
intensity can be permitted by the authority having 
jurisdiction).

Provide visual signal device with 75 cd. min.

•  As-Built Description:

•  Proposed Solution:

1468

Severity 3Priority 3

-

Employee Women's Locker and Toilet Room214
Shower

REFWF01REFPCODE

4.21ADAAG

608.2ANSI

Shower does not comply with ADAAG 4.21 (in 
transient lodgings 9.1.2 applies).

Provide accessible shower.

•  As-Built Description:

•  Proposed Solution:

1506

Accessible single accommodation restroom and shower room provided across the
hall on the same floor.

•  Notes:

Severity 3Priority 3 -

Employee Men's Locker and Toilet Room219
Shower

REFWF01REFPCODE

4.21ADAAG

608.2ANSI

Shower does not comply with ADAAG 4.21 (in 
transient lodgings 9.1.2 applies).

Provide accessible shower.

•  As-Built Description:

•  Proposed Solution:

1515

Accessible single accommodation restroom and shower room provided across the
hall on the same floor.

•  Notes:

Severity 3Priority 3 -

Special Investigations Office Suites & Reception Area231

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-1-2

2515 Camino Entrada
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Public Counter
$1,2001 $1,200JOB

Top: 43'' high

IN03APCODE

4.32.3 & 4ADAAG

904.3.2ANSI

Reception counter (Seated Service): Accessible 
section not provided (knee space min. 27" high x 
19" deep x 30" wide, top 36" high, min. 36" 
counter wide).

Retrofit existing counter to provide accessible 
seating section.
Interim solution: Provide auxiliary counter or table.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1479

Severity 2Priority 4

-

Single Accommodation Toilet & Shower Room251
Accessible Route

$1501 $150JOBEG01NTPCODE

4.4.2ADAAG

307.4ANSI

Overhead clearance less than 80" above finished 
floor.

Provide new shower rod and maintain 80'' AFF 
overhead clearance.

•  As-Built Description:

•  Proposed Solution:

1487

Severity 2Priority 2 -

Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

1490

Severity 3Priority 3

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-1-2

2515 Camino Entrada
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Grab Bars
$2601 $260JOB

36'' long GB extends 40'' from rear wall

WB07APCODE

Fig. 29(b)ADAAG

604.5.1ANSI

Side grab bar less than 42" long, or located more 
than 12 inches max. from the rear wall, or 
extending less than 54" from rear wall.

Provide or relocate accessible side grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1486

Severity 2Priority 2

-

Fitness Center254
Alarm Signal

$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

1494

Severity 3Priority 3

-

Door Swing

$5001 $500JOB

Drinking fountain: 48'' from face of door

ID23NTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Relocate exercise equipment and drinking fountain.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1500

Severity 3Priority 1

-

$3,010.00Police Administration Bldg. Interior Second FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Police Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

53-1-2

2515 Camino Entrada
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$59,460.00Facility:Total Costs for: Police Administration Bldg. YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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YTD

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Water Division Administration 54
-

Facility:

Project:

3.1392



Water Division Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

54-0-0

801 W. San Mateo Road
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

POT from Sidewalk on San Mateo Rd. to Site Entrance Point1
Continuous Width

$4010 $400SF

34'' wide

PR04ANTPCODE

4.3.3ADAAG
An obstacle reduces the width of the pedestrian 
access route to less than the required 48" 
minimum, exclusive of the width of the curb.

Provide a path around the fire hydrant to allow for 
the 48'' min. width.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1210

Severity 2Priority 1

R301.3.1PROW

-

Cross Slope (Driveway)
$40240 $9,600SF

6.1% - 7.8%

PR10APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route in a
driveway exceeds the maximum required slope 
(1:48).

Modify the driveway to provide a slope not 
exceeding the required 1:48 (2%) maximum slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1209

Severity 2Priority 1

R301.4.1PROW

-

Detectable Warning

REFPW01REFPCODE

4.7.7ADAAG
A detectable warning surface is not provided.

Provide a detectable warning surface extending 24"
min. in the direction of travel and the full width of 
the curb ramp.

•  As-Built Description:

•  Proposed Solution:

1208

Severity 3Priority 1 R304.1PROW

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Water Division Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

54-0-0

801 W. San Mateo Road
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Ramp Slope
$3,0001 $3,000JOB

12.7%

PC02BPCODE
Running slope of existing perpendicular curb ramp
does not cut at right angles through the curb or 
meets the gutter grade break at right angles.

Demolish existing and provide new, parallel curb 
ramp, including detectable warning surfaces, and 
top and bottom landings as required at northwest 
corner of San Mateo Road and San Mateo Lane.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1207

Severity 3Priority 1

R303.2.1PROW

-

$13,000.00Water Division Administration Bldg. Exterior PROWTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Water Division Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

54-0-1

801 W. San Mateo Road
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

POT from Accessible Parking Space to Building Entrance2
Curb Ramp

$2501 $250JOBEH07APCODE

4.7.7ADAAG
Detectable warning not provided where pedestrian
crosses vehicular area.

Provide detectable warning surface (i.e. inline 
truncated domes) at regular curb ramp.

•  As-Built Description:

•  Proposed Solution:

1202

Severity 3Priority 1
-

Door
$5,0001 $5,000JOB

3.9%

ID11NTPCODE

4.13.6ADAAG
Surface of required maneuvering clearance at door
slopes more than 1/4":12" (2.0%).

Provide automatic door operator.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1203

Severity 4Priority 1

-

POT from Site Entry Point to Walkway Leading to Entrance3
Detectable Warning

$4590 $4,050SFEG09NTPCODE

4.29.5ADAAG
36" wide band of truncated domes not provided at
walkway or crossing adjoining a vehicular way, if
surfaces are not separated by a curb, railing, or 
other element.

Provide new alternate pedestrian access route from 
sidewalk on San Mateo Lane to existing walkway at
south side of building.

•  As-Built Description:

•  Proposed Solution:

1205

Severity 3Priority 1

-

Walk
REF

12.1% - 18.4%

EF01REFPCODE

4.3.7ADAAG
Walk: Slope greater than 1:20 (5.0%), and walk 
does not comply with requirements for ramps.

Modify walk/sidewalk slope to 1:20 or less.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1204

Severity 2Priority 1

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Water Division Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

54-0-1

801 W. San Mateo Road
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$9,300.00Water Division Administration Bldg. Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Water Division Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

54-1-1

801 W. San Mateo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Men's Restroom3
Water Closet

$4,5001 $4,500JOB

19'' o.c.

WB02APCODE

Fig. 28ADAAG

604.2ANSI

More than 18" from near side wall to centerline of
water closet.

Provide new accessible water closet and relocate 
plumbing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1220

Severity 4Priority 3
-

Women's Restroom4
Accessible Route

$1001 $100JOB

TPD: 7'' protrusion at 40'' AFF

EG04PCODE

4.4.1ADAAG

307.2ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1224

Severity 3Priority 3

-

Reception Area5
Elevator

?1 $200,000JOBIK01NTPCODE

4.1.3(5)ADAAG
Elevator not provided in multistory building.

Provide new elevator with two stops.
Interim solution: Instruct staff on second floor to 
relocate meetings with members of the public to an
accessible location.

•  As-Built Description:

•  Proposed Solution:

1228

Severity 3Priority 2 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Water Division Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

54-1-1

801 W. San Mateo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Handrail
$1702 $340JOBED07PCODE

4.9.4(2)ADAAG

505.10.3ANSI

Stair handrail does not extend one tread width 
sloped plus 12" min. horizontally beyond bottom 
riser.

Extend stair handrail at bottom (cost for each 
extension piece).

•  As-Built Description:

•  Proposed Solution:

1230

Severity 3Priority 2
-

Stairway
$3677 $2,772LFII02DPCODE

4.9.2ADAAG
Stair does not have closed risers.

Modify stair to have closed risers.

•  As-Built Description:

•  Proposed Solution:

1229

Severity 3Priority 2 -

Staff Restroom7
Restroom

REFWA01AREFPCODE

4.22ADAAG

601ANSI

Multiple accommodation restroom not accessible;
multiple compliance violations.

Remodel area to provide accessible restroom with 
one accessible stall, lavatory (and one urinal at 
Men's).
Interim solution: Provide directional sign.

•  As-Built Description:

•  Proposed Solution:

1235

R.A.
•  Notes:

Severity 1Priority 4 -

Collections Section Offices8
Door

$1001 $100JOBID06PCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Recommended: provide 10" min. "kick plate" 
covering width of door when altering area.

•  As-Built Description:

•  Proposed Solution:

1238

Severity 3Priority 5
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Water Division Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

54-1-1

801 W. San Mateo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Door Swing
$5001 $500JOB

Door width + 2''

ID23NTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door leading to 
Collections Section does not have clear and level
maneuvering space measuring door width plus 18"
x 60".

Change door swing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1240

Severity 2Priority 4

-

Staircase at Southeast Corner of Building9
Handrail

$3201 $320JOBED06APCODE

4.9.4(2)ADAAG

505.10ANSI

Floor mounted stair handrail does not extend 
horizontally 12" minimum beyond top nosing, and
one tread width sloped, plus 12" minimum 
horizontally beyond the bottom nosing.

Extend stair handrail at top and bottom (cost for 
both extensions).

•  As-Built Description:

•  Proposed Solution:

1242

Severity 4Priority 4

-

$3001 $300JOBED06BPCODE

4.9.4(2)ADAAG

505.10ANSI

Wall mounted stair handrail does not extend 
horizontally 12" minimum beyond top nosing, and
one tread width sloped, plus 12" minimum 
horizontally beyond the bottom nosing.

Extend stair handrail at top of stairs (cost for both 
extensions).

•  As-Built Description:

•  Proposed Solution:

1243

Severity 4Priority 4

-

Staircase at West Side of Building10

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Water Division Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

54-1-1

801 W. San Mateo Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Handrail
$3002 $600JOBED06BPCODE

4.9.4(2)ADAAG

505.10ANSI

Wall mounted stair handrail does not extend 
horizontally 12" minimum beyond top nosing, and
one tread width sloped, plus 12" minimum 
horizontally beyond the bottom nosing.

Extend stair handrail at top of stairs (cost for both 
extensions).

•  As-Built Description:

•  Proposed Solution:

1245

Severity 4Priority 4

-

$1701 $170JOBED07PCODE

4.9.4(2)ADAAG

505.10.3ANSI

Stair handrail does not extend one tread width 
sloped plus 12" min. horizontally beyond bottom 
riser.

Extend stair handrail at bottom (cost for each 
extension piece).

•  As-Built Description:

•  Proposed Solution:

1246

Severity 3Priority 4
-

Staff Kitchenette11
Sink

$1,7501 $1,750JOBIN06APCODE

4.24.3ADAAG

606.2ANSI

Sink does not have knee space min. 27" high x 19"
deep x 30" wide.

Remodel sink cabinet.

•  As-Built Description:

•  Proposed Solution:

1247

Reasonable accommodation for employee when requested.
•  Notes:

Severity 2Priority 4 -

$211,452.00Water Division Administration Bldg. Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1400



Water Division Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

54-1-2

801 W. San Mateo Road
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Paragua Conference Room3
Assistive Listening

REFGI01EPCODE

4.1.3(19)(b)ADAAG
No portable assistive listening system provided for
small meeting room.

Share existing portable assistive listening system 
from other facility.

•  As-Built Description:

•  Proposed Solution:

1253

Severity 3Priority 2
1108.2.6IBC

-

Staff Men's Restroom6
Restroom

REFWA01REFPCODE

4.22ADAAG

601ANSI

Single accommodation restroom not accessible; 
multiple compliance violations.

Remodel area to provide single-occupant accessible
restroom.
Interim solution: Provide directional sign.

•  As-Built Description:

•  Proposed Solution:

1257

R.A.
•  Notes:

Severity 2Priority 4 -

Staff Women's Restroom7
Restroom

REFWA01REFPCODE

4.22ADAAG

601ANSI

Single accommodation restroom not accessible; 
multiple compliance violations.

Remodel area to provide single-occupant accessible
restroom.
Interim solution: Provide directional sign.

•  As-Built Description:

•  Proposed Solution:

1260

R.A.
•  Notes:

Severity 2Priority 4 -

Corridor Leading to Accounting Offices8

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1401



Water Division Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

54-1-2

801 W. San Mateo Road
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Handrail
$752 $150LFED02PCODE

4.9.4(5)ADAAG

505.4ANSI

Handrail gripping surface top not mounted 
between 34" and 38" above ramp surface or stair 
nosings.

Remove existing and provide new handrail.
Interim solution: Instruct staff on second floor to 
relocate meetings with members of the public to an
accessible.

•  As-Built Description:

•  Proposed Solution:

1262

Severity 4Priority 4
-

Ramp
$7565 $4,875SFIJ03PCODE

4.8.2ADAAG
Ramp:  Slope greater than 1:12 (8.3%) .

Modify ramp slope.  Demolish existing ramp and 
replace with new ramp.
Interim solution: Instruct staff on second floor to 
relocate meetings with members of the public to an
accessible.

•  As-Built Description:

•  Proposed Solution:

1263

Severity 3Priority 4 -

$5,025.00Water Division Administration Bldg. Interior Second FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1402



Water Division Administration Bldg.

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

54-1-2

801 W. San Mateo Road
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$238,777.00Facility:Total Costs for: Water Division Administration Bldg. YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1403



YTD

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Sandoval Parking Facility58
-

Facility:

Project:

3.1404



Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-0-0

Sandoval Street
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Curb Ramps at Northwest Corner of Water and Galisteo1
Detectable Warnings

REFPC53DREFPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min 
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

3538

Severity 3Priority 1

R303.3.2PROW

-

Gutter
2 REF

6.1% - 6.2%

PC70DREFPCODE

4.7.2ADAAG
The slope of the gutter area or street at the foot of a
curb ramp or blended transition exceeds 1:20 (5%)
in the direction of the pedestrian crossing.

Demolish gutter or street area as required and 
provide new gutter with 5% max. slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3540

Severity 4Priority 1

R303.3.5PROW

-

Ramp Flare

2 REF

11.4% - 18.0%

PC08AREFPCODE
Slope of flare(s) along curb at perpendicular curb 
ramp exceed(s) 10%.

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3541

Severity 2Priority 1

R303.2.1.4PROW

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1405



Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-0-0

Sandoval Street
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Ramp Landing
$2,8002 $5,600JOB

3.1%

PC07APCODE

4.8.4ADAAG
Cross slope at top landing of existing 
perpendicular curb ramp exceeds 2%.

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3539

Severity 4Priority 1

R303.2.1.3PROW

-

POT from NW Corner of Water & Galisteo to Parking Entrance2
Cross Slope (Driveway)

$4048 $1,920SF

8.2%

PR10APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route in a
driveway exceeds the maximum required slope 
(1:48).

Modify the driveway to provide a slope not 
exceeding the required 1:48 (2%) maximum slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3543

Severity 2Priority 1

R301.4.1PROW

-

$4064 $2,560SF

6.3%

PR10APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route in a
driveway exceeds the maximum required slope 
(1:48).

Modify the driveway to provide a slope not 
exceeding the required 1:48 (2%) maximum slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3545

Severity 3Priority 1

R301.4.1PROW

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1406



Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-0-0

Sandoval Street
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$4052 $2,080SF

11.8%

PR10APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route in a
driveway exceeds the maximum required slope 
(1:48).

Modify the driveway to provide a slope not 
exceeding the required 1:48 (2%) maximum slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3546

Severity 1Priority 1

-

Detectable Warnings
REFPC53DREFPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min.
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

3549

Severity 3Priority 1

R303.3.2PROW

-

Ramp Slope

$2,8001 $2,800JOB

11.6%

PC03APCODE

4.7.2; 4.8.2ADAAG
Running slope of existing perpendicular curb ramp
is less than 5% or greater than 8.3%.

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3548

Severity 3Priority 1

R303.2.1.1PROW

-

REF

3.5%

PC04AREFPCODE

4.8.6ADAAG
Cross slope of an existing perpendicular curb ramp
exceeds 1:48 (2%).

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3551

Severity 4Priority 1

R303.2.1.2PROW

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1407



Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-0-0

Sandoval Street
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Ramp Width
REF

33'' wide

PC52AREFPCODE
Clear width of ramp run is less than 48". (ADAAG
requires 36" min.)

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3550

Severity 2Priority 1

R303.3.1PROW

-

Vertical Change
$251 $25SF

0.5'' - 1'' change in level

PR26BNTPCODE

4.3.8, 4.5.2ADAAG
Vertical changes in level exceed 1/2" in the 
pedestrian access route due to stand pipe in 
ground.

Modify, grind, or resurface pavement to provide a 
level surface with vertical changes not exceeding 
1/4" in height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3542

Severity 3Priority 1

R301.5.2PROW

-

Walkway Surface

$1035 $350SFPR18APCODE

4.5.2ADAAG
The sidewalk has a highly irregular pavement 
surface.

Smooth pavement surface as necessary, by grinding,
filling, or refinishing.

•  As-Built Description:

•  Proposed Solution:

3544

Severity 3Priority 1

R301.5PROW

-

POT from Parking Entrance Driveway to Sandoval St.3

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1408



Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-0-0

Sandoval Street
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Bus Boarding Area Clear Floor Space
$4510 $450SF

66'' to trash bin

PS61ANTPCODE

10.1ADAAG
Bus stop boarding area is smaller than the required
96" length and 60" width minimum.

Remove/relocate trash bin to provide a bus stop pad
with a clear length of 96" minimum, measured 
perpendicular to the curb or vehicle roadway edge,
and a clear width of 60" minimum.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3558

Severity 1Priority 1

R410.1.2PROW

-

Bus Boarding Area Slope
REF

5.4%

PS63AREFPCODE

10.1; 4.3.7ADAAG
Bus Stop boarding area has a slope greater than 
1:48 (2%) perpendicular to the curb and does not 
comply with the cross slope requirements for 
sidewalks.

Demolish existing and provide new bus stop 
boarding area sidewalk section not exceeding the 
1:48 (2%) maximum required slope perpendicular 
to curb.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3557

Severity 3Priority 1

R410.1.4PROW

-

Cross Slope

$40900 $36,000SF

2.8% - 3.8%

PR05APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route 
exceeds the maximum required slope (1:48 max.).

Modify existing route as necessary to not exceed the
required 1:48 (2%) maximum cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3556

Severity 4Priority 1

R301.4.1PROW

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1409



Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-0-0

Sandoval Street
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Cross Slope (Driveway)
$40100 $4,000SF

6.2% - 7.1%

PR10APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route in a
driveway exceeds the maximum required slope 
(1:48).

Modify the driveway to provide a slope not 
exceeding the required 1:48 (2%) maximum slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3552

Severity 2Priority 1

R301.4.1PROW

-

Detectable Warnings
REFPC53DREFPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min.
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

3554

Severity 3Priority 1

R303.3.2PROW

-

Ramp Slope

$2,8001 $2,800JOB

10.1%

PC03APCODE

4.7.2; 4.8.2ADAAG
Running slope of existing perpendicular curb ramp
is less than 5% or greater than 8.3%.

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3553

Severity 4Priority 1

R303.2.1.1PROW

-

Curb Ramp at Northeast Corner of Water and Sandoval4

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1410



Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-0-0

Sandoval Street
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Detectable Warnings
REFPC53DREFPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min.
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

3560

Severity 3Priority 1

R303.3.2PROW

-

Ramp Flare
REF

14.2% - 15.8%

PC08AREFPCODE
Slope of flare(s) along curb at perpendicular curb 
ramp exceed(s) 10%.

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3562

Severity 3Priority 1

R303.2.1.4PROW

-

Ramp Landing

REF

5.6%

PC06AREFPCODE

4.8.4ADAAG
Running slope at top landing of existing 
perpendicular curb ramp exceeds the 1:48 (2%) 
maximum.

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3561

Severity 3Priority 1

R303.2.1.3PROW

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1411



Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-0-0

Sandoval Street
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Ramp Slope
$2,8001 $2,800JOB

11.0%

PC03APCODE

4.7.2; 4.8.2ADAAG
Running slope of existing perpendicular curb ramp
is less than 5% or greater than 8.3%.

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3559

Severity 3Priority 1

R303.2.1.1PROW

-

Sidewalk Along Sandoval St.5
Cross Slope

$401284 $51,360SF

3.5% - 4.3%

PR05APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route 
exceeds the maximum required slope (1:48 max.).

Modify existing route as necessary to not exceed the
required 1:48 (2%) maximum cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3564

Severity 3Priority 1

R301.4.1PROW

-

Fixed Bench

$5001 $500JOBNO07PCODE

4.32.2ADAAG

903.2ANSI

Clear floor or ground space (30" x 48") 
overlapping with other clear space requirements, is
not provided at at least one end of the bench.

Provide and position clear floor or ground space to
allow wheelchair users to be seated shoulder-to-
shoulder with an individual seated on the bench.

•  As-Built Description:

•  Proposed Solution:

3565

Severity 2Priority 1
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1412



Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-0-0

Sandoval Street
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Vertical Change
$606 $360SFPR26CPCODE

4.3.8, 4.5.2ADAAG
Utility box creates a abrupt change in level in the 
pedestrian access route.

Reset/repair utility box to create a smooth transition
not to exceed 1/4" to 1/2" in height and have a slope
not steeper that 1:2.

•  As-Built Description:

•  Proposed Solution:

3563

Severity 3Priority 1

R301.5.2PROW

-

Curb Ramp at Southeast Corner of San Francisco St. and Sandoval St.6
Clear Floor Space

$50024 $12,000JOB

2.8% - 4.5%

PA19APCODE

4.3.7ADAAG
The slope of the floor or ground surface at the 
pedestrian signal device exceed 1:48 (2%).

Modify or repave the ground surface as necessary to
provide slope(s) not exceeding the required 1:48 
(2%) maximum in any direction.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3570

Severity 3Priority 1

R306.2.2PROW

-

Detectable Warnings

REFPC53DREFPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min.
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

3568

Severity 3Priority 1

R303.3.2PROW

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1413



Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-0-0

Sandoval Street
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Ramp Landing
REF

4.1%

PC07AREFPCODE

4.8.4ADAAG
Cross slope at top landing of existing 
perpendicular curb ramp exceeds 2%.

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3569

Severity 3Priority 1

R303.2.1.3PROW

-

Ramp Slope
REF

8.7%

PC03AREFPCODE

4.7.2; 4.8.2ADAAG
Running slope of existing perpendicular curb ramp
is less than 5% or greater than 8.3%.

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3567

Severity 4Priority 1

R303.2.1.1PROW

-

$2,8001 $2,800JOB

5.8%

PC04APCODE

4.8.6ADAAG
Cross slope of an existing perpendicular curb ramp
exceeds 1:48 (2%).

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3566

Severity 3Priority 1

R303.2.1.2PROW

-

POT from Sandoval St. to San Francisco St. Entrance7

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-0-0

Sandoval Street
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Cross Slope
$40108 $4,320SF

2.6% - 2.8%

PR05APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route 
exceeds the maximum required slope (1:48 max.).

Modify existing route as necessary to not exceed the
required 1:48 (2%) maximum cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3572

Severity 4Priority 1

R301.4.1PROW

-

REF

3.2% - 3.4%

PR05AREFPCODE

4.3.7ADAAG
The cross slope of the pedestrian access route 
underneath garage awning exceeds the maximum 
required slope (1:48 max.).

Modify existing route as necessary to not exceed the
required 1:48 (2%) maximum cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3573

Severity 4Priority 1

R301.4.1PROW

-

Detectable Warnings

REFPC53DREFPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min.
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

3575

Severity 3Priority 1

R303.3.2PROW

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-0-0

Sandoval Street
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Ramp Slope
$2,8001 $2,800JOB

10.5%

PC03APCODE

4.7.2; 4.8.2ADAAG
Running slope of existing perpendicular curb ramp
is less than 5% or greater than 8.3%.

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3574

Severity 4Priority 1

R303.2.1.1PROW

-

Sidewalk
$25280 $7,000SF

6.9% - 8.2%

EF01NTPCODE

4.3.7ADAAG
Sidewalk: Slope greater than 1:20 (5.0%), and 
walk does not comply with requirements for 
ramps.

Modify walk/sidewalk slope to 1:20 (5.0%) or less.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

4229

Slope of parallel street is 3%.
•  Notes:

Severity 4Priority 1

-

Walkway Surface
$106 $60LF

0.75'' gap

PR18APCODE

4.5.2ADAAG
The sidewalk has a highly irregular pavement 
surface.

Smooth pavement surface as necessary, by grinding,
filling, or refinishing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3571

Severity 3Priority 1

R301.5PROW

-

POT from Driveway on San Francisco St. to Galisteo St.8

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1416



Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-0-0

Sandoval Street
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Cross Slope
$40392 $15,680SF

2.3% - 4.1%

PR05APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route 
starting at brick pavers exceeds the maximum 
required slope (1:48 max.).

Modify existing route as necessary to not exceed the
required 1:48 (2%) maximum cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3584

Severity 3Priority 1

R301.4.1PROW

-

Cross Slope (Driveway)
$4072 $2,880SF

2.4% - 5.1%

PR10APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route in a
driveway exceeds the maximum required slope 
(1:48).

Modify portions of San Francisco St. driveway to 
provide a slope not exceeding the required 1:48 
(2%) maximum slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3576

Severity 3Priority 1

R301.4.1PROW

-

Detectable Warnings

REFPC53DREFPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min.
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

3579

Severity 3Priority 1

R303.3.2PROW

-
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Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-0-0

Sandoval Street
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Ramp Landing
REF

7.4%

PC06AREFPCODE

4.8.4ADAAG
Running slope at top landing of existing 
perpendicular curb ramp exceeds the 1:48 (2%) 
maximum.

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3580

Severity 2Priority 1

R303.2.1.3PROW

-

Ramp Slope
$2,8001 $2,800JOB

11.3%

PC03APCODE

4.7.2; 4.8.2ADAAG
Running slope of existing perpendicular curb ramp
is less than 5% or greater than 8.3%.

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3578

Severity 3Priority 1

R303.2.1.1PROW

-

$2,8001 $2,800JOB

11.9%

PC03APCODE

4.7.2; 4.8.2ADAAG
Running slope of existing perpendicular curb ramp
to Burro Alley is less than 5% or greater than 
8.3%.

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3582

Severity 3Priority 1

R303.2.1.1PROW

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1418



Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-0-0

Sandoval Street
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Vertical Change
REF

0.75'' change in level

PR26AREFPCODE

4.3.8, 4.5.2ADAAG
Vertical changes in level between 1/4" and 1/2" in 
the pedestrian access route are not beveled with a 
slope no steeper than 1:2.

Bevel vertical changes in level to not exceed 1/4" in
height and have a slope not steeper that 1:2.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3577

Severity 4Priority 1

R301.5.2PROW

-

Walkway Surface
$109 $90LF

0.5'' gap

PR18APCODE

4.5.2ADAAG
The sidewalk has a highly irregular pavement 
surface.

Smooth pavement surface as necessary, by grinding,
filling, or refinishing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3581

Severity 3Priority 1

R301.5PROW

-

REFPR18BREFPCODE

4.5.2ADAAG
The pedestrian access route has a highly irregular 
pavement surface due to brick pavers.

Repave the area to provide a smooth pavement 
surface.

•  As-Built Description:

•  Proposed Solution:

3583

Severity 3Priority 1

R301.5PROW

-

SW Curb Ramp at San Francisco St. and Galisteo St.9
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Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-0-0

Sandoval Street
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Continuous Width
$1001 $100JOB

39'' wide

PR04APCODE

4.3.3ADAAG
A fire hydrant reduces the width of the pedestrian 
access route to less than the required 48" 
minimum, exclusive of the width of the curb.

Relocate fire hydrant to provide 48" minimum 
width in the path of travel. Patch existing surface if
needed. (Note: ADAAG requires 36")

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3587

Severity 3Priority 1

R301.3.1PROW

-

Detectable Warning Surface
REFPW09REFPCODE

The truncated domes do not extend the full width 
of the curb ramp, landing, or blended transition.

Provide a detectable warning surface that extends 
the full width of the curb ramp, landing, or blended
transition.

•  As-Built Description:

•  Proposed Solution:

3588

Severity 3Priority 1

R304.1.4PROW

-

Ramp Slope

REF

8.7%

PC03AREFPCODE

4.7.2; 4.8.2ADAAG
Running slope of existing perpendicular curb ramp
is less than 5% or greater than 8.3%.

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3586

Severity 4Priority 1

R303.2.1.1PROW

-

$2,8001 $2,800JOB

2.6% - 4.8%

PC04APCODE

4.8.6ADAAG
Cross slope of an existing perpendicular curb ramp
exceeds 1:48 (2%).

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3585

Severity 3Priority 1

R303.2.1.2PROW

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-0-0

Sandoval Street
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$169,735.00Sandoval Parking Facility Exterior PROWTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-1-1

Sandoval Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

POT from Accessible Spaces to Water St.2
Curb Ramp

$2501 $250JOBEH07APCODE

4.7.7ADAAG
Detectable warning not provided where pedestrian
crosses vehicular area.

Provide detectable warning surface (i.e. inline 
truncated domes) at regular curb ramp.

•  As-Built Description:

•  Proposed Solution:

3593

Severity 3Priority 1
-

South Stairwell3
Accessible Route

$1004 $400LFEG01APCODE

4.4.2ADAAG

307.4ANSI

Overhead clearance less than 80" above finished 
floor beneath stairs.

Provide cane-detectable railing to mark area of low
clearance.

•  As-Built Description:

•  Proposed Solution:

3606

Severity 2Priority 1 -

$1002 $200JOB

Light fixture: 7'' protrusion at 75'' & 77''
AFF

EG04PCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3605

Severity 3Priority 1

-

$1003 $300JOB

Stand pipe: 13'' protrusion at 41'' AFF

EG04APCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Provide cane-detectable railing to mark area of low
clearance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3602

Severity 1Priority 1

-
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Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-1-1

Sandoval Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Handrail
$75144 $10,800LF

32'' - 33'' AFF

ED02PCODE

4.9.4(5)ADAAG

505.4ANSI

Handrail gripping surface top not mounted 
between 34" and 38" above ramp surface or stair 
nosings.

Remove existing, smooth adjacent wall surface and
provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3598

Severity 3Priority 1

-

REF

1.875'' wide

ED03REFPCODE

4.26.2ADAAG

505.7ANSI

Standard handrail:  Gripping section narrower than
1-1/4" or wider than 1-1/2".

Provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3608

Severity 3Priority 1
-

8 REF

10'' - 11'' extensions

ED06REFPCODE

4.9.4(2)ADAAG

505.10ANSI

Stair handrail does not extend horizontally 12" 
minimum beyond top nosing, and one tread width 
sloped, plus 12" minimum horizontally beyond the
bottom nosing.

Extend stair handrail at top and bottom (cost for 
each extension piece).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3601

Severity 4Priority 1

-

Stairs to Basement4
Accessible Route

$1004 $400LFEG01APCODE

4.4.2ADAAG

307.4ANSI

Overhead clearance less than 80" above finished 
floor beneath stairs on basement level.

Provide cane-detectable railing to mark area of low
clearance.

•  As-Built Description:

•  Proposed Solution:

3611

Severity 2Priority 1 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-1-1

Sandoval Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$1002 $200JOB

Light fixture: 9'' protrusion at 77'' AFF;

EG04PCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3619

Severity 2Priority 1

-

$1001 $100JOB

Stand pipe: 26'' protrusion at 34'' AFF

EG04APCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Provide cane-detectable railing to mark area of low
clearance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3618

Severity 1Priority 1

-

Handrail

$7544 $3,300LF

32'' - 33'' AFF

ED02PCODE

4.9.4(5)ADAAG

505.4ANSI

Handrail gripping surface top not mounted 
between 34" and 38" above ramp surface or stair 
nosings.

Remove existing, smooth adjacent wall surface and
provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3613

Severity 3Priority 1

-

REF

1.875'' wide

ED03REFPCODE

4.26.2ADAAG

505.7ANSI

Standard inner handrail:  Gripping section 
narrower than 1-1/4" or wider than 1-1/2".

Provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3620

Severity 3Priority 1
-
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Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-1-1

Sandoval Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

REF

11'' extension

ED06REFPCODE

4.9.4(2)ADAAG

505.10ANSI

Stair handrail does not extend horizontally 12" 
minimum beyond top nosing, and one tread width 
sloped, plus 12" minimum horizontally beyond the
bottom nosing.

Extend stair handrail at top and bottom (cost for 
each extension piece).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3614

Severity 4Priority 1

-

Northeast Stairwell5
Accessible Route

$1001 $100LFEG01ANTPCODE

4.4.2ADAAG

307.4ANSI

Overhead clearance less than 80" above finished 
floor beneath ground floor stairs.

Provide chain to mark area of low clearance.

•  As-Built Description:

•  Proposed Solution:

3625

Severity 2Priority 1 -

$1002 $200LF

Stand pipe: 10'' protrusion at 43'' AFF

EG04APCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Provide cane-detectable railing to mark area of low
clearance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3632

Severity 2Priority 1

-

Handrail
$7580 $6,000LF

31'' - 33'' AFF

ED02PCODE

4.9.4(5)ADAAG

505.4ANSI

Handrail gripping surface top not mounted 
between 34" and 38" above ramp surface or stair 
nosings.

Remove existing, smooth adjacent wall surface and
provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3626

Severity 3Priority 1

-
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Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-1-1

Sandoval Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

REF

1.875'' wide

ED03REFPCODE

4.26.2ADAAG

505.7ANSI

Standard handrail:  Gripping section narrower than
1-1/4" or wider than 1-1/2".

Provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3627

Severity 3Priority 1
-

Northwest Stairwell6
Accessible Route

$1005 $500LF

77'' AFF

EG01APCODE

4.4.2ADAAG

307.4ANSI

Overhead clearance less than 80" above finished 
floor beneath stairs.

Provide cane-detectable railing to mark area of low
clearance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3640

Severity 2Priority 1
-

$751 $75JOB

78.5'' AFF

EG01NTPCODE

4.4.2ADAAG

307.4ANSI

Overhead clearance less than 80" above finished 
floor beneath ground level stairs.

File as infeasible hardship, mark area of low 
clearance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3643

Severity 2Priority 1
-

$1001 $100JOB

Light duct: 79.5'' AFF

EG04PCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3645

Severity 4Priority 1

-
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Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-1-1

Sandoval Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$1002 $200LF

Stand pipe: 11'' protrusion at 36'' AFF

EG04APCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Provide cane-detectable railing to mark area of low
clearance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3642

Severity 2Priority 1

-

Handrail
$7580 $6,000LF

32'' - 33'' AFF

ED02PCODE

4.9.4(5)ADAAG

505.4ANSI

Handrail gripping surface top not mounted 
between 34" and 38" above ramp surface or stair 
nosings.

Remove existing, smooth adjacent wall surface and
provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3637

Severity 3Priority 1

-

REF

1.875'' wide

ED03REFPCODE

4.26.2ADAAG

505.7ANSI

Standard handrail:  Gripping section narrower than
1-1/4" or wider than 1-1/2".

Provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3636

Severity 3Priority 1
-

Elevators7
Elevator

$505 $250JOBIK11PCODE

4.10.5*ADAAG

407.2.3.1ANSI

Floor numbers not provided at all elevator 
entrances with both raised characters 2" high and 
Braille numbers, on each entrance jamb.

Provide compliant floor numbering on elevator door
jambs.

•  As-Built Description:

•  Proposed Solution:

3646

Severity 3Priority 1
-

POT from Elevator to San Francisco St. Exit8
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Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-1-1

Sandoval Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Accessible Route
$751 $75JOB

75.5'' AFF

EG01NTPCODE

4.4.2ADAAG

307.4ANSI

Due to structural beam: Overhead clearance less 
than 80" above finished floor.

File for infeasible hardship, identify area of low 
clearance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3649

Severity 2Priority 1
-

$1001 $100JOB

Light fixture: 9'' protrusion at 60'' AFF

EG04PCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3648

Severity 2Priority 1

-

Curb Ramp

$2,5001 $2,500JOB

12.1%

EH02APCODE

4.7.2ADAAG
Slope greater than 1:12 (8.3%).

Demolish existing and relocate new curb ramp.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3650

Severity 3Priority 1
-

REFEH07AREFPCODE

4.7.7ADAAG
Detectable warning not provided where pedestrian
crosses vehicular area.

Provide detectable warning surface (i.e. inline 
truncated domes) at regular curb ramp.

•  As-Built Description:

•  Proposed Solution:

3654

Severity 3Priority 1
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1428



Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-1-1

Sandoval Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Door Swing
$2,6001 $2,600JOB

Door width + 2''

ID23BNTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Modify adjacent small wall to provide 18'' 
clearance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3657

Severity 2Priority 1

-

Gate
$1801 $180JOBID06BPCODE

4.13.9ADAAG

404.2.6 & 404.2.9ANSI

10" min. kick-plate/accessible operating hardware
at gate not provided  on push-side of gate and/or 
gap between floor surface and bottom of gate 
exceeds 3” max.

Provide accessible operating hardware and 10" min.
"kick plate" covering width of gate when altering 
area.

•  As-Built Description:

•  Proposed Solution:

3653

Severity 2Priority 1

-

Vending Machine

2 REF

58'' AFF

IL02PCODE

4.2.5ADAAG

308.3.1ANSI

Vending machine coin slot or dispensing outlet, 
more than 48" above the floor.

Recommended :Pending ADA-ABAAG 228.1 
Advise vendor/leasing company to provide 
accessible vending machine with highest operable 
part at 48" max.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3655

Severity 3Priority 1
-

Walk
REF

10.1%

EF07REFPCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3647

Severity 1Priority 1 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1429



Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-1-1

Sandoval Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Staff Office Adjacent to Elevators9
Door

REFID06REFPCODE

404.2.9ANSI
At push side of door on accessible route, bottom 
10" does not have a smooth, uninterrupted surface.

Provide 10" min. "kick plate" covering width of 
door when altering area.

•  As-Built Description:

•  Proposed Solution:

3661

Severity 3Priority 5
-

$4060 $2,400SF

4.2%

ID11PCODE

4.13.6ADAAG
Surface of required maneuvering clearance at door
slopes more than 1/4":12" (2.0%).

Modify surface slope at door.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3659

Severity 3Priority 4

-

Staff Office Adjacent to Driveway Exit10
Ramp

$4548 $2,160SF

6"

EB01CPCODE

4.1.1 & 4.3.7ADAAG
Sloped walk needed to provide disabled access at 
steps or change of level along path of travel.

Provide new concrete sloped walk without handrails
[slope less than 1:20 (5.0%)].

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3662

Severity 3Priority 4

1103.1IBC

-

POT from Sidewalk to Restrooms11
Curb Ramp

$2,5001 $2,500JOB

9.1%

EH02APCODE

4.7.2ADAAG
Slope greater than 1:12 (8.3%).

Demolish existing and provide new curb ramp.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3669

Severity 4Priority 3
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1430



Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-1-1

Sandoval Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

REFEH07AREFPCODE

4.7.7ADAAG
Detectable warning not provided where pedestrian
crosses vehicular area.

Provide detectable warning surface (i.e. inline 
truncated domes) at regular curb ramp.

•  As-Built Description:

•  Proposed Solution:

3670

Severity 3Priority 3
-

Door
$4060 $2,400SF

7.6%

ID11PCODE

4.13.6ADAAG
Surface of required maneuvering clearance at door
slopes more than 1/4":12" (2.0%).

Modify surface slope at door.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3665

Severity 2Priority 3

-

Door Swing

$2,6001 $2,600JOB

Door width + 10''

ID24BPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Provide relocated new door and frame; remodel 
walls as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3664

Severity 4Priority 3

-

Vending Machine
REF

49.5'' AFF

IL02PCODE

4.2.5ADAAG

308.3.1ANSI

Vending machine coin slot or dispensing outlet, 
more than 48" above the floor.

Recommended :Pending ADA-ABAAG 228.1 
Advise vendor/leasing company to provide 
accessible vending machine with highest operable 
part at 48" max.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3668

Severity 4Priority 3
-

Men's Restroom12

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1431



Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-1-1

Sandoval Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Accessible Route
$1001 $100JOB

EHD: 7'' protrusion at 37'' AFF

EG04PCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3674

Severity 3Priority 3

-

Door Swing
$3001 $300JOB

Door width + 2.5''

ID24CNTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Repair door operator.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3671

Severity 2Priority 3

-

Grab Bars

REF

Extends 46.5'' from rear wall

WB07AREFPCODE

Fig. 29(b)ADAAG

604.5.1ANSI

Side grab bar less than 42" long, or located more 
than 12 inches max. from the rear wall, or 
extending less than 54" from rear wall.

Provide or relocate accessible side grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3681

Severity 2Priority 3

-

REF

Extends 40.5'' from side wall

WB07BREFPCODE

4.17.6ADAAG

604.5.2ANSI

Rear grab bar less than 36" long, or extends 
more/less than 42" from side wall (best practice: 
new ADA-ABA guidelines).

Provide accessible rear grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3682

Severity 4Priority 3

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1432



Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-1-1

Sandoval Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$5001 $500JOB

1.625'' clearance

WB07EPCODE

4.26.2ADAAG

609.3ANSI

Grab bar clearance not 1-1/2" from wall.

Provide accessible grab bars.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3680

Severity 4Priority 3 -

Lavatory
$1,5001 $1,500JOB

Knee clearance: 26'' high

WD04APCODE

Fig. 31ADAAG

606.2ANSI

Knee clearance 27" min. high starting 8" back from
the front edge of the lavatory towards the wall is 
not provided.

Remount compliant fixture to accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3673

Severity 2Priority 3

-

Urinal

$5001 $500JOB

46'' AFF

WE03PCODE

4.18.4ADAAG

605.4ANSI

Urinal flush control lever more than 44" above 
floor.

Provide accessible urinal flush control.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3676

Severity 4Priority 3
-

Women's Restroom13
Accessible Route

$1001 $100JOB

EHD: 7'' protrusion at 39'' AFF

EG04PCODE

4.4.1ADAAG

307.4ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate protruding object. Patch existing 
surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3686

Severity 3Priority 3

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1433



Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-1-1

Sandoval Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Door Swing
$3001 $300JOB

Door width + 3''

ID24CNTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Repair door operator.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3683

Severity 2Priority 3

-

Grab Bars
REF

Extends 46.5'' from rear wall

WB07AREFPCODE

Fig. 29(b)ADAAG

604.5.1ANSI

Side grab bar less than 42" long, or located more 
than 12 inches max. from the rear wall, or 
extending less than 54" from rear wall.

Provide or relocate accessible side grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3694

Severity 2Priority 3

-

REF

Extends 49'' from side wall

WB07BREFPCODE

4.17.6ADAAG

604.5.2ANSI

Rear grab bar less than 36" long, or extends 
more/less than 42" from side wall (best practice: 
new ADA-ABA guidelines).

Provide accessible rear grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3695

Severity 2Priority 3

-

$5001 $500JOB

1.625'' clearance

WB07EPCODE

4.26.2ADAAG

609.3ANSI

Grab bar clearance not 1-1/2" from wall.

Provide accessible grab bars.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3692

Severity 4Priority 3 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1434



Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-1-1

Sandoval Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Lavatory
$1,5001 $1,500JOB

Knee clearance: 26'' high

WD04APCODE

Fig. 31ADAAG

606.2ANSI

Knee clearance 27" min. high starting 8" back from
the front edge of the lavatory towards the wall is 
not provided.

Remount compliant fixture to accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3687

Severity 2Priority 3

-

Water Closet
$5001 $500JOBWB10PCODE

4.16.5ADAAG
Flush Control: Operating handle not mounted 
toward wide side of stall.

Replace flush control with properly mounted 
accessible type, or install sensor flush.

•  As-Built Description:

•  Proposed Solution:

3691

Severity 3Priority 3
-

$52,690.00Sandoval Parking Facility Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1435



Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-1-2

Sandoval Street
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

POT from Accessible Spaces to Elevator2
Accessible Route

$1001 $100JOBEG03NTPCODE

4.2.1ADAAG
Wheel stop reduces width of path of travel to less 
than 36" clearance.

Provide 36" width between obstacles. Relocate 
obstacles; patch existing surface if needed.

•  As-Built Description:

•  Proposed Solution:

3705

Severity 3Priority 1
-

Curb Ramp
$2501 $250JOBEH07APCODE

4.7.7ADAAG
Detectable warning not provided where pedestrian
crosses vehicular area.

Provide detectable warning surface (i.e. inline 
truncated domes) at regular curb ramp.

•  As-Built Description:

•  Proposed Solution:

3703

Severity 3Priority 1
-

$350.00Sandoval Parking Facility Interior Second FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1436



Sandoval Parking Facility

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

58-1-2

Sandoval Street
Area: Interior Part/Floor: Second Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$222,775.00Facility:Total Costs for: Sandoval Parking Facility YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1437
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ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011
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Marty Sanchez Links60
-

Facility:

Project:

3.1438



Marty Sanchez Links

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

60-0-1

205 Caja del Rio Road
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

POT from Accessible Spaces to Pro Shop Entrance2
Ramp

REF

3.6%

EB05AREFPCODE

4.8.4ADAAG
Level 2% max. landing for ramp not provided.

Rebuild ramp level (2%) bottom landings of ramp 
when modifying asphalt pavement leading to ramp.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2736

Severity 4Priority 1
-

Walk
$25210 $5,250SF

5.2% - 7.2%

EF01NTPCODE

4.3.7ADAAG
Walk: Slope greater than 1:20 (5.0%), and walk 
does not comply with requirements for ramps.

Modify portion of pedestrian route through asphalt
parking adjacent to concrete ramp to be 1:20 or less.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2735

Severity 4Priority 1

-

Raised Stage at Leader Board3
Ramp

$7515 $1,125LF

7.6%

EB03PCODE

4.8.1ADAAG

403.3 & 405.8ANSI

Slope not steep but greater than 1:20 (5.0 %) 
without handrails.

Provide handrails for ramp.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2737

Severity 4Priority 1
-

$6,375.00Marty Sanchez Links Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1439



Marty Sanchez Links

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

60-1-1

205 Caja del Rio Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Pro Shop1
Counter

$2,5001 $2,500JOB

42'' high

RA01NTPCODE

7.2(1)ADAAG
Counter top at cash register exceeds 36" max. 
height.

Provide new or remodel existing counter to provide
a 36" long section that is 36" max. (34" preferred) 
high, or obtain variance from local building 
authority to install an auxiliary counter. Interim: 
Advise staff to make clip board available.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2740

Severity 3Priority 2

-

Non-Fixed Desk
$1,6001 $1,600JOB

No knee clearance

IN02ANTPCODE

4.32.3 & .4ADAAG

902.3 & Fig. 306.3ANSI

Accessible non-fixed table or desk (top 28" to 34"
high; knee space at least 27" high x 19" deep x 30"
wide) not provided.

Recommended only: Provide table or desk with 
accessible dimensions when purchasing new 
furniture for golf handicap/scoring computer.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2743

Additional computer for golf handicap/scoring is provided in Bar & Grill (see 
item #5 for this building). If that computer station is made accessible, provide 
sign directing persons to accessible location.

•  Notes:

Severity 2Priority 2

-

Non-fixed Display Units
$501 $50JOB

33'' wide

RC01APCODE

36.304(a)&(b)(3)-(4)ADAAG
In an existing facility, aisle that is not a circulation
aisle at non-fixed self-service shelves or displays 
less than 36" clear width.

Rearrange shelves or equipment to provide proper 
clearance at aisle if it is readily achievable, e.g. does
not result in significant loss of selling/service space
(cost covers moving furniture, not loss of future sale
revenues).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2741

Severity 4Priority 2

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1440



Marty Sanchez Links

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

60-1-1

205 Caja del Rio Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Vestibule Adjacent to Restroom2
Telephone

$01 JOBIB05PCODE

4.31.5ADAAG
Telephone amplification for hearing impaired 
persons not provided (push button volume control).

Provide telephone amplification for hearing 
impaired persons. To be provided by utility 
company.

•  As-Built Description:

•  Proposed Solution:

2745

Severity 3Priority 3
-

Women's Restroom3
Door Swing

$5001 $500JOB

Door width + 10.5''

ID24NTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Remove door latch, if closer is required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2746

Severity 4Priority 3

-

Water Closet

$4,5001 $4,500JOB

18.5'' o.c.

WB02APCODE

Fig. 28ADAAG

604.2ANSI

More than 18" from near side wall to centerline of
water closet.

Provide new accessible water closet and relocate 
plumbing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2748

Severity 4Priority 3
-

Men's Restroom4

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1441



Marty Sanchez Links

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

60-1-1

205 Caja del Rio Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Door Swing
$5001 $500JOB

Door width + 11.5''

ID24NTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At push side, door does not have 
clear and level maneuvering space measuring door
width x 48" (door width plus 12" if door has both, 
latch and closer).

Remove door latch, if closer is required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2752

Severity 4Priority 3

-

Urinal
$1501 $150JOB

29'' wide

WE04NTPCODE

4.18.3ADAAG

605.3ANSI

30" x 48" clear floor space in front of accessible 
urinal not provided.

Relocate sight screen partition between urinal 
fixtures to be 15'' clear from center line of urinal.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2754

Severity 2Priority 3
-

Water Closet

$4,5001 $4,500JOB

19'' o.c.

WB02APCODE

Fig. 28ADAAG

604.2ANSI

More than 18" from near side wall to centerline of
water closet.

Provide new accessible water closet and relocate 
plumbing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2755

Severity 4Priority 3
-

Bar and Grill5

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1442



Marty Sanchez Links

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

60-1-1

205 Caja del Rio Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Non-Fixed Desk
$1,6001 $1,600JOB

Knee clearance: 25'' high

IN02ANTPCODE

4.32.3 & .4ADAAG

902.3 & Fig. 306.3ANSI

Recommended only: Accessible non-fixed table or
desk (top 28" to 34" high; knee space at least 27" 
high x 19" deep x 30" wide) not provided.

Modify table housing golf handicap/score keeping 
computer to allow for wheelchair knee clearance 
space.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2764

Severity 2Priority 2

-

Seating
$1003 $300JOB

Knee clearance: 25'' high

FC01NTPCODE

5.1ADAAG
Dining area has less than required number of 
wheelchair seating spaces; 5% (1 space per 20 
seats), not less than one, required.

Modify table(s) to allow for 27'' high x 30'' wide x 
19'' deep wheelchair knee clearance space.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2763

Severity 2Priority 2

-

$16,200.00Marty Sanchez Links Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1443



Marty Sanchez Links

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

60-1-1

205 Caja del Rio Road
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$22,575.00Facility:Total Costs for: Marty Sanchez Links YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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YTD

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Southside Library61
-

Facility:

Project:

3.1445



Southside Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

61-0-0

6599 Jaguar Drive
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Sidewalk Along Valentine Way1
Cross Slope

$40650 $26,000SF

3.7% - 4.9%

PR05APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route 
exceeds the maximum required slope (1:48 max.).

Modify existing route as necessary to not exceed the
required 1:48 (2%) maximum cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1928

Severity 3Priority 1

R301.4.1PROW

-

Detectable Warning Surface
$2504 $1,000JOBPW07PCODE

4.29.2ADAAG
The truncated domes do not visually contrast with
adjacent walking surfaces at intersection of 
Valentine Way and Country Club Road.

Provide a detectable warning surface that contrast 
visually with adjacent walking surfaces.

•  As-Built Description:

•  Proposed Solution:

1929

Severity 3Priority 1

R304.1.3PROW

-

Ramp Landing

$1,0004 $4,000JOB

4.2% - 5.7%

PC07DPCODE

4.8.4ADAAG
Cross slope at top landing of existing 
perpendicular curb ramp exceeds 2% at 
intersection of Valentine Way and Country Club 
Road.

Demolish existing and provide new top landing 
sloped at 2% max. Curb ramp to remain.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1930

Severity 3Priority 1

R303.2.1.3PROW

-

Sidewalk Along Country Club Road2

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1446



Southside Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

61-0-0

6599 Jaguar Drive
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Bus Boarding Area Slope
REFPS63AREFPCODE

10.1; 4.3.7ADAAG
Bus Stop boarding area has a cross slope greater 
than the street or highway and does not comply 
with the requirements for sidewalks.

Demolish existing and provide new bus stop 
boarding area sidewalk section not exceeding the 
1:48 (2%) maximum required cross slope.

•  As-Built Description:

•  Proposed Solution:

1934

Severity 3Priority 1

R410.1.4PROW

-

Cross Slope
$40750 $30,000SF

3.2% - 4.5%

PR05APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route 
exceeds the maximum required slope (1:48 max.).

Modify existing route as necessary to not exceed the
required 1:48 (2%) maximum cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1932

Severity 3Priority 1

R301.4.1PROW

-

Detectable Warning

$5004 $2,000JOBPW01PCODE

4.7.7ADAAG
A detectable warning surface not provided.

Provide a detectable warning surface extending 24"
min. in the direction of travel and the full width of 
the curb ramp.

•  As-Built Description:

•  Proposed Solution:

1933

Severity 3Priority 1 R304.1PROW

-

Ramp Landing
$1,0004 $4,000JOB

3.5% - 5.0%

PC07DPCODE

4.8.4ADAAG
Cross slope at top landing of existing 
perpendicular curb ramp exceeds 2% at 
intersection of Country Club Road and Jaguar 
Drive.

Demolish existing and provide new top landing 
sloped at 2% max. Curb ramp to remain.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1931

Severity 3Priority 1

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Southside Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

61-0-0

6599 Jaguar Drive
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$67,000.00Southside Library Exterior PROWTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Southside Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

61-0-1

6599 Jaguar Drive
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

POT from Site Entry Point on Valentine Way to Building Entrance1
Detectable Warning

$2718 $486LFEG09NTPCODE

4.29.5ADAAG
36" wide band of truncated domes not provided at
walkway or crossing adjoining a vehicular way, if
surfaces are not separated by a curb, railing, or 
other element.

Provide 36" wide, contrasting color, band of 
truncated domes between pedestrian route and 
vehicular parking area at break in wheel stops along
access aisles.

•  As-Built Description:

•  Proposed Solution:

1921

Severity 3Priority 1

-

Walk
$2575 $1,875SF

2.5% - 3.0%

EF07NTPCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope of walkway in front of 
accessible parking stalls.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1922

Severity 4Priority 1 -

Passenger Drop-off Area to the East of Building3
Book Deposit

$45125 $5,625SF

4.3%

BE04NTPCODE

4.2.6ADAAG
Area adjacent to book drop-off is not level (2% 
max.).

Recommended: provide level landing and accessible
path leading to book drop-off at east side of 
building.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1927

Severity 3Priority 1

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Southside Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

61-0-1

6599 Jaguar Drive
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Curb Ramp
$2501 $250JOBEH07APCODE

4.7.7ADAAG
Detectable warning not provided where pedestrian
crosses vehicular area.

Provide detectable warning surface (i.e. inline 
truncated domes) at regular curb ramp.

•  As-Built Description:

•  Proposed Solution:

1925

Severity 3Priority 1
-

Passenger Drop-off
$40300 $12,000SF

3.9% - 5.8%

EA08NTPCODE

4.6.6ADAAG
Aisle at passenger drop-off, adjacent to the vehicle
pull-up space is not 60"x 240" and/or slopes more 
than 1/4":12" (2%).

Modify passenger drop-off area to provide required
5'-0'' wide (8'-0'' preferred) 2.0% min. level aisle at
vehicle pull-up space. Relocate parking spaces 
adjacent to pull-up space so as to allow vehicles to 
circumvent a van that has deployed it's lift.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1926

Severity 3Priority 1

-

$20,236.00Southside Library Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Southside Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

61-1-1

6599 Jaguar Drive
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Community Meeting Room101
Assistive Listening

REFGI01EREFPCODE

4.1.3(19)(b)ADAAG
No portable assistive listening system provided for
small meeting room.

Share existing portable assistive listening system 
from other facility.

•  As-Built Description:

•  Proposed Solution:

1940

Severity 3Priority 2
1108.2.6IBC

-

Children's Restroom Adjacent to Children's Section109
Grab Bars

$3401 $340JOB

L-shaped GB: Extends 36'' from side 
wall

WB07BPCODE

4.17.6ADAAG

604.5.2ANSI

Rear grab bar less than 36" long, or extends 
more/less than 42" from side wall (best practice: 
new ADA-ABA guidelines).

Provide accessible rear grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1937

Severity 2Priority 3

-

Entrance Lobby112
TTY

$1,1501 $1,150JOBIB10PCODE

4.1.3(17)(c)ADAAG
Interior public text telephone (TTY) not provided 
at type of facility required to have a public text 
telephone.

Provide text telephone.

•  As-Built Description:

•  Proposed Solution:

1952

Severity 3Priority 1

-

Friends of the Library Bookstore114

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1451



Southside Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

61-1-1

6599 Jaguar Drive
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Alarm Signal
$4001 $400JOBIC05PCODE

4.1.3(14) & 4.28.3ADAAG
At facility with a fire alarm system, visual signal 
(strobe) not provided at required type of common 
use area.

Provide combination visual / audible signal device 
connected to existing fire alarm system.

•  As-Built Description:

•  Proposed Solution:

1971

Severity 3Priority 3

-

Women's Restroom118
Accessible Compartment

$5001 $500JOB

20.75'' stile width

WB05DPCODE

4.17.3 & Fig. 30(a)ADAAG

604.8.3ANSI

The location of the stall door is not in front of the 
clear space (next to the water closet), with a 
maximum stile width of 4 ".

Remodel compartment.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1967

Severity 1Priority 3

-

Grab Bars

$3401 $340JOB

L-shaped GB: Extends 36'' from partition

WB07BPCODE

4.17.6ADAAG

604.5.2ANSI

Rear grab bar less than 36" long, or extends 
more/less than 42" from side wall (best practice: 
new ADA-ABA guidelines).

Provide accessible rear grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1968

Severity 2Priority 3

-

Lavatory
$1,5001 $1,500JOB

Knee clearance: 25.5'' high, 8'' deep

WD04APCODE

Fig. 31ADAAG

606.2ANSI

Knee clearance 27" min. high starting 8" back from
the front edge of the lavatory towards the wall is 
not provided.

Remount compliant fixture to accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1964

Severity 2Priority 3

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Southside Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

61-1-1

6599 Jaguar Drive
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Water Closet
$4,5001 $4,500JOB

18.25'' o.c.

WB02APCODE

Fig. 28ADAAG

604.2ANSI

More than 18" from near side wall to centerline of
wall-hung water closet.

Provide new accessible water closet and relocate 
plumbing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1965

Severity 4Priority 3
-

Men's Restroom122
Accessible Compartment

$5001 $500JOB

21'' stile width

WB05DPCODE

4.17.3 & Fig. 30(a)ADAAG

604.8.3ANSI

The location of the stall door is not in front of the 
clear space (next to the water closet), with a 
maximum stile width of 4 ".

Remodel compartment.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1957

Severity 1Priority 3

-

Grab Bars

$3401 $340JOB

L-shaped GB: Extends 36'' from partition

WB07BPCODE

4.17.6ADAAG

604.5.2ANSI

Rear grab bar less than 36" long, or extends 
more/less than 42" from side wall (best practice: 
new ADA-ABA guidelines).

Provide accessible rear grab bar.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1960

Severity 2Priority 3

-

Lavatory
$1,5001 $1,500JOB

Knee clearance: 25.25'' high, 8'' deep

WD04APCODE

Fig. 31ADAAG

606.2ANSI

Knee clearance 27" min. high starting 8" back from
the front edge of the lavatory towards the wall is 
not provided.

Remount compliant fixture to accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1956

Severity 2Priority 3

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Southside Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

61-1-1

6599 Jaguar Drive
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Water Closet
$4,5001 $4,500JOB

18.5'' o.c.

WB02APCODE

Fig. 28ADAAG

604.2ANSI

More than 18" from near side wall to centerline of
wall-hung water closet.

Provide new accessible water closet and relocate 
plumbing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1958

Severity 4Priority 3
-

Book Stacks and Reading Area141
Table

$8001 $800JOB

Knee clearance: 27'' wide

BE03NTPCODE

8.2ADAAG
Study carrels or tables: Less than 5% have 
accessible knee clearances  27" high x 30'' wide x 
19'' deep for wheelchair users.

Provide accessible study carrel or worktable unit.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1944

Tables along east wall.
•  Notes:

Severity 2Priority 2

-

$16,370.00Southside Library Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Southside Library

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

61-1-1

6599 Jaguar Drive
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$103,606.00Facility:Total Costs for: Southside Library YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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YTD

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Fort Marcy Ball Park114
-

Facility:

Project:

3.1456



Fort Marcy Ball Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

114-0-1

Murales & Cuesta Del Norte Drive
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

POT from Proposed Acc. Parking in W Lot to Ballpark Parking2
Handrail

REFED01REFPCODE

4.8.5 & 4.9.4ADAAG

505.2ANSI

Handrail not provided at stairs or ramp, required 
on both sides (not required at curb ramps or 
adjacent to seating areas).

Provide new handrail for each side including 
extensions at ramp.

•  As-Built Description:

•  Proposed Solution:

817

Severity 2Priority 1
-

Ramp
REF

10.3% - 13.8%

EB02REFPCODE

4.8.2ADAAG
Slope greater than 1:12 (8.3%).

Demolish existing and provide new ramp with 
handrails.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

816

Severity 3Priority 1
-

$1001050 $105,000SF

180'' rise without landing

EB05PCODE

4.8.2ADAAG
Ramp: Rise more than 30" between landings.

Rebuild ramp to provide landings at 30" maximum 
rise.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

815

Severity 1Priority 1
-

Walk
REF

1.5'' change in level

EF03REFPCODE

4.5.2ADAAG

303.3ANSI

At top landing between bollards, pavement 
dislocation creates abrupt change in level 
exceeding 1/2" in accessible route.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

818

Severity 3Priority 1

-

Grandstand Seating at Ballpark3

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Fort Marcy Ball Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

114-0-1

Murales & Cuesta Del Norte Drive
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Fixed Seating
REFGE01BREFPCODE

4.33.3ADAAG

802.7 

At least one fixed companion seat next to each 
wheelchair seating area is not provided.

Provide one companion seat next to each accessible
wheelchair space(s) so as to be shoulder to 
shoulder.

•  As-Built Description:

•  Proposed Solution:

820

Severity 2Priority 1 -

$1,80010 $18,000EAGE01NTPCODE

4.1.2(19)aADAAG
Proper amount of seating for disabled persons at 
public seating is not provided (>25=1; >50=2; 
>300=4; >500=6; +500=6=1%).

Modify concrete bleacher type seating adjacent to 
concession building to provide integrated seating 
option(s) -- for wheelchair user(s) provide 33''x48''
clear and level space with a companion seat 
adjacent to each space. Also provide these spaces 
with equivalent shelter from the elements, as is 
provided to other spectators.

•  As-Built Description:

•  Proposed Solution:

819

Severity 2Priority 1

1108.2.2.1IBC

-

Participation Area

1 REFGF07ANTPCODE

4.1.1 (1)ADAAG
An accessible path of travel is not provided to and
from all participation and activity areas, including
athletic team rooms/facilities, playing 
fields/running tracks, baseball/softball player 
dugouts and sanitary/locker facilities (home and 
guest).

Provide an accessible path of travel to all 
participation areas.

•  As-Built Description:

•  Proposed Solution:

822

Severity 2Priority 1

1104.2IBC

-

Stairs Leading to Ballpark Seating from W Parking Lot4

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Fort Marcy Ball Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

114-0-1

Murales & Cuesta Del Norte Drive
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Handrail
$9520 $1,900LFED01NTPCODE

4.8.5 & 4.9.4ADAAG

505.2ANSI

Handrail not provided at south stairs, required on 
both sides (not required at curb ramps or adjacent 
to seating areas).

Provide new handrail for each side including 
extensions.

•  As-Built Description:

•  Proposed Solution:

823

Severity 2Priority 1
-

$3201 $320JOBED06ANTPCODE

4.9.4(2)ADAAG

505.10ANSI

Floor mounted stair handrail at north stairs does 
not extend horizontally 12" minimum beyond top 
nosing, and one tread width sloped, plus 12" 
minimum horizontally beyond the bottom nosing.

Extend stair handrail at top and bottom (cost for 
both extensions).

•  As-Built Description:

•  Proposed Solution:

821

Severity 4Priority 1

-

Parking Lot from East Parking Lot to Amphitheater Seating Area6
Curb Ramp

$2,5001 $2,500JOB

11.3%

EH02APCODE

4.7.2ADAAG
Slope greater than 1:12 (8.3%).

Demolish existing and provide new curb ramp.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

826

Severity 3Priority 1
-

REFEH07AREFPCODE

4.7.7ADAAG
Detectable warning not provided where pedestrian
crosses vehicular area.

Provide detectable warning surface (i.e. in-line 
truncated domes) at regular curb ramp.

•  As-Built Description:

•  Proposed Solution:

825

Severity 3Priority 1
-

POT Leading to Amphitheater Stage7

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Fort Marcy Ball Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

114-0-1

Murales & Cuesta Del Norte Drive
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Handrail
$9520 $1,900LFED01PCODE

4.8.5 & 4.9.4ADAAG

505.2ANSI

Handrail not provided at both stairs leading to 
stage, required on both sides (not required at curb 
ramps or adjacent to seating areas).

Provide new handrail for each side including 
extensions.

•  As-Built Description:

•  Proposed Solution:

830

Severity 2Priority 1
-

$2303 $690JOBED13PCODE

4.9.4(6)ADAAG

505.10.2ANSI

Handrails not returned to wall or newel post.

Add handrail return at stairs.

•  As-Built Description:

•  Proposed Solution:

831

Severity 2Priority 1

-

Ramp

$100225 $22,500SF

9.2% - 11.3%

EB02PCODE

4.8.2ADAAG
Slope greater than 1:12 (8.3%).

Demolish existing and provide new ramp with 
handrails.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

827

Severity 3Priority 1
-

REF

42'' rise without landing

EB05REFPCODE

4.8.2ADAAG
Ramp: Rise more than 30" between landings.

Rebuild ramp to provide landings at 30" maximum 
rise.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

828

Severity 3Priority 1
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Fort Marcy Ball Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

114-0-1

Murales & Cuesta Del Norte Drive
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Walk
REF

0.75'' - 2'' change in level

EF03REFPCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/2" in accessible route at 
transition between top landing of ramp and stage.

Demolish existing and provide new ramp with 
handrails.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

829

Severity 3Priority 1

-

POT Leading to Picnic Tables and Barbeque Grills8
Picnic Area

$8501 $850JOBNH04NTPCODE

16.5.1.2.ADAAG
Two or more, but not less than 50% of fixed picnic
tables are not accessible.

Provide 50%, but not less than two accessible picnic
tables along accessible route.

•  As-Built Description:

•  Proposed Solution:

832

Severity 3Priority 1

-

POT from West Parking to Pedestrian Bridge9
Handrail

$2302 $460JOBED12PCODE

4.4.1ADAAG
Bottom extention of handrail does not return 
creating a hazard for blind individuals.

Remodel handrail return.

•  As-Built Description:

•  Proposed Solution:

834

Severity 2Priority 1
-

Walk
$25750 $18,750SFEF10ANTPCODE

4.5.2ADAAG

303ANSI

Paved area has excessively rough, irregular 
surface.

Repave area to provide smooth surface for path of 
travel with 1:20 max. slope.

•  As-Built Description:

•  Proposed Solution:

833

Severity 3Priority 1 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Fort Marcy Ball Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

114-0-1

Murales & Cuesta Del Norte Drive
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

POT from Pedestrian Bridge to Tennis Courts10
Walk

$25525 $13,125SFEF10ANTPCODE

4.5.2ADAAG

303ANSI

Paved area has excessively rough, irregular 
surface.

Repave area to provide smooth surface for path of 
travel with 1:20 max. slope.

•  As-Built Description:

•  Proposed Solution:

835

Severity 3Priority 1 -

POT from Site Entry Point at Murales11
Accessible Route

$45450 $20,250LFEF13NTPCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk / sidewalk to connect 
existing walk along east side of parking lot.

•  As-Built Description:

•  Proposed Solution:

836

Severity 3Priority 1
-

$206,245.00Fort Marcy Ball Park Exterior On-siteTotal Costs for: Area:
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Fort Marcy Ball Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

114-1-1

Murales & Cuesta Del Norte Drive
Area: Interior - Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Concession Counters and Kitchen Area1
Door Swing

$1,5001 $1,500JOB

41'' from face of door to wing wall

ID23NTPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60".

Change door to swing outward. Change door latch 
to hinge side. Relocate refrigerator in front of door 
to provide necessary maneuvering clearance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

789

Severity 2Priority 2

-

Sink
$1,7501 $1,750JOB

No knee clearance

IN06APCODE

4.24.3ADAAG

606.2ANSI

Sink does not have knee space min. 27" high x 19"
deep x 30" wide.

Remodel sink cabinet.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

788

Severity 2Priority 2
-

REF

36'' AFF

IN06REFPCODE

4.24.2ADAAG

606.3ANSI

Sink rim higher than 34" above floor.

Remodel sink cabinet to lower sink.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

787

Severity 4Priority 2 -

Women's Restroom2

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Fort Marcy Ball Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

114-1-1

Murales & Cuesta Del Norte Drive
Area: Interior - Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Door Swing
$5,0001 $5,000JOB

39.5'' from face of door

ID27BNTPCODE

Fig. 25(c)ADAAG

404.2.3.1ANSI

Latch approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 24" x 48" or 54" if door has closer.

Verify structural plans and feasibility of 
demolishing sight screen, wall between men's and 
women's restrooms. Alternatively, provide 
automatic door operator(s) as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

791

Severity 2Priority 3

-

Grab Bars
$2601 $260JOBWB07APCODE

Fig. 29(b)ADAAG

604.5.1ANSI

Side grab bar less than 42" long, or located more 
than 12 inches max. from the rear wall, or 
extending less than 54" from rear wall.

Provide or relocate accessible side grab bar.

•  As-Built Description:

•  Proposed Solution:

795

Severity 2Priority 3
-

Lavatory

$1,5001 $1,500JOB

Knee clearance: 23'' high, 8'' deep

WD04APCODE

Fig. 31ADAAG

606.2ANSI

Knee clearance 27" min. high starting 8" back from
the front edge of the lavatory towards the wall is 
not provided.

Remount compliant fixture to accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

799

Severity 2Priority 3

-

Toilet Stall
$5001 $500JOB

37'' to partition wall

WB01APCODE

Fig. 28ADAAG

604.3.2ANSI

Fixture or obstruction located within the required
water closet clearance.

Remove partition wall and provide new enclosure at
accessible water closet.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3178

Severity 1Priority 3
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Fort Marcy Ball Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

114-1-1

Murales & Cuesta Del Norte Drive
Area: Interior - Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

REF

37'' wide

WB06REFPCODE

4.17.3ADAAG

604.8.2ANSI

Toilet stall less than 60" wide.

Provide new accessible stall (alternate stalls 36" x 
69" or 48" x 69" not recommended).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

796

Severity 2Priority 3 -

Water Closet
$4,5001 $4,500JOB

16'' o.c.

WB02PCODE

Fig. 28ADAAG

604.2ANSI

Less than 18" from near side wall to center line of
water closet (proposed new ADAAG: 16"-18").

Provide new accessible water closet and relocate 
plumbing.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

793

Severity 3Priority 3
-

$5001 $500JOBWB10PCODE

4.16.5ADAAG
Flush Control: Operating handle not mounted 
toward wide side of stall.

Replace flush control with properly mounted 
accessible type, or install sensor flush.

•  As-Built Description:

•  Proposed Solution:

794

Severity 3Priority 3
-

Men's Restroom3
Door Swing

REF

41'' from face of door

ID27BREFPCODE

Fig. 25(c)ADAAG

404.2.3.1ANSI

Latch approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 24" x 48" or 54" if door has closer.

Verify structural plans and feasibility of 
demolishing sight screen, wall between men's and 
women's restrooms. Alternatively, provide 
automatic door operator(s) as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

802

Severity 2Priority 3

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Fort Marcy Ball Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

114-1-1

Murales & Cuesta Del Norte Drive
Area: Interior - Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Grab Bars
$2601 $260JOBWB07APCODE

Fig. 29(b)ADAAG

604.5.1ANSI

Side grab bar less than 42" long, or located more 
than 12 inches max. from the rear wall, or 
extending less than 54" from rear wall.

Provide or relocate accessible side grab bar.

•  As-Built Description:

•  Proposed Solution:

805

Severity 2Priority 3
-

Lavatory
$1,5001 $1,500JOB

Knee clearance: 25.5'' high, 8'' deep

WD04APCODE

Fig. 31ADAAG

606.2ANSI

Knee clearance 27" min. high starting 8" back from
the front edge of the lavatory towards the wall is 
not provided.

Remount compliant fixture to accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

808

Severity 2Priority 3

-

Toilet Stall

$5001 $500JOB

12'' to partition wall

WB01APCODE

Fig. 28ADAAG

Fig. 604.3ANSI

Fixture or obstruction located within the required
water closet clearance.

Remove partition wall and provide new enclosure at
accessible water closet.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3179

Severity 1Priority 3
-

REF

37'' wide

WB06REFPCODE

4.17.3ADAAG

604.8.2ANSI

Toilet stall less than 60" wide.

Provide new accessible stall (alternate stalls 36" x 
69" or 48" x 69" not recommended).

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

806

Severity 2Priority 3 -
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Fort Marcy Ball Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

114-1-1

Murales & Cuesta Del Norte Drive
Area: Interior - Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Urinal
$2,4001 $2,400JOB

23'' high

WE02PCODE

4.18.2ADAAG

605.2ANSI

Fixture mounted with rim more than 17" above 
floor.

Provide accessible urinal. Remodel restroom as 
needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

807

*trough type

Severity 2Priority 3
-

Water Closet
$1,0001 $1,000JOB

18.5'' o.c.

WB02BPCODE

Fig. 28ADAAG

604.2ANSI

More than 18" from near side wall to center line of
water closet.

Fur out sidewall with 60" x 60" panel to provide 18"
dimension. Install grab bar and recess toilet paper 
dispenser.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

804

Severity 4Priority 3
-

Sports Equipment Storage & Scoreboard Control Room5
Elevator

?1 $200,000JOBIK01NTPCODE

4.1.3(5)ADAAG
Elevator not provided in multistory building.

Provide alternate lockers and storage area at 
accessible location. Make the provision for an 
alternate accessible scorekeeper station with 
equivalent line of sight to ball field. Provide 
equivalent equipment and amenities as is provided 
in existing facility.

•  As-Built Description:

•  Proposed Solution:

3002

Severity 3Priority 2 -

$221,170.00Fort Marcy Ball Park Interior - Concession First FloorTotal Costs for: Area:
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Fort Marcy Ball Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

114-1-1

Murales & Cuesta Del Norte Drive
Area: Interior - Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$427,415.00Facility:Total Costs for: Fort Marcy Ball Park YTD
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YTD

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Peralta Park118
-

Facility:

Project:

3.1469



Peralta Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

118-0-1

323 Grant Avenue
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

POT from Parking Area to Playground1
Plaques

$1,5001 $1,500JOBIK06ANTPCODE

ADA Title II ProgramADAAG
Plaques along park monument describing local 
history are dependent on visual/seeing ability.

Recommend; Provide an audible version of plaques
along park monument for persons with visual 
impairments.

•  As-Built Description:

•  Proposed Solution:

3174

Cost to be determined.
•  Notes:

Severity 3Priority 1
-

$1,500.00Peralta Park Exterior On-siteTotal Costs for: Area:
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Peralta Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

118-0-1

323 Grant Avenue
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$1,500.00Facility:Total Costs for: Peralta Park YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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YTD

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Cross of the Martyrs/Prince Park120
-

Facility:

Project:

3.1472



Cross of the Martyrs/Prince Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

120-0-1

617 Paseo de Peralta
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Ramp Leading to the Cross of the Martyrs4
Elevator

$01 JOBIK06ANTPCODE

4.10.14ADAAG
Plaques along park monument describing local 
history are dependent on visual/seeing ability.

Recommend: Provide an audible version of plaques
along park monument for persons with visual 
impairments or wheelchair users and others who 
may not be able to complete the walk.

•  As-Built Description:

•  Proposed Solution:

3175

Technical infeasibility of elevator and cost of audible signs are required to be 
determined under project study.

•  Notes:

Severity 3Priority 1
-

$0.00Cross of the Martyrs/Prince Park Exterior On-siteTotal Costs for: Area:
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Cross of the Martyrs/Prince Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

120-0-1

617 Paseo de Peralta
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$0.00Facility:Total Costs for: Cross of the Martyrs/Prince Park YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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YTD

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Boy's Club Park128
-

Facility:

Project:

3.1475



Boy's Club Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

128-0-1

731 Alto Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Pedestrian Bridge from W. Alameda St. Sidewalk1
Ramp

$10080 $8,000SF

24.5% - 25.3%

EB02NTPCODE

4.8.2ADAAG
Slope greater than 1:12 (8.3%).

Remove hazardous ramps at south side of bridge.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

244

Severity 1Priority 1
-

Walk
$25100 $2,500SF

5.4% - 10.7%

EF01NTPCODE

4.3.7ADAAG
Walk: Slope greater than 1:20 (5.0%), and walk 
does not comply with requirements for ramps.

Modify each end of bridge to provide no more the 
5% slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

239

Severity 3Priority 1

-

REF

5.9%

EF01REFPCODE

4.3.7ADAAG
Concrete portion on north side walk: Slope greater
than 1:20 (5.0%), and walk does not comply with 
requirements for ramps.

Modify walk/sidewalk slope to 1:20 or less.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

241

Severity 4Priority 1

-

REF

2'' change in level

EF03REFPCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/2" in accessible route.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

240

Severity 3Priority 1
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Boy's Club Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

128-0-1

731 Alto Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

REF

0.5'' - 2'' change in level

EF04REFPCODE

4.5.4ADAAG

302.3ANSI

Bridge has openings greater than 1/2" along the 
line of traffic flow.

Replace wooden planks.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

242

Severity 2Priority 1
-

REFEF10REFPCODE

4.5.2ADAAG

303ANSI

Walk: Irregular surface in pavement.

Smooth pavement surface; grind or refinish surface.

•  As-Built Description:

•  Proposed Solution:

243

Severity 3Priority 1

-

POT from Bridge to East End Picnic Table2
Accessible Route

$45460 $20,700LFEF13NTPCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Connect to east picnic table and provide accessible 
table.

•  As-Built Description:

•  Proposed Solution:

245

Severity 3Priority 1
-

Detectable Warning
$2712 $324LFEG09PCODE

4.29.5ADAAG
36" wide band of truncated domes not provided at
walkway or crossing adjoining a vehicular way, if
surfaces are not separated by a curb, railing, or 
other element.

Provide 36" wide, contrasting color, band of 
truncated domes between pedestrian and vehicular 
area at dirt road.

•  As-Built Description:

•  Proposed Solution:

246

Severity 3Priority 1

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1477



Boy's Club Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

128-0-1

731 Alto Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Picnic Area
$8501 $850JOB

No knee clearance

NH01PCODE

4.1.2(2), 5.4ADAAG
Single fixed picnic table has no accessible seating 
space.

Provide accessible seating space at single fixed 
picnic table.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

248

Severity 3Priority 1

-

Walk
REFEF10REFPCODE

4.5.2ADAAG

303ANSI

Walk: Irregular surface in pavement.

Smooth pavement surface; grind or refinish surface.

•  As-Built Description:

•  Proposed Solution:

247

Severity 3Priority 1

-

$32,374.00Boy's Club Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1478



Boy's Club Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

128-0-1

731 Alto Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$32,374.00Facility:Total Costs for: Boy's Club Park YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1479



YTD

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Thomas Macaione Park (Hillside)130
-

Facility:

Project:

3.1480



Thomas Macaione Park (Hillside)

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

130-0-1

301 E Marcy Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

POT to Picnic Tables at Park1
Picnic Area

$8501 $850JOBNH04NTPCODE

16.5.1.2.ADAAG
Two or more, but not less than 50% of fixed picnic
tables are not accessible.

Provide 50%, but not less than two accessible picnic
tables on wheelchair accessible route along Paseo 
de Peralta.

•  As-Built Description:

•  Proposed Solution:

887

Severity 3Priority 1

-

Loading Zone at Northwest End of Hillside Avenue2
Passenger Drop-off

$6001 $600JOBEA08NTPCODE

4.6.6ADAAG
Aisle at passenger drop-off, adjacent to the vehicle
pull-up space of 60"x 240" is not provided.

Provide accessible passenger loading zone on Paseo
de Peralta.

•  As-Built Description:

•  Proposed Solution:

888

Severity 3Priority 1
-

$1,450.00Thomas Macaione Park (Hillside) Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1481



Thomas Macaione Park (Hillside)

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

130-0-1

301 E Marcy Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$1,450.00Facility:Total Costs for: Thomas Macaione Park (Hillside) YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1482



YTD

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Torreon Park131
-

Facility:

Project:

3.1483



Torreon Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

131-0-1

1515 W. Alameda Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

POT to Basketball Court and Picnic Table6
Accessible Route

$4590 $4,050LFEF13NTPCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk / sidewalk to connect 
walkway with basketball court and adjacent picnic 
table pad.

•  As-Built Description:

•  Proposed Solution:

939

Severity 3Priority 1
-

Picnic Area
$8501 $850JOBNH04NTPCODE

16.5.1.2.ADAAG
Two or more, but not less than 50% of fixed picnic
tables are not accessible.

Provide 50%, but not less than two accessible picnic
tables along wheelchair accessible route.

•  As-Built Description:

•  Proposed Solution:

938

Severity 3Priority 1

-

$4,900.00Torreon Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1484



Torreon Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

131-0-1

1515 W. Alameda Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$4,900.00Facility:Total Costs for: Torreon Park YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1485



YTD

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Alta Vista Walkway200
-

Facility:

Project:

3.1486



Alta Vista Walkway

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

200-0-0

St. Francis Drive
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Walkway on East Side of St. Francis Dr. Starting at Alta Vista Dr.1
Bus Stop

$4540 $1,800SF

2.8%

EA08DPCODE

10.2ADAAG
Bus stop pad, adjacent to the vehicle pull-up space,
is not 96" long measured perpendicular to the curb
and/or slopes more than 1/4":12" (2%) 
perpendicular to the curb.

Provide 60" min wide x 96" min deep bus stop pad
at same slope as roadway in the direction parallel to
roadway, and 2% max slope perpendicular to 
roadway.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

509

Severity 4Priority 1

-

Protruding Object
$751 $75JOB

76'' AFF

PS24BPCODE

4.4.2, 4.3.5ADAAG
Vertical clearance is less than 80" high, and greater
than 27" high, due to debris/vegetation.

Remove debris/vegetation to provide 80" minimum
vertical clearance in the path of travel.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

508

Severity 3Priority 1

R401.4PROW

-

$1,875.00Alta Vista Walkway Exterior PROWTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1487



Alta Vista Walkway

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

200-0-0

St. Francis Drive
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$1,875.00Facility:Total Costs for: Alta Vista Walkway YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1488



YTD

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Atalaya Park203
-

Facility:

Project:

3.1489



Atalaya Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

203-0-1

717 Camino Cabra
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

POT from Site Entrance Point on Camino Cabra Along Parking Lot1
Detectable Warning

78 REFEG09REFPCODE

4.29.5ADAAG
36" wide band of truncated domes not provided at
walkway or crossing adjoining a vehicular way, if
surfaces are not separated by a curb, railing, or 
other element.

Provide 36" wide, contrasting color, band of 
truncated domes between pedestrian and vehicular 
area near driveway entrance.

•  As-Built Description:

•  Proposed Solution:

768

Severity 3Priority 1

-

Walk
REF

6.6% - 9.8%

EF01REFPCODE

4.3.7ADAAG
Walk: Slope greater than 1:20 (5.0%), and walk 
does not comply with requirements for ramps.

Modify walk/sidewalk slope to 1:20 or less.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

771

Severity 3Priority 1

-

$251000 $25,000SF

2.7% - 5.2%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope of walkway with 6'' high curb is more 
than 1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

770

Severity 3Priority 1
-

$75320 $24,000SF

7.8% - 12.3%

EF07NTPCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Provide new 6'' high curb that will serve as a cane-
detectable separation and a 48'' wide walk with 1:50
(2.0%) max. cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

769

Severity 1Priority 1 -

POT from Parking Lot to Tennis Courts3

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1490



Atalaya Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

203-0-1

717 Camino Cabra
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Door
$1002 $200JOBID06PCODE

404.2.9ANSI
At push side of gate door on accessible route, 
bottom 10" does not have a smooth, uninterrupted
surface.

Recommended: provide 10" min. "kick plate" 
covering width of door when altering area.

•  As-Built Description:

•  Proposed Solution:

783

Severity 3Priority 5

-

Handrail
REFED05REFPCODE

4.8.5(2)ADAAG

505.10ANSI

Ramp handrail does not extend horizontally 12" 
past top and / or bottom of ramp.

Provide ramp handrail extension (cost for each 
extension piece).

•  As-Built Description:

•  Proposed Solution:

781

Severity 4Priority 1 -

Ramp

$100800 $80,000SF

8.4% - 10.9%

EB02NTPCODE

4.8.2ADAAG
Portions of slope greater than 1:12 (8.3%).

Demolish existing and provide new ramp with 
handrails.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

780

Severity 4Priority 1
-

50 REF

5.3% - 6.4%

EB03REFPCODE

4.8.1ADAAG

403.3 & 405.8ANSI

Bottom run of ramp:  Slope not steep but greater 
than 1:20 (5.0 %) without handrails.

Provide steel handrails for ramp.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

778

Severity 4Priority 1
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1491



Atalaya Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

203-0-1

717 Camino Cabra
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

REF

6.4%

EB05AREFPCODE

4.8.4ADAAG
Level 2% max. landing for ramp not provided.

When rebuilding bottom run of ramp, provide 
landings for each ramp run with slopes no greater 
than 2%

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

779

Severity 3Priority 1
-

75 REF

2.8% - 4.4%

EB15REFPCODE

4.8.6ADAAG
Bottom run of ramp: Cross slope more than 
1/4":12" (2%).

Modify ramp's cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

777

Severity 3Priority 1

-

$129,200.00Atalaya Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1492



Atalaya Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

203-0-1

717 Camino Cabra
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$129,200.00Facility:Total Costs for: Atalaya Park YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1493



YTD

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Calle Alvarado Park204
-

Facility:

Project:

3.1494



Calle Alvarado Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

204-0-1

2234 Calle Alvarado
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

POT from Sidewalk on Calle Alvarado Along Parking Area1
Walk

$2540 $1,000SF

2.2% - 2.5%

EF07NTPCODE

4.3.7ADAAG

403.3ANSI

At intersection with sidewalk on Calle Alvarado 
cross slope more than 1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

902

Severity 4Priority 1
-

Parking Area2
Curb Ramp

$2501 $250JOBEH07APCODE

4.7.7ADAAG
Detectable warning not provided where pedestrian
crosses vehicular area.

Provide detectable warning surface (i.e. in-line 
truncated domes) at regular curb ramp.

•  As-Built Description:

•  Proposed Solution:

905

Severity 3Priority 1
-

POT from Parking Area to Transfer Platform at Children's Play Area3
Play Structure

1 REFOC01ANTPCODE

36 CFR Part 1191ADAAG
A 60" x 60" clear area is not provided on at least 
one side of the transfer platform.

Provide required clear, level, firm, and stable 
safety-surface around existing transfer platform. 
Install safety-surface such that top of transfer 
platform is between 15'' - 17'' above floor and 
handholds are between 25'' - 27'' above floor. Flare 
sides and provide necessary access to adjacent path
of travel.

•  As-Built Description:

•  Proposed Solution:

911

Severity 3Priority 1
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1495



Calle Alvarado Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

204-0-1

2234 Calle Alvarado
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$0REFOC01DREFPCODE

36 CFR Part 1191ADAAG
Height of transfer platform is more than 17" or less
than 15" above the accessible surface.

Provide required clear, level, firm, and stable 
safety-surface around existing transfer platform. 
Install safety-surface such that top of transfer 
platform is between 15'' - 17'' above floor and 
handholds are between 25'' - 27'' above floor. Flare 
sides and provide necessary access to adjacent path
of travel.

•  As-Built Description:

•  Proposed Solution:

909

Severity 3Priority 1
-

$0REFOC01EREFPCODE

36 CFR Part 1191ADAAG
At least one handhold, 25"-27" above the ground 
surface, needs to be provided -- or the transfer 
platform needs an edge that can be gripped.

Provide required clear, level, firm, and stable 
safety-surface around existing transfer platform. 
Install safety-surface such that top of transfer 
platform is between 15'' - 17'' above floor and 
handholds are between 25'' - 27'' above floor. Flare 
sides and provide necessary access to adjacent path
of travel.

•  As-Built Description:

•  Proposed Solution:

910

Severity 3Priority 1

-

Surfacing

REFOA01REFPCODE

36 CFR Part 1191ADAAG
Accessible route within 8'-0" of play equipment is
not firm, resilient safety surfacing.

Provide 8'-0" resilient surfacing around play 
structure.

•  As-Built Description:

•  Proposed Solution:

908

Severity 3Priority 1
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1496



Calle Alvarado Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

204-0-1

2234 Calle Alvarado
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Walk
$2596 $2,400SFEF01NTPCODE

4.3.7ADAAG
Sloped walkway between accessible picnic table 
and transfer platform and at play structure is 
greater than 1:20 (5.0%), and walk does not 
comply with requirements for ramps.

Modify walk/sidewalk slope to 1:20 or less.

•  As-Built Description:

•  Proposed Solution:

907

Severity 4Priority 1

-

$25120 $3,000SF

2.2% - 2.6%

EF07NTPCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%) at sloped 
walkway between parking area and bicycle racks.

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

906

Severity 4Priority 1
-

Steps from Parking Area Leading to Gravel Pathway Around Park5
Handrail

REFED01REFPCODE

4.8.5 & 4.9.4ADAAG

505.2ANSI

Handrail not provided at stairs or ramp, required 
on both sides (not required at curb ramps or 
adjacent to seating areas).

Demolish existing steps and provide sloped 
walkway with 1:20 max. slope leading to gravel 
pathway.

•  As-Built Description:

•  Proposed Solution:

917

Severity 2Priority 1
-

Ramp
$100200 $20,000SFEB01ANTPCODE

4.1.1ADAAG
Ramp needed to provide disabled access at steps or
change of level along path of travel.

Demolish existing steps and provide sloped 
walkway with 1:20 max. slope leading to gravel 
pathway.

•  As-Built Description:

•  Proposed Solution:

916

Department of Parks and Recreation to develop policy regarding maintenance 
program of nature trails within park system.

•  Notes:

Severity 3Priority 1
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1497



Calle Alvarado Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

204-0-1

2234 Calle Alvarado
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$26,650.00Calle Alvarado Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1498



Calle Alvarado Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

204-0-1

2234 Calle Alvarado
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$26,650.00Facility:Total Costs for: Calle Alvarado Park YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1499



YTD

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Calle Lorca/Southridge Park205
-

Facility:

Project:

3.1500



Calle Lorca/Southridge Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

205-0-1

2075 Calle Lorca
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Parking1
Parking

$5,5001 $5,500JOBEA01ANTPCODE

4.1.2(5)ADAAG
There is no disabled parking available for this 
park. The public street is the only parking 
available. Code requires that for 1-25 spaces 
provided, the number of accessible spaces required
is 1 space.

Provide required accessible parking space with sign
including a minimum of one van space. On street 
parking can be developed with an unloading space 
cut into the lawn strip between curb and sidewalk. 
The site has adequate area and frontage to afford 
developing an on site space as an option. Cost 
shown is for an on site space.

•  As-Built Description:

•  Proposed Solution:

590

Severity 3Priority 1

-

Walkway From Street to Basketball Courts2
Walk

$25440 $11,000SF

2.4 - 4.6%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope by remove/replace concrete 
walk.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

591

Severity 3Priority 1 -

$16,500.00Calle Lorca/Southridge Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1501



Calle Lorca/Southridge Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

205-0-1

2075 Calle Lorca
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$16,500.00Facility:Total Costs for: Calle Lorca/Southridge Park YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1502



YTD

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Cornell Park (Rose Garden)206
-

Facility:

Project:

3.1503



Cornell Park (Rose Garden)

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

206-0-1

1315 Galisteo Parkway
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Central POT Between Rose Garden2
Handrail

$5004 $2,000JOBED01PCODE

4.8.5 & 4.9.4ADAAG

505.2ANSI

Handrail not provided at stairs, required on both 
sides.

Provide new handrail for each side including 
extensions at steps.

•  As-Built Description:

•  Proposed Solution:

892

Severity 2Priority 4 -

POT Along East Side of Rose Garden3
Ramp

$210185 $38,850LF

3.5'' - 5.5'' steps

EB01BNTPCODE

4.1.1ADAAG
Ramp needed to provide disabled access at steps or
change of level along path of travel.

Provide new, 48" wide wood ramp with handrails 
[slope more than 1:20 (5.0%) needed] at south end 
of Rose Garden.
Interim Solution: Provide sign directing persons to 
accessible path along west side of park.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

895

Severity 1Priority 1

-

Walk

$25180 $4,500SF

5.1% - 7.0%

EF01NTPCODE

4.3.7ADAAG
Portion of sloped walk along northeast retaining 
wall slope greater than 1:20 (5.0%), and walk does
not comply with requirements for ramps.

Modify walk/sidewalk slope to 1:20 or less.
Interim Solution: Provide sign directing persons to 
accessible path along west side of park.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

893

Severity 4Priority 1

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1504



Cornell Park (Rose Garden)

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

206-0-1

1315 Galisteo Parkway
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

REF

2'' - 3'' change in level

EF03REFPCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/2" in accessible route.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level at south 
end of Rose Garden.
Interim Solution: Provide sign directing persons to 
accessible path along west side of park.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

897

Severity 2Priority 1
-

$2590 $2,250SF

6.4% - 7.3%

EF07NTPCODE

4.3.7ADAAG

403.3ANSI

Portion of sloped walk along second retaining wall
from the northeast side cross slope more than 
1/4":12" (2%).

Modify cross slope.
Interim Solution: Provide sign directing persons to 
accessible path along west side of park.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

894

Severity 2Priority 1

-

REF

9.9% - 11.7%

EF07REFPCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope at south end of Rose Garden.
Interim Solution: Provide sign directing persons to 
accessible path along west side of park.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

896

Severity 1Priority 1 -

$47,600.00Cornell Park (Rose Garden) Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1505



Cornell Park (Rose Garden)

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

206-0-1

1315 Galisteo Parkway
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$47,600.00Facility:Total Costs for: Cornell Park (Rose Garden) YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1506



YTD

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Salvador Perez Park213
-

Facility:

Project:

3.1507



Salvador Perez Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

213-0-1

601 Alta Vista Street
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Little League Baseball Field at East of Concession Building9
Fixed Seating

$6002 $1,200EAGE01NTPCODE

4.1.2(19)aADAAG
Proper amount of integrated seating for disabled 
persons at public seating is not provided (>25=1; 
>50=2; >300=4; >500=6; +500=6=1%).

Modify bleacher seating to provide clear and level
wheelchair space 33" x 48" or 33" x 60", including
companion seat, as required.

•  As-Built Description:

•  Proposed Solution:

880

Severity 2Priority 1

1108.2.2.1IBC

-

Participation Area
$8,0001 $8,000JOBGF07CPCODE

4.1.1 (1)ADAAG
Where the existing press/announcer box is less 
than 400 square feet and has less than 30 linear feet
of observation counter space, an accessible press 
box is not provided for disabled individuals at an 
alternate location.

Provide an alternative, accessible press/announcer 
box with the provision of atleast three workstations,
with an unobstructed line of sight from the seated 
position. Provide the same equipment and amenities
as the existing facility.

•  As-Built Description:

•  Proposed Solution:

879

Severity 3Priority 1

1104.2IBC

-

Baseball Field at West Side of Concession Building10
Fixed Seating

REFGE01REFPCODE

4.1.2(19)aADAAG
Proper amount of seating for disabled persons at 
public seating is not provided (>25=1; >50=2; 
>300=4; >500=6; +500=6=1%).

Modify seating to provide clear and level 
wheelchair space 33" x 48" or 33" x 60", including
companion seat, as required.
Interim solution: Provide access at east field.

•  As-Built Description:

•  Proposed Solution:

882

Severity 2Priority 1

1108.2.2.1IBC

-

$9,200.00Salvador Perez Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1508



Salvador Perez Park - Concessions & Restroom

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

213-1-1

601 Alta Vista Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Concession Counters and Kitchen Area1
Door Swing

REF

Door width + 9.5''

ID23REFPCODE

Fig. 25(a)ADAAG

404.2.3.1ANSI

Front approach: At pull side, door does not have 
clear and level maneuvering space measuring door
width plus 18" x 60" .

Retrofit at least existing concession counter 
adjacent to door to provide necessary clearances at
door.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

841

Severity 3Priority 2

-

Sink
$501 $50JOB

34.5'' clear floor space

IN06EPCODE

4.24.5ADAAG
No min. 30" x 48" clear floor or ground space for 
forward or parallel approach.

Relocate gas burner.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

839

Severity 2Priority 2

-

Men's Restroom2
Grab Bars

$5001 $500JOBWB07PCODE

4.17.6ADAAG

604.5ANSI

Grab bars not provided or are not code compliant.

Provide accessible grab bars.

•  As-Built Description:

•  Proposed Solution:

843

Severity 3Priority 3

-

Toilet Stall
$2,0001 $2,000JOB

Urinal: 42" from side wall

WB01ANTPCODE

Fig. 28ADAAG

604.3.2ANSI

Fixture or obstruction located within the required
water closet clearance.

Remove or relocate adjacent fixture to provide 60"
min. clearance from side wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3176

Severity 1Priority 3
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1509



Salvador Perez Park - Concessions & Restroom

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

213-1-1

601 Alta Vista Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Urinal
$5001 $500JOB

21'' AFF

WE02APCODE

4.18.2ADAAG

605.2ANSI

Fixture mounted with rim more than 17" above 
floor.

Remount compliant fixture at accessible height.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

848

Severity 3Priority 3
-

Water Closet
$1,0001 $1,000JOBWB02BPCODE

Fig. 28ADAAG

604.2ANSI

More than 18" from near side wall to center line of
water closet.

Fur out sidewall with 60" x 60" panel to provide 18"
dimension. Install grab bar and recess toilet paper 
dispenser.

•  As-Built Description:

•  Proposed Solution:

845

Severity 3Priority 3 -

$5001 $500JOBWB10PCODE

4.16.5ADAAG
Flush Control: Operating handle not mounted 
toward wide side of stall.

Replace flush control with properly mounted 
accessible type, or install sensor flush.

•  As-Built Description:

•  Proposed Solution:

846

Severity 3Priority 3
-

Women's Restroom3
Accessible Route

$1001 $100JOBEG04NTPCODE

4.4.1ADAAG

307.2ANSI

Protruding objects more than 4" from wall, when 
bottom of object more than 27" or less than 80" 
above finished floor.

Remove/relocate paper towel dispenser to adjacent
wall. Patch existing surface.

•  As-Built Description:

•  Proposed Solution:

854

Severity 3Priority 3
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1510



Salvador Perez Park - Concessions & Restroom

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

213-1-1

601 Alta Vista Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Grab Bars
$5001 $500JOBWB07PCODE

4.17.6ADAAG

604.5ANSI

Grab bars not provided or are not code compliant.

Provide accessible grab bars.

•  As-Built Description:

•  Proposed Solution:

852

Severity 3Priority 3

-

Toilet Stall
$2,0001 $2,000JOB

44'' to fixtures

WB01ANTPCODE

Fig. 28ADAAG

604.3.2ANSI

Fixture or obstruction located within the required
water closet clearance.

Relocate adjacent water closet to far side of wall. 
Change door latch/hinge side at restroom entrance 
to provide 60" min. clearance from side wall.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3177

Severity 1Priority 3
-

Water Closet

$1,0001 $1,000JOB

21'' o.c.

WB02BPCODE

Fig. 28ADAAG

604.2ANSI

More than 18" from near side wall to center line of
water closet.

Fur out sidewall with 60" x 60" panel to provide 18"
dimension. Install grab bar and recess toilet paper 
dispenser.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

851

Severity 3Priority 3
-

Sports Equipment Storage & Scoreboard Control Room4
Elevator

?1 $200,000JOBIK01NTPCODE

4.1.3(5)ADAAG
Elevator not provided in multistory building.

Provide alternate storage area at accessible level 
within adjacent storage building. Accommodate the
provision for an alternate accessible scorekeeper 
station with equivalent line of sight to ball field. 
Provide equivalent equipment and amenities as is 
provided in existing inaccessible facility.

•  As-Built Description:

•  Proposed Solution:

856

Severity 3Priority 2 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1511



Salvador Perez Park - Concessions & Restroom

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

213-1-1

601 Alta Vista Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$208,150.00Salvador Perez Park - Concessions & Interior First FloorTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1512



Salvador Perez Park - Concessions & Restroom

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

213-1-1

601 Alta Vista Street
Area: Interior Part/Floor: First Floor

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$217,350.00Facility:Total Costs for: Salvador Perez Park - Concessions & Restroom Bldg. YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1513



YTD

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Las Acequias Park310
-

Facility:

Project:

3.1514



Las Acequias Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

310-0-1

1100 Calle Atajo
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Asphalt Walkways2
Walk

$121220 $146,400SFEF10APCODE

4.5.2ADAAG

303ANSI

Paved area has excessively rough, irregular 
surface. Area indicated includes short connector 
walks and portions around picnic tables.

Repave area to provide smooth surface for path of 
travel.

•  As-Built Description:

•  Proposed Solution:

1869

Severity 4Priority 1
-

Entry Promenade Walk3
Fixed Bench

$5003 $1,500JOBNO07PCODE

4.32.2ADAAG

903.2ANSI

Clear floor or ground space (30" x 48") not 
overlapping with other clear space requirements, is
not provided at at least one end of the bench.

Provide and position clear floor or ground space to
allow wheelchair users to be seated shoulder-to-
shoulder with an individual seated on the bench.

•  As-Built Description:

•  Proposed Solution:

1871

Severity 2Priority 1
-

Walk

$2130 $630SF

1/2" to 1-1/4" ledge

EF03APCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates vertical 
change in level greater than 1/4" in accessible 
route.

Grind or fill pavement dislocation to create beveled
transition.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1870

Severity 4Priority 1

-

Picnic Shelter4

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1515



Las Acequias Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

310-0-1

1100 Calle Atajo
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Walk
$2136 $756SF

1/2" to 1-1/2" ledge

EF03APCODE

4.5.2ADAAG

303.3ANSI

At asphalt walk: Pavement dislocation creates 
vertical change in level greater than 1/4" in 
accessible route.

Grind or fill pavement dislocation to create beveled
transition.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1872

Severity 4Priority 1

-

$2112 $252SF

1/2" to 3/4" ledge

EF03APCODE

4.5.2ADAAG

303.3ANSI

At asphalt to concrete: Pavement dislocation 
creates vertical change in level greater than 1/4" in
accessible route.

Grind or fill pavement dislocation to create beveled
transition.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1876

Severity 4Priority 1

-

Basketball Courts5
Accessible Route

$4514 $630LFEF13PCODE

4.3.2ADAAG

401.1ANSI

No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk to connect spectator 
bench to basketball court path of travel.

•  As-Built Description:

•  Proposed Solution:

1877

Severity 3Priority 1 -

Fixed Bench
$6501 $650JOBNO07PCODE

4.32.2ADAAG

903.2ANSI

Clear floor or ground space (30" x 48") not 
overlapping with other clear space requirements, is
not provided at at least one end of the bench.

Provide and position clear floor or ground space to
allow wheelchair users to be seated shoulder-to-
shoulder with an individual seated on the bench. 
Also re-level the bench.

•  As-Built Description:

•  Proposed Solution:

1878

Severity 2Priority 1
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1516



Las Acequias Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

310-0-1

1100 Calle Atajo
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Large Playground7
Accessible Route

$45120 $5,400LFEF13PCODE

4.3.2ADAAG

401.1ANSI

No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk to connect benches to 
site path of travel.

•  As-Built Description:

•  Proposed Solution:

1883

Severity 3Priority 1 -

$4540 $1,800LFEF13PCODE

4.3.2ADAAG

401.1ANSI

No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk to connect play 
equipment to site path of travel, provide equipment
approach, and landing for transfer to equipment.

•  As-Built Description:

•  Proposed Solution:

1885

Severity 3Priority 1 -

Fixed Bench

$5003 $1,500JOBNO07PCODE

4.32.2ADAAG

903.2ANSI

Clear floor or ground space (30" x 48") not 
overlapping with other clear space requirements, is
not provided at at least one end of the bench.

Provide and position clear floor or ground space to
allow wheelchair users to be seated shoulder-to-
shoulder with an individual seated on the bench.

•  As-Built Description:

•  Proposed Solution:

1884

Severity 2Priority 1
-

Walk
$2525 $625SF

2.4% - 6.1%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%) at concrete 
approach walk.

Modify cross slope by removal, regrade, and 
repave.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

1882

Severity 3Priority 1
-

Sculptures and Art Boards9

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1517



Las Acequias Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

310-0-1

1100 Calle Atajo
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Accessible Route
$4545 $2,025LFEF13NTPCODE

4.3.2ADAAG

401.1ANSI

No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site. 
Sculptures and Art Boards need connection to site
path of travel affording close approach to read 
plaques and view the art from all sides.

Provide new 48" wide walk to connect art pieces to
site path of travel.

•  As-Built Description:

•  Proposed Solution:

1887

Severity 3Priority 1

-

$162,168.00Las Acequias Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1518



Las Acequias Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

310-0-1

1100 Calle Atajo
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$162,168.00Facility:Total Costs for: Las Acequias Park YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1519



YTD

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Rancho Del Sol (Nava Ade) Park315
-

Facility:

Project:

3.1520



Rancho Del Sol (Nava Ade) Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

315-0-1

Sierra Nevada & Avenida Contenta
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Southeast Walk from Sierra Nevada2
Accessible Route

$4570 $3,150LFEG08NTPCODE
Recommendation: Abrupt changes in level, except
between a walk or sidewalk and an adjacent street
or driveway exceeding 4" should be identified by a
6" min. curb above the potential drop off.

Recommendation: Provide a 6" curb as a warning 
curb for the blind and wheel chair runoff guard; or a
handrail along the area.

•  As-Built Description:

•  Proposed Solution:

2129

Severity 2Priority 5

-

Ramp Landing
$5001 $500JOB

5.9%

PC06DPCODE

4.8.4ADAAG
Running slope at top landing of existing 
perpendicular curb ramp exceeds the 1:48 (2%) 
maximum.

Demolish existing and provide new top landing 
sloped at 2% max. Curb ramp to remain.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2127

Severity 3Priority 1

R303.2.1.3PROW

-

Ramp Slope

$2,8001 $2,800JOB

9.1% at domes
8.6% at concrete

PC03APCODE

4.7.2; 4.8.2ADAAG
Running slope of existing perpendicular curb ramp
is less than 5% or greater than 8.3%.

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2126

Severity 4Priority 1

R303.2.1.1PROW

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1521



Rancho Del Sol (Nava Ade) Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

315-0-1

Sierra Nevada & Avenida Contenta
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Walk
$1216 $192SFEF10APCODE

4.5.2ADAAG

303ANSI

Paved area has excessively rough, irregular surface
at ramp bottom.

Repave area to provide smooth surface for path of 
travel.

•  As-Built Description:

•  Proposed Solution:

2128

Severity 3Priority 1 -

Southeast Ramp3
Handrail

1 REF

1.625" wide

ED03REFPCODE

4.26.2ADAAG

505.7ANSI

Standard handrail:  Gripping section narrower than
1-1/4" or wider than 1-1/2".

Provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2134

Severity 4Priority 1
-

14 REFED05REFPCODE

4.8.5(2)ADAAG

505.10ANSI

Ramp handrail does not extend horizontally 12" 
past top and / or bottom of ramp.

Provide ramp handrail extensions.

•  As-Built Description:

•  Proposed Solution:

2135

Severity 4Priority 1 -

Ramp
$100650 $65,000SF

8.4% - 9.4%

EB02PCODE

4.8.2ADAAG
Slope greater than 1:12 (8.3%).

Demolish existing and provide new ramp with 
handrails.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2130

Severity 4Priority 1
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1522



Rancho Del Sol (Nava Ade) Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

315-0-1

Sierra Nevada & Avenida Contenta
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

1 REF

3.1% at lower mid landing

EB05AREFPCODE

4.8.4ADAAG
Level 2% max. landing for ramp not provided.

Rebuild ramp to provide landings for each ramp run
with slopes no greater than 2%

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2131

Severity 4Priority 1
-

1 REF

5.1% at bottom landing

EB05AREFPCODE

4.8.4ADAAG
Level 2% max. landing for ramp not provided.

Rebuild ramp to provide landings for each ramp run
with slopes no greater than 2%

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2132

Severity 3Priority 1
-

1 REFEB08REFPCODE

4.8.4(3)ADAAG
Landing at change of direction not at least 
60"x60".

Provide a landing where lower portion makes a near
180 degree turn.

•  As-Built Description:

•  Proposed Solution:

2133

Severity 2Priority 1
-

Picnic Table on Lawn4
Accessible Route

$4520 $900LFEF13PCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk to connect picnic table
with site path of travel.

•  As-Built Description:

•  Proposed Solution:

2136

Severity 3Priority 1
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1523



Rancho Del Sol (Nava Ade) Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

315-0-1

Sierra Nevada & Avenida Contenta
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Picnic Area
$8501 $850JOB

26" depth on paving

NH01PCODE

4.1.2(2), 5.4ADAAG
Single fixed picnic table has no accessible seating 
space.

Provide accessible seating space approach and 
maneuvering by paving a sufficient portion to 
provide 36" wide walk around the table and 48" 
deep seating pad.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2138

Severity 3Priority 1

-

$3501 $350JOB

Knee clearance: 10" deep

NH11APCODE

16.5.4.ADAAG
Knee clearance at minimums 27" high, 30" wide, 
and 19" deep is not provided.

Modify picnic table as required to provide knee 
clearance. This type of table could have the top 
replaced to afford knee depth.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2137

Severity 2Priority 1

-

Picnic Shelter5
Picnic Area

$1501 $150JOB

38" deep from table to bench

NH01PCODE

4.1.2(2), 5.4ADAAG
Single fixed picnic table has no accessible seating 
space.

Provide accessible seating space approach and 
maneuvering by relocating the existing bench 
obstructing the seat space access. 48" clear required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2139

Severity 3Priority 1

-

$1001 $100JOB

Knee clearance: 25" high under table top

NH11ANTPCODE

16.5.4.ADAAG
Knee clearance at minimums 27" high, 30" wide, 
and 19" deep is not provided.

Raise picnic table top as required to provide knee 
clearance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2140

Severity 2Priority 1

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1524



Rancho Del Sol (Nava Ade) Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

315-0-1

Sierra Nevada & Avenida Contenta
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Stairs in Park Center Area6
Handrail

$7522 $1,650LF

1.625" wide

ED03PCODE

4.26.2ADAAG

505.7ANSI

Standard handrail:  Gripping section narrower than
1-1/4" or wider than 1-1/2".

Provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2144

Severity 4Priority 1
-

2 REFED06BREFPCODE

4.9.4(2)ADAAG

505.10ANSI

Wall mounted stair handrail does not extend 
horizontally 12" minimum beyond top nosing, and
one tread width sloped, plus 12" minimum 
horizontally beyond the bottom nosing.

Extend stair handrail at top and bottom (cost for 
both extensions).

•  As-Built Description:

•  Proposed Solution:

2143

Severity 4Priority 1

-

2 REFED07REFPCODE

4.9.4(2)ADAAG

505.10.3ANSI

Stair handrail does not extend one tread width 
sloped plus 12" min. horizontally beyond bottom 
riser.

Extend stair handrail at bottom (cost for each 
extension piece).

•  As-Built Description:

•  Proposed Solution:

2142

Severity 3Priority 1
-

Stairs
$754 $300LF

4" to 5" riser height

EC07NTPCODE

504.2ANSI
Unequal stair riser height (State building code 
requirement only).

Remodel stairs as needed.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2141

Severity 2Priority 5

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1525



Rancho Del Sol (Nava Ade) Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

315-0-1

Sierra Nevada & Avenida Contenta
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$2525 $625SF

2.9%

EC09NTPCODE

4.9ADAAG
Exterior stair top landing more than 2% slope 
(State building code requirement).

Remove, regrade, and repave landing at 2% or less 
slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2145

Severity 4Priority 1

-

Northeast Ramp and Connector Walk to Street7
Detectable Warning

$909 $810LFPW01NTPCODE

4.7.7ADAAG
A detectable warning surface provided does not 
extend 24" min in the direction of travel across the
full width of the curb ramp.

Provide a detectable warning surface extending 24"
min in the direction of travel and the full width of 
the curb ramp.

•  As-Built Description:

•  Proposed Solution:

2146

Severity 3Priority 1

R304.1PROW

-

Handrail

REFED01REFPCODE

4.8.5 & 4.9.4ADAAG

505.2ANSI

Handrail incomplete at ramp, required whenever 
walkway slope exceeds 5% run slope.

Provide new handrail for each side including 
extensions.

•  As-Built Description:

•  Proposed Solution:

2147

Severity 2Priority 1 -

$7564 $4,800LF

1.625" wide

ED03PCODE

4.26.2ADAAG

505.7ANSI

Standard handrail:  Gripping section narrower than
1-1/4" or wider than 1-1/2".

Provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2148

Severity 4Priority 1
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1526



Rancho Del Sol (Nava Ade) Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

315-0-1

Sierra Nevada & Avenida Contenta
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Ramp
$10025 $2,500SFEB05APCODE

4.8.4ADAAG
Level 2% max. landing for ramp not provided.

Rebuild ramp to provide landings for each ramp run
with slopes no greater than 2%

•  As-Built Description:

•  Proposed Solution:

2149

Severity 4Priority 1 -

Walk
$2525 $625SF

5.9%

EF07NTPCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%) at walkway 
intersection near ramp bottom.

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2150

Severity 3Priority 1
-

$85,302.00Rancho Del Sol (Nava Ade) Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1527



Rancho Del Sol (Nava Ade) Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

315-0-1

Sierra Nevada & Avenida Contenta
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$85,302.00Facility:Total Costs for: Rancho Del Sol (Nava Ade) Park YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1528



YTD

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Dos Hermanos/La Cieneguita Park317
-

Facility:

Project:

3.1529



Dos Hermanos/La Cieneguita Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

317-0-0

1625 La Cieneguita
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Sidewalk Along Cienegueta West of Park1
Cross Slope

$40250 $10,000SF

3.1% - 5.4%

PR05ANTPCODE

4.3.7ADAAG
The cross slope near storm water drain exceeds the
maximum required slope (1:48 max).

Modify/Reset existing vault lid as necessary to not 
exceed the required 1:48 (2%) maximum cross 
slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

516

Severity 3Priority 1

R301.4.1PROW

-

Cross Slope (Driveway)
$40300 $12,000SF

6.7%

PR10APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route in a
driveway exceeds the maximum required slope 
(1:48).

Modify the driveway to provide a slope not 
exceeding the required 1:48 (2%) maximum slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

518

Severity 3Priority 1

R301.4.1PROW

-

Protruding Object

$3001 $300JOB

78.5'' AFF

PS23ANTPCODE

4.4.1ADAAG
A free-standing object mounted on a post or pylon
overhangs more than 4 inches.

Remount park sign to allow for required head 
clearance at sidewalk.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

519

Severity 4Priority 1

R401.3PROW

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1530



Dos Hermanos/La Cieneguita Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

317-0-0

1625 La Cieneguita
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$751 $75JOB

62'' AFF

PS24BPCODE

4.4.2, 4.3.5ADAAG
Vertical clearance is less than 80" high, and greater
than 27" high, due to debris/vegetation.

Remove debris/vegetation to provide 80" minimum
vertical clearance in the path of travel.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

517

Severity 1Priority 1

R401.4PROW

-

$22,375.00Dos Hermanos/La Cieneguita Park Exterior PROWTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1531



Dos Hermanos/La Cieneguita Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

317-0-1

1625 La Cieneguita
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Ramp at Northwest Entrance to Park1
Ramp

$4588 $3,960SF

6.0%

EB05ANTPCODE

4.8.4ADAAG
Level 2% max. landing for ramp not provided.

Demolish and rebuild bottom landing to be 2% 
max. level. Flare edges on either side towards 
walkway.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

511

Severity 3Priority 1
-

Picnic Table Along Walkway2
Picnic Area

$1,5003 $4,500JOBNH05NTPCODE

16.5.1.2.ADAAG
At least two, but not less than 40% of the 
accessible picnic tables are not connected to an 
outdoor recreation access route.

Provide connection for at least two, but not less than
40% of accessible picnic tables to outdoor 
recreation access route.

•  As-Built Description:

•  Proposed Solution:

513

Severity 3Priority 1

-

$3501 $350JOB

Knee clearance: 26'' AFF

NH11ANTPCODE

16.5.4.ADAAG
Knee clearance at minimums 27" high, 30" wide, 
and 19" deep is not provided.

Remount picnic table to provide additional 
clearance for wheelchair user.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

512

Severity 2Priority 1

-

POT from Basketball Court to Play Structure3

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1532



Dos Hermanos/La Cieneguita Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

317-0-1

1625 La Cieneguita
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Play Structure
REF

9.5'' AFF

OC01DNTPCODE

36 CFR Part 1191ADAAG
Height of transfer platform is more than 17" or less
than 15" above the accessible surface.

Adjust ground or platform height to be between 15''
and 17'' above the accessible surface

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

515

Severity 2Priority 1

-

Walk
$25150 $3,750SF

2.3% - 2.9%

EF07NTPCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%) at portions of
walk.

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

514

Severity 4Priority 1
-

$12,560.00Dos Hermanos/La Cieneguita Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1533



Dos Hermanos/La Cieneguita Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

317-0-1

1625 La Cieneguita
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$34,935.00Facility:Total Costs for: Dos Hermanos/La Cieneguita Park YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1534



YTD

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Candelero Park401
-

Facility:

Project:

3.1535



Candelero Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

401-0-1

2213 Brilliante St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Loop Walkway2
Fixed Bench

$5006 $3,000JOBNO07PCODE

4.32.2ADAAG
Clear floor or ground space (30" x 48") 
overlapping with other clear space requirements, is
not provided at at least one end of the bench.

Provide and position clear floor or ground space to
allow wheelchair users to be seated shoulder-to-
shoulder with an individual seated on the bench.

•  As-Built Description:

•  Proposed Solution:

612

Severity 2Priority 1

-

Walk
$25160 $4,000SF

5.1% - 13%

EF01NTPCODE

4.3.7ADAAG
Walk starting at south sidewalk joint; 451ft0in to 
469ft0in: Slope greater than 1:20 (5.0%), and walk
does not comply with requirements for ramps.

Remove, regrade, repave walkway to provide slope
at 1:20 (5%) or less.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

607

Severity 3Priority 1

-

$215 $105SF

1" ledge

EF03APCODE

4.5.2ADAAG

303.3ANSI

Walk starting at south sidewalk joint; at 144ft8in,:
Pavement dislocation creates vertical change in 
level between 1/4" and 1/2" in accessible route.

Grind or fill pavement dislocation to create beveled
transition.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

604

Severity 4Priority 1

-

$214 $84SF

0.5" ledge, 4ft long

EF03APCODE

4.5.2ADAAG

303.3ANSI

Walk starting at south sidewalk joint; at 752ft8i: 
Pavement dislocation creates vertical change in 
level between 1/4" and 1/2" in accessible route.

Grind or fill pavement dislocation to create beveled
transition.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

611

Severity 4Priority 1

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1536



Candelero Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

401-0-1

2213 Brilliante St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

1 REF

0.5" ledge, 5ft long

EF03REFPCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/2" in accessible route.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

602

Severity 4Priority 1
-

$2548 $1,200SF

2.4% - 7.6%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Starting at south sidewalk joint; 0ft0in to 11ft7in:
Cross slope more than 1/4":12" (2%).

Modify cross slope by remove/repave concrete 
walk.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

603

Severity 2Priority 1
-

$2564 $1,600SF

2.4% - 2.7%

EF07NTPCODE

4.3.7ADAAG

403.3ANSI

Starting at south sidewalk joint; 233ft3in to 
249ft2in: Cross slope more than 1/4":12" (2%).

Modify cross slope, patch or overlay. Surface to be
broom finish for walking traction.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

606

Severity 4Priority 1
-

$25100 $2,500SF

2.4% - 5.1%

EF07NTPCODE

4.3.7ADAAG

403.3ANSI

Starting at south sidewalk joint; 469ft0in to 
493ft0in. Cross slope more than 1/4":12" (2%).

Modify cross slope by remove/repave walkway.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

608

Severity 3Priority 1
-

$25810 $20,250SF

2.4% - 8.2%

EF07NTPCODE

4.3.7ADAAG

403.3ANSI

Starting at south sidewalk joint; 502ft0in to 
702ft10in: Cross slope more than 1/4":12" (2%).

Modify cross slope by remove/repave walkway.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

609

Severity 2Priority 1
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1537



Candelero Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

401-0-1

2213 Brilliante St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$25110 $2,750SF

2.4% - 5.3%

EF07NTPCODE

4.3.7ADAAG

403.3ANSI

Starting at south sidewalk joint; 727ft0in to 
752ft8in: Cross slope more than 1/4":12" (2%).

Modify cross slope by remove/repave walkway.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

610

Severity 3Priority 1
-

$632 $192SFEF10APCODE

4.5.2ADAAG

303ANSI

Starting at south sidewalk joint; from 144ft8in to 
153ft0in: Paved area has excessively rough, 
irregular surface.

Patch/overlay area to provide broom finish surface 
for path of travel.

•  As-Built Description:

•  Proposed Solution:

605

Severity 3Priority 1
-

North Picnic Area3
Cooking and Grills

$6002 $1,200JOBNJ02APCODE

16.7.1.1ADAAG
Barbeques are not connected to outdoor recreation
access route and do not have level approach space.

Provide connection to outdoor access route with 
approach space that is 2% or less surface slope.

•  As-Built Description:

•  Proposed Solution:

617

Severity 3Priority 1
-

Picnic Area
$3502 $700JOB

11" knee depth

NH01PCODE

4.1.2(2), 5.4ADAAG
Fixed picnic tables have no accessible seating 
space.

Provide accessible seating space at fixed picnic 
tables by replacing the table tops with extensions 
affording knee space.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

615

Severity 3Priority 1

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1538



Candelero Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

401-0-1

2213 Brilliante St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$4550 $2,250LFNH02NTPCODE

16.5.1.1.ADAAG
Fixed picnic tables and barbeques are not 
connected to an outdoor recreation access route.

Provide connection to recreation access route. 
Length is for connecting all tables and barbeques. 
Recommend developing picnic table sites at a less 
sloped area.

•  As-Built Description:

•  Proposed Solution:

614

Severity 3Priority 1
-

$5002 $1,000JOBNH13APCODE

16.5.4ADAAG
Clear floor or ground space (30"x 48"), not 
exceeding 1:50 (2%) slope is not provided at each
seating space required to be accessible.

Provide clear floor or ground space 30"x 48".

•  As-Built Description:

•  Proposed Solution:

616

Severity 4Priority 1

-

Stairs

$9024 $2,160IN

8" risers, no handrails

EC09NTPCODE

4.9ADAAG
Exterior stair substantially out of compliance.

Provide complete new stair, 4 ft. wide with landing
and handrails.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

613

Severity 3Priority 1
1009.4, 1009.3, 1009.10, 1012IBC

-

Walkway from Street to Play Equipment9
Gate

$1801 $180JOBID06BNTPCODE

4.13.9ADAAG

404.2.6 & 404.2.9ANSI

10" min kick-plate/accessible operating hardware 
at gate not provided  on push-side of gate.

Provide accessible gate operating hardware. 
Recommend installing 10" min. "kick plate" 
covering width of gate when altering area.

•  As-Built Description:

•  Proposed Solution:

693

Severity 3Priority 1 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1539



Candelero Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

401-0-1

2213 Brilliante St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Walk
$25100 $2,500SF

5.5% - 10.8%

EF01PCODE

4.3.7ADAAG
Walk: Slope greater than 1:20 (5.0%), and walk 
does not comply with requirements for ramps.

Remove/regrade/repave walk for slope 1:20 (5%) or
less.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

695

Severity 3Priority 1

-

Play Equipment Area10
Accessible Route

$25600 $15,000SFEF13NTPCODE

4.3.2ADAAG
No walk or approach provided to connect play 
equipment with path of travel.

Provide new 48" wide walk to equipment and 
resilient surfacing for approach and maneuvering at
equipment transfer location.

•  As-Built Description:

•  Proposed Solution:

696

Severity 3Priority 1
-

Fixed Bench

$5002 $1,000JOBNO07PCODE

4.32.2ADAAG
Clear floor or ground space (30" x 48") 
overlapping with other clear space requirements, is
not provided at at least one end of the bench.

Provide and position clear floor or ground space to
allow wheelchair users to be seated shoulder-to-
shoulder with an individual seated on the bench.

•  As-Built Description:

•  Proposed Solution:

697

Severity 2Priority 1

-

$61,671.00Candelero Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1540



Candelero Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

401-0-1

2213 Brilliante St.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$61,671.00Facility:Total Costs for: Candelero Park YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1541



YTD

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Herb Martinez Park405
-

Facility:

Project:

3.1542



Herb Martinez Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

405-0-0

2240 Camino Carlos Rey
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

POT from Bus Stop on Camino Carlos Rey to Site Entrance Point1
Bus Boarding Area Slope

$4,5001 $4,500JOB

6.8%

PS63ANTPCODE

10.1; 4.3.7ADAAG
Bus Stop boarding area has a slope greater than 
1:48 (2%) perpendicular to the curb and does not 
comply with the cross slope requirements for 
sidewalks.

Dismantle and reassemble bus stop shelter on a pad
level with back of sidewalk. Demolish and regrade
concrete pad as required, to meet accessible 
requirements.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

974

Severity 3Priority 1

R410.1.4PROW

-

Cross Slope
$40348 $13,920SF

2.3% - 4.1%

PR05APCODE

4.3.7ADAAG
The cross slope of the pedestrian access route 
exceeds the maximum required slope (1:48 max).

Modify existing route as necessary to not exceed the
required 1:48 (2%) maximum cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

973

Severity 3Priority 1

R301.4.1PROW

-

$18,420.00Herb Martinez Park Exterior PROWTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1543



Herb Martinez Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

405-0-1

2240 Camino Carlos Rey
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

POT from Accessible Parking Space to Basketball Courts9
Walk

REF

5.4% - 8.3%

EF01REFPCODE

4.3.7ADAAG
Walk: Slope greater than 1:20 (5.0%), and walk 
does not comply with requirements for ramps.

Modify walk/sidewalk slope to 1:20 or less.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

970

Severity 4Priority 1

-

$25490 $12,250SF

2.8% - 3.4%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

969

Severity 4Priority 1 -

$12,250.00Herb Martinez Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1544



Herb Martinez Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

405-0-1

2240 Camino Carlos Rey
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$30,670.00Facility:Total Costs for: Herb Martinez Park YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1545



YTD

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Marcel "Marc" Brandt Park408
-

Facility:

Project:

3.1546



Marcel "Marc" Brandt Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

408-0-0

Camino Consuelo/Siringo Rd
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Southeast Curb Ramp near Spillway1
Crosswalk

$2501 $250JOBPX01NTPCODE

R206ADAAG
Pedestrian crossing not marked on street.

Recommended to paint crosswalk striping for 
pedestrian safety.

•  As-Built Description:

•  Proposed Solution:

3005

Severity 3Priority 1 -

Detectable Warning
1 REFPW01REFPCODE

4.7.7ADAAG
A detectable warning surface is not provided.

Provide a detectable warning surface extending 24"
min in the direction of travel and the full width of 
the curb ramp.

•  As-Built Description:

•  Proposed Solution:

2871

Severity 3Priority 1 R304.1PROW

-

Ramp Landing

$1,0001 $1,000JOBPC05DPCODE

4.8.4(1)ADAAG
Top landing at existing perpendicular curb ramp is
less than 48" x 48" (60" length x ramp width 
preferred). Current ramp landing is curved and 
does not afford required length and width.

Demolish existing top landing and provide new.

•  As-Built Description:

•  Proposed Solution:

2873

Severity 1Priority 1

R303.2.1.3PROW

-

Ramp Slope
$2,8001 $2,800JOB

9.2%

PC03ANTPCODE

4.7.2; 4.8.2ADAAG
Running slope of existing perpendicular curb ramp
is greater than 8.3%.

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2872

Severity 3Priority 1

R303.2.1.1PROW

-

Bridge at Calle Vianson2

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1547



Marcel "Marc" Brandt Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

408-0-0

Camino Consuelo/Siringo Rd
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Access Route
$2,8002 $5,600JOB

bridge north side and sidewalk to north.

PC01APCODE

4.7.1ADAAG
Curb ramp or blended transition not provided 
where a pedestrian access route crosses a curb.

Provide a perpendicular curb ramp, including 
detectable warning surfaces, and top and bottom 
landings as required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2936

Severity 3Priority 1

R303.1PROW

-

Continuous Access Route
$60120 $7,200LFPR02BPCODE

4.1.2 (1) & (2)ADAAG
Pedestrian access route does not exist.

Provide an accessible connection between the 
pedestrian route and elements required to be 
accessible. Length includes from bridge ends to 
street corners.

•  As-Built Description:

•  Proposed Solution:

2934

Severity 3Priority 1 R301.2PROW

-

Crosswalk

$2504 $1,000JOBPX01NTPCODE

R206ADAAG
Pedestrian crossing not marked on street.

Recommended to paint crosswalk striping for 
pedestrian safety.

•  As-Built Description:

•  Proposed Solution:

3006

Severity 3Priority 1 -

Ramp Slope
$2,8001 $2,800JOBPC02APCODE

Running slope of existing perpendicular curb ramp
does not cut at right angles through the curb or 
meets the gutter grade break at right angles.

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

2935

Severity 3Priority 1

R303.2.1PROW

-

Camino Consuelo & Siringo Rd3

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1548



Marcel "Marc" Brandt Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

408-0-0

Camino Consuelo/Siringo Rd
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Crosswalk
$2502 $500JOBPX01NTPCODE

R206ADAAG
At NE corner on south Siringo Rd portion: 
Pedestrian crossing not marked on street.

Recommended to paint crosswalk striping for 
pedestrian safety.

•  As-Built Description:

•  Proposed Solution:

3007

Severity 3Priority 1
-

Detectable Warning
$5001 $500JOBPW01PCODE

4.7.7ADAAG
At NE corner on south Siringo Rd portion: A 
detectable warning surface not provided.

Provide a detectable warning surface extending 24"
min in the direction of travel and the full width of 
the curb ramp.

•  As-Built Description:

•  Proposed Solution:

2974

Severity 3Priority 1
R304.1PROW

-

Camino Consuelo & Siringo Rd4
Crosswalk

$2502 $500JOBPX01NTPCODE

R206ADAAG
Pedestrian crossing not marked on street at NW 
corner on south Siringo Rd portion.

Recommended to paint crosswalk striping for 
pedestrian safety.

•  As-Built Description:

•  Proposed Solution:

3008

Severity 3Priority 1
-

Detectable Warning
$5001 $500JOBPW01PCODE

4.7.7ADAAG
A detectable warning surface not provided at NW 
corner on south Siringo Rd portion.

Provide a detectable warning surface extending 24"
min in the direction of travel and the full width of 
the curb ramp.

•  As-Built Description:

•  Proposed Solution:

2975

Severity 3Priority 1
-

Siringo Rd & Calle Del Cielo5

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1549



Marcel "Marc" Brandt Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

408-0-0

Camino Consuelo/Siringo Rd
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Crosswalk
$2501 $250JOBPX01NTPCODE

R206ADAAG
Pedestrian crossing not marked on street at north 
side stair; 4 flights.

Recommended to paint crosswalk striping for 
pedestrian safety.

•  As-Built Description:

•  Proposed Solution:

3004

Severity 3Priority 1
-

Detectable Warning
$5001 $500JOBPW01PCODE

4.7.7ADAAG
A detectable warning surface not provided at north
side stair, 4 flights; at curb.

Provide a detectable warning surface extending 24"
min in the direction of travel and the full width of 
the curb ramp.

•  As-Built Description:

•  Proposed Solution:

3003

Severity 3Priority 1
-

Siringo Rd East of Calle Feliz6
Crosswalk

$2501 $250JOBPX01NTPCODE

R206ADAAG
Pedestrian crossing not marked on street south side
stair; 3 flights.

Recommended to paint crosswalk striping for 
pedestrian safety.

•  As-Built Description:

•  Proposed Solution:

3009

Severity 3Priority 1
-

Detectable Warning
$5001 $500JOBPW01PCODE

4.7.7ADAAG
A detectable warning surface not provided at south
side stair, 3 flights; at curb.

Provide a detectable warning surface extending 24"
min in the direction of travel and the full width of 
the curb ramp.

•  As-Built Description:

•  Proposed Solution:

3010

Severity 3Priority 1
R304.1PROW

-

Siringo Rd at Calle Del Pajarito7

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1550



Marcel "Marc" Brandt Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

408-0-0

Camino Consuelo/Siringo Rd
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Crosswalk
$2501 $250JOBPX01NTPCODE

R206ADAAG
Pedestrian crossing not marked on street.

Recommended to paint crosswalk striping for 
pedestrian safety.

•  As-Built Description:

•  Proposed Solution:

3011

Severity 3Priority 1 -

Detectable Warning
$5001 $500JOBPW01PCODE

4.7.7ADAAG
A detectable warning surface not provided at north
side stair at curb.

Provide a detectable warning surface extending 24"
min in the direction of travel and the full width of 
the curb ramp.

•  As-Built Description:

•  Proposed Solution:

3012

Severity 3Priority 1
R304.1PROW

-

East Intersection of Siringo Rd & Valerie Circle8
Crosswalk

$2501 $250JOBPX01NTPCODE

R206ADAAG
Pedestrian crossing not marked on street.

Recommended to paint crosswalk striping for 
pedestrian safety.

•  As-Built Description:

•  Proposed Solution:

3014

Severity 3Priority 1 -

Detectable Warning
$5001 $500JOBPW01PCODE

4.7.7ADAAG
A detectable warning surface not provided at south
side stair, at curb.

Provide a detectable warning surface extending 24"
min in the direction of travel and the full width of 
the curb ramp.

•  As-Built Description:

•  Proposed Solution:

3013

Severity 3Priority 1
-

Siringo Rd West of Camino Consuelo9

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1551



Marcel "Marc" Brandt Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

408-0-0

Camino Consuelo/Siringo Rd
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Crosswalk
$2501 $250JOBPX01NTPCODE

R206ADAAG
Pedestrian crossing not marked on street.

Recommended to paint crosswalk striping for 
pedestrian safety.

•  As-Built Description:

•  Proposed Solution:

3016

Severity 3Priority 1 -

Detectable Warning
$5001 $500JOBPW01PCODE

4.7.7ADAAG
A detectable warning surface not provided at north
side stair, at curb.

Provide a detectable warning surface extending 24"
min in the direction of travel and the full width of 
the curb ramp.

•  As-Built Description:

•  Proposed Solution:

3015

Severity 3Priority 1
-

West Intersection of Siringo Rd at Valerie Court10
Crosswalk

$2501 $250JOBPX01NTPCODE

R206ADAAG
Pedestrian crossing not marked on street at south 
side stair.

Recommended to paint crosswalk striping for 
pedestrian safety.

•  As-Built Description:

•  Proposed Solution:

3017

Severity 3Priority 1
-

Detectable Warning
$5001 $500JOBPW01PCODE

4.7.7ADAAG
A detectable warning surface not provided at south
side stair, at curb.

Provide a detectable warning surface extending 24"
min in the direction of travel and the full width of 
the curb ramp.

•  As-Built Description:

•  Proposed Solution:

3018

Severity 3Priority 1
-

Siringo Rd, East of Richards Avenue11

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1552



Marcel "Marc" Brandt Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

408-0-0

Camino Consuelo/Siringo Rd
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Crosswalk
$2501 $250JOBPX01NTPCODE

R206ADAAG
Pedestrian crossing not marked on street north side
stair; at curb.

Recommended to paint crosswalk striping for 
pedestrian safety.

•  As-Built Description:

•  Proposed Solution:

3019

Severity 3Priority 1
-

Detectable Warning
$5001 $500JOBPW01PCODE

4.7.7ADAAG
A detectable warning surface not provided north 
side stair, at curb.

Provide a detectable warning surface extending 24"
min in the direction of travel and the full width of 
the curb ramp.

•  As-Built Description:

•  Proposed Solution:

3020

Severity 3Priority 1
-

Siringo Rd, North Side, at Richards Avenue SE12
Crosswalk

$2501 $250JOBPX01NTPCODE

R206ADAAG
Pedestrian crossing not marked on street.

Recommended to paint crosswalk striping for 
pedestrian safety.

•  As-Built Description:

•  Proposed Solution:

3022

Severity 3Priority 1 -

Ramp Slope
$2,8001 $2,800JOBPC02APCODE

Running slope of existing perpendicular curb ramp
does not cut at right angles through the curb or 
meets the gutter grade break at right angles.

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

3021

Severity 3Priority 1

R303.2.1PROW

-

Traffic Island at Siringo Rd & Richards Avenue13
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Marcel "Marc" Brandt Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

408-0-0

Camino Consuelo/Siringo Rd
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Crosswalk
$2502 $500JOBPX01NTPCODE

R206ADAAG
Pedestrian crossing plastic mat "bars" are 
deteriorated causing ledges and trip hazard.

Paint pedestrian crossing or replace plastic mat bars.

•  As-Built Description:

•  Proposed Solution:

3025

Severity 3Priority 1
-

$2550 $1,250SF

4.5% average at traffic island street 
edges.

PX02ANTPCODE

4.3.7ADAAG

403.3ANSI

Slope at island landing exceeds 1:48 (2% max)

Demolish and repave area with a 1:48 or less (2% 
max) slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3024

Severity 3Priority 5
R301.4.1PROW

-

Detectable Warning

$5002 $1,000JOBPW01NTPCODE

4.7.7ADAAG
Detectable warning surface is dislodged causing 
ledges and trip hazard on traffic island.

Reset the detectable warning surfaces with reliable 
anchorage methods.

•  As-Built Description:

•  Proposed Solution:

3023

Severity 3Priority 1
R304.1PROW

-

Siringo Rd, South Portion, & Richards Avenue, NE14
Crosswalk

$2501 $250JOBPX01NTPCODE

R206ADAAG
Pedestrian crossing not marked on street.

Recommended to paint crosswalk striping for 
pedestrian safety.

•  As-Built Description:

•  Proposed Solution:

3028

Severity 3Priority 1 -
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Marcel "Marc" Brandt Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

408-0-0

Camino Consuelo/Siringo Rd
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Detectable Warning
1 REFPW01REFPCODE

4.7.7ADAAG
A detectable warning surface is not provided.

Provide a detectable warning surface extending 24"
min in the direction of travel and the full width of 
the curb ramp.

•  As-Built Description:

•  Proposed Solution:

3027

Severity 3Priority 1 R304.1PROW

-

Ramp Slope
1 REFPC02AREFPCODE

Running slope of existing perpendicular curb ramp
does not cut at right angles through the curb or 
meets the gutter grade break at right angles.

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

3029

Severity 3Priority 1

R303.2.1PROW

-

Ramp Transition

$2,4001 $2,400JOB

1.5" rolled gutter lip

PC66DNTPCODE

4.5.2ADAAG
A vertical level change exceeds 1/4" on a curb 
ramp gutter area within the pedestrian access route.

Demolish elements (ramps, landings, routes, 
gutters) as required and install new curb ramp with
detectable warnings.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3026

Severity 2Priority 1

-

$36,350.00Marcel "Marc" Brandt Park Exterior PROWTotal Costs for: Area:
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Marcel "Marc" Brandt Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

408-0-1

Camino Consuelo/Siringo Rd
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

East Section Starting at Spillway2
Accessible Route

$751 $75JOB

48'' AFF

EG01NTPCODE

4.4.2ADAAG

307.4ANSI

Overhead clearance less than 80" above finished 
floor at tree.

Modify overhead clearance, trim tree.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2876

Severity 2Priority 1
-

Walk
$25360 $9,000SFEF01PCODE

4.3.7ADAAG
Walk Starting at top of walkway near curb ramp: 
Slope greater than 1:20 (5.0%), and walk does not
comply with requirements for ramps.

Modify walk/sidewalk slope to 1:20 or less.

•  As-Built Description:

•  Proposed Solution:

2875

Severity 4Priority 1

-

$21300 $6,300SF

joints have 5/8" to 3/4" gaps; ledges are 
1/2" to 1-1/2"

EF03APCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates vertical 
change in level between 1/4" and 1/2" in accessible
route.

Grind or fill pavement dislocation to create beveled
transition.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2877

Severity 4Priority 1

-

$1002 $200JOB

1.75" above walking surface.

EF03NTPCODE

4.5.2ADAAG

303.3ANSI

Walk: bollard sleeves create abrupt changes in 
level exceeding 1/2" in accessible route.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2874

Severity 3Priority 1
-
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Marcel "Marc" Brandt Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

408-0-1

Camino Consuelo/Siringo Rd
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$25150 $3,750SF

2.5% - 5.2%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope near light pole and stairs.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2878

Severity 3Priority 1 -

North Side Stairway3
Handrail

$9556 $5,320LF

north side stair, 4 flights

ED01NTPCODE

4.8.5 & 4.9.4ADAAG

505.2ANSI

Handrail not provided at stairs, required on both 
sides.

Provide new handrail for each side including 
extensions.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2879

Severity 2Priority 1
-

1 REF

north side stair, 4 flights, 2.25" wide

ED03REFPCODE

4.26.2ADAAG

505.7ANSI

Standard handrail:  Gripping section narrower than
1-1/4" or wider than 1-1/2".

Provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2880

Severity 1Priority 1
-

Stairs
$25130 $3,250SF

north side stair, 4 flights; landing slopes
5.1%

EC09NTPCODE

4.9ADAAG
Exterior stair top and bottom landings not level 
(2% max slope).

Rebuild landings to level condition.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2881

Severity 3Priority 1

-

South Side Stairway4
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Marcel "Marc" Brandt Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

408-0-1

Camino Consuelo/Siringo Rd
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Handrail
$9542 $3,990LF

south side stair, 3 flights

ED01NTPCODE

4.8.5 & 4.9.4ADAAG

505.2ANSI

Handrail not provided at stairs, required on both 
sides.

Provide new handrail for each side including 
extensions.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2882

Severity 2Priority 1
-

1 REF

south side stair, 3 flights; 2.25" wide

ED03REFPCODE

4.26.2ADAAG

505.7ANSI

Standard handrail:  Gripping section narrower than
1-1/4" or wider than 1-1/2".

Provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2883

Severity 1Priority 1
-

Stairs

$9050 $4,500IN

south side stair, 3 flights; landing slopes
6.5% to 14.3%

EC09NTPCODE

4.9ADAAG
Exterior stair top and bottom landings not level 
(2% max slope).

Rebuild landings to level condition.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2884

Severity 1Priority 1

-

Walk from Stairway (Westbound)5
Fixed Bench

$5001 $500JOB

22'' wide

NO07NTPCODE

16.12.4ADAAG
Clear floor or ground space (30" x 48") not 
overlapping with other clear space requirements, is
not provided at at least one end of the bench.

Provide and position clear floor or ground space to
allow wheelchair users to be seated shoulder-to-
shoulder with an individual seated on the bench.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2929

Severity 2Priority 1

-
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Marcel "Marc" Brandt Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

408-0-1

Camino Consuelo/Siringo Rd
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Walk
$252250 $56,250SF

2.5% - 4.5%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope by remove, regrade, repave.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2928

Severity 3Priority 1 -

Sloped Walk up to Bridge6
Walk

$25150 $3,750SF

6' x 25' area

EF01PCODE

4.3.7ADAAG
Walk: Slope greater than 1:20 (5.0%), and walk 
does not comply with requirements for ramps.

Modify walk/sidewalk slope to 1:20 or less.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2930

Severity 4Priority 1

-

$1002 $200JOB

2"+ above walking surface.

EF03NTPCODE

4.5.2ADAAG

303.3ANSI

Walk: bollard sleeves create abrupt changes in 
level exceeding 1/2" in accessible route.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2933

Severity 3Priority 1
-

$2530 $750SF

3.8%

EF07NTPCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope at direction change.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2932

Severity 4Priority 1 -

1 REF

4.1% - 7.3%

EF07REFPCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope near the bottom.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2931

Severity 2Priority 1 -
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Marcel "Marc" Brandt Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

408-0-1

Camino Consuelo/Siringo Rd
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Main Walk at Slope Walk intersection to Bridge7
Walk

$25800 $20,000SF

5.4% - 6.5%

EF01PCODE

4.3.7ADAAG
Walk: Slope greater than 1:20 (5.0%), and walk 
does not comply with requirements for ramps.

Modify walk/sidewalk slope to 1:20 or less.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2937

Severity 4Priority 1

-

1 REF

dislodged and cracked

EF03REFPCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/2" in accessible route.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2938

Severity 3Priority 1
-

1 REF

2.4% - 8.0%

EF07REFPCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2939

Severity 2Priority 1 -

Walk from Bridge West Side to Stairway8
Fixed Bench

$5001 $500JOBNO07PCODE

4.32.2ADAAG
Clear floor or ground space (30" x 48") 
overlapping with other clear space requirements, is
not provided at at least one end of the bench.

Provide and position clear floor or ground space to
allow wheelchair users to be seated shoulder-to-
shoulder with an individual seated on the bench.

•  As-Built Description:

•  Proposed Solution:

2976

Severity 2Priority 1

-
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Marcel "Marc" Brandt Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

408-0-1

Camino Consuelo/Siringo Rd
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Walk
1 REF

ledges; 3/8" to 5/8" high

EF03REFPCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/2" in accessible route.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2977

Severity 4Priority 1
-

$251650 $41,250SF

2.4% - 5.6%
10' x 165' area

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2940

Severity 3Priority 1
-

1 REF

dislodged and cracked

EF10REFPCODE

4.5.2ADAAG

303ANSI

Walk: Irregular surface in pavement.

Smooth pavement surface; grind or refinish surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2978

Severity 3Priority 1 -

North Stairway9
Handrail

$9556 $5,320LFED01NTPCODE

4.8.5 & 4.9.4ADAAG

505.2ANSI

Handrail not provided at stairs, required on both 
sides. Rail missing on one side.

Provide new handrail for each side including 
extensions.

•  As-Built Description:

•  Proposed Solution:

2979

Severity 2Priority 1 -
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Marcel "Marc" Brandt Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

408-0-1

Camino Consuelo/Siringo Rd
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

1 REF

2.25" wide

ED03REFPCODE

4.26.2ADAAG

505.7ANSI

Standard handrail:  Gripping section narrower than
1-1/4" or wider than 1-1/2".

Provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2980

Severity 1Priority 1
-

Stairs
$25100 $2,500SF

9.6% - 28.3% landing slopes

EC09NTPCODE

4.9ADAAG
Exterior stair top and bottom landings substantially
out of compliance.

Provide new landings with slope at 2% or less.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2981

Severity 3Priority 1

-

Main Walk from Stairs (Westbound)10
Fixed Bench

$5001 $500JOBNO07PCODE

4.32.2ADAAG
Clear floor or ground space (30" x 48") 
overlapping with other clear space requirements, is
not provided at at least one end of the bench.

Provide and position clear floor or ground space to
allow wheelchair users to be seated shoulder-to-
shoulder with an individual seated on the bench.

•  As-Built Description:

•  Proposed Solution:

2982

Severity 2Priority 1

-

Walk
1 REF

ledges; 3/8" to 5/8" high

EF03REFPCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/2" in accessible route.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2984

Severity 4Priority 1
-
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Marcel "Marc" Brandt Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

408-0-1

Camino Consuelo/Siringo Rd
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$252200 $55,000SF

2.4% - 3.2%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%)  at 10 x 220ft
area. Start between bench and culvert.

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2983

Severity 4Priority 1

-

Sloped Walk up to Camino Consuelo11
Walk

$25150 $3,750SF

lower portion; 5.4% to 7.1%

EF01PCODE

4.3.7ADAAG
Walk: Slope greater than 1:20 (5.0%), and walk 
does not comply with requirements for ramps.

Modify walk/sidewalk slope to 1:20 or less.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2985

Severity 4Priority 1

-

$2590 $2,250SF

near top; 5.6% to 7.2%

EF01PCODE

4.3.7ADAAG
Walk: Slope greater than 1:20 (5.0%), and walk 
does not comply with requirements for ramps.

Modify walk/sidewalk slope to 1:20 or less.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2987

Severity 4Priority 1

-

$216 $126SF

upper portion; 5/8" ledge

EF03PCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/2" in accessible route.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2986

Severity 4Priority 1
-

Sloped Walk down from Camino Consuelo12
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Marcel "Marc" Brandt Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

408-0-1

Camino Consuelo/Siringo Rd
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Walk
$25600 $15,000SF

from top; 5.5% run slope 10x60 area

EF01PCODE

4.3.7ADAAG
Walk: Slope greater than 1:20 (5.0%), and walk 
does not comply with requirements for ramps.

Modify walk/sidewalk slope to 1:20 or less.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2988

Severity 4Priority 1

-

$25360 $9,000SF

5.6% to 6.2%

EF01PCODE

4.3.7ADAAG
Starting at light pole westbound; Walk: Slope 
greater than 1:20 (5.0%), and walk does not 
comply with requirements for ramps.

Modify walk/sidewalk slope to 1:20 or less.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2990

Severity 4Priority 1

-

$2112 $252SF

1/2" ledge; near light pole.

EF03PCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/2" in accessible route.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2989

Severity 4Priority 1
-

$25450 $11,250SF

2.5%

EF07PCODE

4.3.7ADAAG

403.3ANSI

At retaining wall east end toward stairs, cross slope
more than 1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2991

Severity 4Priority 1
-

$25340 $8,500SF

2.5% - 8.4%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope at narrow walk to south stair.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2992

Severity 2Priority 1 -

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
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Marcel "Marc" Brandt Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

408-0-1

Camino Consuelo/Siringo Rd
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

South Stairway13
Handrail

$9528 $2,660LFED01PCODE

4.8.5 & 4.9.4ADAAG

505.2ANSI

Handrail not provided at stairs or ramp, required 
on both sides. Missing on one side.

Provide new handrail for each side including 
extensions.

•  As-Built Description:

•  Proposed Solution:

2993

Severity 2Priority 1 -

1 REF

2.25" wide

ED03REFPCODE

4.26.2ADAAG

505.7ANSI

Standard handrail:  Gripping section narrower than
1-1/4" or wider than 1-1/2".

Provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2994

Severity 1Priority 1
-

Stairs

$2532 $800SF

4.2% & 9.0%

EC09NTPCODE

4.9ADAAG
Exterior stair top and bottom landings substantially
out of compliance.

Provide new stair landings.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2995

Severity 3Priority 1

-

Walkway from South Stairs to Light Pole14
Walk

$2580 $2,000SF

2.4% to 3.0%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope near trash bin.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2996

Severity 4Priority 1 -

North Stairway15
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Marcel "Marc" Brandt Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

408-0-1

Camino Consuelo/Siringo Rd
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Handrail
$9542 $3,990LFED01PCODE

4.8.5 & 4.9.4ADAAG

505.2ANSI

Handrail not provided at stairs, required on both 
sides. Missing on one side.

Provide new handrail for each side including 
extensions.

•  As-Built Description:

•  Proposed Solution:

2998

Severity 2Priority 1 -

1 REF

2.25" wide

ED03REFPCODE

4.26.2ADAAG

505.7ANSI

Standard handrail:  Gripping section narrower than
1-1/4" or wider than 1-1/2".

Provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2999

Severity 1Priority 1
-

Stairs

$1220 $240LF

6.0% average

EC05NTPCODE

4.9.6ADAAG
Stairs: treads not level (2% max slope on tread).

Grind or cap treads to correct surface slope, ensure 
slip resistant finish.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2997

Severity 3Priority 1
-

$2,0001 $2,000JOBEC06NTPCODE

4.9.2ADAAG
Stair tread width less than 11", measured 
horizontally from nosing to nosing at top flight 
near street.

Rebuild stair as needed.

•  As-Built Description:

•  Proposed Solution:

3001

Severity 3Priority 1

-

$9080 $7,200IN

5.9% & 18.3%

EC09NTPCODE

4.9ADAAG
Exterior stair top and bottom landing substantially
out of compliance.

Provide new stair landings.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3000

Severity 3Priority 1

-
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Marcel "Marc" Brandt Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

408-0-1

Camino Consuelo/Siringo Rd
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Picnic Tables16
Picnic Area

$4520 $900LFNH02NTPCODE

16.5.1.1.ADAAG
Single fixed picnic table is not connected to an 
outdoor recreation access route.

Provide connection to recreation access route.

•  As-Built Description:

•  Proposed Solution:

3032

Severity 3Priority 1
-

$8502 $1,700JOB

Knee clearance: 0" deep

NH11BPCODE

4.32.3ADAAG
Knee clearance at minimums 27" high, 30" wide, 
and 19" deep is not provided.

Replace inaccessible picnic table with new 
accessible, providing knee clearance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3031

Severity 2Priority 1

-

$2550 $1,250SFNH13APCODE

16.5.4ADAAG
Clear floor or ground space (30"x 48"), not 
exceeding 1:50 (2%) slope is not provided at each
seating space required to be accessible. (Exeption:
at special surface conditions 1:33 is allowed).

Provide clear floor or ground space 30"x 48".

•  As-Built Description:

•  Proposed Solution:

3030

Severity 4Priority 1

-

Walkway (Westbound)17
Fixed Bench

$5001 $500JOBNO07PCODE

4.32.2ADAAG
Clear floor or ground space (30" x 48") 
overlapping with other clear space requirements, is
not provided at at least one end of the bench.

Provide and position clear floor or ground space to
allow wheelchair users to be seated shoulder-to-
shoulder with an individual seated on the bench.

•  As-Built Description:

•  Proposed Solution:

3037

Severity 2Priority 1

-
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Marcel "Marc" Brandt Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

408-0-1

Camino Consuelo/Siringo Rd
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Walk
$25800 $20,000SF

2.4% - 4.6%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope by remove, regrade, repave.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3036

Severity 3Priority 1 -

North Stairway18
Handrail

1 REFED01REFPCODE

4.8.5 & 4.9.4ADAAG

505.2ANSI

Stair handrail not provided on both sides.

Provide new handrail for each side including 
extensions.

•  As-Built Description:

•  Proposed Solution:

3039

Severity 2Priority 1

-

1 REF

2.25" wide

ED03REFPCODE

4.26.2ADAAG

505.7ANSI

Standard handrail:  Gripping section narrower than
1-1/4" or wider than 1-1/2".

Provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3040

Severity 1Priority 1
-

Stairs
$90154 $13,860INEC09PCODE

4.9ADAAG
Exterior stair substantially out of compliance.

Provide complete new stair, 4 ft. wide with landing
and handrails.

•  As-Built Description:

•  Proposed Solution:

3038

Severity 3Priority 1 -

South Stairway19
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Marcel "Marc" Brandt Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

408-0-1

Camino Consuelo/Siringo Rd
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Handrail
1 REFED01REFPCODE

4.8.5 & 4.9.4ADAAG

505.2ANSI

Stair handrail not provided on both sides.

Provide new handrail for each side including 
extensions.

•  As-Built Description:

•  Proposed Solution:

3042

Severity 2Priority 1

-

$7514 $1,050LF

2.25" wide

ED03PCODE

4.26.2ADAAG

505.7ANSI

Standard handrail:  Gripping section narrower than
1-1/4" or wider than 1-1/2".

Provide new handrail.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3041

Severity 1Priority 1
-

Stairs

$2516 $400SFEC09NTPCODE

4.9ADAAG
Exterior stair top landing not level (2% max slope).

Remove landing, regrade, repave.

•  As-Built Description:

•  Proposed Solution:

3043

Severity 4Priority 1 -

Walkway from Stairs (Westbound)20
Walk

$1002 $200JOB

Near street corner, 1.75" above walking 
surface.

EF03NTPCODE

4.5.2ADAAG

303.3ANSI

Walk: bollard sleeves create abrupt changes in 
level exceeding 1/2" in accessible route.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3035

Severity 3Priority 1

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1569



Marcel "Marc" Brandt Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

408-0-1

Camino Consuelo/Siringo Rd
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$25480 $12,000SF

2.4% - 6.1%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope by remove, regrade, repave.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3033

Severity 3Priority 1 -

$25250 $6,250SF

2.6%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%) at sloped 
walk up to corner.

Modify cross slope by remove, regrade, repave.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

3034

Severity 4Priority 1
-

$350,033.00Marcel "Marc" Brandt Park Exterior On-siteTotal Costs for: Area:
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Marcel "Marc" Brandt Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

408-0-1

Camino Consuelo/Siringo Rd
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$386,383.00Facility:Total Costs for: Marcel "Marc" Brandt Park YTD
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YTD

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Monica Lucero Park409
-

Facility:

Project:

3.1572



Monica Lucero Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

409-0-1

2356 Avenida de las Campanas
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Parking2
Ramp

$2,4001 $2,400JOBEB01ANTPCODE

4.1.1ADAAG
Ramp needed to provide disabled access at steps or
change of level along path of travel.

Provide new concrete curb ramp to connect parking
with site path of travel.

•  As-Built Description:

•  Proposed Solution:

2246

Severity 3Priority 1
-

Walkway Around the Parking Lot3
Walk

1 REF

southwest corner; 9.2% & 12.1%

EF01REFPCODE

4.3.7ADAAG
Walk: Slope greater than 1:20 (5.0%), and walk 
does not comply with requirements for ramps.

Modify walk/sidewalk slope to 1:20 or less.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2248

Severity 3Priority 1

-

1 REF

northwest corner; 12.3%

EF01REFPCODE

4.3.7ADAAG
Walk: Slope greater than 1:20 (5.0%), and walk 
does not comply with requirements for ramps.

Modify walk/sidewalk slope to 1:20 or less.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2249

Severity 3Priority 1

-

$25960 $24,000SF

2.4% - 7.2% (5ft wide x 240ft long)

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope by remove, regrade, repave.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2247

Severity 2Priority 1 -

Wood Stairway from Parking to Playground4
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Monica Lucero Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

409-0-1

2356 Avenida de las Campanas
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Handrail
1 REFED01REFPCODE

4.8.5 & 4.9.4ADAAG

505.2ANSI

Handrail not provided at stairs or ramp, required 
on both sides (not required at curb ramps or 
adjacent to seating areas).

Provide new handrail for each side including 
extensions.

•  As-Built Description:

•  Proposed Solution:

2252

Severity 2Priority 1
-

POT from Parking to Playground Area5
Walk

$25240 $6,000SF

5.8% - 6.4% at asphalt walk.

EF01PCODE

4.3.7ADAAG
Walk: Slope greater than 1:20 (5.0%), and walk 
does not comply with requirements for ramps.

Modify walk/sidewalk slope to 1:20 or less.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2256

Severity 4Priority 1

-

$25260 $6,500SF

5.4% - 10.4%

EF01PCODE

4.3.7ADAAG
Walk: Slope greater than 1:20 (5.0%), and walk 
does not comply with requirements for ramps.

Regrade walk/sidewalk slope to 1:20 (5.0%) or less.
Regrade upper portion starting at asphalt joint.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2258

Severity 3Priority 1

-

$2520 $500SF

4.1%

EF07NTPCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%) at asphalt to 
concrete change of direction.

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2257

Severity 3Priority 1
-
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Monica Lucero Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

409-0-1

2356 Avenida de las Campanas
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$1240 $480SFEF10APCODE

4.5.2ADAAG

303ANSI

Paved area has excessively rough, irregular 
surface.

Repair broken asphalt paving portions.

•  As-Built Description:

•  Proposed Solution:

2259

Severity 3Priority 1 -

Playground6
Accessible Route

$4512 $540LFEF13PCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk to connect play 
equipment access point with site path of travel.

•  As-Built Description:

•  Proposed Solution:

2261

Severity 3Priority 1
-

$4520 $900LFEF13PCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk to connect picnic table
with site path of travel.

•  As-Built Description:

•  Proposed Solution:

2266

Severity 3Priority 1
-

Fixed Bench
$5003 $1,500JOBNO07PCODE

4.32.2ADAAG
Clear floor or ground space (30" x 48") 
overlapping with other clear space requirements, is
not provided at at least one end of the bench.

Provide and position clear floor or ground space to
allow wheelchair users to be seated shoulder-to-
shoulder with an individual seated on the bench.

•  As-Built Description:

•  Proposed Solution:

2260

Severity 2Priority 1

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1575



Monica Lucero Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

409-0-1

2356 Avenida de las Campanas
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Stairs
$25020 $5,000LFEC09NTPCODE

4.9ADAAG
Exterior stair substantially out of compliance at 
wooden timber steps along the tall slide.

Provide complete new stair, 4 ft. wide with landing
and handrails.

•  As-Built Description:

•  Proposed Solution:

2263

Severity 3Priority 1
-

Walk
$1224 $288SF

1.5" average gap width

EF04NTPCODE

4.5.4ADAAG

302.3ANSI

Walk: joint gap openings greater than 1/2" along 
the line of traffic flow.

Fill and grind to provide level surface.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2262

Severity 2Priority 1
-

East Picnic Lawn Area7
Accessible Route

$45300 $13,500LFEF13NTPCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk to connect tables, 
barbeques, trash bins, and large slide with site path
of travel.

•  As-Built Description:

•  Proposed Solution:

2264

Severity 3Priority 1
-

$45340 $15,300LFEF13NTPCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk to connect parking and
picnic lawn area to lower terrace area near baseball
diamond with site path of travel. Length is intended
to afford 5% or less walk slope.

•  As-Built Description:

•  Proposed Solution:

2265

Severity 3Priority 1
-
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Monica Lucero Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

409-0-1

2356 Avenida de las Campanas
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Picnic Area
$5005 $2,500JOB

Knee clearance: 8" - 11" deep

NH11BPCODE

4.32.3ADAAG
Knee clearance at minimums 27" high, 30" wide, 
and 19" deep is not provided.

Replace inaccessible picnic table with new 
accessible, providing knee clearance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2267

Severity 2Priority 1

-

$5005 $2,500JOBNH13APCODE

16.5.4ADAAG
Clear floor or ground space (30"x 48"), not 
exceeding 1:50 (2%) slope is not provided at each
seating space required to be accessible

Provide clear floor or ground space 30"x 48".

•  As-Built Description:

•  Proposed Solution:

2268

Severity 4Priority 1

-

North Picnic Tables8
Picnic Area

$2,5001 $2,500JOBNH02NTPCODE

16.5.1.1.ADAAG
Picnic table is not connected to an outdoor 
recreation access route. Due to moderate and steep
terrain, access will be difficult.

Consideration should be given to developing at least
one accessible table with barbeque and trash bin on
an accessible path of travel.

•  As-Built Description:

•  Proposed Solution:

2269

Severity 3Priority 1

-

$84,408.00Monica Lucero Park Exterior On-siteTotal Costs for: Area:
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Monica Lucero Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

409-0-1

2356 Avenida de las Campanas
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$84,408.00Facility:Total Costs for: Monica Lucero Park YTD
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YTD

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Nava Ade/Dancing Ground Park410
-

Facility:

Project:
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Nava Ade/Dancing Ground Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

410-0-0

Dancing Ground Rd & Laughing Crow
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

SSW Curb Ramp at Dancing Ground & Laughing Crow1
Detectable Warnings

$2401 $240JOBPC53DPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min 
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

2178

Severity 3Priority 1

-

Ramp Transition
$1,5001 $1,500JOBPC66DNTPCODE

4.5.2ADAAG
A vertical level change exceeds 1/4" on a curb 
ramp gutter area within the pedestrian access route.

Demolish gutter as required and replace with a 
smooth transition to the curb ramp.

•  As-Built Description:

•  Proposed Solution:

2179

Severity 3Priority 1
-

SW Curb Ramp at Dancing Ground & Laughing Crow2
Detectable Warnings

$2401 $240JOBPC53DPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min 
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

2175

Severity 3Priority 1

R303.3.2PROW

-
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Nava Ade/Dancing Ground Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

410-0-0

Dancing Ground Rd & Laughing Crow
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Ramp Transition
$1,5001 $1,500JOBPC66DNTPCODE

4.5.2ADAAG
A vertical level change exceeds 1/4" on a curb 
ramp gutter area within the pedestrian access route.

Demolish gutter as required and replace with a 
smooth transition to the curb ramp.

•  As-Built Description:

•  Proposed Solution:

2176

Severity 3Priority 1
-

NW Transition at Dancing Ground & Laughing Crow3
Detectable Warnings

$2401 $240JOBPC53DPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min 
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

2180

Severity 3Priority 1

-

Ramp Transition

$1,5001 $1,500JOBPC66DNTPCODE

4.5.2ADAAG
A vertical level change exceeds 1/4" on a curb 
ramp gutter area within the pedestrian access route.

Demolish gutter as required and replace with a 
smooth transition to the curb ramp.

•  As-Built Description:

•  Proposed Solution:

2181

Severity 3Priority 1
-

SSE Curb Ramp at Dancing Ground & Laughing Crow4
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Nava Ade/Dancing Ground Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

410-0-0

Dancing Ground Rd & Laughing Crow
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Detectable Warnings
$2401 $240JOBPC53DPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min 
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

2182

Severity 3Priority 1

-

Ramp Transition
$1,5001 $1,500JOBPC66DNTPCODE

4.5.2ADAAG
A vertical level change exceeds 1/4" on a curb 
ramp gutter area within the pedestrian access route.

Demolish gutter as required and replace with a 
smooth transition to the curb ramp.

•  As-Built Description:

•  Proposed Solution:

2183

Severity 3Priority 1
-

SE Curb Ramp at Dancing Ground & Laughing Crow5
Detectable Warnings

$2401 $240JOBPC53DPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min 
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

2184

Severity 3Priority 1

-
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Nava Ade/Dancing Ground Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

410-0-0

Dancing Ground Rd & Laughing Crow
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Ramp Transition
$1,5001 $1,500JOBPC66DNTPCODE

4.5.2ADAAG
A vertical level change exceeds 1/4" on a curb 
ramp gutter area within the pedestrian access route.

Demolish gutter as required and replace with a 
smooth transition to the curb ramp.

•  As-Built Description:

•  Proposed Solution:

2185

Severity 3Priority 1
-

SNE Curb Ramp at Dancing Ground & Laughing Crow6
Detectable Warnings

$2401 $240JOBPC53DPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min 
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

2186

Severity 3Priority 1

-

Ramp Transition

$1,5001 $1,500JOBPC66DNTPCODE

4.5.2ADAAG
A vertical level change exceeds 1/4" on a curb 
ramp gutter area within the pedestrian access route.

Demolish gutter as required and replace with a 
smooth transition to the curb ramp.

•  As-Built Description:

•  Proposed Solution:

2187

Severity 3Priority 1
-

NE Curb Ramp at Dancing Ground & Laughing Crow7
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Nava Ade/Dancing Ground Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

410-0-0

Dancing Ground Rd & Laughing Crow
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Detectable Warnings
$2401 $240JOBPC53DPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min 
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

2188

Severity 3Priority 1

-

Ramp Transition
$1,5001 $1,500JOBPC66DNTPCODE

4.5.2ADAAG
A vertical level change exceeds 1/4" on a curb 
ramp gutter area within the pedestrian access route.

Demolish gutter as required and replace with a 
smooth transition to the curb ramp.

•  As-Built Description:

•  Proposed Solution:

2189

Severity 3Priority 1
-

SSE Curb Ramp at Dancing Ground & Midnight Owl8
Detectable Warnings

$2401 $240JOBPC53DPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min 
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

2190

Severity 3Priority 1

-
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Nava Ade/Dancing Ground Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

410-0-0

Dancing Ground Rd & Laughing Crow
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Ramp Transition
$1,5001 $1,500JOBPC66DNTPCODE

4.5.2ADAAG
A vertical level change exceeds 1/4" on a curb 
ramp gutter area within the pedestrian access route.

Demolish gutter as required and replace with a 
smooth transition to the curb ramp.

•  As-Built Description:

•  Proposed Solution:

2191

Severity 3Priority 1
-

NSE Curb Ramp at Dancing Ground & Midnight Owl9
Detectable Warnings

$2401 $240JOBPC53DPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min 
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

2192

Severity 3Priority 1

-

Ramp Transition

$1,5001 $1,500JOBPC66DNTPCODE

4.5.2ADAAG
A vertical level change exceeds 1/4" on a curb 
ramp gutter area within the pedestrian access route.

Demolish gutter as required and replace with a 
smooth transition to the curb ramp.

•  As-Built Description:

•  Proposed Solution:

2193

Severity 3Priority 1
-

SW Transition at Dancing Ground & Midnight Owl10
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Nava Ade/Dancing Ground Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

410-0-0

Dancing Ground Rd & Laughing Crow
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Detectable Warnings
$2401 $240JOBPC53DPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min 
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

2194

Severity 3Priority 1

-

Ramp Transition
$1,5001 $1,500JOBPC66DNTPCODE

4.5.2ADAAG
A vertical level change exceeds 1/4" on a curb 
ramp gutter area within the pedestrian access route.

Demolish gutter as required and replace with a 
smooth transition to the curb ramp.

•  As-Built Description:

•  Proposed Solution:

2195

Severity 3Priority 1
-

SNE Curb Ramp at Dancing Ground & Midnight Owl11
Detectable Warnings

$2401 $240JOBPC53DPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min 
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

2197

Severity 3Priority 1

-
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Nava Ade/Dancing Ground Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

410-0-0

Dancing Ground Rd & Laughing Crow
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Ramp Transition
$1,5001 $1,500JOBPC66DNTPCODE

4.5.2ADAAG
A vertical level change exceeds 1/4" on a curb 
ramp gutter area within the pedestrian access route.

Demolish gutter as required and replace with a 
smooth transition to the curb ramp.

•  As-Built Description:

•  Proposed Solution:

2196

Severity 3Priority 1
-

NE Curb Ramp at Dancing Ground & Midnight Owl12
Detectable Warnings

$2401 $240JOBPC53DPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min 
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

2198

Severity 3Priority 1

-

Ramp Transition

$1,5001 $1,500JOBPC66DNTPCODE

4.5.2ADAAG
A vertical level change exceeds 1/4" on a curb 
ramp gutter area within the pedestrian access route.

Demolish gutter as required and replace with a 
smooth transition to the curb ramp.

•  As-Built Description:

•  Proposed Solution:

2199

Severity 3Priority 1
-

NW Transition at Dancing Ground & Midnight Owl13
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Nava Ade/Dancing Ground Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

410-0-0

Dancing Ground Rd & Laughing Crow
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Detectable Warnings
$2401 $240JOBPC53DPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min 
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

2200

Severity 3Priority 1

-

Ramp Transition
$1,5001 $1,500JOBPC66DNTPCODE

4.5.2ADAAG
A vertical level change exceeds 1/4" on a curb 
ramp gutter area within the pedestrian access route.

Demolish gutter as required and replace with a 
smooth transition to the curb ramp.

•  As-Built Description:

•  Proposed Solution:

2201

Severity 3Priority 1
-

SSE Curb Ramp at Dancing Ground & New Moon14
Detectable Warnings

$2401 $240JOBPC53DPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min 
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

2202

Severity 3Priority 1

-
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Nava Ade/Dancing Ground Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

410-0-0

Dancing Ground Rd & Laughing Crow
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Ramp Transition
$1,5001 $1,500JOBPC66DNTPCODE

4.5.2ADAAG
A vertical level change exceeds 1/4" on a curb 
ramp gutter area within the pedestrian access route.

Demolish gutter as required and replace with a 
smooth transition to the curb ramp.

•  As-Built Description:

•  Proposed Solution:

2203

Severity 3Priority 1
-

SE Curb Ramp at Dancing Ground & New Moon15
Detectable Warnings

$2401 $240JOBPC53DPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min 
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

2204

Severity 3Priority 1

-

Ramp Transition

$1,5001 $1,500JOBPC66DNTPCODE

4.5.2ADAAG
A vertical level change exceeds 1/4" on a curb 
ramp gutter area within the pedestrian access route.

Demolish gutter as required and replace with a 
smooth transition to the curb ramp.

•  As-Built Description:

•  Proposed Solution:

2205

Severity 3Priority 1
-

NE Curb Ramp at Dancing Ground & New Moon16
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Nava Ade/Dancing Ground Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

410-0-0

Dancing Ground Rd & Laughing Crow
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Detectable Warnings
$2401 $240JOBPC53DPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min 
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

2206

Severity 3Priority 1

-

Ramp Transition
$1,5001 $1,500JOBPC66DNTPCODE

4.5.2ADAAG
A vertical level change exceeds 1/4" on a curb 
ramp gutter area within the pedestrian access route.

Demolish gutter as required and replace with a 
smooth transition to the curb ramp.

•  As-Built Description:

•  Proposed Solution:

2207

Severity 3Priority 1
-

NW Curb Ramp at Dancing Ground & New Moon17
Detectable Warnings

1 REFPC53DPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min 
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

2208

Severity 3Priority 1

-
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Nava Ade/Dancing Ground Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

410-0-0

Dancing Ground Rd & Laughing Crow
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Ramp Landing
$2,8001 $2,800JOBPC05ANTPCODE

4.8.4(1)ADAAG
Top landing at existing perpendicular curb ramp is
missing. 48x48 at 2% max slope is required.

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

2210

Severity 1Priority 1
R303.2.1.3PROW

-

Ramp Transition
1 REFPC66DNTPCODE

4.5.2ADAAG
A vertical level change exceeds 1/4" on a curb 
ramp gutter area within the pedestrian access route.

Demolish gutter as required and replace with a 
smooth transition to the curb ramp.

•  As-Built Description:

•  Proposed Solution:

2209

Severity 3Priority 1
-

SW Transition at Dancing Ground & New Moon18
Detectable Warnings

$2401 $240JOBPC53DPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min 
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

2211

Severity 3Priority 1

-

Ramp Transition
$1,5001 $1,500JOBPC66DNTPCODE

4.5.2ADAAG
A vertical level change exceeds 1/4" on a curb 
ramp gutter area within the pedestrian access route.

Demolish gutter as required and replace with a 
smooth transition to the curb ramp.

•  As-Built Description:

•  Proposed Solution:

2212

Severity 3Priority 1
-
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Nava Ade/Dancing Ground Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

410-0-0

Dancing Ground Rd & Laughing Crow
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

SNE Curb Ramp at New Moon & Twin Yuccas Ln.19
Detectable Warnings

$2401 $240JOBPC53DPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min 
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

2213

Severity 3Priority 1

-

Ramp Transition
$1,5001 $1,500JOBPC66DNTPCODE

4.5.2ADAAG
A vertical level change exceeds 1/4" on a curb 
ramp gutter area within the pedestrian access route.

Demolish gutter as required and replace with a 
smooth transition to the curb ramp.

•  As-Built Description:

•  Proposed Solution:

2214

Severity 3Priority 1
-

NE Curb Ramp at New Moon & Twin Yuccas Ln.20
Detectable Warnings

$2401 $240JOBPC53DPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min 
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

2215

Severity 3Priority 1

R303.3.2PROW

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1592



Nava Ade/Dancing Ground Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

410-0-0

Dancing Ground Rd & Laughing Crow
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Ramp Transition
$1,5001 $1,500JOBPC66DNTPCODE

4.5.2ADAAG
A vertical level change exceeds 1/4" on a curb 
ramp gutter area within the pedestrian access route.

Demolish gutter as required and replace with a 
smooth transition to the curb ramp.

•  As-Built Description:

•  Proposed Solution:

2216

Severity 3Priority 1
-

SE Transition at New Moon & Twin Yuccas Ln.21
Detectable Warnings

$2401 $240JOBPC53DPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min 
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

2217

Severity 3Priority 1

-

Ramp Transition

$1,5001 $1,500JOBPC66DNTPCODE

4.5.2ADAAG
A vertical level change exceeds 1/4" on a curb 
ramp gutter area within the pedestrian access route.

Demolish gutter as required and replace with a 
smooth transition to the curb ramp.

•  As-Built Description:

•  Proposed Solution:

2218

Severity 3Priority 1
-

SW Transition at New Moon & Twin Yuccas Ln.22

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1593



Nava Ade/Dancing Ground Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

410-0-0

Dancing Ground Rd & Laughing Crow
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Detectable Warnings
$2401 $240JOBPC53DPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min 
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

2219

Severity 3Priority 1

-

Ramp Transition
$1,5001 $1,500JOBPC66DNTPCODE

4.5.2ADAAG
A vertical level change exceeds 1/4" on a curb 
ramp gutter area within the pedestrian access route.

Demolish gutter as required and replace with a 
smooth transition to the curb ramp.

•  As-Built Description:

•  Proposed Solution:

2220

Severity 3Priority 1
-

NW Curb Ramp at New Moon & Twin Yuccas Ln.23
Detectable Warnings

$2401 $240JOBPC53DPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min 
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

2221

Severity 3Priority 1

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1594



Nava Ade/Dancing Ground Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

410-0-0

Dancing Ground Rd & Laughing Crow
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Ramp Transition
$1,5001 $1,500JOBPC66DNTPCODE

4.5.2ADAAG
A vertical level change exceeds 1/4" on a curb 
ramp gutter area within the pedestrian access route.

Demolish gutter as required and replace with a 
smooth transition to the curb ramp.

•  As-Built Description:

•  Proposed Solution:

2222

Severity 3Priority 1
-

SNW Curb Ramp at New Moon & Twin Yuccas Ln.24
Detectable Warnings

$2401 $240JOBPC53DPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min 
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

2223

Severity 3Priority 1

-

Ramp Transition

$1,5001 $1,500JOBPC66DNTPCODE

4.5.2ADAAG
A vertical level change exceeds 1/4" on a curb 
ramp gutter area within the pedestrian access route.

Demolish gutter as required and replace with a 
smooth transition to the curb ramp.

•  As-Built Description:

•  Proposed Solution:

2224

Severity 3Priority 1
-

SNE Curb Ramp at New Moon & Laughing Crow25

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1595



Nava Ade/Dancing Ground Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

410-0-0

Dancing Ground Rd & Laughing Crow
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Detectable Warnings
$2401 $240JOBPC53DPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min 
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

2225

Severity 3Priority 1

-

Ramp Transition
$1,5001 $1,500JOBPC66DNTPCODE

4.5.2ADAAG
A vertical level change exceeds 1/4" on a curb 
ramp gutter area within the pedestrian access route.

Demolish gutter as required and replace with a 
smooth transition to the curb ramp.

•  As-Built Description:

•  Proposed Solution:

2226

Severity 3Priority 1
-

NE Curb Ramp at New Moon & Laughing Crow26
Detectable Warnings

$2401 $240JOBPC53DPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min 
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

2227

Severity 3Priority 1

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1596



Nava Ade/Dancing Ground Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

410-0-0

Dancing Ground Rd & Laughing Crow
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Ramp Transition
$1,5001 $1,500JOBPC66DNTPCODE

4.5.2ADAAG
A vertical level change exceeds 1/4" on a curb 
ramp gutter area within the pedestrian access route.

Demolish gutter as required and replace with a 
smooth transition to the curb ramp.

•  As-Built Description:

•  Proposed Solution:

2228

Severity 3Priority 1
-

NW Curb Ramp at New Moon & Laughing Crow27
Detectable Warnings

$2401 $240JOBPC53DPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min 
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

2229

Severity 3Priority 1

-

Ramp Landing

$2,8001 $2,800JOBPC05ANTPCODE

4.8.4(1)ADAAG
Top landing at existing perpendicular curb ramp is
missing. 48x48 at 2% max slope is required.

Demolish existing and provide new, perpendicular 
curb ramp, including detectable warning surfaces, 
and top and bottom landings as required.

•  As-Built Description:

•  Proposed Solution:

2239

Severity 1Priority 1
-

Ramp Transition
$1,5001 $1,500JOBPC66DNTPCODE

4.5.2ADAAG
A vertical level change exceeds 1/4" on a curb 
ramp gutter area within the pedestrian access route.

Demolish gutter as required and replace with a 
smooth transition to the curb ramp.

•  As-Built Description:

•  Proposed Solution:

2230

Severity 3Priority 1
-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1597



Nava Ade/Dancing Ground Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

410-0-0

Dancing Ground Rd & Laughing Crow
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

SW Curb Ramp at New Moon & Laughing Crow28
Detectable Warnings

$2401 $240JOBPC53DPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min 
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

2231

Severity 3Priority 1

-

Ramp Transition
$1,5001 $1,500JOBPC66DNTPCODE

4.5.2ADAAG
A vertical level change exceeds 1/4" on a curb 
ramp gutter area within the pedestrian access route.

Demolish gutter as required and replace with a 
smooth transition to the curb ramp.

•  As-Built Description:

•  Proposed Solution:

2232

Severity 3Priority 1
-

SSW Curb Ramp at New Moon & Laughing Crow29
Detectable Warnings

$2401 $240JOBPC53DPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min 
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

2233

Severity 3Priority 1

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1598



Nava Ade/Dancing Ground Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

410-0-0

Dancing Ground Rd & Laughing Crow
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Ramp Transition
$1,5001 $1,500JOBPC66DNTPCODE

4.5.2ADAAG
A vertical level change exceeds 1/4" on a curb 
ramp gutter area within the pedestrian access route.

Demolish gutter as required and replace with a 
smooth transition to the curb ramp.

•  As-Built Description:

•  Proposed Solution:

2234

Severity 3Priority 1
-

SE Transition at New Moon & Laughing Crow30
Detectable Warnings

$2401 $240JOBPC53DPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min 
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

2235

Severity 3Priority 1

-

Ramp Transition

$1,5001 $1,500JOBPC66DNTPCODE

4.5.2ADAAG
A vertical level change exceeds 1/4" on a curb 
ramp gutter area within the pedestrian access route.

Demolish gutter as required and replace with a 
smooth transition to the curb ramp.

•  As-Built Description:

•  Proposed Solution:

2236

Severity 3Priority 1
-

Transition at Mid Block of Laughing Crow31

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1599



Nava Ade/Dancing Ground Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

410-0-0

Dancing Ground Rd & Laughing Crow
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Detectable Warnings
$2401 $240JOBPC53DPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min 
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

2237

Severity 3Priority 1

-

Ramp Transition
$1,5001 $1,500JOBPC66DNTPCODE

4.5.2ADAAG
A vertical level change exceeds 1/4" on a curb 
ramp gutter area within the pedestrian access route.

Demolish gutter as required and replace with a 
smooth transition to the curb ramp.

•  As-Built Description:

•  Proposed Solution:

2238

Severity 3Priority 1
-

Curb Ramp at Mid Block of Laughing Crow32
Detectable Warnings

$2401 $240JOBPC53DPCODE

4.7.7ADAAG
No detectable warning surface provided where a 
curb ramp, landing, or blended transition connects
to a street.

Install a truncated dome surface extending 24" min 
in the direction of travel and the full width of the 
curb ramp, landing, or blended transition that is 
flush with the street.

•  As-Built Description:

•  Proposed Solution:

2240

Severity 3Priority 1

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1600



Nava Ade/Dancing Ground Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

410-0-0

Dancing Ground Rd & Laughing Crow
Area: Exterior Part/Floor: PROW

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Ramp Transition
$1,5001 $1,500JOBPC66DNTPCODE

4.5.2ADAAG
A vertical level change exceeds 1/4" on a curb 
ramp gutter area within the pedestrian access route.

Demolish gutter as required and replace with a 
smooth transition to the curb ramp.

•  As-Built Description:

•  Proposed Solution:

2241

Severity 3Priority 1
-

$59,540.00Nava Ade/Dancing Ground Park Exterior PROWTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1601



Nava Ade/Dancing Ground Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

410-0-1

Dancing Ground Rd & Laughing Crow
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Asphalt Walkways2
Walk

$128580 $102,960SFEF10ANTPCODE

4.5.2ADAAG

303ANSI

Paved area has excessively rough, irregular 
surface. Asphalt walks; also undulations, cracking,
settling, and root heaves.

Check subgrade for stability, overly if possible. 
Northeast area slopes more than 5% requiring 
walkway realign/regrade to 5% or less slope. More
durable paving material is recommended such as 
concrete on compacted base.

•  As-Built Description:

•  Proposed Solution:

2173

Severity 3Priority 1
-

Playground3
Accessible Route

$4550 $2,250LFEF13PCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk to connect playground 
equipment at the equipment access location to site 
path of travel.

•  As-Built Description:

•  Proposed Solution:

2174

Severity 3Priority 1
-

$105,210.00Nava Ade/Dancing Ground Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1602



Nava Ade/Dancing Ground Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

410-0-1

Dancing Ground Rd & Laughing Crow
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$164,750.00Facility:Total Costs for: Nava Ade/Dancing Ground Park YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1603



YTD

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Rancho Siringo Park413
-

Facility:

Project:

3.1604



Rancho Siringo Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

413-0-1

Rancho Siringo Ln./Rancho Siringo Dr.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Sloped Walk from Rancho Siringo Rd (West Side)2
Walk

$25180 $4,500SF

5.3% - 7.5%

EF01PCODE

4.3.7ADAAG
Walk: Slope greater than 1:20 (5.0%), and walk 
does not comply with requirements for ramps.

Modify walk/sidewalk slope to 1:20 or less.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2478

Severity 4Priority 1

-

POT from Rancho Siringo Drive to Basketball & Picnic3
Walk

$25750 $18,750SF

3.3% - 5.3%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%).

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2479

Severity 3Priority 1 -

Picnic Shelter4
Picnic Area

$3501 $350JOB

Knee clearance: 8" deep

NH11BPCODE

4.32.3ADAAG
Knee clearance at minimums 27" high, 30" wide, 
and 19" deep is not provided.

Replace inaccessible picnic table with new 
accessible, providing knee clearance. This table 
type could have the top replaced to afford the knee 
clearance required.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2481

Severity 2Priority 1

-

$25150 $3,750SF

2.4% - 4.4%

NH13BPCODE

16.5.4ADAAG
Floor or ground space with 1:50 (2%) maximum 
slope is not provided.

Reconfigure floor or ground space to provide 
required slope by remove, regrade, and repave.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2480

Severity 3Priority 1

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1605



Rancho Siringo Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

413-0-1

Rancho Siringo Ln./Rancho Siringo Dr.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

POT from Picnic to Playground5
Walk

$2112 $252SF

0.5" ledge, 12ft long

EF03NTPCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/4" in accessible route. Occurs
at concrete to rubber mats.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2489

Severity 4Priority 1

-

$25144 $3,600SF

3.1%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%) at playground
west side.

Modify cross slope.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2487

Severity 4Priority 1
-

$2536 $900SF

3.2%

EF07NTPCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%) at change of
direction.

Modify cross slope by remove, regrade, repave.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2486

Severity 4Priority 1
-

Playground6
Walk

$2160 $1,260SF

0.5" ledge

EF03NTPCODE

4.5.2ADAAG

303.3ANSI

Walk: Pavement dislocation creates abrupt change
in level exceeding 1/4" in accessible route. Occurs
at concrete to rubber mats, 60ft long around the 
playground.

Remove, replace or repair area of pavement 
sufficient to correct abrupt change in level.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2491

Severity 4Priority 1

-

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1606



Rancho Siringo Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

413-0-1

Rancho Siringo Ln./Rancho Siringo Dr.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$2001 $200JOBEF04ANTPCODE

4.5.4ADAAG

302.3ANSI

Walk: Round or square grating has grid openings 
greater than 1/2" max. along the line of traffic 
flow. Grate is missing and tree is removed.

Remove grate and pave over, otherwise plant a tree
to close the hole.

•  As-Built Description:

•  Proposed Solution:

2492

Severity 2Priority 1
-

$25250 $6,250SF

3.1% - 3.4%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%) at resilient 
mats.

Modify cross slope by resetting mat blocks on re-
leveled base.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2493

Severity 4Priority 1
-

$25120 $3,000SF

2.4% - 3.7%

EF07PCODE

4.3.7ADAAG

403.3ANSI

Cross slope more than 1/4":12" (2%) at northeast 
area next to planter.

Modify cross slope by remove, regrade, repave.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2494

Severity 4Priority 1
-

$42,812.00Rancho Siringo Park Exterior On-siteTotal Costs for: Area:

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1607



Rancho Siringo Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

413-0-1

Rancho Siringo Ln./Rancho Siringo Dr.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$42,812.00Facility:Total Costs for: Rancho Siringo Park YTD

S  a  l  l  y     S  w  a  n  s  o n     A  r  c  h  i  t  e  c  t  s  ,    I  n  c .    P r o j e c t #August 30, 2011 28081
3.1608



YTD

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Villa Linda Park415
-

Facility:

Project:

3.1609



Villa Linda Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

415-0-1

4250 Cerrillos Rd
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Parking1
Detectable Warning

$2720 $540LFEG09PCODE

4.29.5ADAAG
36" wide band of truncated domes not provided at
walkway or crossing adjoining a vehicular way, if
surfaces are not separated by a curb, railing, or 
other element. See walk from concrete parking 
flush and adjacent to entry drive.

Provide 36" wide, contrasting color, band of 
truncated domes between pedestrian and vehicular 
area.

•  As-Built Description:

•  Proposed Solution:

2154

Severity 3Priority 1

-

Soccer Field4
Stairs

$90240 $21,600INEC09NTPCODE

4.9ADAAG
Exterior stair substantially out of compliance.

Provide complete new stair, 4 ft. wide with landing
and handrails.

•  As-Built Description:

•  Proposed Solution:

2165

Severity 3Priority 1 -

Dog Park Area5
Door

$5003 $1,500JOBID14PCODE

4.13.6ADAAG
On wheelchair-accessible route, width of level and
clear area on gate swing side does not extend 18" 
past the strike side edge.

Change gate swing.

•  As-Built Description:

•  Proposed Solution:

2168

Severity 2Priority 1

-
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Villa Linda Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

415-0-1

4250 Cerrillos Rd
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Gate
$4503 $1,350JOBID06BNTPCODE

4.13.9ADAAG

404.2.6 & 404.2.9ANSI

Accessible operating hardware at gate not 
provided.

Provide accessible operating hardware. Recommend
installing 10" min. "kick plate" covering width of 
gate when altering area.

•  As-Built Description:

•  Proposed Solution:

2167

Severity 3Priority 1 -

$24,990.00Villa Linda Park Exterior On-siteTotal Costs for: Area:
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Villa Linda Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

415-0-1

4250 Cerrillos Rd
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$24,990.00Facility:Total Costs for: Villa Linda Park YTD
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YTD

YTD

ADA Transition Plan - Barrier Mitigation Schedule

City of Santa Fe

August 30, 2011

SSA Project #: 28081

Project Year:

Escondida Park416
-

Facility:

Project:

3.1613



Escondida Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

416-0-1

1574 Escondida Ct.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

Walk and Picnic Tables2
Accessible Route

$45460 $20,700LFEF13PCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk to connect sidewalk and
picnic tables to site path of travel.

•  As-Built Description:

•  Proposed Solution:

2334

Severity 3Priority 1
-

$45150 $6,750LFEF13PCODE

4.3.2ADAAG
No walk / sidewalk provided to connect accessible
facilities or elements that are on the same site.

Provide new 48" wide walk to connect west park 
area at maintenance lane to Escondida Ct.

•  As-Built Description:

•  Proposed Solution:

2339

Severity 3Priority 1
-

Picnic Area

$1004 $400JOBNH02NTPCODE

16.5.1.1.ADAAG
Tables and seats are not level and could be 
hazardous to users.

Re-level and reset tables.

•  As-Built Description:

•  Proposed Solution:

2337

Severity 3Priority 1
-

$6504 $2,600JOB

Knee clearance: 10" deep

NH11BPCODE

4.32.3ADAAG
Knee clearance at minimums 27" high, 30" wide, 
and 19" deep is not provided.

Replace inaccessible picnic table with new 
accessible, providing knee clearance.

•  As-Built Description:

•  Proposed Solution:

•  As-Built:

2335

Severity 2Priority 1

-
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Escondida Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

416-0-1

1574 Escondida Ct.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$5004 $2,000JOBNH13APCODE

16.5.4ADAAG
Clear floor or ground space (30"x 48"), not 
exceeding 1:50 (2%) slope is not provided at each
seating space required to be accessible. (Exeption:
at special surface conditions 1:33 is allowed).

Provide clear floor or ground space 30"x 48".

•  As-Built Description:

•  Proposed Solution:

2336

Severity 4Priority 1

-

Stairs
$9096 $8,640INEC09NTPCODE

4.9ADAAG
Exterior stair substantially out of compliance.

Provide complete new stair, 4 ft. wide with landing
and handrails.

•  As-Built Description:

•  Proposed Solution:

2338

Severity 3Priority 1 -

$41,090.00Escondida Park Exterior On-siteTotal Costs for: Area:
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Escondida Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

416-0-1

1574 Escondida Ct.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$41,090.00Facility:Total Costs for: Escondida Park YTD
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Escondida Park

Qty TotalUnit  CostCodes / Mitigation InfoItem No. and Name
Existing Architectural Barrier
and Proposed Solution

ADA Transition Plan - Barrier Mitigation Schedule

Facility:

416-0-1

1574 Escondida Ct.
Area: Exterior Part/Floor: On-site

City of Santa Fe

Address:

YTDFunding Source: YTDYear:

O/R:

$4,491,593.00Year:Total Costs for: YTD

$7,669,101.00Total Costs for: City of Santa Fe
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